



Last Login : Monday, 8 Jan, 2018 12:11:17

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**

Print

Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 131753 **Invitation Reference No. :** e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018

Closing Date and Time : 27-Nov-2017 11:15 **Opening Date and Time :** 27-Nov-2017 11:15

Procuring Entity : Chittagong Zone

Brief : Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

View Notice

Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

Tender Package No. and Description : e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018

Lot No. and Description : 1 & Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati Ghagra - Chandraghona - Bangalhalia - Bandarban Road R-161 under Road Division Bandarban during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type			Approval Status of Official Estimates
Approved	Revenue			Approved
Criteria	MD. MOYENUDDIN (BASHI)	RAB-RC (PVT) LIMITED	Yakbr-Mac-Sabt JV	
Tender Validity	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	NA	NA	Yes	
Joint Venture Agreement	NA	NA	Yes	
Subcontractor's Information given or not (If any)	Yes	No	No	
Tender Contents	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	
Eligibility Declarations	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	
Litigation History	Yes	Yes	Yes	
Solvency	Yes	Yes	Yes	
Country of Origin	Yes	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মরাদ্দক নিয়ন্ত্রণ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
Name	Md Aftab Hossain Khan	A.K.M. Rafiqul Islam	Md. Shah Alamgir
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 1 On	23 Dec 2017 23:04	24 Dec 2017 09:44	25 Dec 2017 13:01
Comments	OK	Agreed	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 8 Jan, 2018 12:11:17

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 131753 **Invitation Reference No. :** e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018

Closing Date and Time : 27-Nov-2017 11:15 **Opening Date and Time :** 27-Nov-2017 11:15

Procuring Entity : Chittagong Zone

Brief : Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

Tender Package No. and Description : e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018 & Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati Ghagra - Chandraghona - Bangalhalia - Bandarban Road R-161 under Road Division Bandarban during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MD. MOYENUDDIN (BASHI)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
RAB-RC (PVT) LIMITED	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Yakbr-Mac-Sabt JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md Aftab Hossain Khan	AK.M Rafiqul Islam	Md. Shah Alamgir
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 2 On	23 Dec 2017 23:05	24 Dec 2017 09:44	25 Dec 2017 13:02

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

Comments	OK	Agreed	OK
----------	----	--------	----

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
স্বত্ব পরিচয় ও যোগাযোগ বিভাগ
স্বত্ব পরিচয় ও সোহা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 8 Jan, 2018 12:11:17

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

[Print](#)[Save As PDF](#)

Tender/Proposal Detail

Tender/Proposal ID : 131753 **Invitation Reference No. :** e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018

Closing Date and Time : 27-Nov-2017 11:15 **Opening Date and Time :** 27-Nov-2017 11:15

Procuring Entity : Chittagong Zone

Brief : Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

[View Notice](#)

Financial Evaluation and Price Comparison

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

Tender Package No. and Description : e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018 & Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati Ghagra - Chandraghona - Bangalhalia - Bandarban Road R-161 under Road Division Bandarban during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation

Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	Yakbr-Mac-Sabt JV (Winner)	198988256.760	199364868.413	-376611.653	-0.190
L2	RAB-RC (PVT) LIMITED	198988256.760	212760831.156	-13772574.396	-6.922
L3	MD. MOYENUDDIN (BASHI)	198988256.760	218049784.951	-19061528.191	-9.580

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant	Status
Yakbr-Mac-Sabt JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md Aftab Hossain Khan	AK.M Rafiqul Islam	Md. Shah Alamgir
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পটক পরিষদ ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Signed Tender Evaluation Report 3 On	25 Dec 2017 13:23	25 Dec 2017 13:29	25 Dec 2017 14:52
Comments	OK	Agreed	OK

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকৃত বিভাগ
স্বচ্ছ পরিচালনা ও সোচ্ছ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)



[Help](#)

Last Login : Monday, 8 Jan, 2018 12:11:17
Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)

Tender Evaluation Report 4 - Final Evaluation Report

[Print](#)
[Save As PDF](#)

Tender/Proposal Detail

Tender/Proposal ID : 131753 **Invitation Reference No. :** e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018
Closing Date and Time : 27-Nov-2017 11:15 **Opening Date and Time :** 27-Nov-2017 11:15
Procuring Entity : Chittagong Zone
Brief : Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

[View Notice](#)

Final Evaluation Report

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone
Tender Package No. and Description : e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018 & Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati Ghagra - Chandraghona - Bangalhalia - Bandarban Road R-161 under Road Division Bandarban during the year 2017-2018.
Lot No. and Description : 1 & Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Yakbr-Mac-Sabt JV

Post Qualification Report

[View](#)

Clarification on Tenders

[View](#)

TEC Members

TEC Members

Name	Md Aftab Hossain Khan	A.K.M. Rafiqul Islam	Md. Shah Alamgir
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 4 On	25 Dec 2017 14:54	25 Dec 2017 17:04	25 Dec 2017 14:53
Comments	OK	Agreed	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পটল পরিষদ ও মহাপ্রকৃতি বিভাগ
 পটল পরিষদ ও পটল মহাপ্রকৃতি
 পটল পরিষদ ও পটল মহাপ্রকৃতি

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 131753 **Invitation Reference No. :** e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018
Closing Date and Time : 27-Nov-2017 11:15 **Opening Date and Time :** 27-Nov-2017 11:15
Procuring Entity : Chittagong Zone
Brief : Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	MD. MOYENUDDIN (BASHI)	Clarification Received	View Query / Clarification View Evaluation Status
2	RAB-RC (PVT) LIMITED	Clarification Received	View Query / Clarification View Evaluation Status
3	Yakbr-Mac-Sabt JV (JVCA - View Details)	Clarification Received	View Query / Clarification View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail

Tender/Proposal ID :	131753	Invitation Reference No. :	e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018
Closing Date and Time :	27-Nov-2017 11:15	Opening Date and Time :	27-Nov-2017 11:15
Procuring Entity :	Chittagong Zone		
Brief :	Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.		

[View Notice](#)


Package No. :	e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018		
Package Description :	Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati Ghagra - Chandraghona - Bangalhalia - Bandarban Road R-161 under Road Division Bandarban during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report	Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report	Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report	Comparative Report
e-Tender Submission Letter (Form e-PW3-1)		Individual Report	Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report	Comparative Report
Subcontractor Information (Form e-PW3-3)		Individual Report	Comparative Report
Personnel Information (Form e-PW3-4)		Individual Report	Comparative Report
Past Performance Evaluation and rating matrix for different aspects		Individual Report	Comparative Report
Lot No. :	1		
Lot Description :	Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
General & Site Facilities		Individual Report	Comparative Report
Schedule of Day works		Individual Report	Comparative Report
Unconditional Discount Form		Individual Report	Comparative Report
Earth Works		Individual Report	Comparative Report
Pavement Works		Individual Report	Comparative Report
Structures		Individual Report	Comparative Report
Incidentals		Individual Report	Comparative Report
Grand Summary		Individual Report	Comparative Report


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নব্বু পল্লিমা ও মহাপ্রকৃতি বিভাগ
 নব্বু পল্লিমা ও মহাপ্রকৃতি
 নব্বু পল্লিমা ও মহাপ্রকৃতি



Last Login : Monday, 8 Jan, 2018 12:11:17

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131753
 Invitation Reference No. : e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018
Closing Date and Time : 27-Nov-2017 11:15
 Opening Date and Time : 27-Nov-2017 11:15
Procuring Entity : Chittagong Zone
Brief : Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

[View Notice](#)

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges
 Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD)
 Procuring Entity : Chittagong Zone
Tender/Proposal Package No. and Description : e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018 & Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati Ghagra - Chandraghona - Bangalhalia - Bandarban Road R-161 under Road Division Bandarban during the year 2017-2018.
Lot No. and Description : 1 & Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Chittagong Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Protidin Songbad	26-Oct-2017		
The Daily The Independent	26-Oct-2017		
The Daily Purbadesh	26-Oct-2017		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
26-Oct-2017 11:00	27-Nov-2017 11:15

Opening Date and Time

Original Date and Time
27-Nov-2017 11:15

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
3	3	0	0

TOC Members

Committee Members	Md Aftab Hossain Khan	AK.M Rafiqul Islam
-------------------	-----------------------	--------------------

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Chittagong Zone	Chittagong Zone
Electronically Signed TOR On	27 Nov 2017 11:54	27 Nov 2017 11:49
Comments	OK	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 8 Jan, 2018 12:11:17

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	131753	Invitation Reference No. :	e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018
Closing Date and Time :	27-Nov-2017 11:15	Opening Date and Time :	27-Nov-2017 11:15
Procuring Entity :	Chittagong Zone		
Brief :	Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Chittagong Zone
Tender Package No. and Description :	e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018 & Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati Ghagra - Chandraghona - Bangalhalia - Bandarban Road R-161 under Road Division Bandarban during the year 2017-2018.		
Lot No. and Description :	1 & Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
26-Oct-2017 11:00	27-Nov-2017 11:15	27-Nov-2017 11:15	27-Mar-2018	24-Apr-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	3	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	MD. MOYENUDDIN (BASHI)	26-Nov-2017 18:13	Bank Guarantee	5000000.00	Bank: NRB Bank Limited Branch: Head Office-999 23-Nov-2017 17:39	24-Apr-2018	27-Mar-2018
2	RAB-RC (PVT) LIMITED	27-Nov-2017 00:35	Bank Guarantee	5000000.00	Bank: Bank Asia Limited Branch: BAL_Feni Branch 26-Nov-2017 10:56	24-Apr-2018	27-Mar-2018
3	Yakbr-Mac-Sabt JV (JVCA - View Details)	26-Nov-2017 20:37	Pay Order	5000000.00	Bank: United Commercial Bank Limited Branch: Kadamtali Branch 26-Nov-2017 16:38	24-Apr-2018	27-Mar-2018

Official Cost Estimate (In BDT)	
198988256.760	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Yakbr-Mac-Sabt JV	199364868.413	0.000	0.000	199364868.413
2	RAB-RC (PVT) LIMITED	212760831.156	0.000	0.000	212760831.156
3	MD. MOYENUDDIN (BASHI)	218049784.951	0.000	0.000	218049784.951

Opening Report Footer

TOC Members	
Committee Members	Md Aftab Hossain Khan AK.M Rafiqul Islam

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 শ্রমিক পরিষদ ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Chittagong Zone	Chittagong Zone
Electronically Signed TOR On	27 Nov 2017 11:55	27 Nov 2017 11:50
Comments	OK	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131753 **Invitation Reference No. :** e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018
Closing Date and Time : 27-Nov-2017 11:15 **Opening Date and Time :** 27-Nov-2017 11:15
Procuring Entity : Chittagong Zone
Brief : Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018	Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati Ghagra - Chandraghona - Bangalhalia - Bandarban Road R-161 under Road Division Bandarban during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

General & Site Facilities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1.000	80256.952	Eighty Thousand Two Hundred and Fifty-Six point Nine Five Two	80256.952	Eighty Thousand Two Hundred and Fifty-Six point Nine Five Two
2	General & Site Facilities	01/01/02	Maintain Temp. Structures & Equipment for the Maintenance and Protection of Traffic	Day	180.000	1662.573	One Thousand Six Hundred and Sixty-Two point Five Seven Three	299263.140	Two Lakh Ninety-Nine Thousand Two Hundred and Sixty-Three point One Four
3	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1.000	614.524	Six Hundred and Fourteen point Five Two Four	614.524	Six Hundred and Fourteen point Five Two Four
4	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	553.072	Five Hundred and Fifty-Three point Zero Seven Two	3318.432	Three Thousand Three Hundred and Eighteen point Four Three Two
5	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1.000	24031.771	Twenty-Four Thousand AND Thirty-One point Seven Seven One	24031.771	Twenty-Four Thousand AND Thirty-One point Seven Seven One
6	General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6.000	614.525	Six Hundred and Fourteen point Five Two Five	3687.150	Three Thousand Six Hundred and Eighty-Six point One Five
7	General & Site Facilities	01/04/04	Motor Cycle 125cc	Month	6.000	553.072	Five Hundred and Fifty-Three point Zero Seven Two	3318.432	Three Thousand Three Hundred and Eighteen point Four Three Two
Grand Total:								414490.401	Four Lakh Fourteen Thousand Four Hundred and Ninety point Four Zero One

This General & Site Facilities is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate analysis of TID-131753.pdf	490.09	Download

RAB-RC (PVT) LIMITED

General & Site Facilities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
----------	-------	--------------------	---------------------	------------------	----------	--------------------------------	------------------------------	---------------------------------	-------------------------------

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন
মোয়াম্মার
স্বাক্ষরিত এবং মর্যাদাপূর্ণ বিবরণ
স্বাক্ষরিত এবং মোহর মর্যাদাপূর্ণ
পাঠ্যক্রমিক কর্মসূচী বাংলাদেশ সরকার

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1.000	80256.952	Eighty Thousand Two Hundred and Fifty-Six point Nine Five Two	80256.952	Eighty Thousand Two Hundred and Fifty-Six point Nine Five Two
2	General & Site Facilities	01/01/02	Maintain Temp. Structures & Equipment for the Maintenance and Protection of Traffic	Day	180.000	1913.306	One Thousand Nine Hundred and Thirteen point Three Zero Six	344395.080	Three Lakh Forty-Four Thousand Three Hundred and Ninety-Five point Zero Eight
3	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1.000	8849.159	Eight Thousand Eight Hundred and Forty-Nine point One Five Nine	8849.159	Eight Thousand Eight Hundred and Forty-Nine point One Five Nine
4	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	1000.447	One Thousand point Four Four Seven	6002.682	Six Thousand AND Two point Six Eight Two
5	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1.000	331843.446	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Four Four Six	331843.446	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Four Four Six
6	General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6.000	7698.768	Seven Thousand Six Hundred and Ninety-Eight point Seven Six Eight	46192.608	Forty-Six Thousand One Hundred and Ninety-Two point Six Zero Eight
7	General & Site Facilities	01/04/04	Motor Cycle 125cc	Month	6.000	4424.579	Four Thousand Four Hundred and Twenty-Four point Five Seven Nine	26547.474	Twenty-Six Thousand Five Hundred and Forty-Seven point Four Seven Four
							Grand Total:	844087.401	Eight Lakh Forty-Four Thousand AND Eighty-Seven point Four Zero One

This General & Site Facilities is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Yakbr-Mac-Sabt JV (JVCA - View Details)									
General & Site Facilities									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1.000	80257.001	Eighty Thousand Two Hundred and Fifty-Seven point Zero Zero One	80257.001	Eighty Thousand Two Hundred and Fifty-Seven point Zero Zero One
2	General & Site Facilities	01/01/02	Maintain Temp. Structures & Equipment for the Maintenance and Protection of Traffic	Day	180.000	1913.001	One Thousand Nine Hundred and Thirteen point Zero Zero One	344340.180	Three Lakh Forty-Four Thousand Three Hundred and Forty point One Eight
3	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1.000	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One
4	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
5	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1.000	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One
6	General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6.000	7699.001	Seven Thousand Six Hundred and Ninety-Nine point Zero Zero One	46194.006	Forty-Six Thousand One Hundred and Ninety-Two point Six Zero Eight
7	General & Site Facilities	01/04/04	Motor Cycle 125cc	Month	6.000	4425.001	Four Thousand Four Hundred and Twenty-Five point Zero Zero One	26550.006	Twenty-Six Thousand Five Hundred and Forty-Seven point Four Seven Four

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ

This General & Site Facilities is Electronically Signed by Mr. Md. Yakub on behalf of Yakbr-Mac-Sabt JV

Signed
AA
কাজী আব্দুল্লাহ আল-মামুন
মহোদায়ার
নতম পরিচরম ও মনোজ্ঞক বিভাগ
নতম পরিচরম ও নতম মনোজ্ঞক
নতম পরিচরম ও নতম মনোজ্ঞক

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131753
 Invitation Reference No. : e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018

Closing Date and Time : 27-Nov-2017 11:15
 Opening Date and Time : 27-Nov-2017 11:15

Procuring Entity : Chittagong Zone

Brief : Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018	Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati Ghagra - Chandraghona - Bangalhalia - Bandarban Road R-161 under Road Division Bandarban during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

RAB-RC (PVT) LIMITED

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

 Yakbr-Mac-Sabt JV
 (JVCA - View Details)


Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	To
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Ze Or
							Grand Total:	0.001	Ze Or

Signed

(Signature)

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



This Schedule of Dayworks is Electronically Signed by Mr. Md. Yakub on behalf of Yakbr-Mac-Sabt JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও সনদ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131753
 Invitation Reference No. : e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018

Closing Date and Time : 27-Nov-2017 11:15
 Opening Date and Time : 27-Nov-2017 11:15

Procuring Entity : Chittagong Zone

Brief : Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018	Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati Ghagra - Chandraghona - Bangalhalia - Bandarban Road R-161 under Road Division Bandarban during the year 2017-2018.

[Yakbr-Mac-Sabt JV](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Yakub on behalf of Yakbr-Mac-Sabt JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131753 **Invitation Reference No. :** e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018
Closing Date and Time : 27-Nov-2017 11:15 **Opening Date and Time :** 27-Nov-2017 11:15
Procuring Entity : Chittagong Zone
Brief : Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018	Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati Ghagra - Chandraghona - Bangalhalia - Bandarban Road R-161 under Road Division Bandarban during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

Earth Works

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Works	02/01/01	Clearing and Grubbing	Sqm	11600.000	44.922	Forty-Four point Nine Two Two	521095.200	Five Lakh Twenty-One Thousand AND Ninety-Five point Two
2	Earth Works	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	367.500	171.043	One Hundred and Seventy-One point Zero Four Three	62858.303	Sixty-Two Thousand Eight Hundred and Fifty-Eight point Three Zero Three
3	Earth Works	02/04/01	Channel Excavation in Unsuitable Materials	Cum	975.000	173.173	One Hundred and Seventy-Three point One Seven Three	168843.675	One Lakh Sixty-Eight Thousand Eight Hundred and Forty-Three point Six Seven Five
4	Earth Works	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	3600.000	308.737	Three Hundred and Eight point Seven Three Seven	1111453.200	Eleven Lakh Eleven Thousand Four Hundred and Fifty-Three point Two
5	Earth Works	02/08/01	Improved Sub-grade	Cum	495.000	915.529	Nine Hundred and Fifteen point Five Two Nine	453186.855	Four Lakh Fifty-Three Thousand One Hundred and Eighty-Six point Eight Five Five
6	Earth Works	02/10/01	Construction of Soil Earthen Shoulders	Cum	12000.000	259.188	Two Hundred and Fifty-Nine point One Eight Eight	3110256.000	Thirty-One Lakh Ten Thousand Two Hundred and Fifty-Six
Grand Total:								5427693.233	Fifty-Four Lakh Twenty-Seven Thousand Six Hundred and Ninety-Three point Two Three Three

This Earth Works is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

RAB-RC (PVT) LIMITED

Earth Works

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Works	02/01/01	Clearing and Grubbing	Sqm	11600.000	44.922	Forty-Four point Nine Two Two	521095.200	Five Lakh Two Thousand AND Ninety-Five point Two
2	Earth Works	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	367.500	171.043	One Hundred and Seventy-One point Zero	62858.303	Sixty-Two Thousand Eight Hundred and Fifty-Eight point Three Zero Three

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন
মোয়াম্মার
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	Work No	Date	Description of Work	Measurement Unit	Quantity	Unit Price	Four Three		Three Zero Three
3	Earth Works	02/04/01	Channel Excavation in Unsuitable Materials	Cum	975.000	173.173	One Hundred and Seventy-Three point One Seven Three	168843.675	One Lakh Sixty-Eight Thousand Eight Hundred and Forty-Three point Six Seven Five
4	Earth Works	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	3600.000	308.737	Three Hundred and Eight point Seven Three Seven	1111453.200	Eleven Lakh Eleven Thousand Four Hundred and Fifty-Three point Two
5	Earth Works	02/08/01	Improved Sub-grade	Cum	495.000	915.529	Nine Hundred and Fifteen point Five Two Nine	453186.855	Four Lakh Fifty-Three Thousand One Hundred and Eighty-Six point Eight Five Five
6	Earth Works	02/10/01	Construction of Soil Earthen Shoulders	Cum	12000.000	259.188	Two Hundred and Fifty-Nine point One Eight Eight	3110256.000	Thirty-One Lakh Ten Thousand Two Hundred and Fifty-Six
							Grand Total:	5427693.233	Fifty-Four Lakh Twenty-Seven Thousand Six Hundred and Ninety-Three point Two Three Three

This Earth Works is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Yakbr-Mac-Sabt JV (JVCA - View Details)									
Earth Works									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Works	02/01/01	Clearing and Grubbing	Sqm	11600.000	45.001	Forty-Five point Zero Zero One	522011.600	Five Lakh Twenty-Two Thousand AND Eleven point Six
2	Earth Works	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	367.500	171.001	One Hundred and Seventy-One point Zero Zero One	62842.868	Sixty-Two Thousand Eight Hundred and Forty-Two point Eight Six Eight
3	Earth Works	02/04/01	Channel Excavation in Unsuitable Materials	Cum	975.000	173.001	One Hundred and Seventy-Three point Zero Zero One	168675.975	One Lakh Sixty-Eight Thousand Six Hundred and Seventy-Five point Nine Seven Five
4	Earth Works	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	3600.000	309.001	Three Hundred and Nine point Zero Zero One	1112403.600	Eleven Lakh Twelve Thousand Four Hundred and Three point Six
5	Earth Works	02/08/01	Improved Sub-grade	Cum	495.000	916.001	Nine Hundred and Sixteen point Zero Zero One	453420.495	Four Lakh Fifty-Three Thousand Four Hundred and Twenty point Four Nine Five
6	Earth Works	02/10/01	Construction of Soil Earthen Shoulders	Cum	12000.000	259.001	Two Hundred and Fifty-Nine point Zero Zero One	3108012.000	Thirty-One Lakh Eight Thousand AND Twelve
							Grand Total:	5427366.538	Fifty-Four Lakh Twenty-Seven Thousand Three Hundred and Sixty-Six point Five Three Eight

This Earth Works is Electronically Signed by Mr. Md. Yakub on behalf of Yakbr-Mac-Sabt JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131753
 Invitation Reference No. : e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018

Closing Date and Time : 27-Nov-2017 11:15
 Opening Date and Time : 27-Nov-2017 11:15

Procuring Entity : Chittagong Zone

Brief : Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018	Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati Ghagra - Chandraghona - Bangalhalia - Bandarban Road R-161 under Road Division Bandarban during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

Pavement Works

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	Sqm	10000.000	47.733	Forty-Seven point Seven Three Three	477330.000	Four Lakh Seventy-Seven Thousand Three Hundred and Thirty
2	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement	Cum	55.640	17812.988	Seventeen Thousand Eight Hundred and Twelve point Nine Eight Eight	991114.652	Nine Lakh Ninety-One Thousand One Hundred and Fourteen point Six Five Two
3	Pavement Works	03/02/01	Sub-Base	Cum	247.500	4360.669	Four Thousand Three Hundred and Sixty point Six Six Nine	1079265.578	Ten Lakh Seventy-Nine Thousand Two Hundred and Sixty-Five point Five Seven Eight
4	Pavement Works	03/03/02	Aggregate Base Type-II	Cum	1500.000	4731.842	Four Thousand Seven Hundred and Thirty-One point Eight Four Two	7097763.000	Seventy Lakh Ninety-Seven Thousand Seven Hundred and Sixty-Three
5	Pavement Works	03/06/01a	Bituminous Prime Coat (Plant placed)	Sqm	10000.000	135.411	One Hundred and Thirty-Five point Four One One	1354110.000	Thirteen Lakh Fifty-Four Thousand One Hundred and Ten
6	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant work)	Sqm	137700.090	52.821	Fifty-Two point Eight Two One	7273456.454	Seventy-Two Lakh Seventy-Three Thousand Four Hundred and Fifty-Six point Four Five Four
7	Pavement Works	03/11/01	Premix Bituminous Carpeting	Cum	69.550	18616.368	Eighteen Thousand Six Hundred and Sixteen point Three Six Eight	1294768.394	Twelve Lakh Ninety-Four Thousand Seven Hundred and Sixty-Eight point Three Nine Four
8	Pavement Works	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bituminous Grade 60/70)	Cum	7454.550	22540.429	Twenty-Two Thousand Five Hundred and Forty point Four Two Nine	168028755.002	Sixteen Crore Eighty Lakh Twenty-Eight
9	Pavement Works	03/13/01	Brick on End Edging	Lin. M	10794.000	102.871	One Hundred and Two point Eight Seven One	1110389.574	Eleven Lakh One Thousand Three Hundred and Eighty-Nine point Five Seven Four

Signed
 MD. MOYENUDDIN (BASHI)
 কাজী আব্দুল আল-মামুন
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সড়ক যন্ত্রাংশ
 শাখা-৩৩৩৩৩৩ বাংলাদেশ সরকার

									Five Seven Four
10	Pavement Works	03/13/02	Single Layer Brick Flat Soling i/c. 75mm thick compacted sand cushion.	Sqm	3628.800	477.747	Four Hundred and Seventy-Seven point Seven Four Seven	1733648.314	Seventeen Lakh Thirty-Three Thousand Six Hundred and Forty-Eight point Three One Four
11	Pavement Works	03/13/03	Herring Bond Brick Pavement i/c. 12mm sand cushion.	Sqm	3628.800	633.375	Six Hundred and Thirty-Three point Three Seven Five	2298391.200	Twenty-Two Lakh Ninety-Eight Thousand Three Hundred and Ninety-One point Two
							Grand Total:	192738992.168	Nineteen Crore Twenty-Seven Lakh Thirty-Eight Thousand Nine Hundred and Ninety-Two point One Six Eight

This Pavement Works is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

RAB-RC (PVT) LIMITED									
Pavement Works									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	Sqm	10000.000	47.733	Forty-Seven point Seven Three Three	477330.000	Four Lakh Seventy-Seven Thousand Three Hundred and Thirty
2	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement	Cum	55.640	15733.435	Fifteen Thousand Seven Hundred and Thirty-Three point Four Three Five	875408.323	Eight Lakh Seventy-Five Thousand Four Hundred and Eight point Three Two Three
3	Pavement Works	03/02/01	Sub-Base	Cum	247.500	4360.669	Four Thousand Three Hundred and Sixty point Six Six Nine	1079265.578	Ten Lakh Seventy-Nine Thousand Two Hundred and Sixty-Five point Five Seven Eight
4	Pavement Works	03/03/02	Aggregate Base Type-II	Cum	1500.000	4731.842	Four Thousand Seven Hundred and Thirty-One point Eight Four Two	7097763.000	Seventy Lakh Ninety-Seven Thousand Seven Hundred and Sixty-Three
5	Pavement Works	03/06/01a	Bituminous Prime Coat (Plant placed)	Sqm	10000.000	122.628	One Hundred and Twenty-Two point Six Two Eight	1226280.000	Twelve Lakh Twenty-Six Thousand Two Hundred and Eighty
6	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant work)	Sqm	137700.090	46.185	Forty-Six point One Eight Five	6359678.657	Sixty-Three Lakh Fifty-Nine Thousand Six Hundred and Seventy-Eight point Six Five Seven
7	Pavement Works	03/11/01	Premix Bituminous Carpeting	Cum	69.550	16224.146	Sixteen Thousand Two Hundred and Twenty-Four point One Four Six	1128389.354	Eleven Lakh Twenty-Eight Thousand Three Hundred and Eighty-Nine point Three Five Four
8	Pavement Works	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bituminous Grade 60/70)	Cum	7454.550	21936.671	Twenty-One Thousand Nine Hundred and Thirty-Six point Six Seven One	163528010.803	Sixteen Crore Thirty-Five Lakh Twenty-Eight Thousand AND
9	Pavement Works	03/13/01	Brick on End Edging	Lin. M	10794.000	102.871	One Hundred and Two point Eight Seven One	1110389.574	


Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

10	Pavement Works	03/13/02	Single Layer Brick Flat Soling i/c. 75mm thick compacted sand cushion.	Sqm	3628.800	477.747	Four Hundred and Seventy-Seven point Seven Four Seven	1733648.314	Seventeen Lakh Thirty-Three Thousand Six Hundred and Forty-Eight point Three One Four
11	Pavement Works	03/13/03	Herring Bond Brick Pavement i/c. 12mm sand cushion.	Sqm	3628.800	633.375	Six Hundred and Thirty-Three point Three Seven Five	2298391.200	Twenty-Two Lakh Ninety-Eight Thousand Three Hundred and Ninety-One point Two
							Grand Total:	186914554.803	Eighteen Crore Sixty-Nine Lakh Fourteen Thousand Five Hundred and Fifty-Four point Eight Zero Three

This Pavement Works is Electronically Signed by Mr. Fakhrul Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Yakbr-Mac-Sabt JV (JVCA - View Details)									
Pavement Works									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	Sqm	10000.000	48.001	Forty-Eight point Zero Zero One	480010.000	Four Lakh Eighty Thousand AND Ten
2	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement	Cum	55.640	15733.001	Fifteen Thousand Seven Hundred and Thirty-Three point Zero Zero One	875384.176	Eight Lakh Seventy-Five Thousand Three Hundred and Eighty-Four point One Seven Six
3	Pavement Works	03/02/01	Sub-Base	Cum	247.500	4361.001	Four Thousand Three Hundred and Sixty-One point Zero Zero One	1079347.748	Ten Lakh Seventy-Nine Thousand Three Hundred and Forty-Seven point Seven Four Eight
4	Pavement Works	03/03/02	Aggregate Base Type-II	Cum	1500.000	4732.001	Four Thousand Seven Hundred and Thirty-Two point Zero Zero One	7098001.500	Seventy Lakh Ninety-Eight Thousand AND One point Five
5	Pavement Works	03/06/01a	Bituminous Prime Coat (Plant placed)	Sqm	10000.000	123.001	One Hundred and Twenty-Three point Zero Zero One	1230010.000	Twelve Lakh Thirty Thousand AND Ten
6	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant work)	Sqm	137700.090	46.001	Forty-Six point Zero Zero One	6334341.840	Sixty-Three Lakh Thirty-Four Thousand Three Hundred and Forty-One point Eight Four
7	Pavement Works	03/11/01	Premix Bituminous Carpeting	Cum	69.550	16224.001	Sixteen Thousand Two Hundred and Twenty-Four point Zero Zero One	1128379.270	Eleven Lakh Twenty-Eight Thousand Three Hundred and Seventy-Nine point Two Seven
8	Pavement Works	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bituminous Grade 60/70)	Cum	7454.550	20118.001	Twenty Thousand One Hundred and Eighteen point Zero Zero One	149970644.355	Fourteen Crore Ninety-Nine Lakh Seventy Thousand Six Hundred and Forty-Four point Three Five Five
9	Pavement Works	03/13/01	Brick on End Edging	Lin. M	10794.000	103.001	One Hundred and Three point Zero Zero One	1111792.794	Eleven Lakh Eleven Thousand Seven Hundred
10	Pavement Works	03/13/02	Single Layer Brick Flat Soling i/c. 75mm thick compacted sand cushion.	Sqm	3628.800	478.001	Four Hundred and Seventy-Eight point Zero Zero One	1734570.029	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদর্শন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিদর্শন ও সোহ মর্যাদার
 নতুন পরিদর্শন ও সোহ মর্যাদার

									Two Nine
11	Pavement Works	03/13/03	Herring Bond Brick Pavement i/c. 12mm sand cushion.	Sqm	3628.800	633.001	Six Hundred and Thirty-Three point Zero Zero One	2297034.029	Twenty-Two Lakh Ninety-Seven Thousand AND Thirty-Four point Zero Two Nine
							Grand Total:	173339515.741	Seventeen Crore Thirty-Three Lakh Thirty-Nine Thousand Five Hundred and Fifteen point Seven Four One

This Pavement Works is Electronically Signed by Mr. Md. Yakub on behalf of Yakbr-Mac-Sabt JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও সোহা মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131753
 Invitation Reference No. : e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018

Closing Date and Time : 27-Nov-2017 11:15
 Opening Date and Time : 27-Nov-2017 11:15

Procuring Entity : Chittagong Zone

Brief : Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018	Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati Ghagra - Chandraghona - Bangalhalia - Bandarban Road R-161 under Road Division Bandarban during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	625.000	467.548	Four Hundred and Sixty-Seven point Five Four Eight	292217.500	Two Lakh Ninety-Two Thousand Two Hundred and Seventeen point Five
2	Structures	05/05/02a	Concrete Class as Detailed on Drawings (Class-10)	Cum	187.000	8465.728	Eight Thousand Four Hundred and Sixty-Five point Seven Two Eight	1583091.136	Fifteen Lakh Eighty-Three Thousand AND Ninety-One point One Three Six
3	Structures	05/05/01	New and Extended Brick work	Cum	607.250	7408.073	Seven Thousand Four Hundred and Eight point Zero Seven Three	4498552.329	Forty-Four Lakh Ninety-Eight Thousand Five Hundred and Fifty-Two point Three Two Nine
Grand Total:								6373860.965	Sixty-Three Lakh Seventy-Three Thousand Eight Hundred and Sixty point Nine Six Five

This Structures is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

RAB-RC (PVT) LIMITED

Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	625.000	467.548	Four Hundred and Sixty-Seven point Five Four Eight	292217.500	Two Lakh Ninety-Two Thousand Two Hundred and Seventeen point Five
2	Structures	05/05/02a	Concrete Class as Detailed on Drawings (Class-10)	Cum	187.000	8465.728	Eight Thousand Four Hundred and Sixty-Five point Seven Two Eight	1583091.136	Fifteen Lakh Eighty-Three Thousand AND Ninety-One point One Three Six
3	Structures	05/05/01	New and Extended Brick work	Cum	607.250	7408.073	Seven Thousand Four Hundred and Eight point Zero Seven Three	4498552.329	Forty-Four Lakh Ninety-Eight Thousand Five Hundred and Fifty-Two point Three Two Nine
Grand Total:								6373860.965	Sixty-Three Lakh Seventy-Three Thousand Eight Hundred and Sixty point Nine Six Five

Signed

আব্দুল আল-মামুন

আব্দুল আল-মামুন

স্বাক্ষরিত এবং স্বাক্ষরিত

স্বাক্ষরিত এবং স্বাক্ষরিত

স্বাক্ষরিত এবং স্বাক্ষরিত

This Structures is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Yakbr-Mac-Sabt JV
(JVCA - View Details)

Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	625.000	468.001	Four Hundred and Sixty-Eight point Zero Zero One	292500.625	Two Lakh Ninety-Two Thousand Five Hundred point Six Two Five
2	Structures	05/05/02a	Concrete Class as Detailed on Drawings (Class-10)	Cum	187.000	8466.001	Eight Thousand Four Hundred and Sixty-Six point Zero Zero One	1583142.187	Fifteen Lakh Eighty-Three Thousand One Hundred and Forty-Two point One Eight Seven
3	Structures	05/05/01	New and Extended Brick work	Cum	607.250	7408.001	Seven Thousand Four Hundred and Eight point Zero Zero One	4498508.607	Forty-Four Lakh Ninety-Eight Thousand Five Hundred and Eight point Six Zero Seven
							Grand Total:	6374151.419	Sixty-Three Lakh Seventy-Four Thousand One Hundred and Fifty-One point Four One Nine

This Structures is Electronically Signed by Mr. Md. Yakub on behalf of Yakbr-Mac-Sabt JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
স্বতন্ত্র পরিচালক ও সচিব মহাপ্রকৃত
পরিচালক মহাপ্রকৃত বিভাগ
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131753
 Invitation Reference No. : e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018

Closing Date and Time : 27-Nov-2017 11:15
 Opening Date and Time : 27-Nov-2017 11:15

Procuring Entity : Chittagong Zone

Brief : Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018	Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati Ghagra - Chandraghona - Bangalhalia - Bandarban Road R-161 under Road Division Bandarban during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

Incidentals

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	6836.400	1069.045	One Thousand AND Sixty-Nine point Zero Four Five	7308419.238	Seventy-Three Lakh Eight Thousand Four Hundred and Nineteen point Two Three Eight
2	Incidentals	06/10/01	Traffic Sign	No.	150.000	6901.237	Six Thousand Nine Hundred and One point Two Three Seven	1035185.550	Ten Lakh Thirty-Five Thousand One Hundred and Eighty-Five point Five Five
3	Incidentals	06/10/02	Sign Post	No.	150.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	460893.750	Four Lakh Sixty Thousand Eight Hundred and Ninety-Three point Seven Five
4	Incidentals	06/15/01	Concrete Guide Post (1.6m long, 200mm dia)	No.	1623.000	2068.457	Two Thousand AND Sixty-Eight point Four Five Seven	3357105.711	Thirty-Three Lakh Fifty-Seven Thousand One Hundred
5	Incidentals	06/16/01	Concrete Kilometer Post (As per drawing)	No.	30.000	9335.227	Nine Thousand Three Hundred and	28005	

Signed


AASH

কাজী আব্দুল আল-মামুন
যোগাযোগ
সড়ক পরিবহন ও যান্ত্রিক বিভাগ
সড়ক পরিবহন ও সেতু মহালয়
শেখ হাসিনা সড়ক বিভাগ
বাংলাদেশ সরকার

							Thirty-Five point Two Two Seven		AND Thirty Six point Eight One
6	Incidentals	PWD Rate Sch.2014 P-126, Item-15.1	Minimum 12mm thick cement plaster (F.M. 1.2) plaster (1:4) with fresh cement to wall etc. complete in all respect as per drawing accepted by the Engineer.	Sqm	2725.000	239.665	Two Hundred and Thirty-Nine point Six Six Five	653087.125	Six Lakh Fifty-Three Thousand AND Eighty-Seven point One Two Five
							Grand Total:	13094748.184	One Crore Thirty Lakh Ninety-Four Thousand Seven Hundred and Forty-Eight point One Eight Four

This Incidentals is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

RAB-RC (PVT) LIMITED									
Incidentals									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	6836.400	1069.045	One Thousand AND Sixty-Nine point Zero Four Five	7308419.238	Seventy-Three Lakh Eight Thousand Four Hundred and Nineteen point Two Three Eight
2	Incidentals	06/10/01	Traffic Sign	No.	150.000	6901.237	Six Thousand Nine Hundred and One point Two Three Seven	1035185.550	Ten Lakh Thirty-Five Thousand One Hundred and Eighty-Five point Five Five
3	Incidentals	06/10/02	Sign Post	No.	150.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	460893.750	Four Lakh Sixty Thousand Eight Hundred and Ninety-Three point Seven Five
4	Incidentals	06/15/01	Concrete Guide Post (1.6m long, 200mm dia)	No.	1623.000	2068.457	Two Thousand AND Sixty-Eight point Four Five Seven	3357105.711	Thirty-Three Lakh Fifty-Seven Thousand One Hundred and Five
							Eight Thousand Six Hundred		

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদপন ও মহাসড়ক বিভাগ
 নতুন পরিদপন ও সোহা মহাসড়ক
 বাংলাদেশ সরকার

5	Incidentals	06/16/01	Concrete Kilometer Post (As per drawing)	No.	30.000	8656.471	Six hundred and Fifty-Six point Four Seven One	259694.130	hundred and Ninety-Four point One Three
6	Incidentals	PWD Rate Sch.2014 P-126, Item-15.1	Minimum 12mm thick cement plaster (F.M 1.2) plaster (1:4) with fresh cement to wall etc. complete in all respect as per drawing accepted by the Engineer.	Sqm	2725.000	285.995	Two Hundred and Eighty-Five point Nine Five	779336.375	Seven Lakh Seventy-Nine Thousand Three Hundred and Thirty-Six point Three Seven Five
							Grand Total:	13200634.754	One Crore Thirty-Two Lakh Six Hundred and Thirty-Four point Seven Five Four

This Incidentals is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Yakbr-Mac-Sabt JV (JVCA - View Details)									
Incidentals									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	6836.400	1100.001	One Thousand One Hundred point Zero Zero One	7520046.836	Seventy-Five Lakh Twenty Thousand AND Forty-Six point Eight Three Six
2	Incidentals	06/10/01	Traffic Sign	No.	150.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	1035150.150	Ten Lakh Thirty-Five Thousand One Hundred and Fifty point One Five
3	Incidentals	06/10/02	Sign Post	No.	150.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	460950.150	Four Lakh Sixty Thousand Nine Hundred and Fifty point One Five
4	Incidentals	06/15/01	Concrete Guide Post (1.6m long, 200mm dia)	No.	1623.000	2100.001	Two Thousand One Hundred point Zero Zero One	3408301.623	Thirty-Four Lakh Eight Thousand Three Hundred and One point Six Two Three
5	Incidentals	06/16/01	Concrete Kilometer Post (As per drawing)	No.	30.000	9500.001	Nine Thousand Five Hundred point Zero Zero One	285000	

Signed
AAB

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ
পাবনা পরিদপ্তর ও পোষ্ট মহাপ্রকল্প
পাবনা পরিদপ্তর ও পোষ্ট মহাপ্রকল্প

6	Incidentals	PWD Rate Sch.2014 P-126, Item-15.1	Minimum 12mm thick cement plaster (F.M 1.2) plaster (1:4) with fresh cement to wall etc. complete in all respect as per drawing accepted by the Engineer.	Sqm	2725.000	246.001	Two Hundred and Forty-Six point Zero Zero One	670352.725	Seventy Thousand Three Hundred and Fifty-Two point Seven Two Five
							Grand Total:	13379801.514	One Crore Thirty-Three Lakh Seventy-Nine Thousand Eight Hundred and One point Five One Four

This Incidentals is Electronically Signed by Mr. Md. Yakub on behalf of Yakbr-Mac-Sabt JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131753
 Invitation Reference No. : e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018
Closing Date and Time : 27-Nov-2017 11:15
 Opening Date and Time : 27-Nov-2017 11:15
Procuring Entity : Chittagong Zone
Brief : Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI)

S. No.	Form Name	Amount (in BDT)
1	General & Site Facilities	414490.401
2	Earth Works	5427693.233
3	Pavement Works	192738992.168
4	Structures	6373860.965
5	Incidentals	13094748.184
	Grand Total	218049784.951

Tenderer/Consultant Name : RAB-RC (PVT) LIMITED

S. No.	Form Name	Amount (in BDT)
1	General & Site Facilities	844087.401
2	Earth Works	5427693.233
3	Pavement Works	186914554.803
4	Structures	6373860.965
5	Incidentals	13200634.754
	Grand Total	212760831.156

Tenderer/Consultant Name : Yakbr-Mac-Sabt JV

S. No.	Form Name	Amount (in BDT)
1	General & Site Facilities	844033.201
2	Unconditional Discount Form	0.000
3	Earth Works	5427366.538
4	Pavement Works	173339515.741
5	Structures	6374151.419
6	Incidentals	13379801.514
	Grand Total	199364868.413


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	131753	Invitation Reference No. :	e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018
Closing Date and Time :	27-Nov-2017 11:15	Opening Date and Time :	27-Nov-2017 11:15
Procuring Entity :	Chittagong Zone		
Brief :	Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)


Form Name	MD. MOYENUDDIN (BASHI) Amount in (BDT)	RAB-RC (PVT) LIMITED Amount in (BDT)	Yakbr-Mac-Sabt JV Amount in (BDT)
General & Site Facilities	414490.401	844087.401	844033.201
Unconditional Discount Form	0	0	0.000
Earth Works	5427693.233	5427693.233	5427366.538
Pavement Works	192738992.168	186914554.803	173339515.741
Structures	6373860.965	6373860.965	6374151.419
Incidentals	13094748.184	13200634.754	13379801.514
Grand Total	218049784.951	212760831.156	199364868.413

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131753 **Invitation Reference No. :** e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018
Closing Date and Time : 27-Nov-2017 11:15 **Opening Date and Time :** 27-Nov-2017 11:15
Procuring Entity : Chittagong Zone
Brief : Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018	Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati Ghagra - Chandraghona - Bangalhalia - Bandarban Road R-161 under Road Division Bandarban during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	58.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6527662453.21

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

RAB-RC (PVT) LIMITED

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন
 মোয়াম্মার
 সড়ক পরিবহন ও মরশুমিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	51.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	5264126895.67

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Yakbr-Mac-Sabt JV (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			

Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	45.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	2.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	Attached

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Yakub on behalf of Yakbr-Mac-Sabt JV

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং সত্যায়িত বিভাগ
স্বাক্ষর পত্রিকায় ও সত্যায়িত
পত্রিকায় স্বাক্ষর করা হয়েছে

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131753 **Invitation Reference No. :** e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018
Closing Date and Time : 27-Nov-2017 11:15 **Opening Date and Time :** 27-Nov-2017 11:15
Procuring Entity : Chittagong Zone
Brief : Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018	Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati Ghagra - Chandraghona - Bangalhalia - Bandarban Road R-161 under Road Division Bandarban during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map
5.			
Elements of Activity		Brief description of Activity	
Not Applicable		Not Applicable	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-131753.pdf	374.33	Download
2	-	Equipments List-2016 Part-1.pdf	2738.56	Download
3	-	Equipments List-2016 Part-2.pdf	2748.34	Download
4	-	Ownership Documents of Concrete Batching Plant.pdf	2066.39	Download
5	-	Equipment lease Agreement for TID-131753.pdf	431.77	Download

RAB-RC (PVT) LIMITED

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Signed

MD. BASHI

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র পবিত্র ও মহাপ্রভু বিভাগ
পবিত্র পবিত্র ও পবিত্র মহাপ্রভু
পবিত্র পবিত্র ও পবিত্র মহাপ্রভু

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
n/a	n/a

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID-131753.docx	36.15	 Download

[Yakbr-Mac-Sabt JV](#)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Attached	New	Owned	Attached

5.

Elements of Activity	Brief description of Activity
Attached	Attached

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Yakub on behalf of Yakbr-Mac-Sabt JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	work plane (2).jpg	535.51	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131753 **Invitation Reference No. :** e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018
Closing Date and Time : 27-Nov-2017 11:15 **Opening Date and Time :** 27-Nov-2017 11:15
Procuring Entity : Chittagong Zone
Brief : Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati (Ghagra) - Chandraghona - Bangalhalia - Bandarban Road (R-161) under Road Division, Bandarban during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-04/BBan/Ctg Zone/2017-2018	Periodic Maintenance by Providing Overlay Works at 30th km. to 58th km. of Rangamati Ghagra - Chandraghona - Bangalhalia - Bandarban Road R-161 under Road Division Bandarban during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

 Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Mbyenuddin Bashi
2. Registered e-mail ID of the Tenderer / JVCA Partner:	md.moyenuddin@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	38 years of Experience

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP-15/GZ/2015-16(PMP Road)	Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016	Prime Contractor	08.05.2016	29.10.2016	252699037.070	Additional Chief Engineer, RHD Gopalgonj Zone, Gopalgonj 0266871965 acegopalgonj@gmail.com	DBS Base Course - 3906.335cum, DBS Wearing Course - 7573.48 cum & Base Type-I 4768.720 cum have completed.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	2766279147.850
2015-2016	1570696069.590
2014-2015	921711626.960
2013-2014	711856497.630
2012-2013	557119111.170
Total=	6527662453.210

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	General Experience Certificates (ITT 15.1(a))	General Experience (2016-2017).pdf	1583.43

Signed

MD. BASHI

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2	General Experience Certificates (ITT 15.1(a))	General Experience (2015-2016).pdf	1790.38	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience (2014-2015).pdf	2461.81	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience (2013-2014).pdf	1900.20	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience (2012-2013).pdf	1149.05	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience (2011-2012).pdf	365.78	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience (2010-2011).pdf	1023.32	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience (2009-2010).pdf	515.80	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience (2008-2009).pdf	236.88	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience (2007-2008).pdf	172.74	 Download
11	Specific Experience Certificates (ITT 15.1(b))	Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf	74.37	 Download
12	Financial Capacity Certificates (ITT 16)	Liquid Assets Certificate for TID-131753.jpg	312.75	 Download
13	Valid Trade License (ITT 25.1.(f))	Tread License (2017-2018).pdf	1423.27	 Download
14	Valid Trade License (ITT 25.1.(f))	RHD License 2017-2018.pdf	1912.45	 Download
15	TIN Certificate (ITT 25.1(g))	TIN Certificate (2016-2017).pdf	202.96	 Download
16	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digits.jpg	417.63	 Download
17	-	Methodology of Road Work.pdf	1583.36	 Download
18	-	Tender Capacity for TID-131753.pdf	2331.16	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 1 of 4).pdf	1326.50	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 2 of 4).pdf	2533.19	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 3 of 4).pdf	2133.42	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 4 of 4).pdf	1793.47	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 1 of 3).pdf	1592.97	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 2 of 3).pdf	2172.20	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 3 of 3).pdf	2329.39	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 1 of 3).pdf	1607.17	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 2 of 3).pdf	2188.87	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 3 of 3).pdf	1953.17	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 1 of 3).pdf	1713.56	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 2 of 3).pdf	2089.37	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 3 of 3).pdf	1972.33	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 1 of 2).pdf	2217.14	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 2 of 2).pdf	2659.82	 Download

RAB-RC (PVT) LIMITED**Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]****Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**

Description	Tenderer's Re
-------------	---------------

Signed
AAB


কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাক পবিত্রত্ব ও মর্যাদা বিতরণ
পাক পবিত্রত্ব ও মর্যাদা বিতরণ
পাক পবিত্রত্ব ও মর্যাদা বিতরণ

1. Name of the Tenderer / JVCA Partner:						RAB-RC (PVT) LIMITED	
2. Registered e-mail ID of the Tenderer / JVCA Partner:						rabrc.pvt_limited@yahoo.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						22	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	on of Purbachal Link Road(rest work from Kanchan bridge to Balu Bridge)(Chainage 0+000km to 06+380km) Package #01, lot-01	Prime Contractor	25/01/2015	31/12/2016	1460000000.000	Purbachal New Town Project, RAJUK Bhaban, Dhaka	Attached
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year					Amount (Taka or Equivalent Taka)		
2012-13, 2013-14, 2014-15, 2015-16, 2016-17					5264126895.670		


This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp = P-1.pdf	2801.74	 Download
2	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-2.pdf	2698.44	 Download
3	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-3.pdf	1938.92	 Download
4	Specific Experience Certificates (ITT 15.1(b))	Similar Work 154 Crore. RAB-RC.pdf	1431.87	 Download
5	Specific Experience Certificates (ITT 15.1(b))	Similar Seal Coat Carpating.jpg	501.65	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Similar All DBS.PDF	345.88	 Download
7	Financial Capacity Certificates (ITT 16)	Credit Line ID-131753.pdf	315.67	 Download
8	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
9	TIN Certificate (ITT 25.1(g))	TIN 2016-17.jpg	699.34	 Download
10	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1.) RAB-RC.zip	2417.30	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2016-17 RAB-RC.PDF	1183.95	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6) RAB-RC.zip	1965.43	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4) RAB-RC.zip	2051.46	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6) RAB-RC.zip	1635.29	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3) RAB-RC.zip	1562.44	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4) RAB-RC.zip	1124.71	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(2).zip	2220.79	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(1).zip	2248.90	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(3).zip	2120.38	 Download
25	Average Annual Construction Turnover Certificate	JV Deed 2016-17 RABRC(4).zip	1853.61	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মালিকানা বিভাগ
 নতুন পরিচালন ও সেবা মন্ত্রণালয়
 বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(5).zip	2436.59	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(6).zip	2228.08	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(8).zip	2732.35	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(7).zip	2468.10	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(9).zip	2795.96	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(11).zip	2481.02	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(10).zip	1989.95	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(12).zip	1858.44	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(13).zip	2378.13	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2) RABRC.zip	2541.83	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5) RABRC.zip	2694.48	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4) RABRC.zip	2399.10	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2) RABRC.zip	2547.39	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3) RABRC.zip	2591.52	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3) RAB-RC.zip	1893.07	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2) RAB-RC.zip	591.05	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2) RAB-RC.zip	2595.82	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3) RAB-RC.zip	2185.30	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(2) RAB-RC.zip	770.47	 Download
48	-	Analysis ID-131753.xlsx	71.02	 Download
49	-	Asphalt Batching Plant Ownership RAB-RC (Part-2).pdf	2426.87	 Download
50	-	Asphalt Batching Plant Ownership RAB-RC (Part-1).pdf	2334.11	 Download
51	-	Tender Capacity RABRC.pdf	252.80	 Download
52	-	Past Performance Declaration.pdf	2706.28	 Download
53	-	Asphalt Batching Plant Hire RAB RC.pdf	1609.75	 Download
54	-	Asphalt Batching Plant Ownership RAB-RC.PDF	1556.32	 Download
55	-	RAB RC Equipment.PDF	1274.26	 Download
56	-	RAB RC Staff.pdf	1576.62	 Download
57	-	Audit Report 2016.PDF	911.03	 Download
58	-	Audit Report 2012.PDF	674.55	
59	-	Audit Report 2011.PDF	791.53	
60	-	Audit Report 2015-16.pdf	2336.09	
61	-	Audit Report 2014- 15.PDF	366.43	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও সোহ মর্যাদাপূর্ণ
 নতুন পরিচালন ও সোহ মর্যাদাপূর্ণ

62	General Experience Certificates (ITT 15.1(a))	RAB-RC 10 Years General Exp.pdf	1279.35	 Download
----	---	---------------------------------	---------	---

Yakbr-Mac-Sabt JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Yakbr-Mac-Sabt JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	yakmacsabt@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	21 years

4.2 Specific Experience in Construction Works of Tenderer






Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
01	Widening with divider of Chittagong- Rangamari National Highway (N-106) Chittagong (Oxygen moor)-Hathazari Portion at 1st, 2nd, 6th, 9th (p) & 10th (p) km & reconstruction of 5nos RCC Box culvert at 1st& 2nd km under Chittagong Road Division.	Prime Contractor	12.08.2014	29.05.2017	239902769.380	Zulfiqar Ahmed ID- No.- 602138 Executive Engineer, RHD, Road Division, Chittagong.	Specific Experience
02	Widening of existing road pavement cancelled portion (contract No-03/SE/CRC/2010-2011) by flexible pavement, dense bituminous surfacing Base course & wearing course with divider at 3rd(p), 4th(p), 5th(p), 7th(p), 8th(p), 9th(p), 10th(p), 11th(p), 12th(p), 13th(p) km at Chittagong(Oxygen Moor)-Hathazari portion of Chittagong- Rangamari National Highway(N-106)under Chittagong Road division during the year 2015-2016.	Prime Contractor	23.03.2016	21.06.2017	375679850.980	Zulfiqar Ahmed ID- No.- 602138 Executive Engineer, RHD, Road Division, Chittagong.	Specific Experience
03	Rehabilitation of BC Road from Thinbottala to Kazirpara station via shubaniakhom bridge & kosaipara road (Ch. 00-2034m).b) Rehabilitation of BC Road from Matamuhuri bridge to hajian road(ch00-1770m) .c)Rehabilitation of BC Road from Jahir Sawdaghar bari to Magbazar Road (ch.00-2544m). d) Rehabilitation of BC Road from sha-Omar Road and Ukil para Road (Ch. 00-852m).	Prime Contractor	06.04.2015	30.01.2017	49991496.360	Executive Engineer, Chakaria Pourashava.	Specific Experience

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017	850000000.000
2012-2013 to 2016-2017	894635903.000
2012-2013 to 2016-2017	4412684022.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Yakub on behalf of Yakbr-Mac-Sabt JV















S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Ananta General Work 9.pdf	2425.48	 Download
2	General Experience Certificates (ITT 15.1(a))	Ananta General Work 7.pdf	2101.94	 Download
3	General Experience Certificates (ITT 15.1(a))	Ananta General Work 8.pdf	2293.01	 Download
4	General Experience Certificates (ITT 15.1(a))	Ananta General Work 5.pdf	1753.08	 Download
5	General Experience Certificates (ITT 15.1(a))	Ananta General Work 6.pdf	2168.26	 Download
6	General Experience Certificates (ITT 15.1(a))	Ananta General Work 4.pdf	1978.66	
7	General Experience Certificates (ITT 15.1(a))	Ananta General Work 2.pdf	1675.00	
8	General Experience Certificates (ITT 15.1(a))	Ananta General Work 3.pdf	1249.75	

Signed
AAB
কাজী আব্দুল আল-মামুন
যোগাযোগ
সড়ক পরিবহন ও যান্ত্রিক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

9	General Experience Certificates (ITT 15.1(a))	Ananta General Work 1.pdf	2598.82	 Download
10	General Experience Certificates (ITT 15.1(a))	genral work.pdf	1681.75	 Download
11	General Experience Certificates (ITT 15.1(a))	Gen Exp Yakub-03-Nov-2017.zip	2347.26	 Download
12	Specific Experience Certificates (ITT 15.1(b))	10km-35 crore.jpg	603.58	 Download
13	Specific Experience Certificates (ITT 15.1(b))	Chakaria Pourashava New work done.jpg	357.46	 Download
14	Financial Capacity Certificates (ITT 16)	liquid asset-mac.jpg	532.68	 Download
15	Valid Trade License (ITT 25.1.(f))	Trade Licence 17-2018.pdf	338.03	 Download
16	Valid Trade License (ITT 25.1.(f))	Ananta Trade License Certificate 2017-18.pdf	108.98	 Download
17	Valid Trade License (ITT 25.1.(f))	Trade-2018.pdf	1069.11	 Download
18	Specific Experience Certificates (ITT 15.1(b))	Y-M-23 CRORE.jpg	570.29	 Download
19	General Experience Certificates (ITT 15.1(a))	PMP-11 CRORE MAC.jpg	471.18	 Download
20	-	Staff list-17 (2).pdf	1192.82	 Download
21	Financial Capacity Certificates (ITT 16)	meghna (1).pdf	372.59	 Download
22	TIN Certificate (ITT 25.1(g))	TIN-2017-18.pdf	757.22	 Download
23	TIN Certificate (ITT 25.1(g))	Ananta E-Tin Cer 2017-18.pdf	850.85	 Download
24	VAT Certificate (ITT 25.1(g))	Attested Ananta Vat certificate.jpg	973.47	 Download
25	VAT Certificate (ITT 25.1(g))	MAC VAT.jpg	251.49	 Download
26	TIN Certificate (ITT 25.1(g))	MAC-TIN.jpg	641.05	 Download
27	VAT Certificate (ITT 25.1(g))	VAT Registration.jpg	824.63	 Download
28	-	equipment lis mac.pdf	1104.89	 Download
29	-	equipment lis yakub.pdf	682.90	 Download
30	-	List of Engineers Yakub RHD.jpg	862.27	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-17 Turnover MC Part-2 (16.10.17).zip	2552.12	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-17 Turnover MC Part-1.zip	2483.73	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2015-16 Turnover MC Part-1.1.zip	2427.89	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2015-16 Turnover MC Part-2.1 (16.10.17).zip	2316.19	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2014-15 Turnover M-C Part-2.zip	1966.41	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2014-15 Turnover M-C Part-1.zip	2147.21	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2013-14 Turnover MC-Part-2.zip	1332.46	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2012-2013 Turnover-MR.zip	1627.17	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2013-14 Turnover MC-Part-1.zip	1811.21	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Tender Capacity_S.Ananta Bikash.pdf	254.02	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	turnover pdf 03.pdf	2028.81	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	turnover pdf 04.pdf	1064.19	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	turnover pdf 02.pdf	2073.56	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Tender capacity certificate-.jpg	686.36	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	pay-banorban-2017.jpg	729.62	 Download
46	Average Annual Construction Turnover Certificate	Payment certificate mac.Pdf	1577.23	 Download

Signed
A.A.S.

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পাবনা পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
পাবনা পরিদপ্তর ও পোতা মহাপ্রকৃতি
পাবনা পরিদপ্তর ও পোতা মহাপ্রকৃতি

	(ITT 31.1(c))			 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	payment certificate2017.pdf	2691.62	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	turnover pdf 01.pdf	1652.49	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Yakub-01-Nov-2017.zip	2404.57	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Yakub-02-Nov-2017.zip	2436.66	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Yakub-03-Nov-2017.zip	2347.26	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11. Payment Certificate - 4.zip	2007.10	 Download
53	-	Ananta Equipment EQU List and boucher 2017.pdf	1226.43	 Download
54	-	Ananta Stff list,Bio Data CV 2017.pdf	2109.20	 Download
55	Financial Capacity Certificates (ITT 16)	131573-Crditl line.jpg	895.54	 Download
56	-	equiptment doc mac.pdf	1095.86	 Download
57	-	Tbl-mac deed pmp.pdf	2045.68	 Download
58	-	yakub-mac deed oxy.pdf	2700.57	 Download
59	-	Tbl-mac deed 01.pdf	2118.63	 Download
60	-	ABC License.pdf	1125.75	 Download
61	-	ucb document.jpg	528.47	 Download
62	-	Plant -paver agreement.pdf	1297.62	 Download
63	-	distributor doc mac.pdf	900.41	 Download
64	-	water tank doc mac.pdf	801.99	 Download
65	-	truck doc mac.pdf	842.32	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার