
Item Code 01/02/04
Item Name Provision, Maintenance and Removal of Sign Boards
Unit of Measurement Lump Sum
Quantity for Estimation 1.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Material

Provision, maintain & remove Signs month 7,000.00 1.00 7,000.00 7,000.000
Basic Unit Price of Specification Item : 7,000.000

Plus Profit at : 9.72% 680.400
Sub-Total : 7,680.400

Plus Tax & VAT at 12.3596% : 949.267
Total Unit Price of Specification Item : 8,629.667

Item Code 01/01/02
Item Name Provision for Maintain Temp.Structures & Equipment for the Maintenance and Protection of Traffic
Unit of Measurement day
Quantity for Estimation 1.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category  : Primary Item
Item Type  : Equipment

Small hand tools  (2) day 10.00 3.00 30.00 30.00
Item Type  : Labour 0.00 0.00

Unskilled labourer day 400.00 3.00 1,200.00 1,200.00
Item Type  : Material 0.00 0.00

Petrol ltr 87.00 3.09 268.92 268.92
Basic Unit Price of Specification Item : 1,498.92

Plus Profit at : 9.85% 147.643
Sub-Total : 1,646.560

Plus Tax & VAT at 12.3596% : 203.508
Total Unit Price of Specification Item : 1,850.069

Item Code 01/02/07
Item Name Progress Photographs
Unit of Measurement Month
Quantity for Estimation 1.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Progress Photographs month 1,000.00 1.00 1,000.00 1,000.000
Basic Unit Price of Specification Item : 1,000.000

Plus Profit at : 10.00% 100.000
Sub-Total : 1,100.000

Plus Tax & VAT at 12.3596% : 135.956
Total Unit Price of Specification Item : 1,235.956

Specification Item Components

Specification Item Components

Specification Item Components

RATE ANALYSIS ID NO: 172743, Package No. e-GP/23/ACE Khu/2017-2018

RATE ANALYSIS

Name of Work : Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course 
from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia 
during the year 2017-2018.



Item Code 01/03/01
Item Name Provide and Remove Site  Laboratory & Equipment
Unit of Measurement Lump Sum
Quantity for Estimation 1.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Site Laboratory lump sum 251,000.000 1.00 251,000.00 251,000.000
Basic Unit Price of Specification Item : 251,000.000

Plus Profit at : 9.900% 24,849.000
Sub-Total : 275,849.000

Plus Tax & VAT at 12.3596% : 34,093.833
Total Unit Price of Specification Item : 309,942.833

Item Code 01/03/02
Item Name Maintain Site Laboratory
Unit of Measurement Month
Quantity for Estimation 1.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Labour

Maintenance of Site Laboratory month 7,000.00 1.00 7,000.00 7,000.000
Basic Unit Price of Specification Item : 7,000.000

Plus Profit at : 9.95% 696.500
Sub-Total : 7,696.500

Plus Tax & VAT at 12.3596% : 951.257
Total Unit Price of Specification Item : 8,647.757

Item Code 02/10/01
Item Name Construction of Soil Earthen Shoulders
Unit of Measurement cu metre
Quantity for Estimation 10.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Small hand tools  (1) day 10.00 4.33 43.30 4.330
Vibratory roller (1-3 tonne) day 1,500.00 0.04 60.00 6.000

Item Type Labour
Semi-skilled labourer day 450.00 0.33 148.50 14.850
Unskilled labourer day 400.00 2.56 1,022.00 102.200

Item Type Material
Imported suitable bulk fill (off site) cu. metre 60.00 9.25 555.00 55.500
Water cu. metre 10.00 5.00 50.00 5.000

Basic Unit Price of Specification Item : 187.880
Plus Profit at : 9.75% 18.318

Sub-Total : 206.198
Plus Tax & VAT at 12.3596% : 25.485

Total Unit Price of Specification Item : 231.684

Specification Item Components

Specification Item Components

Specification Item Components



Item Code 03/01/02
Item Name Repair of Potholes on the Existing Pavement
Unit of Measurement cu metre
Quantity for Estimation 1.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Bitumen Heater (Tar Boiler) day 400.00 0.50 200.00 200.000
Richshaw Van day 250.00 0.50 125.00 125.000
Small hand tools  (2) day 10.00 6.50 65.00 65.000

Item Type Labour
Asphalt Mistry day 800.00 0.50 400.00 400.000
Semi-skilled labourer day 450.00 1.00 450.00 450.000
Unskilled labourer day 400.00 4.00 1,600.00 1,600.000

Item Type Material
Bitumen tonne 65,000.00 0.09 5,525.00 5,525.000
Coarse Sand FM>2.5 cu. metre 1,900.00 0.44 836.00 836.000
Crushed boulder/gravel aggregate <25mm cu. metre 6,600.00 0.56 3,696.00 3,696.000
Crusher (stone) dust cu. metre 600.00 0.21 127.20 127.200
Firewood tonne 4,500.00 0.09 405.00 405.000

Basic Unit Price of Specification Item : 13,429.200
Plus Profit at : 10.00% 1,342.920

Sub-Total : 14,772.120
Plus Tax & VAT at 12.3596% : 1,825.775

Total Unit Price of Specification Item : 16,597.895

Item Code 03/01/01
Item Name Scarify, Mix and Recompact Existing Pavement and/or Shoulder
Unit of Measurement sq. metre
Quantity for Estimation 100.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Small hand tools  (1) day 10.00 7.00 70.00 0.700
Vibratory roller ( 7-10tonne) day 2,000.00 0.06 125.00 1.250
Water tanker day 2,500.00 0.06 156.25 1.563

Item Type Labour
Masons day 700.00 1.00 700.00 7.000
Unskilled labourer day 400.00 6.00 2,400.00 24.000

Item Type Material
Water cu. metre 10.00 15.00 150.00 1.500

Basic Unit Price of Specification Item : 36.013
Plus Profit at : 9.75% 3.511

Sub-Total : 39.524
Plus Tax & VAT at 12.3596% : 4.885

Total Unit Price of Specification Item : 44.409

Item Code 03/03/02
Item Name Aggregate Base Type II
Unit of Measurement cu metre
Quantity for Estimation 10.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item

Specification Item Components

Specification Item Components

Specification Item Components



Item Type Equipment
Flat Bed truck (5tons) day 2,000.00 0.30 600.00 60.000
Small hand tools  (1) day 10.00 15.50 155.00 15.500
Vibratory roller ( 7-10tonne) day 2,000.00 0.06 120.00 12.000

Item Type Labour
Masons day 700.00 3.00 2,100.00 210.000
Unskilled labourer day 400.00 12.50 5,000.00 500.000

Item Type Material
Sand FM>1.0 cu. metre 700.00 3.90 2,730.00 273.000
Brick Khoa < 40mm cu. metre 2,600.00 9.10 23,660.00 2,366.000
Water cu. metre 10.00 10.00 100.00 10.000

Basic Unit Price of Specification Item : 3,446.500
Plus Profit at : 10.00% 344.650

Sub-Total : 3,791.150
Plus Tax & VAT at 12.3596% : 468.571

Total Unit Price of Specification Item : 4,259.721

Item Code 03/03/01
Item Name Aggregate Base Type I
Unit of Measurement cu metre
Quantity for Estimation 10.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Flat Bed truck (5tons) day 2,000.00 0.30 600.00 60.000
Small hand tools  (1) day 10.00 12.50 125.00 12.500
Vibratory roller ( 7-10tonne) day 2,000.00 0.06 120.00 12.000

Item Type Labour
Masons day 700.00 2.00 1,400.00 140.000
Unskilled labourer day 400.00 10.50 4,200.00 420.000

Item Type Material
Crushed boulder/gravel aggregate <40mm cu. metre 5,400.00 9.10 49,140.00 4,914.000
Sand FM>1.0 cu. metre 700.00 3.90 2,730.00 273.000
Water cu. metre 10.00 10.00 100.00 10.000

Basic Unit Price of Specification Item : 5,841.500
Plus Profit at : 10.000% 584.150

Sub-Total : 6,425.650
Plus Tax & VAT at 12.3596% : 794.185

Total Unit Price of Specification Item : 7,219.835

Item Code 03/06/01a
Item Name Bituminous Prime Coat (Plant Placed)
Unit of Measurement sq. metre
Quantity for Estimation 1500.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Bitumen Distributor day 2,500.00 0.75 1,875.00 1.250
Bitumen Heater day 1,000.00 2.00 2,000.00 1.333
Small hand tools  (1) day 10.00 13.00 130.00 0.087
Tyre roller PTR day 3,500.00 0.13 455.00 0.303
Water tanker day 2,500.00 0.13 325.00 0.217
Air Blower day 2,000.00 0.13 260.00 0.173

Item Type Labour
Asphalt Mistry day 800.00 2.00 1,600.00 1.067
Semi-skilled labourer day 450.00 1.00 450.00 0.300
Unskilled labourer day 400.00 10.00 4,000.00 2.667

Item Type Material

Specification Item Components

Specification Item Components



Bitumen tonne 65,000.00 1.30 84,500.00 56.333
Firewood tonne 4,500.00 0.60 2,700.00 1.800
Kerosene ltr 70.00 650.00 45,500.00 30.333

Basic Unit Price of Specification Item : 95.863
Plus Profit at : 10.000% 9.586

Sub-Total : 105.450
Plus Tax & VAT at 12.3596% : 13.033

Total Unit Price of Specification Item : 118.483

Item Code 03/07/01a
Item Name Bituminous Tack Coat (Plant Work)
Unit of Measurement sq. metre
Quantity for Estimation 1000.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Bitumen Distributor day 2,500.00 0.75 1,875.00 1.875
Bitumen Heater day 1,000.00 1.00 1,000.00 1.000
Small hand tools  (2) day 10.00 7.00 70.00 0.070

Item Type Labour
Asphalt Mistry day 800.00 1.00 800.00 0.800
Semi-skilled labourer day 450.00 1.00 450.00 0.450
Unskilled labourer day 400.00 2.00 800.00 0.800

Item Type Material
Bitumen tonne 65,000.00 0.45 29,250.00 29.250
Firewood tonne 4,500.00 0.09 405.00 0.405
Kerosene ltr 70.00 0.00 0.00 0.000

Basic Unit Price of Specification Item : 34.650
Plus Profit at : 10.00% 3.465

Sub-Total : 38.115
Plus Tax & VAT at 12.3596% : 4.711

Total Unit Price of Specification Item : 42.826

Item Code 03/10/01(b)
Item Name 
Unit of Measurement cu metre
Quantity for Estimation 25.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

AC Paver day 10,000.00 1.00 10,000.00 400.000
Asphalt Plant day 20,000.00 0.50 10,000.00 400.000
Bitumen Distributor day 2,500.00 0.50 1,250.00 50.000
Dump Truck day 1,500.00 5.00 7,500.00 300.000
Tyre roller PTR day 3,500.00 1.00 3,500.00 140.000
Vibratory Roller ( 6-7.5 tonne) day 2,000.00 0.50 1,000.00 40.000

Item Type Labour
Asphalt Mistry day 800.00 2.00 1,600.00 64.000
Foreman day 800.00 1.00 800.00 32.000
Semi-skilled labourer day 450.00 4.00 1,800.00 72.000
Unskilled labourer day 400.00 8.00 3,200.00 128.000

Item Type Material
Angle Iron (62.5x62.5x6mm) using 20 times lin. metre 150.00 20.00 3,000.00 120.000
Bitumen tonne 70,000.00 3.07 214,900.00 8,596.000
Coarse Sand FM>2.5 cu. metre 1,900.00 6.25 11,875.00 475.000
Crushed boulder/gravel aggregate <25mm cu. metre 6,600.00 21.88 144,408.00 5,776.320
Crusher (stone) dust cu. metre 600.00 3.12 1,872.00 74.880
Diesel ltr 70.00 137.50 9,625.00 385.000

Basic Unit Price of Specification Item : 17,053.200
Plus Profit at : 9.288% 1,583.901

Sub-Total : 18,637.101
Plus Tax & VAT at 12.3596% : 2,303.471

Total Unit Price of Specification Item : 20,940.572

Dense Bituminous Surfacing -Base Course (Plant Method)  (Bitumen Grade 60/70)

Specification Item Components

Specification Item Components



Item Code 03/10/02(b)
Item Name Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)
Unit of Measurement cu metre
Quantity for Estimation 25.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

AC Paver day 10,000.00 1.00 10,000.00 400.000
Asphalt Plant day 20,000.00 0.50 10,000.00 400.000
Bitumen Distributor day 2,500.00 0.50 1,250.00 50.000
Dump Truck day 1,500.00 5.00 7,500.00 300.000
Tyre roller PTR day 3,500.00 1.00 3,500.00 140.000
Vibratory Roller ( 6-7.5 tonne) day 2,000.00 0.50 1,000.00 40.000

Item Type Labour
Asphalt Mistry day 800.00 2.00 1,600.00 64.000
Foreman day 800.00 1.00 800.00 32.000
Semi-skilled labourer day 450.00 4.00 1,800.00 72.000
Unskilled labourer day 400.00 8.00 3,200.00 128.000

Item Type Material
Angle Iron (62.5x62.5x6mm) using 20 times lin. metre 350.00 20.00 7,000.00 280.000
Bitumen tonne 70,000.00 3.07 214,900.00 8,596.000
Coarse Sand FM>2.5 cu. metre 1,900.00 6.25 11,875.00 475.000
Crushed boulder/gravel aggregate <25mm cu. metre 6,600.00 21.88 144,408.00 5,776.320
Crusher (stone) dust cu. metre 600.00 3.12 1,872.00 74.880
Diesel ltr 70.00 137.50 9,625.00 385.000

Basic Unit Price of Specification Item : 17,213.200
Plus Profit at : 9.550% 1,643.861

Sub-Total : 18,857.061
Plus Tax & VAT at 12.3596% : 2,330.657

Total Unit Price of Specification Item : 21,187.718

Item Code 03/13/01
Item Name Brick on End Edging
Unit of Measurement Lin. Metre
Quantity for Estimation 100.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Small hand tools  (2) day 10.00 4.00 40.00 0.400
Item Type Labour

Masons day 700.00 1.00 700.00 7.000
Unskilled labourer day 400.00 3.00 1,200.00 12.000

Item Type Material
Brick P.J. no. 9.00 800.00 7,200.00 72.000
Sand FM>0.5 cu. metre 500.00 0.20 100.00 1.000

Basic Unit Price of Specification Item : 92.400
Plus Profit at : 5.00% 4.620

Sub-Total : 97.020
Plus Tax & VAT at 12.3596% : 11.991

Total Unit Price of Specification Item : 109.011

Specification Item Components

Specification Item Components







Item Code 06/05/01
Item Name Road Marking   Thermoplastic Material (by spray) 3mm Thick.
Unit of Measurement sq.m
Quantity for Estimation 350.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Boiler/Heater  (1) day 3,500.00 1.00 3,500.00 10.000
Spreader day 6,000.00 1.00 6,000.00 17.143
Truck (5 Tonne) day 2,000.00 1.00 2,000.00 5.714

Item Type Labour
Foreman day 800.00 3.00 2,400.00 6.857
Skilled labourer day 500.00 7.00 3,500.00 10.000
Unskilled labourer day 400.00 10.00 4,000.00 11.429

Item Type Material
Tharmoplastic Materials kg 81.00 2,100.00 170,100.00 486.000
Glass beads kg 80.00 175.00 14,000.00 40.000
Chalk Powder, brush etc. L.S 500.00 1.429

Basic Unit Price of Specification Item : 588.571
Plus Profit at : 10.00% 58.857

Sub-Total : 647.429
Plus Tax & VAT at 12.3596% : 80.020

Total Unit Price of Specification Item : 727.448

Item Code 06/10/01
Item Name Traffic Signs
Unit of Measurement Number
Quantity for Estimation 1.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Material

Traffic Sign no. 4,000.00 1.25 4,991.20 4,991.200
Basic Unit Price of Specification Item : 4,991.200

Plus Profit at : 10.00% 499.120
Sub-Total : 5,490.320

Plus Tax & VAT at 12.3596% : 678.582
Total Unit Price of Specification Item : 6,168.902

Item Code 06/10/02
Item Name Sign Post
Unit of Measurement Number
Quantity for Estimation 1.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Material

Sign post (50/75mm dia Wall thickness 2mm minmum) no. 2,800.000 1.00 2,800.000 2,800.000
Basic Unit Price of Specification Item : 2,800.000

Plus Profit at : 10.000% 280.000
Sub-Total : 3,080.000

Plus Tax & VAT at 12.3596% : 380.676
Total Unit Price of Specification Item : 3,460.676

Specification Item Components

Specification Item Components

Specification Item Components



Item Code 06/16/01
Item Name Concrete Kilometer Post (As per drawing)
Unit of Measurement No.
Quantity for Estimation 1.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Material

Roadway Excavation in unsuitable Material cum 150.00         0.5060 75.90 75.900
Sand Backfill for Structures cum 800.00        0.1518 121.44 121.440
Single Layer Brick Flat Soling sqm 478.00        1.0120 483.7360 483.736
Concrete Class10 cum 7,809.49     0.1012 790.32 790.321
Concrete Class 20 cum 13,556.26   0.2854 3868.96 3,868.956
Mild Steel Reinforcement Bars tonne 56,000.00   0.0077 431.20 431.200
6 mm thick cement sand(F.M1.2) plaster sqm 143.26        1.8288 261.99 261.986
Painting to post etc. 2(two) coat sqm 200.00        1.8288 365.76 365.760

Lettering on both side of km post with 10cm size L.S. 2.00            200.0000 400.00 400.000
Basic Unit Price of Specification Item : 6,799.299

Plus Profit at : 10.000% 679.930
Sub-Total : 7,479.229

Plus Tax & VAT at 12.3596% : 924.403
Total Unit Price of Specification Item : 8,403.632

Specification Item Components


