



Last Login : Thursday, 5 Apr, 2018 09:19:41

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 172743 **Invitation Reference No. :** e-GP/23/ACE Khu/2017-2018 (Re-Tender)

Closing Date and Time : 19-Mar-2018 13:00 **Opening Date and Time :** 19-Mar-2018 13:00

Procuring Entity : Khulna Zone

Brief : Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/23/ACE Khu/2017-2018

Lot No. and Description : Single & Periodic Maintenance Programme PMP of Partly Strengthening with Base Type-1 DBS-Base Course & DBS-Wearing Course from Ch. 48750 to 50550 & Ch. 54100 to 62800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road N-704 under Road Division Kushtia during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	JAHIRUL LTD & MD. MIZANUR RAHMAN -JV	MD. MOYENUDDIN (BASHI)
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	NA
Joint Venture Agreement	Yes	NA
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	No	No
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	Md. Georgis Hossain	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-Ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 1 On	19 Mar 2018 17:02	19 Mar 2018 17:07	19 Mar 2018 19:47
Comments	Signed	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ



Last Login : Thursday, 5 Apr, 2018 09:19:41

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 172743 **Invitation Reference No. :** e-GP/23/ACE Khu/2017-2018 (Re-Tender)

Closing Date and Time : 19-Mar-2018 13:00 **Opening Date and Time :** 19-Mar-2018 13:00

Procuring Entity : Khulna Zone

Brief : Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/23/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP of Partly Strengthening with Base Type-1 DBS-Base Course & DBS-Wearing Course from Ch. 48750 to 50550 & Ch. 54100 to 62800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road N-704 under Road Division Kushtia during the year 2017-2018.

Lot No. and Description : Single & Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
JAHIRUL LTD & MD. MIZANUR RAHMAN -JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MD. MOYENUDDIN (BASHI)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Georgis Hossain	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-Ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, I
Signed Tender Evaluation Report 2 On	19 Mar 2018 17:04	19 Mar 2018 17:09	19 Mar 2018 19:48
Comments	Signed	Signed	signed

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতিগত ও প্রশাসনিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 5 Apr, 2018 09:19:41

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 172743 **Invitation Reference No. :** e-GP/23/ACE Khu/2017-2018 (Re-Tender)

Closing Date and Time : 19-Mar-2018 13:00 **Opening Date and Time :** 19-Mar-2018 13:00

Procuring Entity : Khulna Zone

Brief : Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/23/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP of Partly Strengthening with Base Type-1 DBS-Base Course & DBS-Wearing Course from Ch. 48750 to 50550 & Ch. 54100 to 62800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road N-704 under Road Division Kushtia during the year 2017-2018.

Lot No. and Description : Single & Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	JAHIRUL LTD & MD. MIZANUR RAHMAN -JV (Winner)	234525139.870	246134195.673	-11609055.803	-4.950
L2	MD. MOYENUDDIN (BASHI)	234525139.870	254474252.254	-19949112.384	-8.507

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
JAHIRUL LTD & MD. MIZANUR RAHMAN -JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Georgis Hossain	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-Ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, I

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতিগত ও প্রশাসনিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Signed Tender Evaluation Report 3 On	25 Mar 2018 19:50	25 Mar 2018 19:48	25 Mar 2018 20:32
Comments	Signed.	Signed.	signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকৃত বিভাগ
স্বচ্ছ পরিচালনা ও সোচ্ছ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 5 Apr, 2018 09:19:41

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 172743 **Invitation Reference No. :** e-GP/23/ACE Khu/2017-2018 (Re-Tender)

Closing Date and Time : 19-Mar-2018 13:00 **Opening Date and Time :** 19-Mar-2018 13:00

Procuring Entity : Khulna Zone

Brief : Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/23/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP of Partly Strengthening with Base Type-1 DBS-Base Course & DBS-Wearing Course from Ch. 48750 to 50550 & Ch. 54100 to 62800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road N-704 under Road Division Kushtia during the year 2017-2018.

Lot No. and Description : Single & Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

JAHIRUL LTD & MD. MIZANUR RAHMAN -JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Georgis Hossain	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-Ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 4 On	28 Mar 2018 18:31	28 Mar 2018 18:32	25 Mar 2018 20:36
Comments	Signed	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ
স্বাক্ষর পত্রিকায় ও সেই মহাপ্রদত্ত
পত্রিকায় স্বাক্ষর করা হয়েছে

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID :	172743	Invitation Reference No. :	e-GP/23/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time :	19-Mar-2018 13:00	Opening Date and Time :	19-Mar-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.		

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	JAHIRUL LTD & MD. MIZANUR RAHMAN -JV (JVCA- View Details)	-	View Evaluation Status
2	MD. MOYENUDDIN (BASHI)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	172743	Invitation Reference No. :	e-GP/23/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time :	19-Mar-2018 13:00	Opening Date and Time :	19-Mar-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.		
View Notice			

Package No. :	e-GP/23/ACE Khu/2017-2018		
Package Description :	Periodic Maintenance Programme PMP of Partly Strengthening with Base Type-1 DBS-Base Course & DBS-Wearing Course from Ch. 48750 to 50550 & Ch. 54100 to 62800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road N-704 under Road Division Kushtia during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	Single		
Lot Description :	Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Canceled Form	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Bill of Quantities		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 5 Apr, 2018 09:19:41

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	172743	Invitation Reference No. :	e-GP/23/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time :	19-Mar-2018 13:00	Opening Date and Time :	19-Mar-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.		
			 View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender/Proposal Package No. and Description :	e-GP/23/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP of Partly Strengthening with Base Type-1 DBS-Base Course & DBS-Wearing Course from Ch. 48750 to 50550 & Ch. 54100 to 62800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road N-704 under Road Division Kushtia during the year 2017-2018.		
Lot No. and Description :	Single & Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Khulna Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The daily Star	06-Mar-2018		
The daily Ittafaq	06-Mar-2018		
The daily Kalantor	06-Mar-2018		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
04-Mar-2018 23:00	19-Mar-2018 13:00

Opening Date and Time	
Original Date and Time	
19-Mar-2018 13:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
2	2	0	0

TOC Members	
Committee Members	Md. Georgis Hossain
	Md. Suruz Ma, TOC,TEC,Khu

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পাবনা পরিষদ ও মহানগরিক বিভাগ
 পাবনা পল্লিবিহীন ও পোতা মহানগর
 পল্লিবিহীন ও পোতা মহানগর
 পল্লিবিহীন ও পোতা মহানগর

Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	19 Mar 2018 13:52	19 Mar 2018 13:52
Comments	Ok	Ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 5 Apr, 2018 09:19:41

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	172743	Invitation Reference No. :	e-GP/23/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time :	19-Mar-2018 13:00	Opening Date and Time :	19-Mar-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender Package No. and Description :	e-GP/23/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP of Partly Strengthening with Base Type-1 DBS-Base Course & DBS-Wearing Course from Ch. 48750 to 50550 & Ch. 54100 to 62800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road N-704 under Road Division Kushtia during the year 2017-2018.		
Lot No. and Description :	Single & Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
04-Mar-2018 23:00	19-Mar-2018 13:00	19-Mar-2018 13:00	17-Jul-2018	14-Aug-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	JAHIRUL LTD & MD. MIZANUR RAHMAN -JV (JVCA - View Details)	18-Mar-2018 23:37	Bank Guarantee	5600000.00	Bank: United Commercial Bank Limited Branch: Jhenaidah Branch 18-Mar-2018 17:35	14-Aug-2018	17-Jul-2018
2	MD. MOYENUDDIN (BASHI)	18-Mar-2018 18:39	Bank Guarantee	5600000.00	Bank: AB Bank Limited Branch: Jessore Branch (ABBL) 15-Mar-2018 13:14	14-Aug-2018	17-Jul-2018

Official Cost Estimate (In BDT)	
234525139.870	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	JAHIRUL LTD & MD. MIZANUR RAHMAN -JV	246134195.673	0.000	0.000	246134195.673
2	MD. MOYENUDDIN (BASHI)	254474252.254	0.000	0.000	254474252.254

Opening Report Footer

TOC Members		
Committee Members	Md. Georgis Hossain	Md. Suruz Ma, TOC, TEC, Khu
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	19 Mar 2018 13:53	19 Mar 2018 13:53
Comments	Ok	Ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 172743 **Invitation Reference No. :** e-GP/23/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time : 19-Mar-2018 13:00 **Opening Date and Time :** 19-Mar-2018 13:00
Procuring Entity : Khulna Zone
Brief : Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/23/ACE Khu/2017-2018	Periodic Maintenance Programme PMP of Partly Strengthening with Base Type-1 DBS-Base Course & DBS-Wearing Course from Ch. 48750 to 50550 & Ch. 54100 to 62800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road N-704 under Road Division Kushtia during the year 2017-2018.

[JAHIRUL LTD & MD. MIZANUR RAHMAN -JV](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. MD. on behalf of JAHIRUL LTD & MD. MIZANUR RAHMAN -JV

[MD. MOYENUDDIN \(BASHI\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
 AASHI
 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 172743 **Invitation Reference No. :** e-GP/23/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time : 19-Mar-2018 13:00 **Opening Date and Time :** 19-Mar-2018 13:00
Procuring Entity : Khulna Zone
Brief : Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/23/ACE Khu/2017-2018	Periodic Maintenance Programme PMP of Partly Strengthening with Base Type-1 DBS-Base Course & DBS-Wearing Course from Ch. 48750 to 50550 & Ch. 54100 to 62800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road N-704 under Road Division Kushtia during the year 2017-2018.

[JAHIRUL LTD & MD. MIZANUR RAHMAN -JV](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. MD. on behalf of JAHIRUL LTD & MD. MIZANUR RAHMAN -JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 172743 **Invitation Reference No. :** e-GP/23/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time : 19-Mar-2018 13:00 **Opening Date and Time :** 19-Mar-2018 13:00
Procuring Entity : Khulna Zone
Brief : Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/23/ACE Khu/2017-2018	Periodic Maintenance Programme PMP of Partly Strengthening with Base Type-1 DBS-Base Course & DBS-Wearing Course from Ch. 48750 to 50550 & Ch. 54100 to 62800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road N-704 under Road Division Kushtia during the year 2017-2018.

[JAHIRUL LTD & MD. MIZANUR RAHMAN -JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities

Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.

Bill of Quantities

SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Boards	L.S	2.000	8629.667	Eight Thousand Six Hundred and Twenty-Nine point Six Six Seven	17259.334	Seventeen Thousand Two Hundred and Fifty-Nine point Three Three Four
2	General & Site Facilities.	01/01/02	Maintain Temp. Structures & Equipment for the Maintenance and Protection of Traffic	Day	180.000	1850.069	One Thousand Eight Hundred and Fifty point Zero Six Nine	333012.420	Three Lakh Thirty-Three Thousand AND Twelve point Four Two
3	General & Site Facilities.	01/02/07	Progress of Photographs	Month	6.000	1235.956	One Thousand Two Hundred and Thirty-Five point Nine Five Six	7415.736	Seven Thousand Four Hundred and Fifteen point Seven Three Six
4	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	309942.833	Three Lakh Nine Thousand Nine Hundred and Forty-Two point Eight Three Three	309942.833	Three Lakh Nine Thousand Nine Hundred and Forty-Two point Eight Three Three
5	General & Site Facilities.	01/03/02	Maintain Site Laboratory	Month	6.000	8647.757	Eight Thousand Six Hundred and Forty-Seven point Seven Five Seven	51886.542	Fifty-One Thousand Eight Hundred and Eighty-Six point Five Four Two
6	Earth works	02/10/01	Construction of Soil Earthen Shoulders	Cum	6300.000	231.684	Two Hundred and Thirty-One point Six Eight Four	1459609.200	Fourteen Lakh Fifty-Nine Thousand Six Hundred and Nine point Two
7	Pavement works	03/01/02	Repair of Potholes on the existing pavement	Cum	25.790	16597.895	Sixteen Thousand Five Hundred and Ninety-Seven point Eight Nine Five	428059.712	Four Lakh Twenty-Eight Thousand AND Fifty-Nine point Seven One Two
8	Pavement works	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder.	Sqm	57892.750	44.409	Forty-Four point Four Zero Nine	2570959.135	Twenty-Five Lakh Seventy Thousand Nine Hundred and Fifty-Nine point One Three Five
9	Pavement works	03/01/02	Aggregate Base Type - II	Cum	328.500	4259.721	Four Thousand Two Hundred and Fifty-Nine point Seven Two One	1399318.348	Thirteen Lakh Nine Hundred and Ninety point Three Four Eight
10	Pavement works	03/03/01	Aggregate Base Type - I	Cum	8683.350	7219.835	Seven Thousand Two Hundred and Nineteen point Eight Three Five	62692354.247	Six Crore Two Lakh Two Thousand and Eighty point Three Five

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম এনালিস্ট ও মাস্টার
 সফটওয়্যার ইঞ্জিনিয়ার
 বাংলাদেশ সরকার

									point Two Four Seven
11	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	57889.000	118.483	One Hundred and Eighteen point Four Eight Three	6858862.387	Sixty-Eight Lakh Fifty-Eight Thousand Eight Hundred and Sixty-Two point Three Eight Seven
12	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	95411.000	42.826	Forty-Two point Eight Two Six	4086071.486	Forty Lakh Eighty-Six Thousand AND Seventy-One point Four Eight Six
13	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen grade 60/70)	Cum	3832.500	20940.572	Twenty Thousand Nine Hundred and Forty point Five Seven Two	80254742.190	Eight Crore Two Lakh Fifty-Four Thousand Seven Hundred and Forty-Two point One Nine
14	Pavement works	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen grade 60/70)	Cum	3832.500	21187.718	Twenty-One Thousand One Hundred and Eighty-Seven point Seven One Eight	81201929.235	Eight Crore Twelve Lakh One Thousand Nine Hundred and Twenty-Nine point Two Three Five
15	Pavement works	03/13/01	Brick on End Edging	LM	15860.000	109.011	One Hundred and Nine point Zero One One	1728914.460	Seventeen Lakh Twenty-Eight Thousand Nine Hundred and Fourteen point Four Six
16	Incidentals	06/05/01	Road Marking- Thermoplastic Materials (including if screed or spray applicable)	Sqm	3257.300	727.448	Seven Hundred and Twenty-Seven point Four Four Eight	2369516.370	Twenty-Three Lakh Sixty-Nine Thousand Five Hundred and Sixteen point Three Seven
17	Incidentals	06/10/01	Traffic Signs	Nos	23.000	6168.902	Six Thousand One Hundred and Sixty-Eight point Nine Zero Two	141884.746	One Lakh Forty-One Thousand Eight Hundred and Eighty-Four point Seven Four Six
18	Incidentals	06/10/02	Sign Post	Nos	23.000	3460.676	Three Thousand Four Hundred and Sixty point Six Seven Six	79595.548	Seventy-Nine Thousand Five Hundred and Ninety-Five point Five Four Eight
19	Incidentals	06/16/01	Concrete KM Post (As per drawing)	Nos	17.000	8403.632	Eight Thousand Four Hundred and Three point Six Three Two	142861.744	One Lakh Forty-Two Thousand Eight Hundred and Sixty-One point Seven Four Four
							Grand Total:	246134195.673	Twenty-Four Crore Sixty-One Lakh Thirty-Four Thousand One Hundred and Ninety-Five point Six Seven Three

This Bill of Quantities is Electronically Signed by Mr. MD. on behalf of JAHIRUL LTD & MD. MIZANUR RAHMAN -JV

MD. MOYENUDDIN (BASHI)									
Bill of Quantities									
Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.									
Bill of Quantities									
SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Boards	L.S	2.000	1495.506	One Thousand Four Hundred and Ninety-Five point Five Zero Six	2991.012	Two Thousand Nine Hundred and Ninety-One point Zero One Two
2	General & Site Facilities.	01/01/02	Maintain Temp, Structures & Equipment for the Maintenance and Protection of Traffic	Day	180.000	1469.785	One Thousand Four Hundred and Sixty-Nine point Seven Eight Five	264561.300	Two Lakh Sixty-Four Thousand Five Hundred and Sixty-One point Three
3	General & Site Facilities.	01/02/07	Progress of Photographs	Month	6.000	494.382	Four Hundred and Ninety-Four point Three Eight Two	2966.292	Two Thousand Nine Hundred point
4	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	20530.984	Twenty Thousand Five Hundred and Thirty point Nine Eight Four	20530.984	Twen Hund point
	General &						Two Thousand Four		Four Eight

Signed
AAB
কাজী আব্দুল আলী-ময়নুল
মোয়াম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও সীল মোহর
পত্রিকার ও সীল মোহর

5	Site Facilities.	01/03/02	Maintain Site Laboratory	Month	6.000	2471.911	Hundred and Seventy-One point Nine One One	14831.466	Eight hundred and Thirty-One point Four Six Six
6	Earth works	02/10/01	Construction of Soil Earthen Shoulders	Cum	6300.000	168.455	One Hundred and Sixty-Eight point Four Five Five	1061266.500	Ten Lakh Sixty-One Thousand and Two Hundred and Sixty-Six point Five
7	Pavement works	03/01/02	Repair of Potholes on the existing pavement	Cum	25.790	16407.558	Sixteen Thousand Four Hundred and Seven point Five Five Eight	423150.921	Four Lakh Twenty-Three Thousand One Hundred and Fifty point Nine Two One
8	Pavement works	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder.	Sqm	57892.750	37.758	Thirty-Seven point Seven Five Eight	2185914.455	Twenty-One Lakh Eighty-Five Thousand Nine Hundred and Fourteen point Four Five Five
9	Pavement works	03/01/02	Aggregate Base Type - II	Cum	328.500	4398.766	Four Thousand Three Hundred and Ninety-Eight point Seven Six Six	1444994.631	Fourteen Lakh Forty-Four Thousand Nine Hundred and Ninety-Four point Six Three One
10	Pavement works	03/03/01	Aggregate Base Type - I	Cum	8683.350	7968.824	Seven Thousand Nine Hundred and Sixty-Eight point Eight Two Four	69196087.880	Six Crore Ninety-One Lakh Ninety-Six Thousand AND Eighty-Seven point Eight Eight
11	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	57889.000	126.761	One Hundred and Twenty-Six point Seven Six One	7338067.529	Seventy-Three Lakh Thirty-Eight Thousand AND Sixty-Seven point Five Two Nine
12	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	95411.000	49.222	Forty-Nine point Two Two Two	4696320.242	Forty-Six Lakh Ninety-Six Thousand Three Hundred and Twenty point Two Four Two
13	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen grade 60/70)	Cum	3832.500	20803.778	Twenty Thousand Eight Hundred and Three point Seven Seven Eight	79730479.185	Seven Crore Ninety-Seven Lakh Thirty Thousand Four Hundred and Seventy-Nine point One Eight Five
14	Pavement works	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen grade 60/70)	Cum	3832.500	21838.273	Twenty-One Thousand Eight Hundred and Thirty-Eight point Two Seven Three	83695181.273	Eight Crore Thirty-Six Lakh Ninety-Five Thousand One Hundred and Eighty-One point Two Seven Three
15	Pavement works	03/13/01	Brick on End Edging	L.M	15860.000	97.591	Ninety-Seven point Five Nine One	1547793.260	Fifteen Lakh Forty-Seven Thousand and Seven Hundred and Ninety-Three point Two Six
16	Incidentals	06/05/01	Road Marking- Thermoplastic Materials (including if screed or spray applicable)	Sqm	3257.300	808.845	Eight Hundred and Eight point Eight Four Five	2634650.819	Twenty-Six Lakh Thirty-Four Thousand Six Hundred and Fifty point Eight One Nine
17	Incidentals	06/10/01	Traffic Signs	Nos	23.000	2776.006	Two Thousand Seven Hundred and Seventy-Six point Zero Zero Six	63848.138	Sixty-Three Thousand Eight Hundred and Forty-Eight point One Three Eight
18	Incidentals	06/10/02	Sign Post	Nos	23.000	1853.933	One Thousand Eight Hundred and Fifty-Three point Nine Three Three	42640.459	Forty-Two Thousand Six Hundred and Forty point Four Five Nine
19	Incidentals	06/16/01	Concrete KM Post (As per drawing)	Nos	17.000	6351.524	Six Thousand Three Hundred and Fifty-One point Five Two Four	107975.908	One Lakh Seven Thousand Nine Hundred and Seventy-Five point Nine Zero Eight
							Grand Total:	254474252.254	Twenty-Five Crore Forty-Four Lakh Seventy-Four Thousand Two Hundred and Fifty-Two point Two Five Four

This Bill of Quantities is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Signed
 AASHI
 কাজী আব্দুল্লাহ আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 172743 **Invitation Reference No. :** e-GP/23/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time : 19-Mar-2018 13:00 **Opening Date and Time :** 19-Mar-2018 13:00
Procuring Entity : Khulna Zone
Brief : Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	254474252.254
	Grand Total	254474252.254

Tenderer/Consultant Name : JAHIRUL LTD & MD. MIZANUR RAHMAN -JV

S. No.	Form Name	Amount (in BDT)
1	Unconditional Discount Form	0.000
2	Bill of Quantities	246134195.673
	Grand Total	246134195.673

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নব্বক পরিবহন ও যানপাওক বিভাগ
 নব্বক পরিবহন ও সোডা মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 172743
 Invitation Reference No. : e-GP/23/ACE Khu/2017-2018 (Re-Tender)

Closing Date and Time : 19-Mar-2018 13:00
 Opening Date and Time : 19-Mar-2018 13:00

Procuring Entity : Khulna Zone

Brief : Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	MD. MOYENUDDIN (BASHI) Amount in (BDT)	JAHIRUL LTD & MD. MIZANUR RAHMAN JV Amount in (BDT)
Unconditional Discount Form	0	0.000
Bill of Quantities	254474252.254	246134195.673
Grand Total	254474252.254	246134195.673


[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 172743 **Invitation Reference No. :** e-GP/23/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time : 19-Mar-2018 13:00 **Opening Date and Time :** 19-Mar-2018 13:00
Procuring Entity : Khulna Zone
Brief : Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/23/ACE Khu/2017-2018	Periodic Maintenance Programme PMP of Partly Strengthening with Base Type-1 DBS-Base Course & DBS-Wearing Course from Ch. 48750 to 50550 & Ch. 54100 to 62800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road N-704 under Road Division Kushtia during the year 2017-2018.

[JAHIRUL LTD & MD. MIZANUR RAHMAN -JV](#)
[\(JVCA - View Details\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	400.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6000000000.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. on behalf of JAHIRUL LTD & MD. MIZANUR RAHMAN -JV

[MD. MOYENUDDIN \(BASHI\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed
 AASH
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ্তর
 বাংলাদেশ সরকার

1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	58.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6527662453.21

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASHI
কাজী আব্দুল্লাহ আল-মামুন
মোয়াম্মার
পতন পতিষেধ ও মহাপ্রতিষ্ঠান বিভাগ
স্বাক্ষর পতিষেধ ও মোহর মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 172743 **Invitation Reference No. :** e-GP/23/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time : 19-Mar-2018 13:00 **Opening Date and Time :** 19-Mar-2018 13:00
Procuring Entity : Khulna Zone
Brief : Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/23/ACE Khu/2017-2018	Periodic Maintenance Programme PMP of Partly Strengthening with Base Type-1 DBS-Base Course & DBS-Wearing Course from Ch. 48750 to 50550 & Ch. 54100 to 62800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road N-704 under Road Division Kushtia during the year 2017-2018.

[JAHIRUL LTD & MD. MIZANUR RAHMAN -JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Attached	New	Owned	Copy Attached
5.			
Elements of Activity	Brief description of Activity		
Copy Attached	Copy Attached		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. on behalf of JAHIRUL LTD & MD. MIZANUR RAHMAN -JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 172743.pdf	278.43	Download

MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up





Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল্লাহ আল-মামুন
 মোয়াম্মাক
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map
5.			
Elements of Activity		Brief description of Activity	
Not Applicable		Not Applicable	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-172743.pdf	378.46	 Download
2	-	Equipment lease Agreement for TID-172743.pdf	431.19	 Download
3	-	Equipments List-2016 Part-1.pdf	2738.56	 Download
4	-	Equipments List-2016 Part-2.pdf	2748.34	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASHI
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
পল্লীজাতকী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 172743 **Invitation Reference No. :** e-GP/23/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time : 19-Mar-2018 13:00 **Opening Date and Time :** 19-Mar-2018 13:00
Procuring Entity : Khulna Zone
Brief : Periodic Maintenance Programme (PMP) of Partly Strengthening with Base Type-1, DBS-Base Course & DBS-Wearing Course from Ch. 48+750 to 50+550 & Ch. 54+100 to 62+800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road (N-704) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/23/ACE Khu/2017-2018	Periodic Maintenance Programme PMP of Partly Strengthening with Base Type-1 DBS-Base Course & DBS-Wearing Course from Ch. 48750 to 50550 & Ch. 54100 to 62800 of Jhenaidah-Kushtia-Pakshi Ferry-Dasuria Road N-704 under Road Division Kushtia during the year 2017-2018.

[JAHIRUL LTD & MD. MIZANUR RAHMAN -JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	JAHIRUL LTD & MD. MIZANUR RAHMAN -JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	jltddmmrjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	10

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP-20/ACE khu/2015-2016 (ID 37232)	Strengthening by Aggregate Base Type-I & Dense Bituminous Surfacing work at 9th (P), 10th (P), to 13th(P), 16th(P) to 17th (P) & 23rd (P) to 28th (P) Km Total Length=9475m of Khulna-Chuknagar-Satkhira Road (R-760)	Prime Contractor	10-02-2016	08-07-2016	204311256.730	RHD, Khulna Division	Strengthening by Aggregate Base Type-I & Dense Bituminous Surfacing work at 9th (P), 10th (P), to 13th(P), 16th(P) to 17th (P) & 23rd (P) to 28th (P) Km Total Length=9475m of Khulna-Chuknagar-Satkhira Road (R-760)
03/JRC/JHRD/2011-2012	Widening the Road embankment, pavement and strengthening by aggregate base-Type-1, surface with DBS-base coarse, DBS wearing coarse and hard shoulder from 2nd km to 5th km of Jhenaidah-Chuadanga-Moherpur-Mujibnagar Road under Jhenaidah 2011-2012.	Prime Contractor	09-02-2012	10-06-2015	109349331.060	RHD, Jhenaidah Division	Widening the Road embankment, pavement and strengthening by aggregate base-Type-1, surface with DBS-base coarse, DBS wearing coarse and hard shoulder from 2nd km to 5th

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]


Signed
 AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Financial Year	Amount (Taka or Equivalent Taka)
2012-2017	6000000000.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. on behalf of JAHIRUL LTD & MD. MIZANUR RAHMAN -JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	MMR 10 Years General Experience.pdf	799.80	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience Certificates (ITT 15.1(a))-JL-02.PDF	395.60	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience Certificates (ITT 15.1(a))-JL-03.PDF	1475.26	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience Certificates (ITT 15.1(a))-JL-20-06-2004(10 Years).jpg	750.57	 Download
5	General Experience Certificates (ITT 15.1(a))	Average 5 Five Years Turnover FY12-17) (JL).PDF	1269.68	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience Certificates (ITT 15.1(a))-JL-01.pdf	2507.62	 Download
7	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificates (ITT 15.1(b)) (JL)-Partner >20 Cr.PDF	353.95	 Download
8	Specific Experience Certificates (ITT 15.1(b))	MMR Similer Work With BQ 11core.pdf	1259.37	 Download
9	Valid Trade License (ITT 25.1.(f))	TRADE LICENCE MD. MIZANUR RAHMAN.pdf	642.51	 Download
10	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18(JL).pdf	537.17	 Download
11	TIN Certificate (ITT 25.1(g))	TIN MD. MIZANUR RAHMAN.pdf	1237.87	 Download
12	TIN Certificate (ITT 25.1(g))	TIN Certificate(ITT 25.1(g))-2016-17(JL).PDF	124.94	 Download
13	VAT Certificate (ITT 25.1(g))	VAT MD. MIZANUR RAHMAN.pdf	265.93	 Download
14	VAT Certificate (ITT 25.1(g))	VAT Certificate (ITT 25.1(g))-(JL).pdf	363.65	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ongoing Works MR With NOA.pdf	2476.00	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMR WORK COMPLECAION PART-5.pdf	2129.42	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMR WORK COMPLECAION PART-1.pdf	2639.51	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMR WORK COMPLECAION PART-2.pdf	2577.13	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMR WORK COMPLECAION PART-3.pdf	2609.96	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMR WORK COMPLECAION PART-4.pdf	2059.12	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9.PAYMENT CERTIFICATE 2016-17 UPDATE ON 14-11-17 PART-4 MMR.pdf	105.87	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5.Payment Certificate year of 2015-2016 _Part02 MMR.pdf	2369.10	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6.PAYMENT CERTIFICATE 2016-17 UPDATE ON 17-09-17 PART-1 MMR.pdf	1748.54	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7.PAYMENT CERTIFICATE 2016-17 UPDATE ON 17-09-17 PART-2 MMR.pdf	2703.32	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	8.PAYMENT CERTIFICATE 2016-17 UPDATE ON 17-09-17 PART-3 MMR.pdf	2657.16	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4.Payment Certificate Year of 2015-2016 _Part01 MMR.pdf	1338.64	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1.Payment Certificate Year of 2012-2013 MMR.pdf	2194.74	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3.Payment Certificate Year of 2014-2015 MMR.pdf	1363.28	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover Certificate (ITT 31.1(c))-JL.PDF	1485.96	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Construction Turnover Certificate (ITT 31.1(c))-15-16(JL).PDF	670.83	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Construction Turnover Certificate (ITT 31.1(c))-16-17(JL).pdf	1495.61	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Construction Turnover Certificate (ITT 31.1(c))-12-13(JL).PDF	142.11	 Download
33	Average Annual Construction Turnover Certificate	Annual Construction Turnover Certificate (ITT 31.1(c))-13-	349.06	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 নব্বু পবিত্রম ও মহাসড়ক বিভাগ
 নব্বু পবিত্রম ও মোহাম্মাদ
 নব্বু পবিত্রম ও মোহাম্মাদ

	(ITT 31.1(c))	14(JL).PDF		 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Construction Turnover Certificate (ITT 31.1(c))-14-15(JL).PDF	1243.83	 Download
35	-	Joint Venture Aggrement ID-172743.pdf	1792.23	 Download
36	-	WORK SHOP JHENAI DAH JV 75.pdf	796.54	 Download
37	-	Past Performance Evaluation MMR.pdf	448.28	 Download
38	-	MONDOL - CO JV/25 KHUSTIA.pdf	1067.44	 Download
39	-	MMR AUDIT PART 2.pdf	1082.61	 Download
40	-	MMR AUDIT PART 01.pdf	2407.59	 Download
41	-	MMR 08.pdf	1939.52	 Download
42	-	MMR 06..pdf	1431.05	 Download
43	-	MMR 07.pdf	2264.34	 Download
44	-	MMR 05.pdf	2073.77	 Download
45	-	MMR 03.pdf	684.85	 Download
46	-	MMR 04.pdf	2608.17	 Download
47	-	MMR 01..pdf	2246.01	 Download
48	-	MMR 02.pdf	2318.97	 Download
49	-	MKKD-MMR JV CGH COURT 50.pdf	631.08	 Download
50	-	MKKD-MMR JV SHISHU ACADEMY JHENAI DAH 50.pdf	1093.31	 Download
51	-	Manpower MMR_02.pdf	1512.92	 Download
52	-	Manpower MMR_01.pdf	1635.15	 Download
53	-	KHULNA JAIL JV-51.pdf	2146.98	 Download
54	-	KHUSTIA WATER TRETMENT PLANT JV.pdf	744.78	 Download
55	-	CHUADANGA HOSPITAL JV 37.7.pdf	470.67	 Download
56	-	Description of Ongoing Works MMR.pdf	318.90	 Download
57	-	BIN MD. MZANUR RAHMAN.PDF	132.61	 Download
58	-	Past Performance JL.pdf	1506.39	 Download
59	-	Audit Report (JL) 2012.pdf	918.86	 Download
60	-	Audit Report (JL) 2013.pdf	1010.18	 Download
61	-	Audit Report (JL) 2014.pdf	1437.91	 Download
62	-	Audit Report (JL) 2015.pdf	2239.45	 Download
63	-	Audit Report (JL) 2016.pdf	2149.25	 Download
64	-	Manpower (JL).pdf	376.22	 Download
65	-	update ABC Licence 2017-18.pdf	214.94	 Download
66	-	Aspolt Batch Plant LC ACK 022117010044 JAHIRUL LTD.pdf	115.44	 Download
67	-	Asphalt Batch Plant Agreement.pdf	485.62	 Download
68	-	Equipment (JL) 2017.pdf	1991.69	 Download
69	-	All Equipment List 2017 Jahirul Limited.pdf	155.98	 <p>কাজী আব্দুল আল-মামুন আব্দুল মামুন স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ স্বাক্ষরিত ও স্বাক্ষরিত স্বাক্ষরিত ও স্বাক্ষরিত</p>
70	Financial Capacity Certificates (ITT 16)	Credit Line MMR - 172743.pdf	364.61	
71	Financial Capacity Certificates (ITT 16)	Credit Line JL - 172743.pdf	600.60	
72	-	Rate Analysis of Tender ID-172743 (Khulna Zone)-e-GP-	61.13	

		23.pdf		 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2.Payment Certificate year of 2013-14 MVR....pdf	1438.30	 Download
74	-	Equipment MVR Update.pdf	1083.53	 Download

MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Moynuddin Bashi
2. Registered e-mail ID of the Tenderer / JVCA Partner:	md.moynuddin@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	38 years of Experience

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP-15/GZ/2015-16(PMP Road)	Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016.	Prime Contractor	08.05.2016	29.10.2016	252699037.070	Additional Chief Engineer, RHD Gopalganj Zone, Gopalganj 0266871965 acegopalganj@gmail.com	DBS Base Course - 3906.335cum, DBS Wearing Course - 7573.48 cum & Base Type-I 4768.720 cum have completed.
e-GP/19/ACE Khu/2015-2016	Dense Bituminous Surfacing work at Ch. 0+000 km to Ch. 16+000 km with 3.100 km Reconstruction and 2.950 km Strengthening of Navaron-Illishpur-Satkhira Road (R-765) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2015-2016.	Prime Contractor	06.01.2016	02.06.2016	212234256.040	Additional Chief Engineer, RHD Khulna Zone, Khulna. 041-761378 acekhu@rhd.gov.bd	7213.66 cum of overlay ,Base Type-1=4990.98 cum, Primer Seal-9900 sqm RCC U Drain & Earth work have completed .

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	2766279147.850
2015-2016	1570696069.590
2014-2015	921711626.960
2013-2014	711856497.630
2012-2013	557119111.170
Total=	6527662453.210

This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience (2016-2017).pdf	1583.43	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience (2015-2016).pdf	1790.38	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience (2014-2015).pdf	2461.81	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience (2013-2014).pdf	1900.20	
5	General Experience Certificates (ITT 15.1(a))	General Experience (2012-2013).pdf	1149.05	
6	General Experience Certificates (ITT 15.1(a))	General Experience (2011-2012).pdf	365.78	
7	General Experience Certificates (ITT 15.1(a))	General Experience (2010-2011).pdf	1023.32	

Signed
AASHI

কাজী আব্দুল আল-মামুন
মোয়াম্মার
স্বাক্ষরিত ও সত্যায়িত বিভাগ
স্বাক্ষর পত্রিকার ও সত্যায়িত
পত্রিকার দ্বারা স্বাক্ষরিত

8	General Experience Certificates (ITT 15.1(a))	General Experience (2009-2010).pdf	515.80	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience (2008-2009).pdf	236.88	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience (2007-2008).pdf	172.74	 Download
11	Specific Experience Certificates (ITT 15.1(b))	Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf	74.37	 Download
12	Specific Experience Certificates (ITT 15.1(b))	Road Work Certificate(Overlay),RHD,Jessore,Tk-21,22,34,256 (2016).pdf	986.17	 Download
13	Valid Trade License (ITT 25.1.(f))	Tread License (2017-2018).pdf	1423.27	 Download
14	Valid Trade License (ITT 25.1.(f))	RHD License 2017-2018.pdf	1912.45	 Download
15	TIN Certificate (ITT 25.1(g))	TIN Certificate (2016-2017).pdf	202.96	 Download
16	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digits.jpg	417.63	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 1 of 4).pdf	1326.50	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 2 of 4).pdf	2533.19	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 3 of 4).pdf	2133.42	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 4 of 4).pdf	1793.47	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 1 of 3).pdf	1592.97	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 2 of 3).pdf	2172.20	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 3 of 3).pdf	2329.39	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 1 of 3).pdf	1607.17	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 2 of 3).pdf	2188.87	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 3 of 3).pdf	1953.17	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 1 of 3).pdf	1713.56	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 2 of 3).pdf	2089.37	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 3 of 3).pdf	1972.33	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 1 of 2).pdf	2217.14	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 2 of 2).pdf	2659.82	 Download
32	-	Methodology of Road Work.pdf	1583.36	 Download
33	Financial Capacity Certificates (ITT 16)	Liquid Assets Certificate for TID-172743.jpg	335.04	 Download
34	-	Tender Capacity for TID-172743.pdf	2331.16	 Download

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার