



Last Login : Tuesday, 17 Apr, 2018 09:36:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 173254 **Invitation Reference No. :** E-GP-18/GZ/2017-18(PMP-Road.)

Closing Date and Time : 05-Apr-2018 12:00 **Opening Date and Time :** 05-Apr-2018 12:00

Procuring Entity : Gopalgonj Zone

Brief : Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaurnadi- Agailjara- Paisarhat-Kotalipara-Gopalgonj Road (Z- 8031) under Gopalganj Road Division during the year 2017-2018

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Gopalgonj Zone

Tender Package No. and Description : E-GP-18/GZ/2017-18 PMP-Road.

Lot No. and Description : 1 & Periodic Maintenance Works PMP By Providing DBS Wearing Course at Ch. 24.000 to Ch. 45.100 of Gaurnadi-Agailjara- Paisarhat-Kotalipara-Gopalgonj Road Z 8031 under Gopalganj Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV	PTSL MAITREE (PVT) LTD - M/S. SARDAR ENTERPRISE JV
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes
Joint Venture Agreement	Yes	Yes
Subcontractor's Information given or not (If any)	No	No
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	Yes	Yes
Solvency	Yes	Yes
Country of Origin	No	No
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	SE Gopalganj Road Circle	AK.Fazlul Haque (EE_LGED, Gopalganj)	ACE Gopalganj Zone TEC_TOC
Committee Role	Member Secretary	Member	Chairperson
Designation	Superintending Engineer	Executive Engineer	Additional Chief Engineer
PE Office	Gopalganj Zone	Gopalganj Zone	Gopalganj Zone
Signed Tender Evaluation Report 1 On	11 Apr 2018 11:34	11 Apr 2018 11:39	11 Apr 2018 11:31
Comments	02 nos. Tenderers were received and found responsive in preliminary examination. So it is recommended for Technical examination.	02 nos. Tenderers were received and found responsive in preliminary examination. So it is recommended for Technical examination.	02 nos. Tenderers were received and found responsive in preliminary examination. So it is recommended for Technical examination.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প



Last Login : Tuesday, 17 Apr, 2018 09:36:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 173254 **Invitation Reference No. :** E-GP-18/GZ/2017-18(PMP-Road.)

Closing Date and Time : 05-Apr-2018 12:00 **Opening Date and Time :** 05-Apr-2018 12:00

Procuring Entity : Gopalganj Zone

Brief : Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaumadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road (Z- 8031) under Gopalganj Road Division during the year 2017-2018

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Gopalganj Zone

Tender Package No. and Description : E-GP-18/GZ/2017-18 PMP-Road. & Periodic Maintenance Works PMP By Providing DBS Wearing Course at Ch. 24.000 to Ch. 45.100 of Gaumadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road Z 8031 under Gopalganj Road Division during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaumadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road (Z 8031) under Gopalganj Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MS. Saleh Ahmed And MS. Kamrul & Brothers JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
PTSL MAITREE (PVT) LTD - M/S. SARDAR ENTERPRISE JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	SE Gopalganj Road Circle	AK.Fazul Haque (EE_LGED, Gopalganj)	ACE Gopalganj Zone TEC_TOC
Committee Role	Member Secretary	Member	Chairperson
Designation	Superintending Engineer	Executive Engineer	Additional Chief Engineer
PE Office	Gopalganj Zone	Gopalganj Zone	Gopalganj Zone
Signed Tender Evaluation Report 2 On	11 Apr 2018 11:35	11 Apr 2018 11:39	11 Apr 2018 11:32
Comments	02 nos. Tenderers are Technically responsive. It is recommended for	02 nos. Tenderers are Technically responsive. It is recommended for	02 nos. Tenderers are Technically responsive. It is recommended for

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
যোগাযোগ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	financial evaluation	financial evaluation.	financial evaluation.
--	----------------------	-----------------------	-----------------------

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাণিক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ বাংলাদেশ সরকার



Last Login : Tuesday, 17 Apr, 2018 09:36:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 173254 **Invitation Reference No. :** E-GP-18/GZ/2017-18(PMP-Road.)

Closing Date and Time : 05-Apr-2018 12:00 **Opening Date and Time :** 05-Apr-2018 12:00

Procuring Entity : Gopalganj Zone

Brief : Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaumadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road (Z- 8031) under Gopalganj Road Division during the year 2017-2018

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Gopalganj Zone

Tender Package No. and Description : E-GP-18/GZ/2017-18 PMP-Road. & Periodic Maintenance Works PMP By Providing DBS Wearing Course at Ch. 24.000 to Ch. 45.100 of Gaumadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road Z 8031 under Gopalganj Road Division during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaumadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road (Z 8031) under Gopalganj Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV (Winner)	175297040.790	171875236.676	3421804.114	1.952
L2	PTSL MAITREE (PVT) LTD - M/S. SARDAR ENTERPRISE JV	175297040.790	180654202.916	-5357162.126	-3.056

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	SE Gopalganj Road Circle	AK.Fazul Haque (EE_LGED, Gopalganj)	ACE Gopalganj Zone TE
Committee Role	Member Secretary	Member	Chairperson
Designation	Superintending Engineer	Executive Engineer	Additional Chief Engineer
PE Office	Gopalganj Zone	Gopalganj Zone	Gopalganj Zone

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পল্লী পরিদপন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Signed Tender Evaluation Report 3 On	11 Apr 2018 12:11	11 Apr 2018 12:06	11 Apr 2018 12:04
Comments	02 Nos. Tenders were received by TEC and found technically responsive. Among them M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV(s) quoted price is 1.952% less & PTSL MAITREE (PVT) LTD - M/S. SARDAR ENTERPRISE JV(s) quoted price is 3.056 % above than the official cost estimate. So M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV becomes the winning tenderer.	02 Nos. Tenders were received by TEC and found technically responsive. Among them M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV(s) quoted price is 1.952% less & PTSL MAITREE (PVT) LTD - M/S. SARDAR ENTERPRISE JV(s) quoted price is 3.056 % above than the official cost estimate. So M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV becomes the winning tenderer.	02 Nos. Tenders were received by TEC and found technically responsive. Among them M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV(s) quoted price is 1.952% less & PTSL MAITREE (PVT) LTD - M/S. SARDAR ENTERPRISE JV(s) quoted price is 3.056 % above than the official cost estimate. So M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV becomes the winning tenderer.

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
স্বত্ব পরিচালক ও সোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 17 Apr, 2018 09:36:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 173254 **Invitation Reference No. :** E-GP-18/GZ/2017-18(PMP-Road.)

Closing Date and Time : 05-Apr-2018 12:00 **Opening Date and Time :** 05-Apr-2018 12:00

Procuring Entity : Gopalganj Zone

Brief : Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaumadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road (Z- 8031) under Gopalganj Road Division during the year 2017-2018

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Gopalganj Zone

Tender Package No. and Description : E-GP-18/GZ/2017-18 PMP-Road. & Periodic Maintenance Works PMP By Providing DBS Wearing Course at Ch. 24.000 to Ch. 45.100 of Gaumadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road Z 8031 under Gopalganj Road Division during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaumadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road (Z 8031) under Gopalganj Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

MS. Saleh Ahmed And MS. Kamrul & Brothers JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	SE Gopalganj Road Circle	AK.Fazul Haque (EE_LGED, Gopalganj)	ACE Gopalganj Zone TEC_TOC
Committee Role	Member Secretary	Member	Chairperson
Designation	Superintending Engineer	Executive Engineer	Additional Chief Engineer
PE Office	Gopalganj Zone	Gopalganj Zone	Gopalganj Zone
Signed Tender Evaluation Report 4 On	11 Apr 2018 12:32	11 Apr 2018 12:33	11 Apr 2018 12:30
Comments	The quoted rate of the successful tenderer MS. Saleh Ahmed And MS. Kamrul & Brothers JV seems to be reasonable and workable in respect of the prevailing market price. After evaluation, it is found that the quoted price of winner responsive tenderer is Tk. 171875236.676 only which is 1.952% less than the approved estimate. So it is recommended & forwarded by the TEC for approval.	The quoted rate of the successful tenderer MS. Saleh Ahmed And MS. Kamrul & Brothers JV seems to be reasonable and workable in respect of the prevailing market price. After evaluation, it is found that the quoted price of winner responsive tenderer is Tk. 171875236.676 only which is 1.952% less than the approved estimate. So it is recommended & forwarded by the TEC for approval.	The quoted rate of the successful tenderer MS. Saleh Ahmed And MS. Kamrul & Brothers JV seems to be reasonable and workable in respect of the prevailing market price. After evaluation, it is found that the quoted price of winner responsive tenderer is Tk. 171875236.676 only which is 1.952% less than the approved estimate. So it is recommended & forwarded by the TEC for approval.

Signed

কাজী আব্দুল আল-মামুন
মোহাম্মদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও স্টাফ অফিস
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification


[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 173254 **Invitation Reference No. :** E-GP-18/GZ/2017-18(PMP-Road.)
Closing Date and Time : 05-Apr-2018 12:00 **Opening Date and Time :** 05-Apr-2018 12:00
Procuring Entity : Gopalganj Zone
Brief : Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaumadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road (Z- 8031) under Gopalganj Road Division during the year 2017-2018


[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV (JVCA- View Details)	-	View Evaluation Status
2	PTSL MAITREE (PVT) LTD - MS. SARDAR ENTERPRISE JV (JVCA- View Details)	-	View Evaluation Status

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	173254	Invitation Reference No. :	E-GP-18/GZ/2017-18(PMP-Road.)
Closing Date and Time :	05-Apr-2018 12:00	Opening Date and Time :	05-Apr-2018 12:00
Procuring Entity :	Gopalgonj Zone		
Brief :	Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaumadi- Agailjara- Paisarhat-Kotalipara-Gopalgonj Road (Z- 8031) under Gopalganj Road Division during the year 2017-2018		
 View Notice			

Package No. :	E-GP-18/GZ/2017-18 PMP-Road.		
Package Description :	Periodic Maintenance Works PMP By Providing DBS Wearing Course at Ch. 24.000 to Ch. 45.100 of Gaumadi- Agailjara- Paisarhat-Kotalipara-Gopalgonj Road Z 8031 under Gopalganj Road Division during the year 2017-2018.		
Form Name	Action		
Tenderer Information Form (e-PW3-2) - Part - 1	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 3	Individual Report Comparative Report		
e-Tender Submission Letter (Form e-PW3-1)	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 4	Individual Report Comparative Report		
Subcontractor Information (Form e-PW3-3)	Individual Report Comparative Report		
Personnel Information (Form e-PW3-4)	Individual Report Comparative Report		
Past Performance Evaluation and rating matrix for different aspects	Individual Report Comparative Report		
Lot No. :	1		
Lot Description :	Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaumadi- Agailjara- Paisarhat-Kotalipara-Gopalgonj Road (Z 8031) under Gopalganj Road Division during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name	Action		
Bill of Quantities	Canceled Form		
Schedule of Day works	Individual Report Comparative Report		
Unconditional Discount Form	Individual Report Comparative Report		
Bill of Quantities (Salvage items)	Individual Report Comparative Report		
Bill of Quantities	Individual Report Comparative Report		
Grand Summary	Individual Report Comparative Report		

Signed



কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকল্প
 বাংলাদেশ সরকার



Last Login : Tuesday, 17 Apr, 2018 09:36:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	173254	Invitation Reference No. :	E-GP-18/GZ/2017-18(PMP-Road.)
Closing Date and Time :	05-Apr-2018 12:00	Opening Date and Time :	05-Apr-2018 12:00
Procuring Entity :	Gopalganj Zone		
Brief :	Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaumadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road (Z- 8031) under Gopalganj Road Division during the year 2017-2018		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Gopalganj Zone
Tender/Proposal Package No. and Description :	E-GP-18/GZ/2017-18 PMP-Road. & Periodic Maintenance Works PMP By Providing DBS Wearing Course at Ch. 24.000 to Ch. 45.100 of Gaumadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road Z 8031 under Gopalganj Road Division during the year 2017-2018.		
Lot No. and Description :	1 & Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaumadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road (Z 8031) under Gopalganj Road Division during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Gopalganj Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The New Nation	07-Mar-2018		
The daily vorer Dak	07-Mar-2018		
the Daily Dhaka Potidin	07-Mar-2018		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
06-Mar-2018 11:25	05-Apr-2018 12:00

Opening Date and Time	
Original Date and Time	
05-Apr-2018 12:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
2	2	0	1

TOC Members	
Committee Members	ACE Gopalganj Zone TEC_TOC SE Gopalganj Road Circle

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Gopalganj Zone	Gopalganj Zone
Electronically Signed TOR On	05 Apr 2018 12:04	05 Apr 2018 12:08
Comments	Signed.	Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



Last Login : Tuesday, 17 Apr, 2018 09:36:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 173254 **Invitation Reference No. :** E-GP-18/GZ/2017-18(PMP-Road.)

Closing Date and Time : 05-Apr-2018 12:00 **Opening Date and Time :** 05-Apr-2018 12:00

Procuring Entity : Gopalganj Zone

Brief : Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaumadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road (Z- 8031) under Gopalganj Road Division during the year 2017-2018

[View Notice](#)

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Gopalganj Zone

Tender Package No. and Description : E-GP-18/GZ/2017-18 PMP-Road. & Periodic Maintenance Works PMP By Providing DBS Wearing Course at Ch. 24.000 to Ch. 45.100 of Gaumadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road Z 8031 under Gopalganj Road Division during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaumadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road (Z 8031) under Gopalganj Road Division during the year 2017-2018.

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
06-Mar-2018 11:25	05-Apr-2018 12:00	05-Apr-2018 12:00	03-Aug-2018	31-Aug-2018

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV (JVCA- View Details)	05-Apr-2018 07:15	Bank Guarantee	4500000.00	Bank: Uttara Bank Limited Branch: Gopalganj Branch (UBL) 03-Apr-2018 15:39	31-Aug-2018	03-Aug-2018
2	PTSL MAITREE (PVT) LTD - M/S. SARDAR ENTERPRISE JV (JVCA- View Details)	05-Apr-2018 11:18	Pay Order	4500000.00	Bank: Bank Asia Limited Branch: BAL_Gopalganj Branch 04-Apr-2018 19:28	31-Aug-2018	03-Aug-2018

Official Cost Estimate (In BDT)

175297040.790

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV	171875236.676	0.000	0.000	171875236.676
2	PTSL MAITREE (PVT) LTD - M/S. SARDAR ENTERPRISE JV	180654202.916	0.000	0.000	180654202.916

Opening Report Footer

TOC Members

Committee Members	ACE Gopalganj Zone TEC_TOC	SE Gopalganj Road Circle
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

PE Office	Gopalganj Zone	Gopalganj Zone
Electronically Signed TOR On	05 Apr 2018 12:03	05 Apr 2018 12:09
Comments	Signed.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাণিক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 173254 **Invitation Reference No. :** E-GP-18/GZ/2017-18(PMP-Road.)
Closing Date and Time : 05-Apr-2018 12:00 **Opening Date and Time :** 05-Apr-2018 12:00
Procuring Entity : Gopalganj Zone
Brief : Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaurnadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road (Z- 8031) under Gopalganj Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
E-GP-18/GZ/2017-18 PMP-Road.	Periodic Maintenance Works PMP By Providing DBS Wearing Course at Ch. 24.000 to Ch. 45.100 of Gaurnadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road Z 8031 under Gopalganj Road Division during the year 2017-2018.

[M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
				..	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Kamrul on behalf of M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV

[PTSL MAITREE \(PVT\) LTD - M/S. SARDAR ENTERPRISE JV](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
				..	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Md. Sirajul on behalf of PTSL MAITREE (PVT) LTD - M/S. SARDAR ENTERPRISE JV

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি
 বাংলাদেশ সরকার

Signed
AAM

কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক
স্বাক্ষর পরিচালক ও মহাপরিচালক
স্বাক্ষর পরিচালক ও মহাপরিচালক

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 173254 **Invitation Reference No. :** E-GP-18/GZ/2017-18(PMP-Road.)
Closing Date and Time : 05-Apr-2018 12:00 **Opening Date and Time :** 05-Apr-2018 12:00
Procuring Entity : Gopalganj Zone
Brief : Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaurnadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road (Z- 8031) under Gopalganj Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
E-GP-18/GZ/2017-18 PMP-Road.	Periodic Maintenance Works PMP By Providing DBS Wearing Course at Ch. 24.000 to Ch. 45.100 of Gaurnadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road Z 8031 under Gopalganj Road Division during the year 2017-2018.

[M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Kamrul on behalf of M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV

Signed
 AAM

কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 173254
Closing Date and Time : 05-Apr-2018 12:00
Procuring Entity : Gopalganj Zone
Brief : Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaurnadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road (Z- 8031) under Gopalganj Road Division during the year 2017-2018

Invitation Reference No. : E-GP-18/GZ/2017-18(PMP-Road.)
Opening Date and Time : 05-Apr-2018 12:00

[View Notice](#)

Package No	Package Description
E-GP-18/GZ/2017-18 PMP-Road.	Periodic Maintenance Works PMP By Providing DBS Wearing Course at Ch. 24.000 to Ch. 45.100 of Gaurnadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road Z 8031 under Gopalganj Road Division during the year 2017-2018.

[M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities (Salvage items)

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
2	Earth Work	02/02/06	Deduction Value of Materials Recovered from existing Road Pavement	cum	66	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	145992.066	One Lakh Forty-Five Thousand Nine Hundred and Ninety-Two point Zero Six Six	I AGREE
							Grand Total:	145992.066	One Lakh Forty-Five Thousand Nine Hundred and Ninety-Two point Zero Six Six	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Kamrul on behalf of M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV

[PTSL MAITREE \(PVT\) LTD - M/S. SARDAR ENTERPRISE JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities (Salvage items)

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
2	Earth Work	02/02/06	Deduction Value of Materials Recovered from existing Road Pavement	cum	66	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	145992.066	One Lakh Forty-Five Thousand Nine Hundred and Ninety-Two point Zero Six Six	
							Grand Total:	145992.066	One Lakh Forty-Five Thousand Nine Hundred and Ninety-Two point Zero Six Six	

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 পল্লব পরিদপন ও মহাপ্রকৃত বিভাগ
 সড়ক পরিদপন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Md. Sirajul on behalf of PTSL MAITREE (PVT) LTD - M/S. SARDAR ENTERPRISE JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAS
কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 173254 **Invitation Reference No. :** E-GP-18/GZ/2017-18(PMP-Road.)
Closing Date and Time : 05-Apr-2018 12:00 **Opening Date and Time :** 05-Apr-2018 12:00
Procuring Entity : Gopalganj Zone
Brief : Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaurnadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road (Z- 8031) under Gopalganj Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
E-GP-18/GZ/2017-18 PMP-Road.	Periodic Maintenance Works PMP By Providing DBS Wearing Course at Ch. 24.000 to Ch. 45.100 of Gaurnadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road Z 8031 under Gopalganj Road Division during the year 2017-2018.

[M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities

Bill of Quantities : E-GP-18/GZ/2017-18 (PMP-Roads)

- 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.
- Stone chips used in DBS must be of Pakur/Bholagongj or equivalent.
- The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.
- For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.
- The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and In that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.
- The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.
- All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/RUET.
- Contractor should maintain site laboratory at their own cost.


Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
2	Earth work	2/10/01	Construction of Soil Earthen Shoulder.	cum	3972.370	210.232	Two Hundred and Ten point Two Three Two	835119.290	Eight Lakh Thirty-Five Thousand One Hundred and Nineteen point Two Nine
2	Earth work	02/02/02	Roadway excavation in Suitable Soil	cum	151.880	157.085	One Hundred and Fifty-Seven point Zero Eight Five	23858.070	Twenty-Three Thousand Eight Hundred and Fifty-Eight point Zero Seven
2	Earth work	02/02/03	Roadway Excavation in existing Pavenent (not reinforce concrete)	Cum	65.700	246.397	Two Hundred and Forty-Six point Three Nine Seven	16188.283	Six One Eight point Eight
2	Earth work	02/08/01	Improved Subgrade	Cum	219.750	853.058	Eight Hundred and Fifty-Three point Zero Five	187459.496	One Sev Hur

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 বাংলাদেশ সরকার

							Eight		Nine point Four Nine Six
3	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	111.920	15563.914	Fifteen Thousand Five Hundred and Sixty-Three point Nine One Four	1741913.255	Seventeen Lakh Forty-One Thousand Nine Hundred and Thirteen point Two Five Five
3	Pavement Work	03/02/01	Sub-base	Cum	183.130	4139.995	Four Thousand One Hundred and Thirty-Nine point Nine Nine Five	758157.284	Seven Lakh Fifty-Eight Thousand One Hundred and Fifty-Seven point Two Eight Four
3	Pavement Work	03/03/01	Aggregate Base Type-1	cum	146.500	6268.576	Six Thousand Two Hundred and Sixty-Eight point Five Seven Six	918346.384	Nine Lakh Eighteen Thousand Three Hundred and Forty-Six point Three Eight Four
3	Pavement Work	03/06/01b	Bituminous Prime Coat (Hand Placed)	Sqm	732.500	122.071	One Hundred and Twenty-Two point Zero Seven One	89417.007	Eighty-Nine Thousand Four Hundred and Seventeen point Zero Zero Seven
3	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant work)	Sqm	155740.240	47.246	Forty-Seven point Two Four Six	7358103.379	Seventy-Three Lakh Fifty-Eight Thousand One Hundred and Three point Three Seven Nine
3	Pavement Work	03/10/02b	DBS-Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	7593.110	19874.219	Nineteen Thousand Eight Hundred and Seventy-Four point Two One Nine	150907131.031	Fifteen Crore Nine Lakh Seven Thousand One Hundred and Thirty-One point Zero Three One
3	Pavement Work	03/11/01	Premix Bituminous Carpeting.	cum	111.070	16445.769	Sixteen Thousand Four Hundred and Forty-Five point Seven Six Nine	1826631.563	Eighteen Lakh Twenty-Six Thousand Six Hundred and Thirty-One point Five Six Three
3	Pavement Work	03/13/01	Brick on End Edging	meter	1050.000	100.615	One Hundred point Six One Five	105645.750	One Lakh Five Thousand Six Hundred and Forty-Five point Seven Five
5	Structure Work	05/01/01	Single Layer Brick flat Soling	cum	151.880	465.227	Four Hundred and Sixty-Five point Two Two Seven	70658.677	Seventy Thousand Six Hundred and Fifty-Eight point Six Seven Seven
5	Structure Work	05/01/02b	Concrete Class -20 (Foundation)	cum	146.250	11264.723	Eleven Thousand Two Hundred and Sixty-Four point Seven Two Three	1647465.739	Sixteen Lakh Forty-Seven Thousand Four Hundred and Sixty-Five point Seven Three Nine
5	Structure Work	05/02/02	High Yield Reinforcement Bars	Tonne	13.650	88421.639	Eighty-Eight Thousand Four Hundred and Twenty-One point Six Three Nine	1206955.372	Twelve Lakh Six Thousand Nine Hundred and Fifty-Five point Three Seven Two
6	Incendental Work	06/11/02	Road Marking- Thermoplastic Material by spray)	Sqm	5181.000	807.216	Eight Hundred and Seven point Two One Six	4182186.096	Forty-One Lakh Eighty-Two Thousand One Hundred and Eighty-Six point Zero Nine Six
							Grand Total:	171875236.676	Seventeen Crore Eighteen Lakh Seventy-Five Thousand Two Hundred and Thirty-Six point Six Seven Six

This Bill of Quantities is Electronically Signed by Mr. Kamrul on behalf of M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis 173254 DBS.xls	101.29	 Download

PTSL MAITREE (PVT) LTD - M/S. SARDAR ENTERPRISE JV
(JVCA - View Details)

Bill of Quantities

Signed
AAM
কাজী আব্দুল্লাহ আল-মাহমুদ
মোহাম্মাদ
স্বাক্ষরিত ও মহাপ্রাপ্ত বিভাগ
স্বাক্ষরিত ও মোহাম্মাদ
মহাপ্রাপ্ত বিভাগ

Bill of Quantities : E-GP-18/GZ/2017-18 (PMP-Roads)

1. 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.

2. Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.

3. The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.

4. For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.

5. The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and in that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.

6. The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.

7. All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/RUET.

8. Contractor should maintain site laboratory at their own cost.

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
2	Earth work	2/10/01	Construction of Soil Earthen Shoulder.	cum	3972.370	250.001	Two Hundred and Fifty point Zero Zero One	993096.472	Nine Lakh Ninety-Three Thousand AND Ninety-Six point Four Seven Two
2	Earth work	02/02/02	Roadway excavation in Suitable Soil	cum	151.880	150.001	One Hundred and Fifty point Zero Zero One	22782.152	Twenty-Two Thousand Seven Hundred and Eighty-Two point One Five Two
2	Earth work	02/02/03	Roadway Excavation in existing Pavement (not reinforce concrete)	Cum	65.700	250.001	Two Hundred and Fifty point Zero Zero One	16425.066	Sixteen Thousand Four Hundred and Twenty-Five point Zero Six Six
2	Earth work	02/08/01	Improved Subgrade	Cum	219.750	910.001	Nine Hundred and Ten point Zero Zero One	199972.720	One Lakh Ninety-Nine Thousand Nine Hundred and Seventy-Two point Seven Two
3	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	111.920	14000.001	Fourteen Thousand point Zero Zero One	1566880.112	Fifteen Lakh Sixty-Six Thousand Eight Hundred and Eighty point One One Two
3	Pavement Work	03/02/01	Sub-base	Cum	183.130	3500.001	Three Thousand Five Hundred point Zero Zero One	640955.183	Six Lakh Forty Thousand Nine Hundred and Fifty-Five point One Eight Three
3	Pavement Work	03/03/01	Aggregate Base Type-1	cum	146.500	6000.001	Six Thousand point Zero Zero One	879000.147	Eight Lakh Seventy-Nine Thousand point One Four Seven
3	Pavement Work	03/06/01b	Bituminous Prime Coat (Hand Placed)	Sqm	732.500	125.001	One Hundred and Twenty-Five point Zero Zero One	91563.233	Ninety-One Thousand Five Hundred and Sixty-Three point Two Three Three
3	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant work)	Sqm	155740.240	50.601	Fifty point Six Zero One	7880611.884	Seventy-Eight Lakh Eighty Thousand Six Hundred and Eleven point Eight Eight Four
3	Pavement Work	03/10/02b	DBS-Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	7593.110	20900.001	Twenty Thousand Nine Hundred point Zero Zero One	158696006.593	Fifteen Crore Eighty-Six Lakh Ninety-Six Thousand AND Six point Five Nine Three
3	Pavement Work	03/11/01	Premix Bituminous Carpeting.	cum	111.070	16000.001	Sixteen Thousand point Zero Zero One	1777120.111	Seventeen Lakh Seventy-Seven Thousand One Hundred and Twenty point
3	Pavement Work	03/13/01	Brick on End Edging	meter	1050.000	95.935	Ninety-Five point Nine Three Five	100731.750	One Hun One
5	Structure Work	05/01/01	Single Layer Brick flat Soling	cum	151.880	400.001	Four Hundred point Zero Zero One	60752.152	Sixty Hun point

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 বাংলাদেশ সরকার

5	Structure Work	05/01/02b	Concrete Class -20 (Foundation)	cum	146.250	12000.001	Twelve Thousand point Zero Zero One	1755000.146	Seventeen Lakh Fifty-Five Thousand point One Four Six
5	Structure Work	05/02/02	High Yield Reinforcement Bars	Tonne	13.650	96000.001	Ninety-Six Thousand point Zero Zero One	1310400.014	Thirteen Lakh Ten Thousand Four Hundred point Zero One Four
6	Incendeltal Work	06/11/02	Road Marking-Thermoplastic Material by spray)	Sqm	5181.000	900.001	Nine Hundred point Zero Zero One	4662905.181	Forty-Six Lakh Sixty-Two Thousand Nine Hundred and Five point One Eight One
							Grand Total:	180654202.916	Eighteen Crore Six Lakh Fifty-Four Thousand Two Hundred and Two point Nine One Six
.									

This Bill of Quantities is Electronically Signed by Mr. Md. Sirajul on behalf of PTSL MATREE (PVT) LTD - MS. SARDAR ENTERPRISE JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAS

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ
বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 173254
 Invitation Reference No. : E-GP-18/GZ/2017-18(PMP-Road.)

Closing Date and Time : 05-Apr-2018 12:00
 Opening Date and Time : 05-Apr-2018 12:00

Procuring Entity : Gopalganj Zone

Brief : Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaurnadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road (Z- 8031) under Gopalganj Road Division during the year 2017-2018

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV

S. No.	Form Name	Amount (in BDT)
1	Unconditional Discount Form	0.000
2	Bill of Quantities	171875236.676
	Grand Total	171875236.676

Tenderer/Consultant Name : PTSL MAITREE (PVT) LTD - M/S. SARDAR ENTERPRISE JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	180654202.916
	Grand Total	180654202.916

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকল্প
 বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 173254
 Invitation Reference No. : E-GP-18/GZ/2017-18(PMP-Road.)

Closing Date and Time : 05-Apr-2018 12:00
 Opening Date and Time : 05-Apr-2018 12:00

Procuring Entity : Gopalganj Zone

Brief : Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaumadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road (Z- 8031) under Gopalganj Road Division during the year 2017-2018

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV Amount in (BDT)	PTSL MAITREE (PVT) LTD - M/S. SARDAR ENTERPRISE JV Amount in (BDT)
Unconditional Discount Form	0.000	0
Bill of Quantities	171875236.676	180654202.916
Grand Total	171875236.676	180654202.916


[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র
 সিস্টেম এনালিস্ট ও ইন্সপেক্টর
 সিস্টেম এনালিস্ট ও সিস্টেম এনালিস্ট
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 173254 **Invitation Reference No. :** E-GP-18/GZ/2017-18(PMP-Road.)
Closing Date and Time : 05-Apr-2018 12:00 **Opening Date and Time :** 05-Apr-2018 12:00
Procuring Entity : Gopalganj Zone
Brief : Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaurnadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road (Z- 8031) under Gopalganj Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
E-GP-18/GZ/2017-18 PMP-Road.	Periodic Maintenance Works PMP By Providing DBS Wearing Course at Ch. 24.000 to Ch. 45.100 of Gaurnadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road Z 8031 under Gopalganj Road Division during the year 2017-2018.

M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV
 (JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	121.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	472288058.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kamrul on behalf of M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV

PTSL MAITREE (PVT) LTD - M/S. SARDAR ENTERPRISE JV
 (JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 বাংলাদেশ সরকার




1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	75.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6720000000

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Sirajul on behalf of PTSL MAITREE (PVT) LTD - MS. SARDAR ENTERPRISE JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	past perforce ...pdf	195.04	 Download
2	-	Past performance evaluation Matrix-Sardar Ent..pdf	347.17	 Download
3	-	Tender Capacity format - ACE Gopalganj Zone - Copy.xls	401.66	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
পল্লীকাজী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 173254
Closing Date and Time : 05-Apr-2018 12:00
Procuring Entity : Gopalganj Zone
Brief : Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaurnadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road (Z- 8031) under Gopalganj Road Division during the year 2017-2018

Invitation Reference No. : E-GP-18/GZ/2017-18(PMP-Road.)
Opening Date and Time : 05-Apr-2018 12:00

[View Notice](#)

Package No	Package Description
E-GP-18/GZ/2017-18 PMP-Road.	Periodic Maintenance Works PMP By Providing DBS Wearing Course at Ch. 24.000 to Ch. 45.100 of Gaurnadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road Z 8031 under Gopalganj Road Division during the year 2017-2018.

[M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
All necessary equipments	New	Owned	Owned, leased or to be purchased
5.			
Elements of Activity		Brief description of Activity	
Attached herewith.		Attached herewith.	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kamrul on behalf of M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan PC 173254.xls	39.71	Download

[PTSL MAITREE \(PVT\) LTD - M/S. SARDAR ENTERPRISE JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.






A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোসাম্মাদ
 শ্রদ্ধা পরিচয় ও মহাপ্রদত্ত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching plant	Good	Leased	Leased
Pneumatic Tired Roller, 10 tonne	Good	Owned	Owned
Smooth Wheeled Steel Roller, 8-10 tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Dump Trucks, 6-10 tonne	Good	Leased	Leased
Water Tanker, 3000 litres	Good	Owned	Owned
Bitumen Pressure Sprayer	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking/ Painting Machine	Good	Owned	Owned
Air Compressor	Good	Leased	Leased
Asphalt Paver	Good	Leased	Leased
Core Cutter Machine	Good	Owned	Owned
Soil Compector	Good	Leased	Leased
5.			
Elements of Activity	Brief description of Activity		
PMPL (JV Share)	51%		
MSE (JV Share)	49%		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Sirajul on behalf of PTSL MATREE (PVT) LTD - M/S. SARDAR ENTERPRISE JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 173254.pdf	132.35	 Download
2	-	Major Equipment Lease Agreement.pdf	609.27	 Download
3	-	EQUIPMENT LATEST14.12.16,,,pdf	436.92	 Download
4	-	Equipment PMPL -01.pdf	2711.10	 Download
5	-	Equipment PMPL -02.pdf	2733.75	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সড়ক পরিবহন ও মর্যাদাসিক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 173254 **Invitation Reference No. :** E-GP-18/GZ/2017-18(PMP-Road.)
Closing Date and Time : 05-Apr-2018 12:00 **Opening Date and Time :** 05-Apr-2018 12:00
Procuring Entity : Gopalganj Zone
Brief : Periodic Maintenance Works (PMP) By Providing DBS Wearing Course at Ch. 24+000 (Kotalipara) to Ch. 45+100 (Bedgram) of Gaurnadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road (Z- 8031) under Gopalganj Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
E-GP-18/GZ/2017-18 PMP-Road.	Periodic Maintenance Works PMP By Providing DBS Wearing Course at Ch. 24.000 to Ch. 45.100 of Gaurnadi- Agailjara- Paisarhat-Kotalipara-Gopalganj Road Z 8031 under Gopalganj Road Division during the year 2017-2018.

[M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S. Saleh Ahmed And M/S. Kamrul & Brothers JV Co-Chairman : Md.Kamrul Islam 253, Mohammadpara, P.O.: Gopalganj-8100 Gopalganj Poursava Dist : Gopalganj. Mob.: +880-01795944047,01911015934
2. Registered e-mail ID of the Tenderer / JVCA Partner:	ms.saandkbjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Attached herewith.	Attached herewith.	Prime Contractor	Attached herewith.	Attached herewith.	3200.000	Attached herewith.	Attached herewith.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
MS. Saleh Ahmed. FY- 2012-2013.	555064406.000
MS. Saleh Ahmed. FY- 2013-2014.	331301439.000
MS. Saleh Ahmed. FY- 2014-2015.	331301439.000
MS. Saleh Ahmed. FY- 2015-2016.	1079334106.000
MS. Saleh Ahmed. FY- 2016-2017.	1341962003.000
MS. Kamrul and Brothers. FY- 2012-2013.	74013575.000
MS. Kamrul and Brothers. FY- 2013-2014.	68043857.000
MS. Kamrul and Brothers. FY- 2014-2015.	143801321.000
MS. Kamrul and Brothers. FY- 2015-2016.	227120290.000
MS. Kamrul and Brothers. FY- 2016-2017.	422125760.000
Total Turnover	4722888058.000




































This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kamrul on behalf of M/S. Saleh Ahmed And M/S. Kamrul & Brothers.

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	General Experience Certificates (ITT 15.1(a))	General_Experience_KB And SA JV.pdf	905.26

কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 পদক পরিচয় ও মহাপ্রদত্ত বিভাগ
 পদক পরিচয় ও পদক মহাপ্রদত্ত
 পদক পরিচয় ও পদক মহাপ্রদত্ত

2	Specific Experience Certificates (ITT 15.1(b))	Similar_RCC RD Drain_688_Lac_SA.pdf	362.01	 Download
3	Specific Experience Certificates (ITT 15.1(b))	Similar_Work_Road_SA_And_KB_JV.pdf	2749.86	 Download
4	Specific Experience Certificates (ITT 15.1(b))	Similar_Work_Bridge_SA_And_KB_JV.pdf	1384.24	 Download
5	Specific Experience Certificates (ITT 15.1(b))	Similar_Work_Bridge_SA And KB JV.pdf	1254.14	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Similar_Work_Road_KB And SA JV.pdf	1314.69	 Download
7	Specific Experience Certificates (ITT 15.1(b))	Specific_Work_Road_KB And SA JV.pdf	1203.29	 Download
8	Specific Experience Certificates (ITT 15.1(b))	Similar_Road_SA_30.40 Cror.pdf	1890.12	 Download
9	Valid Trade License (ITT 25.1.(f))	Trade_KB And SA JV.pdf	1045.96	 Download
10	TIN Certificate (ITT 25.1(g))	TIN_KB_AND_SA_JV.pdf	359.15	 Download
11	VAT Certificate (ITT 25.1(g))	Vat_KB And SA JV.pdf	2598.97	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ID_No_169242_Agreement_SA And KB JV.pdf	1438.39	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ID_NO_145843_Agreement.pdf	1364.00	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 14-15 KB.pdf	1557.26	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 15-16 KB.pdf	1739.08	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 KB.rar	2564.52	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 12-13 KB.pdf	167.26	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 13-14 KB.pdf	1145.62	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certificate_2016-2017_4.pdf	424.99	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certifir_2016-17_5_KB.pdf	1124.24	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certificate_2016-2017_1.pdf	2103.62	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certificate_2016-2017_2.rar	2533.02	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certificate_2016-2017_3.pdf	2677.11	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -02 2015-16_KB.pdf	1421.27	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -03 2015-16_KB.pdf	2355.72	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate _04 2015-16_KB.pdf	2527.02	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -03 2014-15_KB.pdf	2790.61	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -01 2015-16_KB.pdf	1871.05	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -02 2013-14_KB.pdf	2606.79	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -01 2014-15_KB.pdf	1646.61	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -02 2014-15_KB.pdf	2565.11	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -02 2012-13_KB.pdf	1547.52	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -01 2012-13_KB.pdf	1141.26	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -01 2013-14_KB.pdf	1390.55	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Joint_Venture_KB_1.pdf	1793.29	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাক্রম বিভাগ নতুন পরিচয় ও সোহ মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Joint_Venture_2016-2017.pdf	1859.74	
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Joint_Venture_KB.pdf	2721.81	

38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Past_Performance_SA_And_KB_JV.pdf	938.73	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Yearly_Turnover_KB And SA JV.pdf	579.20	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Tender_Capacity_KB And SA JV.pdf	468.65	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	One_Going_Work_KB And SA JV.pdf	501.88	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn_Over_2016-17_SA.pdf	2021.86	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn_Over_2013-14_SA.pdf	826.84	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn_Over_2014_15_SA.pdf	1291.71	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn_Over_2015-16_SA.pdf	486.76	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn_Over_2011-12_SA.pdf	2207.57	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn_Over_2012-13_SA.pdf	1891.16	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RABRC-SA Seal Coat.pdf	2437.09	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA_DEED.pdf	1354.97	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_1_SA.pdf	853.15	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_2_SA.pdf	2552.22	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_SA.pdf	1572.49	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2014-15_SA.pdf	1455.11	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16_1_SA.pdf	1737.45	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16_SA.pdf	1668.52	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13_SA.pdf	1325.29	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14_1_SA.pdf	1935.13	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14_SA.pdf	1089.01	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13_1_SA.pdf	1108.89	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DC-SA Joint Venture Deed.pdf	562.65	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAH-SA-MAK JV.pdf	2665.93	 Download
62	-	Work Plan PC 173254.xls	39.71	 Download
63	-	Batch_Plant__SA.pdf	1032.64	 Download
64	-	Technical_Personel_KB.pdf	575.41	 Download
65	-	National_ID_KB.pdf	1460.55	 Download
66	-	Declaration_Aspalt_KB.pdf	409.01	 Download
67	-	Equipment_Aspalt_KB.pdf	2437.48	 Download
68	-	National_Id_SA.pdf	219.35	 Download
69	-	Technical_Personel_SA.pdf	919.05	 Download
70	-	Equipments_List_SA.pdf	844.54	 Download
71	-	Batch_Plant_Equipment_SA.pdf	1032.64	 Download
72	Specific Experience Certificates (ITT 15.1(b))	Similar_Work_Road_SA And KB JV.pdf	2566.29	
73	Financial Capacity Certificates (ITT 16)	Credit_Line_KB 173254.pdf	325.96	

74	Financial Capacity Certificates (ITT 16)	Credit_Line_SA_173254.pdf	287.99	Download
75	-	Analysis 173254 DBS.xls	101.29	Download

PTSL MAITREE (PVT) LTD - M/S. SARDAR ENTERPRISE JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	PTSL MAITREE (PVT) LTD - M/S. SARDAR ENTERPRISE JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	pmpl.msejv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	40

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DKZ/38/2010-2011/R-03	Construction of Flexible pavement, RCC Box Culvert, Protective work etc. from ch 12+000 km to 19+450km of Nakla-Nalitabari-Nakugaon land port road (N-402) under Sherpur Road Division.	Prime Contractor	29/01/2012	29/06/2016	403129280.300	Supta Chakma ID No. 001031 Executive Engineer, RHD Road Division, Sherpur Phone: 0931-61821	Earth Works: 323591.20cum; Improved Sub-grade: 23218.50 cum, Sub-base: 15347.00 Cum; Aggregate base type-I: 11510.25cum; Aggregate base type-II: 11510.25cum; DBS Base Course: 5371.45cum; DBS Wearing Course: 2719.25cum; RCC Box Culvert: 12.00m (3Nos); Concrete slope protection (with Geo-Textile Filter Fabric) = 1000.00 Sqm; U-Drain : 100.00 Lin.m; Saucer Drain: 150.00 lin.m; RCC Palisading: 100.00 lin.m

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
TOTAL CONSTRUCTION TURNOVER 2012-2013 To 2016-2017 (PMPL)	5739348134.830
AACT Per Year (PMPL)	1147869626.970
TOTAL CONSTRUCTION TURNOVER 2012-2013 To 2016-2017 (SE)	990057898.000
AACT Per Year (SE)	198011579.600

















This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Sirajul on behalf of PTSL MAITREE (PVT) LTD - M/S. SARDAR ENTERPRISE JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	G.Ex. Cer. 2005 (PTSL).jpg	139.21	Download
2	General Experience Certificates (ITT 15.1(a))	General Experience Certificate (MPL).jpg	123.84	Download
3	General Experience Certificates (ITT 15.1(a))	1.1 G. Ex. Part- 1 (2010-2011).pdf	1578.21	Download
4	General Experience Certificates (ITT 15.1(a))	1.2 G. Ex. Part- 2 (2010-2011).pdf	2347.23	Download
5	General Experience Certificates (ITT 15.1(a))	1.3 G. Ex. Part- 3 (2010-2011).pdf	2530.88	Download
6	General Experience Certificates (ITT 15.1(a))	1.4 G. Ex. Part- 4 (2010-2011).pdf	2415.02	Download
7	General Experience Certificates (ITT 15.1(a))	1.5 G. Ex. Part-1 (2011-2012).pdf	789.94	Download
8	General Experience Certificates (ITT 15.1(a))	1.7 G. Ex. Part-3 (2011-2012).pdf	1849.94	Download
9	General Experience Certificates (ITT 15.1(a))	1.6 G. Ex. Part-2 (2011-2012).pdf	1785.25	Download
10	General Experience Certificates (ITT 15.1(a))	1.8 G.Ex. 2012-2013.pdf	2577.28	Download
11	General Experience Certificates (ITT 15.1(a))	1.9 G.Ex. 2013-2014.pdf	381.32	Download
12	General Experience Certificates (ITT 15.1(a))	2.1 G. Ex. 2015-2016.pdf	243.19	Download
13	General Experience Certificates (ITT 15.1(a))	2.2 G. Ex. 2016-2017.pdf	526.68	Download

Signed
AAH
কাজী আব্দুল আল-মামুন
যোগাযোগ
পত্র পরিচালক ও মহাপ্রকল্প পরিচালক
পত্র পরিচালক ও মহাপ্রকল্প পরিচালক
পত্র পরিচালক ও মহাপ্রকল্প পরিচালক

14	Specific Experience Certificates (ITT 15.1(b))	1.1 Similar Nature of work Road RHD 40 Crore.PDF	1111.86	 Download
15	General Experience Certificates (ITT 15.1(a))	S.N Work 40 Crore RHD.pdf	455.32	 Download
16	Valid Trade License (ITT 25.1.(f))	Trade Liacence 2017-18 (PMPL).pdf	1439.67	 Download
17	TIN Certificate (ITT 25.1(g))	TIN - Income Tax Clearance Certificate.pdf	348.88	 Download
18	VAT Certificate (ITT 25.1(g))	VAT PMPL.PDF	101.67	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summery.pdf	54.96	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover details of _PMPL_ As Per (RHD) TDMS List Update.pdf	130.50	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Turnover 2012-2013 (Part-1).pdf	1608.36	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Turnover 2012-2013 (Part-2).pdf	2587.69	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Turnover 2013-2014 (Part - 1).pdf	2553.91	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Turnover 2013-2014 (Part - 2).pdf	2094.40	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5.0.1 Turnover 2014-2015.pdf	2781.26	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. Turnover 2015-2016.pdf	1381.33	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7.. Turnover 2016-2017.pdf	2799.35	 Download
28	-	ABC Liacence 2017-2018.PDF	2668.21	 Download
29	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE 20 YEARS.pdf	417.85	 Download
30	Financial Capacity Certificates (ITT 16)	LIQUID SARDAR ENT ID 173254 .pdf	325.88	 Download
31	Financial Capacity Certificates (ITT 16)	LIQUID PTSL ID 173254.pdf	377.11	 Download
32	Valid Trade License (ITT 25.1.(f))	Trade License 17-18.pdf	808.84	 Download
33	TIN Certificate (ITT 25.1(g))	TIN 16-17 Sardar Ent,,,,,,,,,pdf	362.35	 Download
34	VAT Certificate (ITT 25.1(g))	VAT-,,,,,,,,,pdf	734.69	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2013-2014.pdf	2031.28	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2013-2014 (1).pdf	216.44	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2012-2013.....pdf	1329.76	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2011-2012.pdf	1019.97	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2010-2011.pdf	913.21	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2015-2016 SARDAR.pdf	1390.10	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2014-2015.pdf	1900.78	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work certificate 2015-2016 supply work.pdf	1133.66	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	W.Completion Certificate-RHD Gopalganj.pdf	1144.65	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2014-2015.pdf	2244.14	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016.pdf	1128.70	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary last 5 Years-SE.pdf	202.18	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover,,,,,,,,, 2015-2016.pdf	2525.32	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সেই মর্যাদায় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2013-2014(8).pdf	2259.85	
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (14).jpg	685.47	

50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2013-2014 (7).pdf	2200.18	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2013-2014 (1).pdf	771.98	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2012-2013 (5).pdf	1865.14	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2012-2013 (6).pdf	2123.75	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2012-2013 (5) mse.pdf	1836.32	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2011-2012 (4).pdf	2223.24	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT CERTIFICAT 2014-2015 mse.pdf	515.05	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT CERTIFICATE.pdf	515.93	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 15-16.pdf	646.08	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 3.80 crore.jpg	754.75	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 15-16pdf	339.37	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 tk.8965077.pdf	222.88	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17...1.57 crore.pdf	301.80	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 Tk.380 lac.pdf	390.23	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 tk.52 lac.pdf	234.18	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 ...completion cert.pdf	1779.04	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17...payment certificate.pdf	1227.21	 Download
67	-	Tender Capacity with On Going Works NOA.pdf	2104.92	 Download
68	TIN Certificate (ITT 25.1(g))	Income Tax 17-18 MSE.jpg	157.04	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র প্রোগ্রামার
নথক পরিদপ্তর ও মহাপ্রকল্প বিভাগ
নথক পরিদপ্তর ও সোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার