

Evaluation Summary

1	Tender ID	:	111172			
2	Package No.	:	DZe-GP-03/PMPB&C/2017-2018.			
3	Name or Work	:	Re-construction of different type of culvert 17 nos at different road of Narsingdi road division under periodic maintenance programme PMP during the year 2017-2018 PMPB&C 2016-2017.			
4	Procuring Entity	:	Dhaka Zone			
5	Budget	:	Revenue (PMP-BC)			
6	Procurement Method	:	OTM - NCT			
7	Invitation and Opening Dated	:	Invitation	20-Jul-17	Opening 7-Aug-17 18	
8	Tender Validity Period (date/day)	:	5-Dec-17 120			
9	Number of Tender Submission	:	5			
10	Preliminary Examination and Technical Evaluation Results and Comments of TEC	:	TER1	Tenders Accepted in Preliminary Examination	4	
			TER2	Technically Responsive Tenders	4	
				SSECL-SE JV has been excluded by the e-GP system for quoting less by more than 10% of the official cost estimate.		
11	Price Comparison of Lowest 03 Tenderers	:	Name		Quoted Value	Point [Turnover]
			M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)		51,817,384.017	1000 [786.92]
			Kamal Associates-Mir Brothers JV		51,817,384.017	1000 [311.46]
			M/S Mominul Hoque & M/S. Shamim Construction (JV)		51,817,384.017	1000 [113.72]
12	Name of Winner	:	M.M. Builders & Engineers Ltd.- M/SZaman & Brothers (JV) [M.M. Builders & Engineers Ltd. - Lead Partner]			
13	Recommended Contract Value	:	51,817,384.017 Taka			
14	Official Cost Estimate and % above / less	:	Cost Est.	57,574,871.130 Taka	10.000% Less	
15	Comment of TEC Chairperson	:	"Forwarded and recommendation for approval.."			

Remarks of HOPE:

Recommended for approval

Signature of HOPE:

(Ebne Alam Hasan)
Chief Engineer, RHD
Roads and Highways Department

Signed
AAM
কাজী আব্দুল আল-হামিদ
প্রোগ্রামার
পল্লী পরিদপ্তর ও মহাসড়ক বিভাগ
পল্লী পরিদপ্তর ও পল্লী মহাসড়ক
পল্লী পরিদপ্তর ও পল্লী মহাসড়ক