



Last Login : Thursday, 11 Jan, 2018 10:12:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 126657 **Invitation Reference No. :** e-GP/13/ACE Khu/2017-2018

Closing Date and Time : 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00

Procuring Entity : Khulna Zone

Brief : Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. N-704) under Road Division, Jhenidah during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/13/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 01500 Cadet Collage to 02750 Gabal Ch. 09700 Chadpur to 12200 Chadpur Ch. 14000 Garagonj to Ch. 21230 Shekpara Bazar of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road Road No. 704 under Road Division Jhenidah during the year 2017-2018.

Lot No. and Description : Single & Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. 704) under Road Division, Jhenidah during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MS. Rezi Construction	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MD. MOYENUDDIN (BASHI)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MD.MIZANUR RAHMAN - RAB-RC(PVT)LTD-PTSLMATREE(PVT)LTD JV	Yes	Yes	Yes	No	Yes	Yes	No	Technically Non-responsive
MOZAHAR ENTERPRISE (PVT.) LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members			
Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-UI-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 2 On	13 Dec 2017 19:08	14 Dec 2017 11:08	13 Dec 2017 19:24
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 11 Jan, 2018 10:12:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 126657 **Invitation Reference No. :** e-GP/13/ACE Khu/2017-2018

Closing Date and Time : 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00

Procuring Entity : Khulna Zone

Brief : Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. N-704) under Road Division, Jhenidah during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/13/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 01500 Cadet Collage to 02750 Gabal Ch. 09700 Chadpur to 12200 Chadpur Ch. 14000 Garagonj to Ch. 21230 Shekpara Bazar of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road Road No. 704 under Road Division Jhenidah during the year 2017-2018.

Lot No. and Description : Single & Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. 704) under Road Division, Jhenidah during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	MD. MOYENUDDIN (BASHI) (Winner)	114967732.360	110201604.310	4766128.050	4.146
L2	M/S. Rezi Construction	114967732.360	126370825.147	-11403092.787	-9.919
L3	MOZAHAR ENTERPRISE (PVT.) LTD.	114967732.360	126382420.719	-11414688.359	-9.929

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
MD. MOYENUDDIN (BASHI)	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-UI-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতি পরিদর্শন ও মূল্যায়ন বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 3 On	14 Dec 2017 11:20	14 Dec 2017 11:19	14 Dec 2017 11:21
Comments	Signed	Signed	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 11 Jan, 2018 10:12:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 126657 **Invitation Reference No. :** e-GP/13/ACE Khu/2017-2018

Closing Date and Time : 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00

Procuring Entity : Khulna Zone

Brief : Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. N-704) under Road Division, Jhenidah during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/13/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 01500 Cadet Collage to 02750 Gabal Ch. 09700 Chadpur to 12200 Chadpur Ch. 14000 Garagonj to Ch. 21230 Shekpara Bazar of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road Road No. 704 under Road Division Jhenidah during the year 2017-2018.

Lot No. and Description : Single & Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. 704) under Road Division, Jhenidah during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

MD. MOYENUDDIN (BASHI)

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-Ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 4 On	14 Dec 2017 12:16	14 Dec 2017 12:14	14 Dec 2017 11:22
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ
পদক পরিচয় ও পদক পরিচয়
পদক পরিচয় ও পদক পরিচয়



Thursday, 11 Jan, 2018 11:54:45 BST

Last Login : Thursday, 11 Jan, 2018 10:12:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**

Print

Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 126657 **Invitation Reference No. :** e-GP/13/ACE Khu/2017-2018

Closing Date and Time : 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00

Procuring Entity : Khulna Zone

Brief : Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. N-704) under Road Division, Jhenidah during the year 2017-2018.

View Notice

Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/13/ACE Khu/2017-2018

Lot No. and Description : Single & Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 01500 Cadet Collage to 02750 Gabal Ch. 09700 Chadpur to 12200 Chadpur Ch. 14000 Garagonj to Ch. 21230 Shekpara Bazar of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road Road No. 704 under Road Division Jhenidah during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type				Approval Status of Official Estimates
Approved	Revenue				Approved
Criteria	M/S. Rezvi Construction	MD. MOYENUDDIN (BASHI)	MD.MIZANUR RAHMAN - RAB-RC(PVT)LTD-PTSLMAITREE(PVT)LTD JV	MOZAHAR ENTERPRISE (PVT.) LTD.	
Tender Validity	Yes	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	NA	NA	Yes	NA	
Joint Venture Agreement	NA	NA	Yes	NA	
Subcontractor's Information given or not (If any)	NA	NA	NA	NA	
Tender Contents	Yes	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	Yes	
Eligibility Declarations	Yes	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	Yes	
Litigation History	Yes	Yes	Yes	Yes	
Solvency	Yes	Yes	No	Yes	
Country of Origin	NA	NA	NA	NA	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members

TEC Members

Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-UI-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 1 On	13 Dec 2017 19:07	13 Dec 2017 19:09	13 Dec 2017 19:23
Comments	Signed	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 126657 **Invitation Reference No. :** e-GP/13/ACE Khu/2017-2018
Closing Date and Time : 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00
Procuring Entity : Khulna Zone
Brief : Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. N-704) under Road Division, Jhenidah during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	M/S. Rezi Construction	-	View Evaluation Status
2	MD. MOYENUDDIN (BASHI)	-	View Evaluation Status
3	MD.MIZANUR RAHMAN - RAB-RC(PVT)LTD-PTSLMATTREE(PVT)LTD JV (JVCA- View Details)	-	View Evaluation Status
4	MOZAHAR ENTERPRISE (PVT.) LTD.	-	View Evaluation Status


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার


[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	126657	Invitation Reference No. :	e-GP/13/ACE Khu/2017-2018
Closing Date and Time :	16-Nov-2017 13:00	Opening Date and Time :	16-Nov-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. N-704) under Road Division, Jhenidah during the year 2017-2018.		
 View Notice			

Package No. :	e-GP/13/ACE Khu/2017-2018		
Package Description :	Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 01500 Cadet Collage to 02750 Gabal Ch. 09700 Chadpur to 12200 Chadpur Ch. 14000 Garagonj to Ch. 21230 Shekpara Bazar of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road Road No. 704 under Road Division Jhenidah during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	Single		
Lot Description :	Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. 704) under Road Division, Jhenidah during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed



কাজী আব্দুল আল-মামুন
সিনিয়র প্রোগ্রামার
নতুন পরিচালন ও মন্ত্রণালয় বিভাগ
নতুন পরিচালন ও সোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126657 **Invitation Reference No. :** e-GP/13/ACE Khu/2017-2018
Closing Date and Time : 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00
Procuring Entity : Khulna Zone
Brief : Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. N-704) under Road Division, Jhenidah during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/13/ACE Khu/2017-2018	Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 01500 Cadet Collage to 02750 Gabal Ch. 09700 Chadpur to 12200 Chadpur Ch. 14000 Garagonj to Ch. 21230 Shekpara Bazar of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road Road No. 704 under Road Division Jhenidah during the year 2017-2018.

M/S. Rezvi Construction

Bill of Quantities

Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.

Bill of Quantities

SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Board	L.S	1.000	9725.051	Nine Thousand Seven Hundred and Twenty-Five point Zero Five One	9725.051	Nine Thousand Seven Hundred and Twenty-Five point Zero Five One
2	General & Site Facilities.	01/01/02	Maintain Temp, Structure & Equipment for the Maintenance and Protection of Traffic.	Day	180.000	2109.391	Two Thousand One Hundred and Nine point Three Nine One	379690.380	Three Lakh Seventy-Nine Thousand Six Hundred and Ninety point Three Eight
3	General & Site Facilities.	01/02/07	Progress of Photographs	Months	6.000	1099.001	One Thousand AND Ninety-Nine point Zero Zero One	6594.006	Six Thousand Five Hundred and Ninety-Four point Zero Zero Six
4	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	364695.361	Three Lakh Sixty-Four Thousand Six Hundred and Ninety-Five point Three Six One	364695.361	Three Lakh Sixty-Four Thousand Six Hundred and Ninety-Five point Three Six One
5	General & Site Facilities.	01/03/02	Maintenance Site Laboratory	Months	6.000	8461.401	Eight Thousand Four Hundred and Sixty-One point Four Zero One	50768.406	Fifty Thousand Seven Hundred and Sixty-Eight point Four Zero Six
6	Pavement works	03/01/01	Scarify, Mix and Recompact Existing Pavement and or Shoulder	Sqm	9490.000	55.001	Fifty-Five point Zero Zero One	521959.490	Five Lakh Twenty-One Thousand Nine Hundred and Fifty-Nine point Four Nine
7	Pavement works	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	176.660	17290.499	Seventeen Thousand Two Hundred and Ninety point Four Nine Nine	3054539.553	Thirty Lakh Fifty-Four Thousand Five Hundred and Thirty-Nine point Five Five Three
8	Pavement works	03/03/01	Aggregate Base Type - I	Cum	1898.000	7216.001	Seven Thousand Two Hundred and Sixteen point Zero Zero One	13695969.898	One Crore Thirty-Six Lakh Ninety-Five Thousand Nine Hundred and Sixty-Nir Eigh
9	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	9490.000	135.181	One Hundred and Thirty-Five point One Eight One	1282867.690	Tw Tw Hu Se


Signed

AAM

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পদক পরিচালন ও মর্যাদা বিতরণ
পদক পরিচালন ও পদক মর্যাদা
পদক পরিচালন ও পদক মর্যাদা

10	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	82344.000	50.551	Fifty point Five Five One	4162571.544	Two Thousand Five Hundred and Seventy-One point Five Four Four
11	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) bitumeen grade 60/70	Cum	474.500	21876.599	Twenty-One Thousand Eight Hundred and Seventy-Six point Five Nine Nine	10380446.225	One Crore Three Lakh Eighty Thousand Four Hundred and Forty-Six point Two Two Five
12	Pavement works	03/10/02b	DBS -Wearing Course 50mm thick (Av)(Plant Method) bitumeen grade 60/70	Cum	4007.700	22109.671	Twenty-Two Thousand One Hundred and Nine point Six Seven One	88608928.467	Eight Crore Eighty-Six Lakh Eight Thousand Nine Hundred and Twenty-Eight point Four Six Seven
13	Pavement works	03/13/01	Brick on End Edging	Lm	2600.000	113.201	One Hundred and Thirteen point Two Zero One	294322.600	Two Lakh Ninety-Four Thousand Three Hundred and Twenty-Two point Six
14	Incidentals	06/05/01	Road Marking- Thermoplastic Materials(Indicate if seccred or spray application)	Sqm	2574.420	1174.481	One Thousand One Hundred and Seventy-Four point Four Eight One	3023607.376	Thirty Lakh Twenty-Three Thousand Six Hundred and Seven point Three Seven Six
15	Incidentals	06/10/01	Traffic Signs	No	28.000	7584.201	Seven Thousand Five Hundred and Eighty-Four point Two Zero One	212357.628	Two Lakh Twelve Thousand Three Hundred and Fifty-Seven point Six Two Eight
16	Incidentals	06/10/02	Sign Post	No	28.000	3377.199	Three Thousand Three Hundred and Seventy-Seven point One Nine Nine	94561.572	Ninety-Four Thousand Five Hundred and Sixty-One point Five Seven Two
17	Incidentals	06/15/01	Concrete guide Post (1.60m long, 200mm dia)	No	100.000	2272.199	Two Thousand Two Hundred and Seventy-Two point One Nine Nine	227219.900	Two Lakh Twenty-Seven Thousand Two Hundred and Nineteen point Nine
							Grand Total:	126370825.147	Twelve Crore Sixty-Three Lakh Seventy Thousand Eight Hundred and Twenty-Five point One Four Seven

This Bill of Quantities is Electronically Signed by Mr. Hossain Panna on behalf of M/S. Rezi Construction

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis - Tender ID No 126657.pdf	195.36	 Download

MD. MOYENUDDIN (BASHI)

Bill of Quantities

Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.

Bill of Quantities

SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Board	L.S	1.000	1347.507	One Thousand Three Hundred and Forty-Seven point Five Zero Seven	1347.507	One Thousand Three Hundred and Forty-Seven point Five Zero Seven
2	General & Site Facilities.	01/01/02	Maintain Temp, Structure & Equipment for the Maintenance and Protection of Traffic.	Day	180.000	1397.761	One Thousand Three Hundred and Ninety-Seven point Seven Six One	251596.980	Two Lakh Fifty-One Thousand Five Hundred and Ninety-Six point Nine Eight
3	General & Site Facilities.	01/02/07	Progress of Photographs	Months	6.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	3707.868	Three Thousand Seven Hundred and Seven point Eight Six Eight
4	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	23092.669	Twenty-Three Thousand AND Ninety-Two point Six Six Nine	23092.669	Twenty-Three Thousand Two point Six Six Nine
5	General & Site Facilities.	01/03/02	Maintenance Site Laboratory	Months	6.000	1235.956	One Thousand Two Hundred and Thirty-Five point Nine Five Six	7415.736	Seven Thousand Four Hundred and Fifteen point Seven Three Six
6	Pavement works	03/01/01	Scarify, Mix and Recompact Existing Pavement and or	Sqm	9490.000	37.326	Thirty-Seven point Three Two Six	354223.740	Three Lakh Fifty-Four Thousand Two Hundred and Twenty-Three point Seven Four

Signed
AASHI
কাজী আব্দুল আল-মামুন
মোহাম্মদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ

	WORKS		Shoulder				Two Six		hundred and twenty-Three point Seven Four
7	Pavement works	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	176.660	15137.737	Fifteen Thousand One Hundred and Thirty-Seven point Seven Three Seven	2674232.618	Twenty-Six Lakh Seventy-Four Thousand Two Hundred and Thirty-Two point Six One Eight
8	Pavement works	03/03/01	Aggregate Base Type - I	Cum	1898.000	6789.722	Six Thousand Seven Hundred and Eighty-Nine point Seven Two Two	12886892.356	One Crore Twenty-Eight Lakh Eighty-Six Thousand Eight Hundred and Ninety-Two point Three Five Six
9	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	9490.000	119.449	One Hundred and Nineteen point Four Four Nine	1133571.010	Eleven Lakh Thirty-Three Thousand Five Hundred and Seventy-One point Zero One
10	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	82344.000	44.535	Forty-Four point Five Three Five	3667190.040	Thirty-Six Lakh Sixty-Seven Thousand One Hundred and Ninety point Zero Four
11	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) bitumeen grade 60/70	Cum	474.500	19371.083	Nineteen Thousand Three Hundred and Seventy-One point Zero Eight Three	9191578.883	Ninety-One Lakh Ninety-One Thousand Five Hundred and Seventy-Eight point Eight Eight Three
12	Pavement works	03/10/02b	DBS -Wearing Course 50mm thick (Av)(Plant Method) bitumeen grade 60/70	Cum	4007.700	19371.083	Nineteen Thousand Three Hundred and Seventy-One point Zero Eight Three	77633489.339	Seven Crore Seventy-Six Lakh Thirty-Three Thousand Four Hundred and Eighty-Nine point Three Three Nine
13	Pavement works	03/13/01	Brick on End Edging	Lm	2600.000	77.989	Seventy-Seven point Nine Eight Nine	202771.400	Two Lakh Two Thousand Seven Hundred and Seventy-One point Four
14	Incidentals	06/05/01	Road Marking- Thermoplastic Materials(Indicate if seccred or spray application)	Sqm	2574.420	731.686	Seven Hundred and Thirty-One point Six Eight Six	1883667.072	Eighteen Lakh Eighty-Three Thousand Six Hundred and Sixty-Seven point Zero Seven Two
15	Incidentals	06/10/01	Traffic Signs	No	28.000	2776.006	Two Thousand Seven Hundred and Seventy-Six point Zero Zero Six	77728.168	Seventy-Seven Thousand Seven Hundred and Twenty-Eight point One Six Eight
16	Incidentals	06/10/02	Sign Post	No	28.000	1853.933	One Thousand Eight Hundred and Fifty-Three point Nine Three Three	51910.124	Fifty-One Thousand Nine Hundred and Ten point One Two Four
17	Incidentals	06/15/01	Concrete guide Post (1.60m long, 200mm dia)	No	100.000	1571.888	One Thousand Five Hundred and Seventy-One point Eight Eight Eight	157188.800	One Lakh Fifty-Seven Thousand One Hundred and Eighty-Eight point Eight
							Grand Total:	110201604.310	Eleven Crore Two Lakh One Thousand Six Hundred and Four point Three One

This Bill of Quantities is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

MD.MIZANUR RAHMAN - RAB-RC(PVT)LTD-PTSLMAITREE(PVT)LTD JV (JVCA - View Details)									
Bill of Quantities									
Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.									
Bill of Quantities									
SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Board	L.S	1.000	6040.741	Six Thousand AND Forty point Seven Four One	6040.741	Six Thousand AND Forty point Seven Four One
2	General & Site Facilities.	01/01/02	Maintain Temp, Structure & Equipment for the Maintenance and Protection of Traffic.	Day	180.000	1454.866	One Thousand Four Hundred and Fifty-Four point Eight Six Six	261875.880	Two Lakh Sixty One Thousand Eight Hundred and Seventy Five point Eight Eight
	General &						Eight Hundred and Forty-		


Signed
AASHI
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচালক ও মহাপ্রকৃতি বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

3	Site Facilities.	01/02/07	Progress of Photographs	Months	6.000	849.439	Nine point Four Three Nine	5096.634	Ninety-Six point Six Three Four
4	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	242696.736	Two Lakh Forty-Two Thousand Six Hundred and Ninety-Six point Seven Three Six	242696.736	Two Lakh Forty-Two Thousand Six Hundred and Ninety-Six point Seven Three Six
5	General & Site Facilities.	01/03/02	Maintenance Site Laboratory	Months	6.000	6067.418	Six Thousand AND Sixty-Seven point Four One Eight	36404.508	Thirty-Six Thousand Four Hundred and Four point Five Zero Eight
6	Pavement works	03/01/01	Scarify, Mix and Recompacted Existing Pavement and or Shoulder	Sqm	9490.000	34.599	Thirty-Four point Five Nine Nine	328344.510	Three Lakh Twenty-Eight Thousand Three Hundred and Forty-Four point Five One
7	Pavement works	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	176.660	13708.483	Thirteen Thousand Seven Hundred and Eight point Four Eight Three	2421740.607	Twenty-Four Lakh Twenty-One Thousand Seven Hundred and Forty point Six Zero Seven
8	Pavement works	03/03/01	Aggregate Base Type - I	Cum	1898.000	6233.935	Six Thousand Two Hundred and Thirty-Three point Nine Three Five	11832008.630	One Crore Eighteen Lakh Thirty-Two Thousand AND Eight point Six Three
9	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	9490.000	103.004	One Hundred and Three point Zero Zero Four	977507.960	Nine Lakh Seventy-Seven Thousand Five Hundred and Seven point Nine Six
10	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	82344.000	34.771	Thirty-Four point Seven Seven One	2863183.224	Twenty-Eight Lakh Sixty-Three Thousand One Hundred and Eighty-Three point Two Two Four
11	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) bitumeen grade 60/70	Cum	474.500	17932.085	Seventeen Thousand Nine Hundred and Thirty-Two point Zero Eight Five	8508774.333	Eighty-Five Lakh Eight Thousand Seven Hundred and Seventy-Four point Three Three Three
12	Pavement works	03/10/02b	DBS -Wearing Course 50mm thick (Av)(Plant Method) bitumeen grade 60/70	Cum	4007.700	18212.535	Eighteen Thousand Two Hundred and Twelve point Five Three Five	72990376.520	Seven Crore Twenty-Nine Lakh Ninety Thousand Three Hundred and Seventy-Six point Five Two
13	Pavement works	03/13/01	Brick on End Edging	Lm	2600.000	101.496	One Hundred and One point Four Nine Six	263889.600	Two Lakh Sixty-Three Thousand Eight Hundred and Eighty-Nine point Six
14	Incidentals	06/05/01	Road Marking- Thermoplastic Materials(Indicate if seccred or spray application)	Sqm	2574.420	904.116	Nine Hundred and Four point One One Six	2327574.313	Twenty-Three Lakh Twenty-Seven Thousand Five Hundred and Seventy-Four point Three One Three
15	Incidentals	06/10/01	Traffic Signs	No	28.000	6000.659	Six Thousand point Six Five Nine	168018.452	One Lakh Sixty-Eight Thousand AND Eighteen point Four Five Two
16	Incidentals	06/10/02	Sign Post	No	28.000	2426.967	Two Thousand Four Hundred and Twenty-Six point Nine Six Seven	67955.076	Sixty-Seven Thousand Nine Hundred and Fifty-Five point Zero Seven Six
17	Incidentals	06/15/01	Concrete guide Post (1.60m long, 200mm dia)	No	100.000	1694.714	One Thousand Six Hundred and Ninety-Four point Seven One Four	169471.400	One Lakh Sixty-Nine Thousand Four Hundred and Seventy-One point Four
							Grand Total:	103470959.124	Ten Crore Thirty-Four Lakh Seventy Thousand Nine Hundred and Fifty-Nine point One Two Four

This Bill of Quantities is Electronically Signed by Mr. Md.Mejanur on behalf of MD.MZANUR RAHMAN - RAB-RC(PVT)LTD-PTSLMAITREE(PVT)LTD JV

MOZAHAR ENTERPRISE (PVT.) LTD.

Bill of Quantities

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সচিব পরিদপ্তর ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.

Bill of Quantities


SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Board	L.S	1.000	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two
2	General & Site Facilities.	01/01/02	Maintain Temp, Structure & Equipment for the Maintenance and Protection of Traffic.	Day	180.000	1886.978	One Thousand Eight Hundred and Eighty-Six point Nine Seven Eight	339656.040	Three Lakh Thirty-Nine Thousand Six Hundred and Fifty-Six point Zero Four
3	General & Site Facilities.	01/02/07	Progress of Photographs	Months	6.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	3707.868	Three Thousand Seven Hundred and Seven point Eight Six Eight
4	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	191573.118	One Lakh Ninety-One Thousand Five Hundred and Seventy-Three point One One Eight	191573.118	One Lakh Ninety-One Thousand Five Hundred and Seventy-Three point One One Eight
5	General & Site Facilities.	01/03/02	Maintenance Site Laboratory	Months	6.000	3955.058	Three Thousand Nine Hundred and Fifty-Five point Zero Five Eight	23730.348	Twenty-Three Thousand Seven Hundred and Thirty point Three Four Eight
6	Pavement works	03/01/01	Scarify, Mx and Recompact Existing Pavement and or Shoulder	Sqm	9490.000	42.347	Forty-Two point Three Four Seven	401873.030	Four Lakh One Thousand Eight Hundred and Seventy-Three point Zero Three
7	Pavement works	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	176.660	17421.536	Seventeen Thousand Four Hundred and Twenty-One point Five Three Six	3077688.550	Thirty Lakh Seventy-Seven Thousand Six Hundred and Eighty-Eight point Five Five
8	Pavement works	03/03/01	Aggregate Base Type - I	Cum	1898.000	6666.745	Six Thousand Six Hundred and Sixty-Six point Seven Four Five	12653482.010	One Crore Twenty-Six Lakh Fifty-Three Thousand Four Hundred and Eighty-Two point Zero One
9	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	9490.000	123.468	One Hundred and Twenty-Three point Four Six Eight	1171711.320	Eleven Lakh Seventy-One Thousand Seven Hundred and Eleven point Three Two
10	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	82344.000	45.489	Forty-Five point Four Eight Nine	3745746.216	Thirty-Seven Lakh Forty-Five Thousand Seven Hundred and Forty-Six point Two One Six
11	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) bitumeen grade 60/70	Cum	474.500	22282.055	Twenty-Two Thousand Two Hundred and Eighty-Two point Zero Five Five	10572835.098	One Crore Five Lakh Seventy-Two Thousand Eight Hundred and Thirty-Five point Zero Nine Eight
12	Pavement works	03/10/02b	DBS -Wearing Course 50mm thick (Av)(Plant Method) bitumeen grade 60/70	Cum	4007.700	22647.898	Twenty-Two Thousand Six Hundred and Forty-Seven point Eight Nine Eight	90765980.815	Nine Crore Seven Lakh Sixty-Five Thousand Nine Hundred and Eighty point Eight One Five
13	Pavement works	03/13/01	Brick on End Edging	Lm	2600.000	112.719	One Hundred and Twelve point Seven One Nine	293069.400	Two Lakh Ninety-Three Thousand AND Sixty-Nine point Four
14	Incidentals	06/05/01	Road Marking- Thermoplastic Materials(Indicate if seccred or spray application)	Sqm	2574.420	1042.615	One Thousand AND Forty-Two point Six One Five	2684128.908	Twenty-Six Lakh Eighty-Four Thousand One Hundred and Twenty-Eight point Ni
15	Incidentals	06/10/01	Traffic Signs	No	28.000	6168.902	Six Thousand One Hundred and Sixty-Eight point Nine Zero Two	172729.256	One Lakh Seventy-Two Thousand Seven Hundred and Twenty-Eight point Ni

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম এনালিস্ট ও মাস্টার টেকনিশিয়ান
 সিস্টেম এনালিস্ট ও সফটওয়্যার ইঞ্জিনিয়ার
 বাংলাদেশ সরকার

16	Incidentals	06/10/02	Sign Post	No	28.000	3551.015	Three Thousand Five Hundred and Fifty-One point Zero One Five	99428.420	Thousand Four Hundred and Twenty-Eight point Four Two
17	Incidentals	06/15/01	Concrete guide Post (1.60m long, 200mm dia)	No	100.000	1801.365	One Thousand Eight Hundred and One point Three Six Five	180136.500	One Lakh Eighty Thousand One Hundred and Thirty-Six point Five
							Grand Total:	126382420.719	Twelve Crore Sixty-Three Lakh Eighty-Two Thousand Four Hundred and Twenty point Seven One Nine

This Bill of Quantities is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis of Tender ID-126657 (Khulna Zone).xls	1302.08	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126657 **Invitation Reference No. :** e-GP/13/ACE Khu/2017-2018
Closing Date and Time : 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00
Procuring Entity : Khulna Zone
Brief : Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. N-704) under Road Division, Jhenidah during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/13/ACE Khu/2017-2018	Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 01500 Cadet Collage to 02750 Gabal Ch. 09700 Chadpur to 12200 Chadpur Ch. 14000 Garagonj to Ch. 21230 Shekpara Bazar of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road Road No. 704 under Road Division Jhenidah during the year 2017-2018.

M/S. Rezvi Construction

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Hossain Panna on behalf of M/S. Rezvi Construction

MD. MOYENUDDIN (BASHI)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

 MD.MIZANUR RAHMAN - RAB-RC(PVT)LTD-PTSLMAITREE(PVT)LTD JV
 (JVCA - View Details)


Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	To
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Ze Or
							Grand Total:	0.001	Ze Or

Signed

MD. BASHI

কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



This Schedule of Day works is Electronically Signed by Mr. Md.Mejanur on behalf of MD.MIZANUR RAHMAN - RAB-RC(PVT)LTD-PTSLMATREE(PVT)LTD JV

MOZAHAR ENTERPRISE (PVT.) LTD.									
Schedule of Day works									
.									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One


This Schedule of Day works is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.



[View All Notifications](#)

Individual Report

 Print
 Save As PDF
 Go Back To Dashboard

Tender/Proposal Detail			
Tender/Proposal ID :	126657	Invitation Reference No. :	e-GP/13/ACE Khu/2017-2018
Closing Date and Time :	16-Nov-2017 13:00	Opening Date and Time :	16-Nov-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. N-704) under Road Division, Jhenidah during the year 2017-2018.		
			 View Notice

Package No	Package Description
e-GP/13/ACE Khu/2017-2018	Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 01500 Cadet Collage to 02750 Gabal Ch. 09700 Chadpur to 12200 Chadpur Ch. 14000 Garagonj to Ch. 21230 Shekpara Bazar of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road Road No. 704 under Road Division Jhenidah during the year 2017-2018.

M/S. Rezvi Construction		
Unconditional Discount Form		
Unconditional Discount		
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]	
0.000	Zero	
0.000	Zero	

This Unconditional Discount Form is Electronically Signed by Mr. Hossain Panna on behalf of M/S. Rezi Construction

<u>MD.MIZANUR RAHMAN - RAB-RC(PVT)LTD-PTSLMAITREE(PVT)LTD JV</u> <u>(JVCA - View Details)</u>		
Unconditional Discount Form		
Unconditional Discount		
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]	
0.000	Zero	
0.000	Zero	

This Unconditional Discount Form is Electronically Signed by Mr. Md.Mejanur on behalf of MD.MIZANUR RAHMAN - RAB-RC(PVT)LTD-PTSLMAITREE(PVT)LTD JV

MOZAHAR ENTERPRISE (PVT.) LTD.		
Unconditional Discount Form		
Unconditional Discount		
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]	
0.000	Zero	
0.000	Zero	

This Unconditional Discount Form is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	126657	Invitation Reference No. :	e-GP/13/ACE Khu/2017-2018
Closing Date and Time :	16-Nov-2017 13:00	Opening Date and Time :	16-Nov-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. N-704) under Road Division, Jhenidah during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	110201604.310
	Grand Total	110201604.310

Tenderer/Consultant Name : M/S. Rezvi Construction

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	126370825.147
2	Unconditional Discount Form	0.000
	Grand Total	126370825.147

Tenderer/Consultant Name : MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	126382420.719
2	Unconditional Discount Form	0.000
	Grand Total	126382420.719

Tenderer/Consultant Name : MD.MIZANUR RAHMAN - RAB-RC(PVT)LTD-PTSLMATREE(PVT)LTD JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	103470959.124
2	Unconditional Discount Form	0.000
	Grand Total	103470959.124

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকল্প
 বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	126657	Invitation Reference No. :	e-GP/13/ACE Khu/2017-2018
Closing Date and Time :	16-Nov-2017 13:00	Opening Date and Time :	16-Nov-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. N-704) under Road Division, Jhenidah during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Form Name	MD. MOYENUDDIN (BASHI) Amount in (BDT)	M/S. Rezvi Construction Amount in (BDT)	MOZAHAR ENTERPRISE (PVT.) LTD. Amount in (BDT)	MD.MIZANUR RAHMAN - RAB-RC(PVT)LTD-PTSLMAITREE(PVT)LTD JV Amount in (BDT)
Bill of Quantities	110201604.310	126370825.147	126382420.719	103470959.124
Unconditional Discount Form	0	0.000	0.000	0.000
Grand Total	110201604.310	126370825.147	126382420.719	103470959.124


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




Last Login : Thursday, 11 Jan, 2018 10:12:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	126657	Invitation Reference No. :	e-GP/13/ACE Khu/2017-2018
Closing Date and Time :	16-Nov-2017 13:00	Opening Date and Time :	16-Nov-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. N-704) under Road Division, Jhenidah during the year 2017-2018.		
			 View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender/Proposal Package No. and Description :	e-GP/13/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 01500 Cadet Collage to 02750 Gabal Ch. 09700 Chadpur to 12200 Chadpur Ch. 14000 Garagonj to Ch. 21230 Shekpara Bazar of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road Road No. 704 under Road Division Jhenidah during the year 2017-2018.		
Lot No. and Description :	Single & Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. 704) under Road Division, Jhenidah during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Khulna Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Manobjamini	19-Oct-2017		
Dhaka Tribune	19-Oct-2017		
DailyPurbanchal	19-Oct-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
18-Oct-2017 13:45	16-Nov-2017 13:00

Opening Date and Time	
Original Date and Time	
16-Nov-2017 13:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
5	4	0	3

TOC Members	
Committee Members	Md. Ruhul Amin (TEC) Md. Suruz Ma, TOC, TEC, Khu

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পাবনা পরিষদ ও মহানগরিক বিভাগ
 পাবনা পরিষদ ও পৌর মহানগর
 পাবনা জেলা পরিষদ, পাবনা

Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	16 Nov 2017 13:33	16 Nov 2017 13:26
Comments	Signed	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



Last Login : Thursday, 11 Jan, 2018 10:12:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126657 **Invitation Reference No. :** e-GP/13/ACE Khu/2017-2018

Closing Date and Time : 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00

Procuring Entity : Khulna Zone

Brief : Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. N-704) under Road Division, Jhenidah during the year 2017-2018.

[View Notice](#)

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/13/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 01500 Cadet Collage to 02750 Gabal Ch. 09700 Chadpur to 12200 Chadpur Ch. 14000 Garagonj to Ch. 21230 Shekpara Bazar of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road Road No. 704 under Road Division Jhenidah during the year 2017-2018.

Lot No. and Description : Single & Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. 704) under Road Division, Jhenidah during the year 2017-2018.

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
18-Oct-2017 13:45	16-Nov-2017 13:00	16-Nov-2017 13:00	16-Mar-2018	13-Apr-2018

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
5	4	0	3

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S. Rezi Construction	16-Nov-2017 08:57	Pay Order	2900000.00	Bank: Pubali Bank Ltd. Branch: JHENIDAH 15-Nov-2017 15:09	13-Apr-2018	16-Mar-2018
2	MD. MOYENUDDIN (BASHI)	15-Nov-2017 22:23	Bank Guarantee	2900000.00	Bank: AB Bank Limited Branch: Jessore Branch (ABBL) 14-Nov-2017 14:13	13-Apr-2018	16-Mar-2018
3	MD.MIZANUR RAHMAN - RAB-RC(PVT)LTD-PTSLMAITREE(PVT)LTD JV (JVCA - View Details)	15-Nov-2017 23:05	Bank Guarantee	2900000.00	Bank: United Commercial Bank Limited Branch: Jhenaidah Branch 15-Nov-2017 11:06	13-Apr-2018	16-Mar-2018
4	MOZAHAR ENTERPRISE (PVT.) LTD.	15-Nov-2017 17:51	Bank Guarantee	2900000.00	Bank: Southeast Bank Limited Branch: SEBL Khulna Branch 15-Nov-2017 17:20	13-Apr-2018	16-Mar-2018

Official Cost Estimate (In BDT)

114967732.360

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount
1	MD.MIZANUR RAHMAN - RAB-RC(PVT)LTD-PTSLMAITREE(PVT)LTD JV	103470959.124	0.000	0.000	
2	MD. MOYENUDDIN (BASHI)	110201604.310	0.000	0.000	

Signed
AAB

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
সড়ক পরিবহন ও যান্ত্রিক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

3	MS. Rezi Construction	126370825.147	0.000	0.000	126370825.147
4	MOZHAR ENTERPRISE (PVT.) LTD.	126382420.719	0.000	0.000	126382420.719

Opening Report Footer

TOC Members

Committee Members	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	16 Nov 2017 13:35	16 Nov 2017 13:28
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126657
 Invitation Reference No. : e-GP/13/ACE Khu/2017-2018
Closing Date and Time : 16-Nov-2017 13:00
 Opening Date and Time : 16-Nov-2017 13:00
Procuring Entity : Khulna Zone
Brief : Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. N-704) under Road Division, Jhenidah during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/13/ACE Khu/2017-2018	Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 01500 Cadet Collage to 02750 Gabal Ch. 09700 Chadpur to 12200 Chadpur Ch. 14000 Garagonj to Ch. 21230 Shekpara Bazar of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road Road No. 704 under Road Division Jhenidah during the year 2017-2018.

M/S. Rezvi Construction

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	50.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2402381257.16

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Hossain Panna on behalf of MS. Rezvi Construction

MD. MOYENUDDIN (BASHI)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases
1.	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন
মোয়াম্মার
নব্ব্ব পরিচালক ও মর্যাদাপূর্ণ বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

(b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	58.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6527662453.21
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

MD.MIZANUR RAHMAN - RAB-RC(PVT)LTD-PTSLMATREE(PVT)LTD JV (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	575.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	16001700000
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md.Mejanur on behalf of MD.MIZANUR RAHMAN - RAB-RC(PVT)LTD-PTSLMATREE(PVT)LTD JV

MOZAHAR ENTERPRISE (PVT.) LTD.		
Past Performance Evaluation and rating matrix for different aspects		
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.		
Past Performance Evaluation and rating matrix for different aspects		
Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases
1		

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ
পদক পরিচয় ও পদক পরিচয়
পদক পরিচয় ও পদক পরিচয়




1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	100.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	4385819031.01

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
2	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
3	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পূর্বক পরিচয় ও মহাপ্রতিষ্ঠান বিভাগ
স্বাক্ষর পত্রিকায় ও সেই মহাপ্রতিষ্ঠান
পাঠ্যক্রমিকী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126657 **Invitation Reference No. :** e-GP/13/ACE Khu/2017-2018
Closing Date and Time : 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00
Procuring Entity : Khulna Zone
Brief : Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. N-704) under Road Division, Jhenidah during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/13/ACE Khu/2017-2018	Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 01500 Cadet Collage to 02750 Gabal Ch. 09700 Chadpur to 12200 Chadpur Ch. 14000 Garagonj to Ch. 21230 Shekpara Bazar of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road Road No. 704 under Road Division Jhenidah during the year 2017-2018.

M/S. Rezvi Construction

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Steel Roller, 8-10 tonne	Good	Owned	Owned
Dump Truck, 6-10 tonne	Good	Owned	Owned
Water Tanker, 3000 litres	Good	Owned	Owned
Mixture Machine 7.50 cft	Good	Owned	Owned
Asphalt Batch Plant	Good	Owned	Owned
Asphalt Batch Plant	Good	Leased	Leased
Concreting Vibrator	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
08 Soil Compactor/ Sheep Foot Roller	Good	Owned	Owned
Payloader	Good	Owned	Owned
Tyre roller	Good	Owned	Owned
Paver	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
None	Not Applicable










This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Hossain Panna on behalf of M/S. Rezvi Construction

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	Batch Mix Asphalt Plant Lease Agreement _ Documents.pdf	1504.48
2	-	Equipment Document - Part A- Rezvi.pdf	1180.23

Signed

AAH

কাজী আব্দুল আল-মামুন
মোঃ আমান
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

3	-	Equipment Survey Documents -Part C -Rezvi.pdf	257.12	 Download
4	-	Equipment Document Mx machine,Vibrator,Generator Etc - Part B- Rezvi.pdf	2784.49	 Download
5	-	Equipment Document Roller - Part E -Rezvi.pdf	198.88	 Download
6	-	Equipment Laboratory , MS Pipe - Part D- Rezvi.pdf	1218.77	 Download
7	-	Equipment Documents - Part I - Rezvi.pdf	1241.23	 Download
8	-	Equipment Documents - Part H - Rezvi.pdf	1100.35	 Download
9	-	Equipment Document - Part F - Rezvi.pdf	727.58	 Download
10	-	Equipment Documents Part G - Rezvi.pdf	1748.66	 Download
11	Work Plan (ITT 25.1(h))	Work Plan - Tender ID No 126677.pdf	215.07	 Download

MD. MOYENUDDIN (BASHI)**Tenderer Information Form (e-PW3-2) - Part - 4**

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-126657.pdf	253.48	 Download
2	-	Equipment lease Agreement for TID-126657.pdf	578.70	 Download
3	-	Equipments List-2016 Part-1.pdf	2738.56	 Download
4	-	Equipments List-2016 Part-2.pdf	2748.34	 Download

**MD.MIZANUR RAHMAN - RAB-RC(PVT)LTD-PTSLMAITREE(PVT)LTD JV
(JVCA - View Details)****Tenderer Information Form (e-PW3-2) - Part - 4**

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Signed
AASHI

কাজী আব্দুল আল-মামুন
মোঃমামুন
পতন পরিচালনা ও মর্যাদা বিভাগ
পতন পরিচালনা ও পোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Attached	New	Owned	Copy Attached
5.			
Elements of Activity		Brief description of Activity	
Copy Attached		Copy Attached	





This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md.Mejanur on behalf of MD.MIZANUR RAHMAN - RAB-RC(PVT)LTD-PTSLMATREE(PVT)LTD JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan RHD.pdf	223.00	 Download

MOZAHAR ENTERPRISE (PVT.) LTD.
Tenderer Information Form (e-PW3-2) - Part - 4
Tenderer / JVCA's profile information will come from the e-GP System.
A. Tenderer / JVCA Partners (in case of JVCA)
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up




















4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Batching Plant	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Paver	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Dump Truck	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Excavator	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Pay Loader	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Tyre Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Bitumen Sprayer	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Air Compressor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Dozer	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Grader	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Soil Compactor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Core cutter	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
5.			
Elements of Activity		Brief description of Activity	
NA		NA	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	ID-126657 Khulna Zone (Work Plan).xls	47.24	 Download
2	-	Pay Loader.pdf	2746.67	 Download
3	-	Soil Compactor (CASE).pdf	725.75	 Download
4	-	Soil Compactor (Vibratory).pdf	552.68	 Download
5	-	China Dump Truck.zip	1889.58	
6	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	
7	-	Bull Dozer.PDF	1170.01	

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পতন পরিচালনা ও মালিকানা বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

8	-	Asphalt Batching Plant-2.pdf	917.33	 Download
9	-	Grader LC Copy.pdf	1596.67	 Download
10	-	Asphalt Continuous Drum Mx Plant (60-90 TPH).PDF	2196.39	 Download
11	-	LC Drum Mx Plant (60-90 TPH).pdf	20.55	 Download
12	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
13	-	Dozer D5-18.jpg	621.80	 Download
14	-	Equipment List.pdf	434.00	 Download
15	-	Dump Truck-2.pdf	2206.52	 Download
16	-	Tyre Roller LC.pdf	1228.34	 Download
17	-	Soil Compactor.pdf	603.12	 Download
18	-	Asphalt Paver LC.pdf	1771.44	 Download
19	-	Excavator.pdf	1102.96	 Download
20	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
21	-	Equipment For Bridge Work.pdf	775.17	 Download
22	-	Dump Truck.pdf	2477.63	 Download
23	-	Asphalt Plant-45-60 KAUSIK.pdf	911.80	 Download
24	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
25	-	Equipments..pdf	1588.60	 Download
26	-	Bitumen Distributor -2016.pdf	495.37	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126657 **Invitation Reference No. :** e-GP/13/ACE Khu/2017-2018
Closing Date and Time : 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00
Procuring Entity : Khulna Zone
Brief : Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. N-704) under Road Division, Jhenidah during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/13/ACE Khu/2017-2018	Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 01500 Cadet Collage to 02750 Gabal Ch. 09700 Chadpur to 12200 Chadpur Ch. 14000 Garagonj to Ch. 21230 Shekpara Bazar of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road Road No. 704 under Road Division Jhenidah during the year 2017-2018.

M/S. Rezi Construction

 Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MS. Rezi Construction
2. Registered e-mail ID of the Tenderer / JVCA Partner:	reziconstruction@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	17 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DZ(e-GP)-01(MZ)/Dev/2014-2015	Widening of Road Embankment (Earth work), Widening & Strengthening of Existing Pavement, Widening of Pavement (from 3.70m to 5.50m), Surfacing (DBS-wearing course) (5.50m), Surfacing Existing Pavement (DBS-wearing course) (5.50m), Construction of RCC Box Culvert at 25th km (1.50m x 1.50m), Protective work (CC Block with Geotextile) at 10th & 32nd km Bridge Approches, Construction of RCC 'U' Drain at 16th km, Sign Signal, Km Post & Road Marking at 19th km to 32nd km (Ch. 18.000m to 31.300m) km of Netrakona - Dharampasha-Jamalgonj-Sunamgonj-Sylhet (Netrakona Portion) Road under Netrakona Road Division during the year 2013-2014 .	Prime Contractor	22.09.2014	18.05.2015	133107052.550	Executive Engineer,RHD Netrakona Road Division, Netrakona, Phone : 0951-61359,Fax:0951-61263 eenet@rhd.gov.bd	Earth Work (114951.00 cum), Sub Base (4118.970 cum) Aggregate Base Type I (4553.910 cum) & Dense Bituminous Surface Wearing Course (3646.978cum).

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017	2402381257.160

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Hossain Panna on behalf of MS. Rezi Construction


S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	General Experience Certificates (ITT 15.1(a))	General Experience - 2.pdf	2306.65
2	General Experience Certificates (ITT 15.1(a))	General Experience - 1.pdf	2720.07
3	Specific Experience Certificates (ITT 15.1(b))	Specific Work Certificate RHD 13.31 Crore- Rezi.pdf	601.00




















Signed

AAH

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পবিত্রপুর ও মহাপাটক বিভাগ
পাক পল্লিমাধ্যম ও সোহা মহাপাটক
পল্লিমাধ্যমী বাংলাদেশ সরকার

4	Specific Experience Certificates (ITT 15.1(b))	Final IPC - NRD Road- 13.31 Cr..pdf	2179.88	 Download
5	Financial Capacity Certificates (ITT 16)	Credit Line Certificate - Tender ID No 126657.pdf	401.08	 Download
6	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 - Rezi.pdf	352.79	 Download
7	TIN Certificate (ITT 25.1(g))	TIN - 2016-2017 - Rezi Construction.pdf	278.72	 Download
8	VAT Certificate (ITT 25.1(g))	VAT ; MS. Rezi Construction.pdf	1264.06	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Calculation - Rezi.pdf	1002.49	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 01 to 06).pdf	996.63	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 09).pdf	2000.26	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 08).pdf	2334.05	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 12).pdf	2026.28	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 11).pdf	2011.97	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 10).pdf	2088.50	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 15 to 18).pdf	781.21	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 14).pdf	2185.20	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 13).pdf	2174.98	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 07).pdf	2067.21	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 19).pdf	2183.74	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 20).pdf	1836.50	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SL No 17) - Rezi .pdf	2555.85	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI 1 to 8) Part A- Rezi.pdf	1786.52	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 9) Part B- Rezi .pdf	2394.27	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 10) Part C- Rezi .pdf	2035.89	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 11) Part D- Rezi .pdf	2255.49	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 13) Part F- Rezi .pdf	2456.32	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 14) Part G- Rezi .pdf	2159.70	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 15) Part H- Rezi .pdf	2106.20	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 16) Part I - Rezi .pdf	2161.14	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 1) Part A- Rezi .pdf	2081.47	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 2) Part B - Rezi .pdf	2010.83	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 3) Part C - Rezi .pdf	2640.94	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 4) Part D - Rezi .pdf	2544.92	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 5) Part E - Rezi .pdf	2176.96	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 6) Part F - Rezi .pdf	214.07	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 7) Part G - Rezi .pdf	1889.49	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 8) Part H - Rezi .pdf	334.85	 Download
39	Average Annual Construction Turnover Certificate	Payment Certificate 2014-2015 (SI No 9) Part I - Rezi .pdf	2086.78	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও সোহ মর্যাদায়
 বাংলাদেশ সরকার

	(ITT 31.1(c))			
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 11) Part K - Rezi .pdf	2001.68	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 10) Part J - Rezi .pdf	275.79	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 12) Part L - Rezi .pdf	2371.91	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 13 to 14) Part M - Rezi .pdf	577.14	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 01 to 03) Part A - Rezi .pdf	625.29	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 04) Part B - Rezi .pdf	2039.84	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 05) Part C - Rezi .pdf	2349.65	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 06) Part D - Rezi .pdf	2456.26	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 07) Part E - Rezi .pdf	2009.96	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 08) Part F - Rezi .pdf	1836.32	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 10) Part H - Rezi .pdf	2543.14	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 09) Part G - Rezi .pdf	2183.46	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 11 to 12) Part I - Rezi .pdf	410.04	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 01 to 03) Part A - Rezi .pdf	854.18	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 4) Part B - Rezi .pdf	1060.16	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 05) Part C - Rezi .pdf	2043.03	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 06 to 07) Part D - Rezi .pdf	2484.85	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 12) Part E - Rezi .pdf	2394.92	 Download
58	-	Ongoing Work - Tender Capacity MZ Formate - Rezi .pdf	615.92	 Download

MD. MOYENUDDIN (BASHI)**Tenderer Information Form (e-PW3-2) - Part - 2**
Qualification Information of the Tenderer [ITT Clause 31]**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Mbyenuddin Bashi
2. Registered e-mail ID of the Tenderer / JVCA Partner:	md.moyenuddin@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	38 years of Experience

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP-15/GZ/2015-16(PMP Road)	Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016.	Prime Contractor	08.05.2016	29.10.2016	252699037.070	Additional Chief Engineer, RHD Gopalganj Zone, Gopalganj 02668?1965 acegopalganj@gmail.co	DBS Base Course - 3906.335cum,  কাজী আব্দুল আল-মামুন মোঃমামুন পদক পরিচালক ও মহাপ্রকল্প পরিচালক পদক পরিচালক ও পদক পরিচালক পদক পরিচালক ও পদক পরিচালক

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	2766279147.850
2015-2016	1570696069.590
2014-2015	921711626.960
2013-2014	711856497.630
2012-2013	557119111.170
Total=	6527662453.210

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience (2016-2017).pdf	1583.43	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience (2015-2016).pdf	1790.38	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience (2014-2015).pdf	2461.81	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience (2013-2014).pdf	1900.20	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience (2012-2013).pdf	1149.05	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience (2011-2012).pdf	365.78	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience (2010-2011).pdf	1023.32	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience (2009-2010).pdf	515.80	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience (2008-2009).pdf	236.88	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience (2007-2008).pdf	172.74	 Download
11	Specific Experience Certificates (ITT 15.1(b))	Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf	74.37	 Download
12	Financial Capacity Certificates (ITT 16)	Liquid Assets Certificate for TID-126657.jpg	339.27	 Download
13	Valid Trade License (ITT 25.1.(f))	Tread License (2017-2018).pdf	1423.27	 Download
14	Valid Trade License (ITT 25.1.(f))	RHD License 2017-2018.pdf	1912.45	 Download
15	TIN Certificate (ITT 25.1(g))	TIN Certificate (2016-2017).pdf	202.96	 Download
16	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digits.jpg	417.63	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 1 of 4).pdf	1326.50	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 2 of 4).pdf	2533.19	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 3 of 4).pdf	2133.42	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 4 of 4).pdf	1793.47	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 1 of 3).pdf	1592.97	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 2 of 3).pdf	2172.20	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 3 of 3).pdf	2329.39	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 1 of 3).pdf	1607.17	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 2 of 3).pdf	2188.87	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 3 of 3).pdf	1953.17	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 1 of 3).pdf	1713.56	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 2 of 3).pdf	2089.37	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 3 of 3).pdf	1972.33	 Download
30	Average Annual Construction Turnover Certificate	Turnover 2012-2013 (File 1 of 2).pdf	2217.14	 Download

Signed
AASHI

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাক পবিত্রতা ও মর্যাদা বিধান
পাক পবিত্রতা ও দেশ মর্যাদা
পাক পবিত্রতা ও দেশ মর্যাদা

	(ITT 31.1(c))			
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 2 of 2).pdf	2659.82	Download
32	-	Methodology of Road Work.pdf	1583.36	Download
33	-	Tender Capacity for TID-126657.pdf	2331.16	Download

MD.MIZANUR RAHMAN - RAB-RC(PVT)LTD-PTSLMATREE(PVT)LTD JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer							
Description							Tenderer's Response
1. Name of the Tenderer / JVCA Partner:							Md.Mejanur Rahman
2. Registered e-mail ID of the Tenderer / JVCA Partner:							mdmasumjnd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]							15
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Jhenaidah-Chuadanga-Meherpur- Mujibnagar Road	Prime Contractor	2011-12	2011-12	110122607.970	N/A	Jhenaidah RHD
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year				Amount (Taka or Equivalent Taka)			
2011-16				16001700000.000			

This Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md.Mejanur on behalf of MD.MIZANUR RAHMAN - RAB-RC(PVT)LTD-PTSLMATREE(PVT)LTD JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Joint Venture doc..pdf	1668.96	Download
2	Financial Capacity Certificates (ITT 16)	Id-126657.jpg	282.35	Download
3	General Experience Certificates (ITT 15.1(a))	6.0.0 G.Ex. Cer. 2005.jpg	139.21	Download
4	General Experience Certificates (ITT 15.1(a))	6.0.1 G. Ex. Part- 2 (2010-2011).pdf	2347.23	Download
5	General Experience Certificates (ITT 15.1(a))	6.0.2 G. Ex. 2014-2015.pdf	310.34	Download
6	General Experience Certificates (ITT 15.1(a))	6.0.3 G. Ex. 2015-2016.pdf	243.19	Download
7	General Experience Certificates (ITT 15.1(a))	6.0.4 G. Ex. 2016-2017.pdf	526.68	Download
8	General Experience Certificates (ITT 15.1(a))	6.0.5 G. Ex. Part- 1 (2010-2011).pdf	1578.21	Download
9	General Experience Certificates (ITT 15.1(a))	6.0.6 G. Ex. Part- 3 (2010-2011).pdf	2530.88	Download
10	General Experience Certificates (ITT 15.1(a))	6.0.7 G. Ex. Part- 4 (2010-2011).pdf	2415.02	Download
11	General Experience Certificates (ITT 15.1(a))	6.0.8 G. Ex. Part-1 (2011-2012).pdf	789.94	Download
12	General Experience Certificates (ITT 15.1(a))	6.0.9 G. Ex. Part-2 (2011-2012).pdf	1785.25	Download
13	General Experience Certificates (ITT 15.1(a))	6.1.0 G. Ex. Part-3 (2011-2012).pdf	1849.94	Download
14	General Experience Certificates (ITT 15.1(a))	6.1.1 G.Ex. 2012-2013.pdf	2577.28	Download
15	General Experience Certificates (ITT 15.1(a))	6.1.2 G.Ex. 2013-2014.pdf	381.32	Download
16	Specific Experience Certificates (ITT 15.1(b))	wc 20 06 2013 mir akter parisha jv girder bridge tk 727215536.pdf	516.22	Download
17	Valid Trade License (ITT 25.1.(f))	Trade Liacence 2017-18 (PMPL).pdf	1439.67	Download
18	TIN Certificate (ITT 25.1(g))	Income Tax Cer..pdf	470.53	Download

Signed






























 কাজী আব্দুল আল-মামুন
 মোসাম্মার
 সচিব পরিদপ ও মহাপ্রকৃ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

19	TIN Certificate (ITT 25.1(g))	TIN PMPL.PDF	108.09	Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover details of PMPL As Per (RHD) TDMS List.pdf	131.38	Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1.1 Turnover 2012-2013 (Part-1).pdf	1732.68	Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1.2 Turnover 2012-2013 (Part-2).pdf	2053.99	Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1.3 Turnover 2013-2014.pdf	2732.34	Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1.4 Turnover 2014-2015.pdf	1681.86	Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1.5 Turnover 2015-2016.pdf	1381.33	Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1.6 Turnover 2016-2017.pdf	1339.75	Download
27	-	CPTU ORDER FOR EXPERIENCE.pdf	162.55	Download
28	-	past performce ...pdf	195.04	Download
29	-	ABC Liacence 2017-2018.PDF	2668.21	Download
30	-	PWD Enlistment.pdf	1052.73	Download
31	-	Equipment PMPL.PDF	1076.14	Download
32	-	Manpower - 2.1.pdf	2333.20	Download
33	-	Manpower - 02.pdf	2596.18	Download
34	VAT Certificate (ITT 25.1(g))	VAT PMPL.PDF	101.67	Download
35	Specific Experience Certificates (ITT 15.1(b))	Similer work MMR 11 Core.pdf	295.67	Download
36	Financial Capacity Certificates (ITT 16)	Bank Solvency MMR.pdf	258.67	Download
37	Financial Capacity Certificates (ITT 16)	Credit Line ID-126657 RABRC.pdf	790.35	Download
38	-	Past Performance Declaration RABRC.pdf	2706.28	Download
39	-	Tender Capacity RABRC.pdf	252.80	Download
40	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2016-17(6) RAB-RC.zip	1965.43	Download
41	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	Download
42	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	Download
43	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	Download
44	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2016-17(2) RABRC.zip	2541.83	Download
45	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2015-16(5) RABRC.zip	2694.48	Download
46	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2015-16(6) RAB-RC.zip	1635.29	Download
47	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	Download
48	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2015-16(3) RABRC.zip	2591.52	Download
49	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2015-16(4) RABRC.zip	2399.10	Download
50	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2015-16(1). RAB-RC.zip	2625.12	Download
51	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2015-16(2) RABRC.zip	2547.39	Download
52	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2014-15(4) RAB-RC.zip	2051.46	Download
53	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2014-15(2) RAB-RC.zip	591.05	Download
54	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2014-15(3) RAB-RC.zip	1893.07	Download
55	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	Download
56	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2013-14(3) RAB-RC.zip	1562.44	Download

Signed


 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 বাংলাদেশ সরকার

57	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
58	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2013-14(2) RAB-RC.zip	2595.82	 Download
59	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2012-13(4) RAB-RC.zip	1124.71	 Download
60	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2012-13(3) RAB-RC.zip	2185.30	 Download
61	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download
62	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2012-13(2) RAB-RC.zip	770.47	 Download
63	General Experience Certificates (ITT 15.1(a))	Work Completion 2015-16 RAB-RC.pdf	2026.68	 Download
64	General Experience Certificates (ITT 15.1(a))	Work Completion 2016-17 RAB-RC.PDF	1183.95	 Download
65	General Experience Certificates (ITT 15.1(a))	Work Completion 2012-13 RAB-RC.pdf	656.24	 Download
66	General Experience Certificates (ITT 15.1(a))	Work Completion 2013-14 RAB-RC.pdf	1712.29	 Download
67	General Experience Certificates (ITT 15.1(a))	Work Completion 2014-15 RAB-RC.pdf	889.73	 Download
68	General Experience Certificates (ITT 15.1(a))	Similar Work 154 Crore. RAB-RC.pdf	1431.87	 Download
69	General Experience Certificates (ITT 15.1(a))	RAB-RC 10 Years General Exp.pdf	1279.35	 Download
70	General Experience Certificates (ITT 15.1(a))	Similar All DBS RAB RC.PDF	345.88	 Download
71	General Experience Certificates (ITT 15.1(a))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
72	General Experience Certificates (ITT 15.1(a))	TIN 2016-17 RAB-RC.jpg	699.34	 Download
73	General Experience Certificates (ITT 15.1(a))	VAT RAB-RC.jpg	222.78	 Download
74	General Experience Certificates (ITT 15.1(a))	Audit Report 2013-14 RAB-RC.PDF	366.43	 Download
75	General Experience Certificates (ITT 15.1(a))	Audit Report 2014-15 RAB-RC.pdf	2336.09	 Download
76	General Experience Certificates (ITT 15.1(a))	Audit Report 2015-16 RAB-RC.PDF	911.03	 Download
77	General Experience Certificates (ITT 15.1(a))	RAB RC Staff.pdf	1576.62	 Download
78	General Experience Certificates (ITT 15.1(a))	Audit Report 2011-12 RAB-RC.PDF	791.53	 Download
79	General Experience Certificates (ITT 15.1(a))	Audit Report 2012-13 RAB-RC.PDF	674.55	 Download
80	General Experience Certificates (ITT 15.1(a))	RAB RC Equipment.PDF	1274.26	 Download
81	General Experience Certificates (ITT 15.1(a))	Asphalt Batching Plant Ownership RAB-RC.PDF	1556.32	 Download
82	General Experience Certificates (ITT 15.1(a))	Incorporation Certificate RAB RC.pdf	2134.22	 Download
83	-	Memorandum RABRC.PDF	897.39	 Download
84	-	Asphalt Batching Plant Hire RAB RC.pdf	1609.75	 Download
85	-	NID- Yakub Mazumder.pdf	198.93	 Download
86	-	Power of attorney To Mr. Yakub Mozumder.pdf	937.93	 Download
87	-	MMR AUDIT PART 01.pdf	2407.59	 Download
88	-	MMR AUDIT PART 2.pdf	1082.61	 Download
89	-	9.PAYMENT CERTIFICATE 2016-17 UPDATE ON 14-11-17 PART-4 MMR.pdf	105.87	 Download
90	-	6.PAYMENT CERTIFICATE 2016-17 UPDATE ON 17-09-17 PART-1 MMR.pdf	1748.54	 Download
91	-	7.PAYMENT CERTIFICATE 2016-17 UPDATE ON 17-09-17 PART-2 MMR.pdf	2703.32	 Download
92	-	8.PAYMENT CERTIFICATE 2016-17 UPDATE ON 17-09-17 PART-3 MMR.pdf	2657.16	 Download
93	-	3.Payment Certificate Year of 2014-2015 MMR.pdf	1363.28	 কাজী আব্দুল আল-মামুন প্রোগ্রামার সিস্টেম পরিচালক ও যন্ত্রাংশিক বিভাগ সিস্টেম পরিচালক ও সফটওয়্যার পরিচালক (সিস্টেম) বাংলাদেশ সরকার
94	-	4.Payment Certificate Year of 2015-2016 _Part01 MMR.pdf	1338.64	
95	-	5.Payment Certificate year of 2015-2016 _Part02 MMR.pdf	2369.10	

96	-	1.Payment Certificate Year of 2012-2013 MMR.pdf	2194.74	 Download
97	-	2.Payment Certificate year of 2013-14 MMR.pdf	1677.94	 Download
98	-	MMR WORK COMPLECACTION PART-4.pdf	2059.12	 Download
99	-	MMR WORK COMPLECACTION PART-5.pdf	2129.42	 Download
100	-	MMR WORK COMPLECACTION PART-1.pdf	2639.51	 Download
101	-	MMR WORK COMPLECACTION PART-2.pdf	2577.13	 Download
102	-	MMR WORK COMPLECACTION PART-3.pdf	2609.96	 Download
103	-	Manpower MMR_01.pdf	1635.15	 Download
104	-	Manpower MMR_02.pdf	1512.92	 Download
105	-	Equipment MMR WITH ASPHALT PLANT LEASE DEEDUpdated 10.10.17.pdf	1761.96	 Download
106	-	Past Performance Evaluation MMR.pdf	448.28	 Download
107	-	MMR 07.pdf	2264.34	 Download
108	-	MMR 08.pdf	1939.52	 Download
109	-	MMR 05.pdf	2073.77	 Download
110	-	MMR 06.pdf	2683.75	 Download
111	-	MMR 03.pdf	684.85	 Download
112	-	MMR 04.pdf	2608.17	 Download
113	-	MMR 01.pdf	2246.01	 Download
114	-	MMR 02.pdf	2318.97	 Download
115	Specific Experience Certificates (ITT 15.1(b))	54- Road Exp RHD , BQ Paper 1100 Lac..pdf	1259.37	 Download
116	-	Work Plan RHD.pdf	223.00	 Download
117	-	Rate Analysis of Tender ID-126657 (Khulna Zone)- Final.pdf	52.97	 Download
118	-	NID MD..pdf	241.61	 Download
119	-	Incorporation Certificet-2 PMPL.pdf	2639.36	 Download
120	-	Incorporation Certificet-3 PMPL.pdf	1605.28	 Download
121	-	Autharization Letter For com Admin (PMPL).pdf	524.30	 Download
122	-	Vendors Agreement-2.pdf	1273.20	 Download
123	-	Vendors Agreement-3.pdf	2382.68	 Download
124	-	Incorporation Certificet-1 PMPL.pdf	1819.71	 Download
125	-	Vendors Agreement-1.pdf	1973.55	 Download
126	-	54- Past Performance .pdf	318.56	 Download
127	General Experience Certificates (ITT 15.1(a))	MMR 10 Years General Experiance.pdf	799.80	 Download

MOZAHAR ENTERPRISE (PVT.) LTD.**Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]****Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**





















Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mozahar Enterprise (Pvt.) Ltd. Managing Director : Kazi Mozaharul Haque, Haji Hanif Co 12-13, Khanjahan Ali Road, Khulna.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mozaharenterprisepvttd@gmail.com

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সচিব পরিদপ্তর ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

4.1 General Experience in Construction Works of Tenderer: [State years of experience]		17 years					
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Tender ID-33289, Package No: e-GP/02/ACE Khu/2015-2016	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kustia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kustia during the year 2015-2016	Prime Contractor	05.01.2016	17.11.2016	172301961.270	Additional Chief Engineer, RHD, Khulna Zone, Khulna.	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kustia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kustia during the year 2015-2016
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2012-2013 to 2016-2017		4385819031.010					









This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience-2016-2017.pdf	841.58	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience-2015-2016.pdf	1154.20	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience-2013-2014.pdf	1471.20	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012..pdf	520.29	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience-2008-2009.pdf	867.50	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011..pdf	1767.36	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience-(2004-2005 to 2007-2008).pdf	1520.10	 Download
11	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	 Download
12	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Completion Certificate.pdf	83.79	 Download
13	Specific Experience Certificates (ITT 15.1(b))	ID-27931 Completion Certificate (PMP).jpg	2543.11	 Download
14	Specific Experience Certificates (ITT 15.1(b))	ID-6325 PMP Faridpur DBS Work.pdf	1404.02	 Download
15	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 126657.pdf	334.54	 Download
16	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	 Download
17	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	2113.17	 Download
18	VAT Certificate (ITT 25.1(g))	BIN Certification.PDF	132.61	 Download
19	VAT Certificate (ITT 25.1(g))	VAT MEPL.jpg	564.35	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	345.56	 Download

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র ও মর্যাদাপূর্ণ
পদে পরিচালিত ও সঠিক
পদ্ধতিতে প্রস্তুত করা
হবে।

21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to -2017-2018 (Final).pdf	322.31	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	 Download
40	-	Personnel Capability.pdf	591.74	 Download
41	-	Personnel Capability Part-1..pdf	1685.26	 Download
42	-	Personnel Capability Part-2.pdf	1731.09	 Download
43	-	Pay Loader.pdf	2746.67	 Download
44	-	Soil Compactor (CASE).pdf	725.75	 Download
45	-	Soil Compactor (Vibratory).pdf	552.68	 Download
46	-	China Dump Truck.zip	1889.58	 Download
47	-	Bull Dozer.PDF	1170.01	 Download
48	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
49	-	Asphalt Batching Plant-2.pdf	917.33	 Download
50	-	Asphalt Continuous Drum Mx Plant (60-90 TPH).PDF	2196.39	 Download
51	-	Grader LC Copy.pdf	1596.67	 Download
52	-	LC Drum Mx Plant (60-90 TPH).pdf	20.55	 Download
53	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
54	-	Dozer D5-18.jpg	621.80	 Download
55	-	Equipment List.pdf	434.00	 Download
56	-	Dump Truck-2.pdf	2206.52	 Download
57	-	Tyre Roller LC.pdf	1228.34	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিবহন ও যন্ত্রাংশ বিভাগ
 নতুন পরিবহন ও সড়ক মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

58	-	Soil Compactor.pdf	603.12	 Download
59	-	Asphalt Paver LC.pdf	1771.44	 Download
60	-	Excavator.pdf	1102.96	 Download
61	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
62	-	Equipment For Bridge Work.pdf	775.17	 Download
63	-	Dump Truck.pdf	2477.63	 Download
64	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
65	-	Asphalt Plant-45-60 KAUSIK.pdf	911.80	 Download
66	-	Equipments..pdf	1588.60	 Download
67	-	Bitumen Distributor -2016.pdf	495.37	 Download
68	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
69	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
70	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
71	-	Rate Analysis of Tender ID-126657 (Khulna Zone).xls	1302.08	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প