Name of Work Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215-+900 (4-Lane Contract No 07, 08 & 09) of Dhaka (Jatrabari)-Comilla
(Moinamati)-Chittagong-Cox’sBazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018. (Phase-02)
Tender ID. 182140
Invitation Reference No.- ¢e-GP/SE/CTG/CRD/REV/07/2017-2018 (Re-Tender)

Rate Comparison
T Estimated
Rbt Had Taher Brothers Ltd.
SL | lte . ‘ . o 2
No Coc;’;nNo Description of Item Quantity Unit RHD (A,lrn](l):‘:r)“ Dif. Of Remarks
’ o Schedule of ) Quoted Rate Amount Quoted Rate
Rates 2015 & SoR 2015
Special Item
1 i‘e’:“é‘l‘ Rutt Correction by Milling Machine 12237.500{Sqm 61.500 752,606.25 301.001 3,683,499.738 [389.433% | Rateis
= justified
Total = 752,606.25 3,683,499.738 |389.433% | "
I‘ESpBCf to
Division ; 3 : Pavement work g current
2 103/07/01a |Bituminous Tack Coat (Plant Work) 45472.000f{sqm 46.000 2,091,712.000 31.001 1,409,677.472 1-32.607% market
= B ‘ Aot ATy 5 X price of
5 |osiiatgs (e Bituminens Surisetng Weanig Counss Flgnt Method 2273.600|Cun 20118.000]  45,740,284.800 | 21,396.001 |  48,645,947.874 [6.353% b
(Vitumen Grade-60/70) o .l
Total =|  47,831,996.800 50,055,625.346 |4.649% ‘“a;ig‘“ *
Division: 6 : Incidental equipment
4 [6/11/2002 [Road Marking Thermoplastic Material (by Spray) | 1177.000{Cum |  1055.000 1,241,735.000 655.001 770,936.177 [-37.915%
Total =|  1,241,735.000 770,936.177 |-37.915%
Schedule of Day works .
2" N/A N/A 1.000 - = 0.001 0.001
Grand Total=|  49,826,338.050 54,510,061.262 [9.400%
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