

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 10:17:50 BST

Last Login : Thursday, 10 May, 2018 19:30:00

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 182140 **Invitation Reference No. :** e-GP/SE/CTG/CRD/REV/07/2017-2018(Re-Tender)

**Closing Date and Time :** 17-Apr-2018 11:00 **Opening Date and Time :** 17-Apr-2018 11:00

**Procuring Entity :** Chittagong Road Circle

**Brief :** Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Cox's Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018.(Phase-02)

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Road Circle

**Tender Package No. and Description :** e-GP/SE/CTG/CRD/REV/07/2017-2018

**Lot No. and Description :** 01 & Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch 165900 to 215900 4-Lane Contract No 07 08 & 09 of Dhaka Jatrabari-Comilla Moinamati-Chittagong-Coxs Bazar-Teknaf National Highway N-1 under Chittagong Road Division during the year 2017-2018

**Procurement Data**


Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Taher Brothers Ltd.	
Tender Validity	Yes	
Tender Security	Yes	
JVCA Partner's Information given or not (If any)	NA	
Joint Venture Agreement	NA	
Subcontractor's Information given or not (If any)	NA	
Tender Contents	Yes	
Tenderer Information	Yes	
Eligibility Declarations	Yes	
Trade license or Equivalent	Yes	
Taxation Obligations Documents or Equivalent	Yes	
Legal Capacity	Yes	
Litigation History	Yes	
Solvency	Yes	
Country of Origin	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	
Accepted in preliminary Evaluation	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

**TEC Members**

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেএমএস  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TEC Members			
Name	Abu Hena Mohammed Tareq Iqbal	Zulfiquar Ahmed	Md Aftab Hossain Khan
Committee Role	Member Secretary	Member	Chairperson
Designation	Superintending Engineer	Executive Engineer	Additional Chief Engineer
PE Office	Chittagong Road Circle	Chittagong Road Circle	Chittagong Zone
Signed Tender Evaluation Report 1 On	06 May 2018 18:54	06 May 2018 19:01	06 May 2018 12:21
Comments	Ok	Ok	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 10:17:50 BST

Last Login : Thursday, 10 May, 2018 19:30:00

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 182140 **Invitation Reference No. :** e-GP/SE/CTG/CRD/REV/07/2017-2018(Re-Tender)

**Closing Date and Time :** 17-Apr-2018 11:00 **Opening Date and Time :** 17-Apr-2018 11:00

**Procuring Entity :** Chittagong Road Circle

**Brief :** Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Cox's Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018.(Phase-02)

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Road Circle

**Tender Package No. and Description :** e-GP/SE/CTG/CRD/REV/07/2017-2018 & Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch 165900 to 215900 4-Lane Contract No 07 08 & 09 of Dhaka Jatrabari-Comilla Moinamati-Chittagong-Coxs Bazar-Teknaf National Highway N-1 under Chittagong Road Division during the year 2017-2018

**Lot No. and Description :** 01 & Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Cox's Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved


**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Taher Brothers Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members**

TEC Members			
Name	Abu Hena Mohammed Tareq Iqbal	Zulfikar Ahmed	Md Aftab Hossain Khan
Committee Role	Member Secretary	Member	Chairperson
Designation	Superintending Engineer	Executive Engineer	Additional Chief Engineer
PE Office	Chittagong Road Circle	Chittagong Road Circle	Chittagong Zone
Signed Tender Evaluation Report 2 On	06 May 2018 18:55	06 May 2018 19:02	06 May 2018 12:22
Comments	Ok	Ok	OK

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেএমএস  
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 10:17:51 BST

Last Login : Thursday, 10 May, 2018 19:30:00

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

[Print](#)[Save As PDF](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 182140 **Invitation Reference No. :** e-GP/SE/CTG/CRD/REV/07/2017-2018(Re-Tender)

**Closing Date and Time :** 17-Apr-2018 11:00 **Opening Date and Time :** 17-Apr-2018 11:00

**Procuring Entity :** Chittagong Road Circle

**Brief :** Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Cox's Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018.(Phase-02)

[View Notice](#)

## Financial Evaluation and Price Comparison

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Road Circle

**Tender Package No. and Description :** e-GP/SE/CTG/CRD/REV/07/2017-2018 & Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch 165900 to 215900 4-Lane Contract No 07 08 & 09 of Dhaka Jatrabari-Comilla Moinamati-Chittagong-Coxs Bazar-Teknaf National Highway N-1 under Chittagong Road Division during the year 2017-2018

**Lot No. and Description :** 01 & Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Cox's Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018

## Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

## Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

## Price Evaluation

## Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	Taher Brothers Ltd. (Winner)	49826338.050	54510061.262	-4683723.212	-9.401

## Evaluation Report Footer

## Post Qualification


Name of Tenderer/Consultant	Status
Taher Brothers Ltd.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

## TEC Members

## TEC Members

Name	Abu Hena Mohammed Tareq Iqbal	Zulfiquar Ahmed	Md Aftab Hossain Khan
Committee Role	Member Secretary	Member	Chairperson
Designation	Superintending Engineer	Executive Engineer	Additional Chief Eng
PE Office	Chittagong Road Circle	Chittagong Road Circle	Chittagong Zone
Signed Tender Evaluation Report 3 On	07 May 2018 08:30	07 May 2018 08:36	06 May 2018 23:05
Comments	Ok	Ok	OK

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেএমএস  
 সড়ক পরিবহন ও মর্যাদার বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 10:17:51 BST

Last Login : Thursday, 10 May, 2018 19:30:00

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 182140 **Invitation Reference No. :** e-GP/SE/CTG/CRD/REV/07/2017-2018(Re-Tender)

**Closing Date and Time :** 17-Apr-2018 11:00 **Opening Date and Time :** 17-Apr-2018 11:00

**Procuring Entity :** Chittagong Road Circle

**Brief :** Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Cox's Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018.(Phase-02)

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Road Circle

**Tender Package No. and Description :** e-GP/SE/CTG/CRD/REV/07/2017-2018 & Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch 165900 to 215900 4-Lane Contract No 07 08 & 09 of Dhaka Jatrabari-Comilla Moinamati-Chittagong-Coxs Bazar-Teknaf National Highway N-1 under Chittagong Road Division during the year 2017-2018

**Lot No. and Description :** 01 & Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Cox's Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

Taher Brothers Ltd.

**Post Qualification Report**[View](#)**Clarification on Tenders**[View](#)**TEC Members****TEC Members**

Name	Abu Hena Mohammed Tareq Iqbal	Zulfikar Ahmed	Md Aftab Hossain Khan
Committee Role	Member Secretary	Member	Chairperson
Designation	Superintending Engineer	Executive Engineer	Additional Chief Engineer
PE Office	Chittagong Road Circle	Chittagong Road Circle	Chittagong Zone
Signed Tender Evaluation Report 4 On	07 May 2018 08:39	07 May 2018 08:37	07 May 2018 11:50
Comments	Ok	Ok	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed  
A.A.M.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জ্যেষ্ঠ  
সকল পরিষদ ও মহাপ্রকৃতির বিভাগ  
সকল পরিষদ ও দেশের মহাপ্রকৃতির  
নামজাদা জাতি বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 10:17:52 BST

Last Login : Thursday, 10 May, 2018 19:30:00

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 182140 **Invitation Reference No. :** e-GP/SE/CTG/CRD/REV/07/2017-2018(Re-Tender)

**Closing Date and Time :** 17-Apr-2018 11:00 **Opening Date and Time :** 17-Apr-2018 11:00

**Procuring Entity :** Chittagong Road Circle

**Brief :** Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Cox's Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018.(Phase-02)

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">Taher Brothers Ltd.</a>	Clarification Received	<a href="#">View Query / Clarification</a> <a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 10:17:53 BST

Last Login : Thursday, 10 May, 2018 19:30:00

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	182140	Invitation Reference No. :	e-GP/SE/CTG/CRD/REV/07/2017-2018(Re-Tender)
Closing Date and Time :	17-Apr-2018 11:00	Opening Date and Time :	17-Apr-2018 11:00
Procuring Entity :	Chittagong Road Circle		
Brief :	Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Cox's Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018.(Phase-02)		
			<a href="#">View Notice</a>

Package No. :	e-GP/SE/CTG/CRD/REV/07/2017-2018		
Package Description :	Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch 165900 to 215900 4-Lane Contract No 07 08 & 09 of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Cox's Bazar-Teknaf National Highway N-1 under Chittagong Road Division during the year 2017-2018		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	01		
Lot Description :	Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Cox's Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Bill of Quantities		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Schedule of Day works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নন্দীগ্রাম-৩৩০ বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 10:17:55 BST

Last Login : Thursday, 10 May, 2018 19:30:00

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

## Tender/Proposal Detail

<b>Tender/Proposal ID :</b>	182140	<b>Invitation Reference No. :</b>	e-GP/SE/CTG/CRD/REV/07/2017-2018(Re-Tender)
<b>Closing Date and Time :</b>	17-Apr-2018 11:00	<b>Opening Date and Time :</b>	17-Apr-2018 11:00
<b>Procuring Entity :</b>	Chittagong Road Circle		
<b>Brief :</b>	Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Coxs Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018.(Phase-02)		

[View Notice](#)

## Tender Opening Report 1

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Chittagong Road Circle
<b>Tender/Proposal Package No. and Description :</b>	e-GP/SE/CTG/CRD/REV/07/2017-2018 & Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch 165900 to 215900 4-Lane Contract No 07 08 & 09 of Dhaka Jatrabari-Comilla Moinamati-Chittagong-Coxs Bazar-Teknaf National Highway N-1 under Chittagong Road Division during the year 2017-2018		
<b>Lot No. and Description :</b>	01 & Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Coxs Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018		

## Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

## Procurement Plan

Approving Authority	Approval Status
<b>Name:</b> Mdl Aftab Hossain Khan <b>Designation:</b> Additional Chief Engineer <b>Role:</b> AO <b>Office Name:</b> Chittagong Road Circle <b>Organization:</b> Roads & Highways Department (RHD)	Approved

## Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Ittefaq	03-Apr-2018		
The Daily Asian Age	03-Apr-2018		
The Daily Suprobhat Bangladesh	03-Apr-2018		

## Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
02-Apr-2018 11:20	17-Apr-2018 11:00

## Opening Date and Time


Original Date and Time
17-Apr-2018 11:00

## Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
1	1	0	0

## TOC Members

Committee Members	Abu Hena Mohammed Tareq Iqbal	Zulfikar Ahmed
-------------------	-------------------------------	----------------

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেনারেল  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

<b>Committee Role</b>	Chairperson	Member Secretary
<b>Designation</b>	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Chittagong Road Circle	Chittagong Road Circle
<b>Electronically Signed TOR On</b>	17 Apr 2018 11:19	17 Apr 2018 11:17
<b>Comments</b>	Ok	Ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 10:17:56 BST

Last Login : Thursday, 10 May, 2018 19:30:00

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 182140 **Invitation Reference No. :** e-GP/SE/CTG/CRD/REV07/2017-2018(Re-Tender)

**Closing Date and Time :** 17-Apr-2018 11:00 **Opening Date and Time :** 17-Apr-2018 11:00

**Procuring Entity :** Chittagong Road Circle

**Brief :** Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Coxs Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018.(Phase-02)

[View Notice](#)

## Tender Opening Report 2

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Road Circle

**Tender Package No. and Description :** e-GP/SE/CTG/CRD/REV07/2017-2018 & Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch 165900 to 215900 4-Lane Contract No 07 08 & 09 of Dhaka Jatrabari-Comilla Moinamati-Chittagong-Coxs Bazar-Teknaf National Highway N-1 under Chittagong Road Division during the year 2017-2018

**Lot No. and Description :** 01 & Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Coxs Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018

## Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
02-Apr-2018 11:20	17-Apr-2018 11:00	17-Apr-2018 11:00	16-Jul-2018	13-Aug-2018

## Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
1	1	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">Taher Brothers Ltd.</a>	16-Apr-2018 23:36	Bank Guarantee	1200000.00	<b>Bank:</b> Shahjalal Islami Bank Limited <b>Branch:</b> Bandartila (SJIBL) 16-Apr-2018 14:17	13-Aug-2018	16-Jul-2018

## Official Cost Estimate (In BDT)

49826338.050


## Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Taher Brothers Ltd.	54510061.262	0.000	0.000	54510061.262

## Opening Report Footer

## TOC Members

<b>Committee Members</b>	Abu Hena Mohammed Tareq Iqbal	Zulfiquar Ahmed
<b>Committee Role</b>	Chairperson	Member Secretary
<b>Designation</b>	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Chittagong Road Circle	Chittagong Road Circle
<b>Electronically Signed TOR On</b>	17 Apr 2018 11:19	17 Apr 2018 11:18
<b>Comments</b>	Ok	Ok

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 10:17:57 BST

Last Login : Thursday, 10 May, 2018 19:30:00

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 182140 **Invitation Reference No. :** e-GP/SE/CTG/CRD/REV/07/2017-2018(Re-Tender)

**Closing Date and Time :** 17-Apr-2018 11:00 **Opening Date and Time :** 17-Apr-2018 11:00

**Procuring Entity :** Chittagong Road Circle

**Brief :** Rutting Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Cox's Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018.(Phase-02)

[View Notice](#)

Package No	Package Description
e-GP/SE/CTG/CRD/REV/07/2017-2018	Rutting Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch 165900 to 215900 4-Lane Contract No 07 08 & 09 of Dhaka Jatrabari-Comilla Moinamati-Chittagong-Coxs Bazar-Teknaf National Highway N-1 under Chittagong Road Division during the year 2017-2018

## Taher Brothers Ltd.

## Bill of Quantities

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division-6	Special Item no - 01(Appeared Rate-Memo No-6637/dz Date:28.12.17)	Rutting Correction by Milling Machine	sqm	12237.500	301.001	Three Hundred and One point Zero Zero One	3683499.738	Thirty-Six Lakh Eighty-Three Thousand Four Hundred and Ninety-Nine point Seven Three Eight
02	Division-3	03/07/01a	Bituminous Tack Coat (Labour intensive work)	sqm	45472.000	31.001	Thirty-One point Zero Zero One	1409677.472	Fourteen Lakh Nine Thousand Six Hundred and Seventy-Seven point Four Seven Two
03	Division-3	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method)(Bitumen Grade-60/70)	cum	2273.600	21396.001	Twenty-One Thousand Three Hundred and Ninety-Six point Zero Zero One	48645947.874	Four Crore Eighty-Six Lakh Forty-Five Thousand Nine Hundred and Forty-Seven point Eight Seven Four
04	Division-6	06/11/02	Road Marking Thermoplastic Material (byspray)	sqm	1177.000	655.001	Six Hundred and Fifty-Five point Zero Zero One	770936.177	Seven Lakh Seventy Thousand Nine Hundred and Thirty-Six point One Seven Seven
							<b>Grand Total:</b>	54510061.261	Five Crore Forty-Five Lakh Ten Thousand AND Sixty-One point

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	Anlayses 4 Lane Maintenance Ten.pdf	89.71

Signed

AAN

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জ্যেষ্ঠ  
সকল পরিদর্শন ও মহানগর বিভাগ  
সকল পরিদর্শন ও পৌর মহানগর  
নগরসংসদ বাহাদুর নগর

This Bill of Quantities is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAMUN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

Print

Save As PDF

Go Back To Dashboard

Tender/Proposal Detail			
Tender/Proposal ID :	182140	Invitation Reference No. :	e-GP/SE/CTG/CRD/REV/07/2017-2018(Re-Tender)
Closing Date and Time :	17-Apr-2018 11:00	Opening Date and Time :	17-Apr-2018 11:00
Procuring Entity :	Chittagong Road Circle		
Brief :	Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Coxs Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018.(Phase-02)		
<div>View Notice</div>			

Package No	Package Description
e-GP/SE/CTG/CRD/REV/07/2017-2018	Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch 165900 to 215900 4-Lane Contract No 07 08 & 09 of Dhaka Jatrabari-Comilla Moinamati-Chittagong-Coxs Bazar-Teknaf National Highway N-1 under Chittagong Road Division during the year 2017-2018

Taher Brothers Ltd.									
Schedule of Day works									
.									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
01	Schedule of Day works	Schedule of Day works	Schedule of Day works	Schedule of Day works	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

Signed  
AAMun  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
নন্দীগ্রাম-৩৩১ বাংলাদেশ সরকার



[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 10:17:58 BST

Last Login : Thursday, 10 May, 2018 19:30:00

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 182140 **Invitation Reference No. :** e-GP/SE/CTG/CRD/REV/07/2017-2018(Re-Tender)

**Closing Date and Time :** 17-Apr-2018 11:00 **Opening Date and Time :** 17-Apr-2018 11:00

**Procuring Entity :** Chittagong Road Circle

**Brief :** Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Coxs Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018.(Phase-02)

[View Notice](#)

Package No	Package Description
e-GP/SE/CTG/CRD/REV/07/2017-2018	Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch 165900 to 215900 4-Lane Contract No 07 08 & 09 of Dhaka Jatrabari-Comilla Moinamati-Chittagong-Coxs Bazar-Teknaf National Highway N-1 under Chittagong Road Division during the year 2017-2018

## Taher Brothers Ltd.

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকার পরিবহন ও মহাসড়ক বিভাগ  
সরকার পরিবহন ও সেতু মন্ত্রণালয়  
নন্দীগ্রাম-৩৩৩ বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 10:18:03 BST

Last Login : Thursday, 10 May, 2018 19:30:00

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	182140	Invitation Reference No. :	e-GP/SE/CTG/CRD/REV/07/2017-2018(Re-Tender)
Closing Date and Time :	17-Apr-2018 11:00	Opening Date and Time :	17-Apr-2018 11:00
Procuring Entity :	Chittagong Road Circle		
Brief :	Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Mbinamati)-Chittagong-Cox's Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018.(Phase-02)		

[View Notice](#)[Save As PDF](#)[Print](#)

Tenderer/Consultant Name : Taher Brothers Ltd.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	54510061.261
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
	<b>Grand Total</b>	<b>54510061.262</b>


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সফটওয়্যার ও মাল্টিমিডিয়া বিভাগ  
 সফটওয়্যার ও সিস্টেম মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 10:18:01 BST

Last Login : Thursday, 10 May, 2018 19:30:00

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	182140	Invitation Reference No. :	e-GP/SE/CTG/CRD/REV/07/2017-2018(Re-Tender)
Closing Date and Time :	17-Apr-2018 11:00	Opening Date and Time :	17-Apr-2018 11:00
Procuring Entity :	Chittagong Road Circle		
Brief :	Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Mbinamati)-Chittagong-Cox's Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018.(Phase-02)		

[View Notice](#)[Save As PDF](#)[Print](#)

Form Name	Taher Brothers Ltd. Amount in (BDT)
Bill of Quantities	54510061.261
Schedule of Day works	0.001
Unconditional Discount Form	0.000
Grand Total	54510061.262

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
নন্দীয়াডাঙ্গা বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 10:18:01 BST

Last Login : Thursday, 10 May, 2018 19:30:00

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

<b>Tender/Proposal ID :</b>	182140	<b>Invitation Reference No. :</b>	e-GP/SE/CTG/CRD/REV/07/2017-2018(Re-Tender)
<b>Closing Date and Time :</b>	17-Apr-2018 11:00	<b>Opening Date and Time :</b>	17-Apr-2018 11:00
<b>Procuring Entity :</b>	Chittagong Road Circle		
<b>Brief :</b>	Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Cox's Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018.(Phase-02)		

[View Notice](#)

Package No	Package Description
e-GP/SE/CTG/CRD/REV/07/2017-2018	Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch 165900 to 215900 4-Lane Contract No 07 08 & 09 of Dhaka Jatrabari-Comilla Moinamati-Chittagong-Coxs Bazar-Teknaf National Highway N-1 under Chittagong Road Division during the year 2017-2018

## Taher Brothers Ltd.

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	23.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	1.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6339008163.058

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	TBL Executed works Last 5 yrs Dec.17.xlsx	58.03	<a href="#">Download</a>
2	-	Tender Capacity-Taher Brothers Ltd. 18.xls	28.76	<a href="#">Download</a>
3	-	Work-In-Hand-Taher Brothers Ltd..xls	30.82	<a href="#">Download</a>
4	-	Affidavit.pdf	1326.60	

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Signed  
AAM

কাজী আবদুল্লাহ আল মামুন  
নিমিত্তর প্রতিনিধিত্ব  
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ  
স্বাক্ষর পরিচালনা ও স্টেশন মন্ত্রণালয়  
নবমহাসড়কী বাংলাদেশ সরকার

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 10:18:02 BST

Last Login : Thursday, 10 May, 2018 19:30:00

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 182140 **Invitation Reference No. :** e-GP/SE/CTG/CRD/REV/07/2017-2018(Re-Tender)

**Closing Date and Time :** 17-Apr-2018 11:00 **Opening Date and Time :** 17-Apr-2018 11:00

**Procuring Entity :** Chittagong Road Circle

**Brief :** Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Cox's Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018.(Phase-02)

[View Notice](#)

Package No	Package Description
e-GP/SE/CTG/CRD/REV/07/2017-2018	Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch 165900 to 215900 4-Lane Contract No 07 08 & 09 of Dhaka Jatrabari-Comilla Moinamati-Chittagong-Coxs Bazar-Teknaf National Highway N-1 under Chittagong Road Division during the year 2017-2018

## Taher Brothers Ltd.

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant(Batch - Type) Min. 80-90 Tonne per hour Capacity): Asphalt batch Mix , Model : ANP-1000, Capacity 60-90 TPH & Asphalt batch Mix Plant Model ANP-1500, Capacity: 90-120 TPH, India	New	Owned	Owned
Asphalt Paver: Apollo , Model : AP-550, Paving Width 2.5-4.5 mtr-01 nos. & Apollo , Model : AP-600, Paving Width : 2.5 - 6.75 (max), India	New	Owned	Owned
Pneumatic Tyred Roller:Min. 10 Tonne Capacity: Sakai TS250, Engine : BF40-02 nos, Japan	New	Owned	Owned
Smooth wheeled Steel Roller, Min. 8-10 ton. Capacity: Sakai 1.14, Engine : W04D-01 nos. & Komatsu JM120, Engine : 4D120-01 nos., Japan	New	Owned	Owned
Pay Loader: Dongfeng Cummins 6BT A5.9 Changlin 937H, 1.7 m3 Bucket Capacity, China	New	Owned	Owned
Dump Truck: Hino- 4 nos., Japan	New	Owned	Owned
Bitumen Pressure Sprayer - (Truck mounted): Phoenix FC06R91, Capacity 6000 Ltrs,-03 nos, UK	New	Owned	Owned
Bitumen Pressure Sprayer - (Hand Operated):	New	Owned	Owned
Sit on type thermoplastic Road Marking Machine: Hydraulic Double Cyl. Thermoplastic , Model : TT-ZRFS450-I & Hand Push Road marking , Model : TT-SRG-I, China	New	Owned	Owned
Air Compressor: Atlas Copco, XA76- Capacity: 7 Bar-04 nos. ELGI Compressor DT-300-100 capacity: 7 bar-01 nos, India	New	Owned	Owned
Bitumen Reservoir with heating arrangement/ Devan ter	New	Owned	Owned

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 নির্মিত্ত প্রোগ্রামার  
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নন্দীগ্রাম-৩৩৩ বাসোপেন সড়ক

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Prg ID 182140 RHD Ctg. (FILEminimizer).jpg	273.18	<a href="#">Download</a>

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAMun  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 182140
 **Invitation Reference No. :** e-GP/SE/CTG/CRD/REV/07/2017-2018(Re-Tender)

**Closing Date and Time :** 17-Apr-2018 11:00
 **Opening Date and Time :** 17-Apr-2018 11:00

**Procuring Entity :** Chittagong Road Circle

**Brief :** Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch: 165+900 to 215+900 (4-Lane Contract No: 07, 08 & 09) of Dhaka (Jatrabari)-Comilla (Moinamati)-Chittagong-Cox's Bazar-Teknaf National Highway (N-1) under Chittagong Road Division during the year 2017-2018.(Phase-02)

[View Notice](#)

Package No	Package Description
e-GP/SE/CTG/CRD/REV/07/2017-2018	Rutt Cutting of Existing Pavement & Providing DBS Wearing Course at Different Km. Ch 165900 to 215900 4-Lane Contract No 07 08 & 09 of Dhaka Jatrabari-Comilla Moinamati-Chittagong-Coxs Bazar-Teknaf National Highway N-1 under Chittagong Road Division during the year 2017-2018

## Taher Brothers Ltd.

 Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Taher Brothers Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	etender@tbltdctg.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	33 years

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Contract Package No.10	Contract Package - 10 of 4 Laning of Dhaka - Chittagong Highway Project, Chainage KM 216+278 to KM 231+567	Management Contractor	10.01.2010	21.06.2016	3270954338.560	Government of the People's Republic of Bangladesh, Office of the Project Director, 4-Laning of Dhaka-Chittagong Highway Project. Roads and Highways Department, 132/7, New Baily Road, Dhaka-1000. Tel.: 9354105, Fax: 9354137. e-mail: pddchp@yahoo.com	The work comprises with Embankment (Sand & Roadway) total quantity 13,68,258.93 Cu.m. an Amount of Tk.42,88,43,189.45, Improved Sub-grade 64,810.97 Cu.m. & an amount of Tk.3,11,09,265.60, Aggregate Lower Sub-base Course 35,739.85 Cu.m. & Total amount of Tk.6,57,61,324.00, Aggregate Upper Sub-Base/Stone Base Course 32,872.03 Cu.m. & Total amount of Tk.10,19,03,293.00, Aggregate Base Course/Stone Base Course 96,934.48 Cu.m. & Total amount of Tk.35,28,70,472.85, Dense Bituminous Premix Binder and Surface Course: 62,705.90 Cu.m. an amount of Tk. 68,14,58,917.72, Double Bituminous Surface Treatment (DBST): 53,419.20 Cu.m. & an amount of Tk.1,54,91,568.00, Bored Cast in Place RCC Piling (1000mm dia) 4,319.91 m an amount of Tk. 3,15,07,834.50, Cement Concrete Block 3,368.91 Sq.m. an amount of Tk. 41,65,225.75, Reinforcement Concrete: a. RCC Box Culvert (1 Vent, 2 Vent) = 19 Nos. b. RCC Girder Bridge: 25m Span - 3 nos. & 18m Span - 1 No., PC Girder Bridge: 40.80m Span-1 No. & 37.80m Span - 1 No. Total quantity 8,733.02 Cu.m. an Amount of Tk.7,54,17,210.41; Concrete Pavement (Pavement Quality Concrete) 19,408.13 Cu.m. an Amount of Tk.26,68,33,714.95 and Road Marking Thermoplastic Materials 12,159.23 Sq.m. an amount of Tk.74,77,928.50, Value of the work after Completion: Tk.327,09,54,338.56.

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
Financial Year 2016-2017	
Financial Year 2015-2016	
Financial Year 2014-2015	
Financial Year 2013-2014	


Signed  
 AAS  
 কাজী আবদুল্লাহ আল মামুন  
 নির্মিতা প্রকৌশল  
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Financial Year 2012-2013

742553635.512

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Gen. Exp.17 Pc.pdf	1935.79	<a href="#">Download</a>
2	General Experience Certificates (ITT 15.1(a))	Gen Exp Cer 17 P3.pdf	777.74	<a href="#">Download</a>
3	General Experience Certificates (ITT 15.1(a))	Gen. Exp Cet 17 P2.pdf	1981.17	<a href="#">Download</a>
4	General Experience Certificates (ITT 15.1(a))	GEMPlant Cer (FILEminimizer).jpg	398.96	<a href="#">Download</a>
5	General Experience Certificates (ITT 15.1(a))	Gen. Exp P1 16.zip	1491.59	<a href="#">Download</a>
6	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P4.zip	1404.95	<a href="#">Download</a>
7	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P3.zip	1731.45	<a href="#">Download</a>
8	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P2.zip	2148.70	<a href="#">Download</a>
9	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer. 15 P1.zip	2418.41	<a href="#">Download</a>
10	Specific Experience Certificates (ITT 15.1(b))	4 Lane Cer with T. Over 29 Nov 17.pdf	728.19	<a href="#">Download</a>
11	Specific Experience Certificates (ITT 15.1(b))	Sp. Exp Cet 17 P1.pdf	1981.17	<a href="#">Download</a>
12	Specific Experience Certificates (ITT 15.1(b))	Sp. Cer 17 P2.pdf	777.74	<a href="#">Download</a>
13	Financial Capacity Certificates (ITT 16)	LOC ID 182140 RHD Ctg. (FILEminimizer).jpg	539.06	<a href="#">Download</a>
14	Valid Trade License (ITT 25.1.(f))	Trade License 17, 18.pdf	1490.75	<a href="#">Download</a>
15	Valid Trade License (ITT 25.1.(f))	Trade License 16 17 TBL (FILEminimizer).jpg	831.17	<a href="#">Download</a>
16	TIN Certificate (ITT 25.1(g))	TBL TIN Cer 16-17 (FILEminimizer).jpg	413.28	<a href="#">Download</a>
17	VAT Certificate (ITT 25.1(g))	VAT Reg. Cer 17 (FILEminimizer).jpg	337.01	<a href="#">Download</a>
18	VAT Certificate (ITT 25.1(g))	VAT Cer 13 (FILEminimizer).jpg	383.22	<a href="#">Download</a>
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table For Calculation of TBL Const Turnover 7 Nov 17 .pdf	106.08	<a href="#">Download</a>
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P8.pdf	460.22	<a href="#">Download</a>
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD, Jhenaidah (ME-TBL-JV)-16-17, P14.pdf	767.67	<a href="#">Download</a>
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Satkhira (TBL-MEPL-JV) 16-17, P13.pdf	1756.42	<a href="#">Download</a>
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Satkhira (MEPL-TBL-JV) 16-17, P12.pdf	1567.84	<a href="#">Download</a>
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Jessore (MEPL-TBL-NTL-JV) 16-17, P11.pdf	1110.44	<a href="#">Download</a>
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Jessore (MEPL-TBL-JV) 16-17, P10.pdf	1032.03	<a href="#">Download</a>
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Faridpur (MEPL-TBL-MK-JV)-16-17.pdf	1394.63	<a href="#">Download</a>
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Faridpur (MEPL-TBL-JV) 16-17.pdf	1351.79	<a href="#">Download</a>
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P7.pdf	1640.06	<a href="#">Download</a>
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P6.pdf	943.13	<a href="#">Download</a>
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P5.pdf	2559.54	<a href="#">Download</a>
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P4.pdf	2228.64	<a href="#">Download</a>
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P3.pdf	2270.54	<a href="#">Download</a>
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P2.pdf	1274.88	<a href="#">Download</a>
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P1.pdf	1528.80	<a href="#">Download</a>
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 15 16 P3.pdf	2478.42	<a href="#">Download</a>

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সফটওয়্যার ও মাল্টিমিডিয়া বিভাগ  
 সফটওয়্যার ও সিস্টেম মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 15 16 P1.pdf	1881.64	<a href="#">Download</a>
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 15 16 P2.pdf	1560.30	<a href="#">Download</a>
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2014 PDF P2.pdf	2330.73	<a href="#">Download</a>
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part2.pdf	2176.79	<a href="#">Download</a>
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part 3.pdf	1838.59	<a href="#">Download</a>
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part1.pdf	2226.90	<a href="#">Download</a>
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2014 PDF P2.pdf	2330.73	<a href="#">Download</a>
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2014 PDF P1.pdf	2095.56	<a href="#">Download</a>
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 13 P2.pdf	2463.81	<a href="#">Download</a>
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 13 P1.pdf	2599.13	<a href="#">Download</a>
46	-	Joint Venture Agreement Tender ID 87345.pdf	1971.88	<a href="#">Download</a>
47	-	TBL-SPL JV.pdf	1984.45	<a href="#">Download</a>
48	-	J.V. Agg.TBL-MACID 28198 P2.pdf	1516.49	<a href="#">Download</a>
49	-	JV Agg. TBL-MAC ID 28198 P1.pdf	1998.87	<a href="#">Download</a>
50	-	JV Agg, TBL MAC ID 44393.pdf	1548.16	<a href="#">Download</a>
51	-	TEAL-TBL Con. LGED Bldg. work.pdf	2437.69	<a href="#">Download</a>
52	-	TEAL-TBL Agreement Copy.pdf	2460.50	<a href="#">Download</a>
53	-	TBL-Zakir Hossain JVB Bitan.pdf	1866.21	<a href="#">Download</a>
54	-	TBL-ME-MBPL-JV (Satkhira)-11-12.pdf	1661.10	<a href="#">Download</a>
55	-	TBL-ME-JV (Bagerhat)-11-12.pdf	1486.57	<a href="#">Download</a>
56	-	TBL SST JVSGFL p1.pdf	1583.17	<a href="#">Download</a>
57	-	TBL SST JV SGFL P2.pdf	1467.83	<a href="#">Download</a>
58	-	TBL SST JV JOCL.pdf	2413.14	<a href="#">Download</a>
59	-	RCL TBL JV P2.pdf	1523.56	<a href="#">Download</a>
60	-	RCL TBL JV p1.pdf	1597.30	<a href="#">Download</a>
61	-	TBL-SST JV Agree MPL 06.pdf	1758.72	<a href="#">Download</a>
62	-	TBL-SST JV JCL 7000 MT.pdf	1802.26	<a href="#">Download</a>
63	-	MU-TBL JV Agg.pdf	2370.36	<a href="#">Download</a>
64	-	TBL-ACL JV Agg.pdf	2136.43	<a href="#">Download</a>

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mhammed Mamun on behalf of Taher Brothers Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAMun  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিদপ্তর ও মন্ত্রণালয় বিভাগ  
সরকারি পরিদপ্তর ও মন্ত্রণালয়  
নগরস্বাস্থ্যসেবা বাংলাদেশ সরকার