

Last Login : Sunday, 10 Dec, 2017 13:58:28

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 125327 **Invitation Reference No. :** DZ(e-GP)-07/PMP(Road)/2017-2018

Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-07/PMPRoad/2017-2018

Lot No. and Description : 1 & Periodic Maintenance Program PMP work of Ekdaria - Puradia - Agarpur Road R-212 at ch 0000m to 17410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 PMPRoad 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Masud Hi-Tech Engineering Ltd.	Muhammad Aminul Haque (Pvt.) Ltd.-M/S Shamim Construction (JV)
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	Yes
Joint Venture Agreement	NA	Yes
Subcontractor's Information given or not (If any)	Yes	Yes
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	No	No
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	ACE, Dhaka Zone	Md. Sharful Anam Khan	SE, Road Circle, Narayangonj.
Committee Role	Chairperson	Member	Member Secretary
Designation	Additional Chief Engineer	Executive Engineer	Superintending Engineer
PE Office	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka	Dhaka Zone
Signed Tender Evaluation Report 1 On	22 Nov 2017 22:46	23 Nov 2017 09:39	22 Nov 2017 22:47
Comments	Sign	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
আব্দুল মামুন
সদস্য পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 10 Dec, 2017 13:58:28

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 125327 **Invitation Reference No. :** DZ(e-GP)-07/PMP(Road)/2017-2018

Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-07/PMPRoad/2017-2018 & Periodic Maintenance Program PMP work of Ekdaria - Puradia - Agarpur Road R-212 at ch 0000m to 17410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Masud Hi-Tech Engineering Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Muhammad Aminul Haque (Pvt.) Ltd.-MS Shamim Construction (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	Md. Sharful Anam Khan	SE, Road Circle, Narayanganj.
Committee Role	Chairperson	Member	Member Secretary
Designation	Additional Chief Engineer	Executive Engineer	Superintending Eng
PE Office	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka	Dhaka Zone
Signed Tender Evaluation Report 2 On	22 Nov 2017 22:47	23 Nov 2017 09:39	22 Nov 2017 22:48
Comments	Sign	Sign	Sign

Signed
AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 10 Dec, 2017 13:58:28

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 125327 **Invitation Reference No. :** DZ(e-GP)-07/PMP(Road)/2017-2018

Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-07/PMPRoad/2017-2018 & Periodic Maintenance Program PMP work of Ekdaria - Puradia - Agarpur Road R-212 at ch 0000m to 17410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	Muhammad Aminul Haque (Pvt.) Ltd.-MS Shamim Construction (JV) (Winner)	159132667.580	143219400.822	15913266.758	10.000
L2	Masud Hi-Tech Engineering Ltd.	159132667.580	152012282.206	7120385.374	4.475

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Muhammad Aminul Haque (Pvt.) Ltd.-MS Shamim Construction (JV)	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	Md. Sharful Anam Khan	SE, Road Circle, Na
Committee Role	Chairperson	Member	Member Secretary
Designation	Additional Chief Engineer	Executive Engineer	Superintending Eng

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পাবনা পরিদপ্তর ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

PE Office	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka	Dhaka Zone
Signed Tender Evaluation Report 3 On	23 Nov 2017 09:45	23 Nov 2017 09:53	23 Nov 2017 09:47
Comments	Sign	Sign	Sign

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 10 Dec, 2017 13:58:28

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 125327 **Invitation Reference No. :** DZ(e-GP)-07/PMP(Road)/2017-2018

Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-07/PMPRoad/2017-2018 & Periodic Maintenance ProgramPMP work of Ekdaria - Puradia - Agarpur Road R-212 at ch 0000m to 17410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Muhammad Aminul Haque (Pvt.) Ltd.-M/S Shamim Construction (JV)

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	Md. Sharful Anam Khan	SE, Road Circle, Narayanganj.
Committee Role	Chairperson	Member	Member Secretary
Designation	Additional Chief Engineer	Executive Engineer	Superintending Engineer
PE Office	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka	Dhaka Zone
Signed Tender Evaluation Report 4 On	23 Nov 2017 09:54	23 Nov 2017 09:58	23 Nov 2017 09:53
Comments	Sign	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 125327 **Invitation Reference No. :** DZ(e-GP)-07/PMP(Road)/2017-2018
Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	Masud Hi-Tech Engineering Ltd.	-	View Evaluation Status
2	Muhammad Aminul Haque (Pvt.) Ltd.-MS Shamim Construction (JV) (JVCA- View Details)	-	View Evaluation Status


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহলায়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	125327	Invitation Reference No. :	DZ(e-GP)-07/PMP(Road)/2017-2018
Closing Date and Time :	09-Nov-2017 12:00	Opening Date and Time :	09-Nov-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).		
View Notice			

Package No. :	DZe-GP-07/PMPRoad/2017-2018		
Package Description :	Periodic Maintenance ProgramPMP work of Ekdaria - Puradia - Agarpur Road R-212 at ch 0000m to 17410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 PMPRoad 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).		
TOR1	View		
TOR2	View		
Form Name		Action	
Division 2 : Earthwork		Individual Report Comparative Report	
Division 1 : General & Site Facilities		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Division 3 : Pavement Work		Individual Report Comparative Report	
Division 6 : Incidental		Individual Report Comparative Report	
BoQ : RCC Saucer Drain		Individual Report Comparative Report	
BoQ : Toe Wall		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকল্প
 বাংলাদেশ সরকার



Last Login : Sunday, 10 Dec, 2017 13:58:28

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125327 **Invitation Reference No. :** DZ(e-GP)-07/PMP(Road)/2017-2018

Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender/Proposal Package No. and Description : DZe-GP-07/PMPRoad/2017-2018 & Periodic Maintenance ProgramPMP work of Ekdaria - Puradia - Agarpur Road R-212 at ch 0000m to 17410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Md. Abdus Sabur Designation: Additional Chief Engineer Role: PE Office Name: Dhaka Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Alokito Bangladesh	17-Oct-2017		
Daily Bhorer Dak	17-Oct-2017		
New Nation	16-Oct-2017		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
11-Oct-2017 12:15	09-Nov-2017 12:00

Opening Date and Time

Original Date and Time
09-Nov-2017 12:00

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
6	2	0	0

TOC Members

Committee Members	ACE, Dhaka Zone	SE, Road Circle, Narayanganj.
-------------------	-----------------	-------------------------------

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	13 Nov 2017 12:58	09 Nov 2017 13:36
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প



Last Login : Sunday, 10 Dec, 2017 13:58:28

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	125327	Invitation Reference No. :	DZ(e-GP)-07/PMP(Road)/2017-2018
Closing Date and Time :	09-Nov-2017 12:00	Opening Date and Time :	09-Nov-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).		
 View Notice			

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender Package No. and Description :	DZe-GP-07/PMPRoad/2017-2018 & Periodic Maintenance ProgramPMP work of Ekdaria - Puradia - Agarpur Road R-212 at ch 0000m to 17410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 PMPRoad 2017-2018.		
Lot No. and Description :	1 & Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
11-Oct-2017 12:15	09-Nov-2017 12:00	09-Nov-2017 12:00	09-Mar-2018	06-Apr-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
6	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Masud Hi-Tech Engineering Ltd.	09-Nov-2017 11:52	Bank Guarantee	4000000.00	Bank: Jamuna Bank Limited Branch: Dhanmondi Branch JBL 09-Nov-2017 11:07	06-Apr-2018	09-Mar-2018
2	Muhammad Aminul Haque (Pvt.) Ltd.-MS Shamim Construction (JV) (JVCA - View Details)	08-Nov-2017 20:45	Pay Order	4000000.00	Bank: United Commercial Bank Limited Branch: Chinispur Branch 08-Nov-2017 14:40	06-Apr-2018	09-Mar-2018

Official Cost Estimate (In BDT)	
159132667.580	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Muhammad Aminul Haque (Pvt.) Ltd.-MS Shamim Construction (JV)	143219400.822	0.000	0.000	143219400.822
2	Masud Hi-Tech Engineering Ltd.	152012282.206	0.000	0.000	152012282.206

Opening Report Footer

TOC Members		
Committee Members	ACE, Dhaka Zone	SE, Road Circle, Narayangonj.
Committee Role	Chairperson	Member Secretary

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পল্লব পরিদপ্তর ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	13 Nov 2017 13:04	09 Nov 2017 13:37
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালনা ও সেবা মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125327
Closing Date and Time : 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).

Invitation Reference No. : DZ(e-GP)-07/PMP(Road)/2017-2018
Opening Date and Time : 09-Nov-2017 12:00

[View Notice](#)

Package No	Package Description
DZe-GP-07/PMPRoad/2017-2018	Periodic Maintenance ProgramPMP work of Ekdaria - Puradia - Agarpur Road R-212 at ch 0000m to 17410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.

Division 2 : Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 : Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	3300.000	118.194	One Hundred and Eighteen point One Nine Four	390040.200	Three Lakh Ninety Thousand AND Forty point Two
2	Division 2 : Earthwork	02/02/03	Road way excavation in existing pavement (Not reinforced concrete)	Cum	1100.000	176.164	One Hundred and Seventy-Six point One Six Four	193780.400	One Lakh Ninety-Three Thousand Seven Hundred and Eighty point Four
3	Division 2 : Earthwork	02/07/01	Preparation of Sub-grade 300mm depth	Sqm	5500.000	50.637	Fifty point Six Three Seven	278503.500	Two Lakh Seventy-Eight Thousand Five Hundred and Three point Five
4	Division 2 : Earthwork	02/08/01	Improved Sub-grade	Cum	1650.000	902.635	Nine Hundred and Two point Six Three Five	1489347.750	Fourteen Lakh Eighty-Nine Thousand Three Hundred and Forty-Seven point Seven Five
5	Division 2 : Earthwork	02/10/01	Construction of Soil Earthen Shoulders	Cum	9161.400	200.046	Two Hundred point Zero Four Six	1832701.424	Eighteen Lakh Thirty-Two Thousand Seven Hundred and One point Four Two Four
Grand Total:								4184373.274	Forty-One Lakh Eighty-Four Thousand Three Hundred and Seventy-Three point Two Seven Four

This Division 2 : Earthwork is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis Tender ID 125327 Narsingdi.pdf	753.56	Download

Muhammad Aminul Haque (Pvt.) Ltd.-M/S Shamim Construction (JV)

[\(JVCA - View Details\)](#)

Division 2 : Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 : Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	3300.000	153.901	One Hundred and Fifty-Three point Nine Zero One	507873.300	Five Lakh Seven Hundred and Se Three

Signed

আমিনুল হক আমিনুল হক

স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

2	Division 2 : Earthwork	02/02/03	Road way excavation in existing pavement (Not reinforced concrete)	Cum	1100.000	238.491	Two Hundred and Thirty-Eight point Four Nine One	262340.100	Two Lakh Sixty-Two Thousand Three Hundred and Forty point One
3	Division 2 : Earthwork	02/07/01	Preparation of Sub-grade 300mm depth	Sqm	5500.000	62.101	Sixty-Two point One Zero One	341555.500	Three Lakh Forty-One Thousand Five Hundred and Fifty-Five point Five
4	Division 2 : Earthwork	02/08/01	Improved Sub-grade	Cum	1650.000	824.398	Eight Hundred and Twenty-Four point Three Nine Eight	1360256.700	Thirteen Lakh Sixty Thousand Two Hundred and Fifty-Six point Seven
5	Division 2 : Earthwork	02/10/01	Construction of Soil Earthen Shoulders	Cum	9161.400	233.101	Two Hundred and Thirty-Three point One Zero One	2135531.501	Twenty-One Lakh Thirty-Five Thousand Five Hundred and Thirty-One point Five Zero One
							Grand Total:	4607557.101	Forty-Six Lakh Seven Thousand Five Hundred and Fifty-Seven point One Zero One

This Division 2 : Earthwork is Electronically Signed by Mr. MD. on behalf of Muhammad Aminul Haque (Pvt.) Ltd.-MS Shamim Construction (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লব পরিচালক ও মোহাম্মাদ
পল্লব পরিচালক ও মোহাম্মাদ
পল্লব পরিচালক ও মোহাম্মাদ

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125327
 Invitation Reference No. : DZ(e-GP)-07/PMP(Road)/2017-2018
Closing Date and Time : 09-Nov-2017 12:00
 Opening Date and Time : 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-07/PMPRoad/2017-2018	Periodic Maintenance ProgramPMP work of Ekdaria - Puradia - Agarpur Road R-212 at ch 0000m to 17410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.

Division 1 : General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1	4916.199	Four Thousand Nine Hundred and Sixteen point One Nine Nine	4916.199	Four Thousand Nine Hundred and Sixteen point One Nine Nine
2	Division 1 : General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	6	497.765	Four Hundred and Ninety-Seven point Seven Six Five	2986.590	Two Thousand Nine Hundred and Eighty-Six point Five Nine
3	Division 1 : General & Site Facilities	01/02/07	Progress Photographs	Month	6	497.765	Four Hundred and Ninety-Seven point Seven Six Five	2986.590	Two Thousand Nine Hundred and Eighty-Six point Five Nine
							Grand Total:	10889.379	Ten Thousand Eight Hundred and Eighty-Nine point Three Seven Nine


This Division 1 : General & Site Facilities is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

 Muhammad Aminul Haque (Pvt.) Ltd.-M/S Shamim Construction (JV)
 (JVCA - View Details)

Division 1 : General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1	7961.446	Seven Thousand Nine Hundred and Sixty-One point Four Four Six	7961.446	Seven Thousand Nine Hundred and Sixty-One point Four Four Six
2	Division 1 : General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	6	806.273	Eight Hundred and Six point Two Seven Three	4837.638	Four Thousand Eight Hundred and Thirty-Seven point Six Three Eight
3	Division 1 : General & Site Facilities	01/02/07	Progress Photographs	Month	6	900.052	Nine Hundred point Zero Five Two	5400.312	Five Thousand Four Hundred and Three point One Two
							Grand Total:	18199.396	Eighteen Thousand One Hundred and Ninety-Nine point Three Nine Six

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোসাম্মার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 বাংলাদেশ সরকার



This Division 1 : General & Site Facilities is Electronically Signed by Mr. MD. on behalf of Muhammad Aminul Haque (Pvt.) Ltd.-MS Shamim Construction (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও মোহাম্মাদ
মহাপ্রকল্প পরিচালক বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125327 **Invitation Reference No. :** DZ(e-GP)-07/PMP(Road)/2017-2018
Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-07/PMPRoad/2017-2018	Periodic Maintenance ProgramPMP work of Ekdaria - Puradia - Agarpur Road R-212 at ch 0000m to 17410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

 Muhammad Aminul Haque (Pvt.) Ltd.-MS Shamim Construction (JV)
 (JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. MD. on behalf of Muhammad Aminul Haque (Pvt.) Ltd.-MS Shamim Construction (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 পল্লব পরিদপ্তর ও মহাপ্রকল্প বিভাগ
 পল্লব পরিদপ্তর ও পল্লব মহাপ্রকল্প
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125327 **Invitation Reference No. :** DZ(e-GP)-07/PMP(Road)/2017-2018
Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-07/PMPRoad/2017-2018	Periodic Maintenance ProgramPMP work of Ekdaria - Puradia - Agarpur Road R-212 at ch 0000m to 17410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.

Division 3 : Pavement Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement Work	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder	Sqm	11000.000	45.292	Forty-Five point Two Nine Two	498212.000	Four Lakh Ninety-Eight Thousand Two Hundred and Twelve
2	Division 3 : Pavement Work	03/01/02	Repair of potholes on the existing pavement	Cum	95.110	14489.022	Fourteen Thousand Four Hundred and Eighty-Nine point Zero Two Two	1378050.882	Thirteen Lakh Seventy-Eight Thousand AND Fifty point Eight Eight Two
3	Division 3 : Pavement Work	03/02/01	Sub-base	Cum	660.000	2950.949	Two Thousand Nine Hundred and Fifty point Nine Four Nine	1947626.340	Nineteen Lakh Forty-Seven Thousand Six Hundred and Twenty-Six point Three Four
4	Division 3 : Pavement Work	03/03/01	Aggregate Base Type I	Cum	2661.040	5299.663	Five Thousand Two Hundred and Ninety-Nine point Six Six Three	14102615.230	One Crore Forty-One Lakh Two Thousand Six Hundred and Fifteen point Two Three
5	Division 3 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	17636.810	122.309	One Hundred and Twenty-Two point Three Zero Nine	2157140.594	Twenty-One Lakh Fifty-Seven Thousand One Hundred and Forty point Five Nine Four
6	Division 3 : Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Method)	Sqm	80171.440	52.477	Fifty-Two point Four Seven Seven	4207156.657	Forty-Two Lakh Seven Thousand One Hundred and Fifty-Six point Six Five Seven
7	Division 3 : Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1106.190	18715.454	Eighteen Thousand Seven Hundred and Fifteen point Four Five Four	20702848.060	Two Crore Seven Lakh Two Thousand Eight Hundred and Forty-Eight point Zero Six
8	Division 3 : Pavement Work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	4787.750	19644.616	Nineteen Thousand Six Hundred and Forty-Four point Six One Six	94053510.254	
	Division 3						Sixteen Thousand		

Signed

AAH

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ

9	: Pavement Work	03/11/01	Premix Bituminous Carpeting	Cum	156.500	16342.134	Three Hundred and Forty-Two point One Three Four	2557543.971	Thousand Five Hundred and Forty-Three point Nine Seven One
10	Division 3 : Pavement Work	03/13/01	Brick on End Edging	Lin. Meter	6000.000	102.134	One Hundred and Two point One Three Four	612804.000	Six Lakh Twelve Thousand Eight Hundred and Four
							Grand Total:	142217507.988	Fourteen Crore Twenty-Two Lakh Seventeen Thousand Five Hundred and Seven point Nine Eight Eight

This Division 3 : Pavement Work is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

Muhammad Aminul Haque (Pvt.) Ltd.-M/S Shamim Construction (JV) (JVCA - View Details)									
Division 3 : Pavement Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement Work	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder	Sqm	11000.000	41.196	Forty-One point One Nine Six	453156.000	Four Lakh Fifty-Three Thousand One Hundred and Fifty-Six
2	Division 3 : Pavement Work	03/01/02	Repair of potholes on the existing pavement	Cum	95.110	14159.699	Fourteen Thousand One Hundred and Fifty-Nine point Six Nine Nine	1346728.972	Thirteen Lakh Forty-Six Thousand Seven Hundred and Twenty-Eight point Nine Seven Two
3	Division 3 : Pavement Work	03/02/01	Sub-base	Cum	660.000	4361.001	Four Thousand Three Hundred and Sixty-One point Zero Zero One	2878260.660	Twenty-Eight Lakh Seventy-Eight Thousand Two Hundred and Sixty point Six Six
4	Division 3 : Pavement Work	03/03/01	Aggregate Base Type I	Cum	2661.040	5909.399	Five Thousand Nine Hundred and Nine point Three Nine Nine	15725147.115	One Crore Fifty-Seven Lakh Twenty-Five Thousand One Hundred and Forty-Seven point One One Five
5	Division 3 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	17636.810	108.581	One Hundred and Eight point Five Eight One	1915022.467	Nineteen Lakh Fifteen Thousand AND Twenty-Two point Four Six Seven
6	Division 3 : Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Method)	Sqm	80171.440	39.401	Thirty-Nine point Four Zero One	3158834.907	Thirty-One Lakh Fifty-Eight Thousand Eight Hundred and Thirty-Four point Nine Zero Seven
7	Division 3 : Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1106.190	17901.201	Seventeen Thousand Nine Hundred and One point Two Zero One	19802129.534	One Crore Ninety-Eight Lakh Two Thousand One Hundred and Twenty-Nine point Five Three Four
8	Division 3 : Pavement Work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	4787.750	18049.131	Eighteen Thousand AND Forty-Nine point One Three One	86414726.945	Eight Crore Sixty-Four Lakh Fourteen Thousand Seven Hundred and Twenty-Six point Nine Four Five
9	Division 3 : Pavement Work	03/11/01	Premix Bituminous Carpeting	Cum	156.500	14601.599	Fourteen Thousand Six Hundred and One point Five Nine Nine	2285150.244	Twenty-Two Lakh
10	Division 3 : Pavement	03/13/01	Brick on End Edging	Lin. Meter	6000.000	92.699	Ninety-Two point Six Nine Nine	556194.000	

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচয় ও মহাপ্রকৃতি বিভাগ
পদক পরিচয় ও পোড় মাসালার
পদক পরিচয় ও পোড় মাসালার

	Work								Ninety-Four
							Grand Total:	134535350.844	Thirteen Crore Forty-Five Lakh Thirty-Five Thousand Three Hundred and Fifty point Eight Four Four

This Division 3 : Pavement Work is Electronically Signed by Mr. MD. on behalf of Muhammad Aminul Haque (Pvt.) Ltd.-MS Shamim Construction (JV)

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125327 **Invitation Reference No. :** DZ(e-GP)-07/PMP(Road)/2017-2018
Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-07/PMPRoad/2017-2018	Periodic Maintenance ProgramPMP work of Ekdaria - Puradia - Agarpur Road R-212 at ch 0000m to 17410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.

Division 6 : Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	946.400	2042.856	Two Thousand AND Forty-Two point Eight Five Six	1933358.918	Nineteen Lakh Thirty-Three Thousand Three Hundred and Fifty-Eight point Nine One Eight
2	Division 6 : Incidental	06/10/01	Traffic Signs	Nos	25.000	9508.372	Nine Thousand Five Hundred and Eight point Three Seven Two	237709.300	Two Lakh Thirty-Seven Thousand Seven Hundred and Nine point Three
3	Division 6 : Incidental	06/10/02	Sign Post	Nos	25.000	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	153631.225	One Lakh Fifty-Three Thousand Six Hundred and Thirty-One point Two Two Five
4	Division 6 : Incidental	Add. Item-1	Labour Charge for excavation of Existing pavement for reuse to sub-base in/c breaking brick chips, watering, compaction etc. (Rate taken From item no. 03/02/01, Tk. 4361.00 & Item no. 02/02/06, Tk. 2212 = 2149.00)	Cum	715.000	2642.457	Two Thousand Six Hundred and Forty-Two point Four Five Seven	1889356.755	Eighteen Lakh Eighty-Nine Thousand Three Hundred and Fifty-
Grand Total:								421405	

Signed

AAM


কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সফটওয়্যার ও হার্ডওয়্যার বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

									Six point One Nine Eight
--	--	--	--	--	--	--	--	--	--------------------------

This Division 6 : Incidental is Electronically Signed by Mr. Md Jufikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

Muhammad Aminul Haque (Pvt.) Ltd.-M/S Shamim Construction (JV) (JVCA - View Details)									
Division 6 : Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	946.400	962.099	Nine Hundred and Sixty-Two point Zero Nine Nine	910530.494	Nine Lakh Ten Thousand Five Hundred and Thirty point Four Nine Four
2	Division 6 : Incidental	06/10/01	Traffic Signs	Nos	25.000	6210.895	Six Thousand Two Hundred and Ten point Eight Nine Five	155272.375	One Lakh Fifty-Five Thousand Two Hundred and Seventy-Two point Three Seven Five
3	Division 6 : Incidental	06/10/02	Sign Post	Nos	25.000	2765.701	Two Thousand Seven Hundred and Sixty-Five point Seven Zero One	69142.525	Sixty-Nine Thousand One Hundred and Forty-Two point Five Two Five
4	Division 6 : Incidental	Add. Item-1	Labour Charge for excavation of Existing pavement for reuse to sub-base in/c breaking brick chips, watering, compaction etc. (Rate taken From item no. 03/02/01, Tk. 4361.00 & Item no. 02/02/06, Tk. 2212 = 2149.00)	Cum	715.000	2149.001	Two Thousand One Hundred and Forty-Nine point Zero Zero One	1536535.715	Fifteen Lakh Thirty-Six Thousand Five Hundred and Thirty-Five point Seven One Five
							Grand Total:	2671481.109	Twenty-Six Lakh Seventy-One Thousand Four Hundred and Eighty-One point One Zero Nine

This Division 6 : Incidental is Electronically Signed by Mr. MD. on behalf of Muhammad Aminul Haque (Pvt.) Ltd.-M/S Shamim Construction (JV)

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	125327	Invitation Reference No. :	DZ(e-GP)-07/PMP(Road)/2017-2018
Closing Date and Time :	09-Nov-2017 12:00	Opening Date and Time :	09-Nov-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).		
View Notice			

Package No	Package Description
DZe-GP-07/PMPRoad/2017-2018	Periodic Maintenance ProgramPMP work of Ekdaria - Puradia - Agarpur Road R-212 at ch 0000m to 17410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.

BoQ : RCC Saucer Drain

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	BoQ : RCC Saucer Drain	02/04/01	Channel Excavation in Unsuitable Materials	Cum	60.000	127.514	One Hundred and Twenty-Seven point Five One Four	7650.840	Seven Thousand Six Hundred and Fifty point Eight Four
2	BoQ : RCC Saucer Drain	05/01/01	Single Layer Brick Flat Soling	Sqm	150.000	464.151	Four Hundred and Sixty-Four point One Five One	69622.650	Sixty-Nine Thousand Six Hundred and Twenty-Two point Six Five
3	BoQ : RCC Saucer Drain	05/01/02b	Concrete Class-20 (Foundation)	Cum	31.500	11185.494	Eleven Thousand One Hundred and Eighty-Five point Four Nine Four	352343.061	Three Lakh Fifty-Two Thousand Three Hundred and Forty-Three point Zero Six One
4	BoQ : RCC Saucer Drain	05/02/02	High Yield Reinforcement Bars	Tonne	4.600	72944.104	Seventy-Two Thousand Nine Hundred and Forty-Four point One Zero Four	335542.878	Three Lakh Thirty-Five Thousand Five Hundred and Forty-Two point Eight Seven Eight
Grand Total:								765159.429	Seven Lakh Sixty-Five Thousand One Hundred and Fifty-Nine point Four Two Nine

This BoQ : RCC Saucer Drain is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

Muhammad Aminul Haque (Pvt.) Ltd.-M/S Shamim Construction (JV)
(JVCA - View Details)

BoQ : RCC Saucer Drain

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	BoQ : RCC Saucer Drain	02/04/01	Channel Excavation in Unsuitable Materials	Cum	60.000	155.701	One Hundred and Fifty-Five point Seven Zero One	9342.060	Nine Thousand Three Hundred and Forty-Two point Zero Six
2	BoQ : RCC Saucer Drain	05/01/01	Single Layer Brick Flat Soling	Sqm	150.000	421.201	Four Hundred and Twenty-One point Two Zero One	63180.150	Sixty-Three Thousand One Hundred and Five
3	BoQ : RCC Saucer Drain	05/01/02b	Concrete Class-20 (Foundation)	Cum	31.500	10732.499	Ten Thousand Seven Hundred and Thirty-Two point Four Nine Nine	338073.719	Three Lakh Thousand and Four point Seven
4	BoQ : RCC Saucer Drain	05/02/02	High Yield Reinforcement Bars	Tonne	4.600	85712.401	Eighty-Five Thousand Seven Hundred and Twelve point	394277.045	Three Lakh Thousand and

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহক পরিচালক ও মহাপ্রকল্প নির্বাহী
সহক পরিচালক ও মোহাম্মাদ
শহীদুল্লাহ কান্দেজী বাংলাদেশ সরকার

+	Saucer Drain	00/02/02	Reinforcement Bars	10mm	4.000	537.12.401	Hundred and twelve point Four Zero One	537277.975	Seventy-Seven point Zero Four Five
							Grand Total:	804872.974	Eight Lakh Four Thousand Eight Hundred and Seventy-Two point Nine Seven Four

This BoQ : RCC Saucer Drain is Electronically Signed by Mr. MD. on behalf of Muhammad Aminul Haque (Pvt.) Ltd.-M/S Shamim Construction (JV)

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125327 **Invitation Reference No. :** DZ(e-GP)-07/PMP(Road)/2017-2018
Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-07/PMPRoad/2017-2018	Periodic Maintenance ProgramPMP work of Ekdaria - Puradia - Agarpur Road R-212 at ch 0000m to 17410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.

BoQ : Toe Wall

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	BoQ: Toe Wall	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	80.000	118.194	One Hundred and Eighteen point One Nine Four	9455.520	Nine Thousand Four Hundred and Fifty-Five point Five Two
2	BoQ: Toe Wall	02/08/01	Improved Sub-grade	Cum	15.000	902.635	Nine Hundred and Two point Six Three Five	13539.525	Thirteen Thousand Five Hundred and Thirty-Nine point Five Two Five
3	BoQ: Toe Wall	05/01/01	Single Layer Brick Flat Soling	Sqm	100.000	464.151	Four Hundred and Sixty-Four point One Five One	46415.100	Forty-Six Thousand Four Hundred and Fifteen point One
4	BoQ: Toe Wall	05/01/02a	Concrete Class as Detailed on Drawings (Class 10)	Cum	7.500	6847.184	Six Thousand Eight Hundred and Forty-Seven point One Eight Four	51353.880	Fifty-One Thousand Three Hundred and Fifty-Three point Eight Eight
5	BoQ: Toe Wall	05/05/01	New and Extended Brickwork	Cum	62.500	7363.237	Seven Thousand Three Hundred and Sixty-Three point Two Three Seven	460202.313	Four Lakh Sixty Thousand Two Hundred
			Minimum 12 mm thick cement sand (F.M 1:2) plaster (1:4) with fresh cement to wall both inner-and outer surface, finishing the				One Hundred		

Signed

AAH

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পল্লী পরিদপন ও মহাসড়ক বিভাগ
সড়ক পরিদপন ও সেতু মহালয়
পল্লীকাজী বাংলাদেশ সরকার

6	BoQ : Toe Wall	PWD item no. 15.1	corner and edges including washing of sand cleaning the surface, scaffolding and curing at least for 7 days, cost of water, electricity and other charges etc. all complete in all respect as per drawing and accepted by the Engineer. (Cement: CEM-II/A-M)	Sqm	200.000	196.648	One Hundred and Ninety-Six point Six Four Eight	39329.600	Three Hundred and Twenty-Nine point Six
							Grand Total:	620295.938	Six Lakh Twenty Thousand Two Hundred and Ninety-Five point Nine Three Eight

This BoQ : Toe Wall is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

Muhammad Aminul Haque (Pvt.) Ltd.-M/S Shamim Construction (JV) (JVCA - View Details)									
BoQ : Toe Wall									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	BoQ : Toe Wall	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	80.000	153.901	One Hundred and Fifty-Three point Nine Zero One	12312.080	Twelve Thousand Three Hundred and Twelve point Zero Eight
2	BoQ : Toe Wall	02/08/01	Improved Sub-grade	Cum	15.000	824.398	Eight Hundred and Twenty-Four point Three Nine Eight	12365.970	Twelve Thousand Three Hundred and Sixty-Five point Nine Seven
3	BoQ : Toe Wall	05/01/01	Single Layer Brick Flat Soling	Sqm	100.000	421.201	Four Hundred and Twenty-One point Two Zero One	42120.100	Forty-Two Thousand One Hundred and Twenty point One
4	BoQ : Toe Wall	05/01/02a	Concrete Class as Detailed on Drawings (Class 10)	Cum	7.500	7618.398	Seven Thousand Six Hundred and Eighteen point Three Nine Eight	57137.985	Fifty-Seven Thousand One Hundred and Thirty-Seven point Nine Eight Five
5	BoQ : Toe Wall	05/05/01	New and Extended Brickwork	Cum	62.500	6667.201	Six Thousand Six Hundred and Sixty-Seven point Two Zero One	416700.063	Four Lakh Sixteen Thousand Seven Hundred point Zero Six Three
6	BoQ : Toe Wall	PWD item no. 15.1	Minimum 12 mm thick cement sand (F.M 1.2) plaster (1:4) with fresh cement to wall both inner-and outer surface, finishing the corner and edges including washing of sand cleaning the surface, scaffolding and curing at least for 7 days, cost of water, electricity and other charges etc. all complete in all respect as per drawing and accepted by the Engineer. (Cement: CEM-II/A-M)	Sqm	200.000	206.516	Two Hundred and Six point Five One Six	41303.200	Forty-One Thousand Three Hundred and Three point Two
							Grand Total:		

Signed
AAR

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ
পদক পরিচয় ও পদক পরিচয়
পদক পরিচয় ও পদক পরিচয়

[illegible]

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAAD
কাজী আব্দুল্লাহ আল-মামুন
সভাপতি
নতক পরিষদ ও নতক মন্ত্রণালয়
নতক পল্লিকার ও নতক মন্ত্রণালয়
নতক পল্লিকার ও নতক মন্ত্রণালয়

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	125327	Invitation Reference No. :	DZ(e-GP)-07/PMP(Road)/2017-2018
Closing Date and Time :	09-Nov-2017 12:00	Opening Date and Time :	09-Nov-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : Masud Hi-Tech Engineering Ltd.

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earthwork	4184373.274
2	Division 1 : General & Site Facilities	10889.379
3	Unconditional Discount Form	0.000
4	Division 3 : Pavement Work	142217507.988
5	Division 6 : Incidental	4214056.198
6	BoQ : RCC Saucer Drain	765159.429
7	BoQ : Toe Wall	620295.938
	Grand Total	152012282.206

Tenderer/Consultant Name : Muhammad Aminul Haque (Pvt.) Ltd.-/M/S Shamim Construction (JV)

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earthwork	4607557.101
2	Division 1 : General & Site Facilities	18199.396
3	Unconditional Discount Form	0.000
4	Division 3 : Pavement Work	134535350.844
5	Division 6 : Incidental	2671481.109
6	BoQ : RCC Saucer Drain	804872.974
7	BoQ : Toe Wall	581939.398
	Grand Total	143219400.822

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র প্রোগ্রামার
নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
নতুন পরিচালন ও সোহৃ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125327
 Invitation Reference No. : DZ(e-GP)-07/PMP(Road)/2017-2018
Closing Date and Time : 09-Nov-2017 12:00
 Opening Date and Time : 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)
[Save As PDF](#)
[Print](#)


Form Name	Masud Hi-Tech Engineering Ltd. Amount in (BDT)	Muhammad Aminul Haque (Pvt.) Ltd.-M/S Shamim Construction (JV) Amount in (BDT)
Division 2 : Earthwork	4184373.274	4607557.101
Division 1 : General & Site Facilities	10889.379	18199.396
Unconditional Discount Form	0.000	0.000
Division 3 : Pavement Work	142217507.988	134535350.844
Division 6 : Incidental	4214056.198	2671481.109
BoQ : RCC Saucer Drain	765159.429	804872.974
BoQ : Toe Wall	620295.938	581939.398
Grand Total	152012282.206	143219400.822

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125327 **Invitation Reference No. :** DZ(e-GP)-07/PMP(Road)/2017-2018
Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-07/PMPRoad/2017-2018	Periodic Maintenance ProgramPMP work of Ekdaria - Puradia - Agarpur Road R-212 at ch 0000m to 17410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.


 Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Masud Hi-Tech Engineering Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	masudegp1982@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	More than 10(ten) years.

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DKZ/40/2010-2011/R-01	8 (Eight) Lanning of at 4th K.M, 5th K.M & 6th K.M on Jatrabari-Katchpur Road (Polder Road) of Widening pavement at New 4 (Four) Lane under Narayanganj Road Division during the year 2010-2011.	Prime Contractor	05 January 2012	15 October 2014	372174643.400	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Earthwork 212,732.280 Cum Sub-Base 18,749.800 Cum Aggregate Base Type - I 10,416.510 Cum Aggregate Base Type - II 13,888.680 Cum DBS Wearing Course 2,230.040 Cum DBS Base Course 3,122.070 Cum RCC Work 1,793.77 Cum
e-CP/12/ACE/2014	Earthwork on Road Embankment, Widening Strengthening of Existing Pavement, Construction of Hard Shoulder, Surfacing (DBS), RCC Pre-cast Palisiding, Road marking, Sign Signal, KMPost from	Prime	30 June	25 April	111107362.250	Executive Engineer RHD, Bagerhat Road Division, Sarkar Bhaban	 কাজী আব্দুল আল-মামুন মোস্তাফিজ সড়ক পরিবহন ও যান্ত্রিক বিভাগ সড়ক পরিদপ্তর ও সড়ক মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

GP/12/ACE/2014-2015_ID-22253	Ch. 0+000m to 9+065m of Signboard-Morelgonj-Rayenda-Sharankhola-Bogi Road (Z-7702) under Road Division, Bagerhat during the year 2014-2015 (Package No. WP-02)	Contractor	June 2015	2016	11107305.200	Sarak Bhaban, Bagerhat. Phone: 046862485 Email: eebeg@rhd.gov.bd	DBS wearing Course 1,739.140 Cum DBS Base Course 2,684.650 Cum
e-GP/13/ACE Khu/2014-2015_ID-22254	Earthwork on Road Embankment, Widening Strengthening of Existing Pavement, Construction of Hard Shoulder, Surfacing (DBS), RCC Pre-cast Palisiding, Road marking, Sign Signal, KMPost from Ch. 9+065m to 19+181m of Signboard-Morelgonj-Rayenda-Sharankhola-Bogi Road (Z-7702) under Road Division, Bagerhat during the year 2014-2015 (Package No. WP-03)	Prime Contractor	30 June 2015	17 May 2016	106786925.260	Executive Engineer, RHD, Bagerhat Road Division, Sarak Bhaban, Bagerhat. Phone: 046862485 Email: eebeg@rhd.gov.bd	Sub-Base 2,049.600 Cum Aggregate Base Type - II 8,791.109 Cum DBS Wearing Course 1,743.946 Cum DBS Base Course 2,829.113 Cum
DZ(e-GP)-17/PMP(Road)/2016-2017	Overlay by DBS Wearing Course at Madanpur-Madanganj-Syedpur road R113 Ch. 0000m to 11000m of Narayangonj Road Division under PMP during the year 2016-2017 PMP Road 2016-2017.	Prime Contractor	20 March 2017	10 September 2017	132067741.490	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email: acedha@rhd.gov.bd	Aggregate Base Type - I 4,571.25 Cum Aggregate Base Type - II 81.45 Cum DBS Wearing Course 3,025.00 Cum DBS Base Course 1,674.95 Cum Single Bituminous Surface Treatment 9,065.70 Sqm


4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
Masud Hi-Tech Engineering Ltd. (11-10-2012 to 11-10-2017)	1500183812.550

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience Charsindur Bridge _ Tender ID 49398 _Tk. 70580627.69.pdf	2024.85	 Download
3	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk.1849710.85.jpg	165.44	 Download
4	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 5919591.04.jpg	172.94	 Download
5	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 471096.88.jpg	182.01	 Download
6	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 472881.63.jpg	183.16	 Download
7	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 474130.52.jpg	178.61	 Download
8	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 1715616.25.jpg	182.73	 Download
9	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 4373337.24.jpg	166.18	 Download
10	General Experience Certificates (ITT 15.1(a))	Munshigonj Louhajong Mawa Road Date . 23.03.2006 Tk. 2348386.pdf	1053.24	 Download
11	General Experience Certificates (ITT 15.1(a))	Fotulla Munshigonj Louhajong Mawa Road Date. 23.03.2006 Tk. 1468000.00.pdf	982.12	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Charabag Birulia Dhaka Tk. 92216507.20 Tender ID 80404.pdf	1567.13	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Charsindur Bridge Narsingdi Tk. 70580627.69 Tender ID 49398.pdf	1574.54	 Download
14	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Shaheprotap Narsingdi Tk. 132898809.18 Tender ID 62644.pdf	1630.68	 Download
15	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 10 Years.pdf	1800.67	 Download


Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মহাসড়ক বিভাগ
 নতুন পরিচয় ও চৌহদ্দি মহাসড়ক
 নগরসংস্কারী বাংলাদেশ সরকার


16	General Experience Certificates (ITT 15.1(a))	Memorandum of Masud Hi-Tech Engineering Ltd.pdf	1809.97	 Download
17	General Experience Certificates (ITT 15.1(a))	Incorporation Certificate Masud Hi-Tech Engineering Ltd.pdf	260.51	 Download
18	General Experience Certificates (ITT 15.1(a))	Form XII Masud Hi-Tech Engineering Ltd.pdf	295.34	 Download
19	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22254.pdf	1798.28	 Download
20	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22253.pdf	1874.48	 Download
21	General Experience Certificates (ITT 15.1(a))	General Experience Mawna Sreepur Gazipur Tk. 63026572.19.pdf	1625.99	 Download
22	General Experience Certificates (ITT 15.1(a))	General Experience PMP Langalbondh Bridge Tk. 116999248.69.pdf	1047.22	 Download
23	General Experience Certificates (ITT 15.1(a))	General Experience RHD Manikgonj Tk. 76020105.95.pdf	1734.84	 Download
24	General Experience Certificates (ITT 15.1(a))	General Experience Rigid Pavement Gabtoli Ashulia Birulia Tender ID 27867.pdf	1223.59	 Download
25	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Matuail Newtown Tk. 135061190.36.pdf	1592.87	 Download
26	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Pavement Baipail Tender ID 41324 Tk. 144625258.24.pdf	1133.67	 Download
27	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rupgonj Narayangonj Tk. 61250767.06.pdf	1763.92	 Download
28	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Tangail Bridge Tk. 72834018.40.pdf	1464.44	 Download
29	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Joypara Link Road Tk. 34843822.58.pdf	1519.59	 Download
30	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of MHEL 1.pdf	1659.91	 Download
31	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Comilla Tk. 9599997.12.pdf	1458.87	 Download
32	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Manikgonj Tk. 76020105.95.pdf	1455.77	 Download
33	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Eight Lane Tk. 368082530.95.pdf	1796.18	 Download
34	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bagerhat Tender ID 22253.pdf	1874.48	 Download
35	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bagerhat Tender ID 22254.pdf	2017.42	 Download
36	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	 Download
37	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Eight Lane Tk. 368082530.90.pdf	1796.18	 Download
38	Financial Capacity Certificates (ITT 16)	Credit Line Certificate Tender ID 125327.pdf	483.07	 Download
39	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018 MHEL.pdf	2008.23	 Download
40	TIN Certificate (ITT 25.1(g))	Tin Certificate MHEL.pdf	1112.33	 Download
41	VAT Certificate (ITT 25.1(g))	Vat Certificate MHEL.pdf	1128.73	 Download
42	-	Past Performance Masud Hi-Tech Engineering Ltd. 30.10.17.pdf	1335.95	 Download
43	-	Soil Compactor.pdf	1499.64	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 RHD Narayangonj.jpg	1410.20	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 _LGED Narayangonj_Memo No. 22_Date. 05.07.2017.pdf	2594.33	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 1.pdf	2015.02	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 2.pdf	2594.29	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 3.pdf	2129.65	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 4.pdf	2451.48	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 5.pdf	1973.07	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 6.pdf	2280.67	 Download

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাক পবিত্র ও মহাপ্রভু বিভাগ
পাক পবিত্র ও পোহ মহাপ্রভু
পাক পবিত্র ও পোহ মহাপ্রভু

52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 7.pdf	1779.84	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 8.pdf	988.48	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 9.pdf	2171.58	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 10.pdf	2546.34	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 1.pdf	1851.46	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 2.pdf	1461.18	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 3.pdf	1755.40	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 MHEL.pdf	1417.15	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 MHEL.pdf	1624.11	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 MHEL.pdf	1387.42	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2011-2012 MHEL.pdf	2647.41	 Download
63	-	Excavator Catterpillar Model 320B.pdf	2522.15	 Download
64	-	Motor Grader Model - MG3-H.pdf	1477.36	 Download
65	-	Hand Roller Model - JV06H-2.pdf	2751.37	 Download
66	-	Soil Compactor Model CS533E.pdf	2159.70	 Download
67	-	Survey Equipment.jpg	2141.43	 Download
68	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	 Download
69	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	 Download
70	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	 Download
71	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	 Download
72	-	Dump Truck 4 Nos New.pdf	2023.26	 Download
73	-	Form XII Masud Hi-Tech Engineering.pdf	295.34	 Download
74	-	Incorporation Certificate Masud Hi-Tech Engineering.pdf	260.51	 Download
75	-	Memorandum of Masud Hi-Tech Engineering.pdf	1809.97	 Download
76	-	Auto Level Machine.pdf	169.13	 Download
77	-	Auto Batch Mixing Plant Document.pdf	2299.39	 Download
78	-	Caterpillar Wheel Loader Model CAT 950.pdf	1683.07	 Download
79	-	Caterpillar Wheel Loader Model 920.pdf	1917.11	 Download
80	-	Bitumen Distributor Amman Apollo.pdf	2561.44	 Download
81	-	Drum Mix Asphalt Plant.pdf	1020.55	 Download
82	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	 Download
83	-	Concrete Mixture Machine.pdf	347.05	 Download
84	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	 Download
85	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	 Download
86	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	 Download
87	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	 Download
88	-	Dump Truck 4 Nos..pdf	1822.64	 Download
89	-	Generator.pdf	566.83	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মহাপ্রকৃত বিভাগ
 নতুন পরিচয় ও সোহৃ মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

90	-	Excavator Model 180-8.pdf	1859.67	 Download
91	-	Dump Truck.pdf	587.85	 Download
92	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	 Download
93	-	Penumatic Roller and Asphalt Paver.pdf	844.95	 Download
94	-	Mni Prisom.pdf	132.15	 Download
95	-	Level Machine.pdf	172.10	 Download
96	-	Labratory Equipment for Test.pdf	104.16	 Download
97	-	HAMMTandeen Roller Model HD85.22 2 No.pdf	1555.06	 Download
98	-	Total Station.pdf	166.21	 Download
99	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	 Download
100	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	 Download
101	-	Penumatic Tyre Roller and Asphalt Paver.pdf	2378.32	 Download
102	-	Water Pump.pdf	185.87	 Download
103	-	Water Pump Mixture Machine Generator Vabrator Machine.pdf	869.89	 Download
104	-	Water Pump 2.pdf	207.52	 Download
105	-	Vibratory Roller PTR Dump Truck.jpg	111.56	 Download
106	-	Wheel Loader.rar	1412.90	 Download
107	-	Wheel Loader Model ZL50GN.pdf	2670.20	 Download
108	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	 Download
109	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	 Download
110	-	Wilson Bitumen Distributor.pdf	2533.60	 Download
111	-	Wilson Bitumen Distributor Document.pdf	2556.30	 Download
112	-	Wilson Paver Finisher Machine Document.pdf	2393.32	 Download
113	-	Wilson Drum Mix Asphalt Plant.pdf	2525.09	 Download
114	-	Wilson Paver Finisher Machine.pdf	2638.00	 Download
115	-	Driver Jamir Ali Prodhan.pdf	531.06	 Download
116	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	 Download
117	-	Supervisor Safiqul Islam.pdf	1139.80	 Download
118	-	Supervisor Sahid Hossain Khan.pdf	847.22	 Download
119	-	Supervisor.pdf	1221.81	 Download
120	-	Supervisor Khandokar Mobarak Hossain.pdf	1026.32	 Download
121	-	Supervisor Md. Jamal Mah.pdf	228.83	 Download
122	-	Supervisor Md. Nur Alam.pdf	1822.11	 Download
123	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	 Download
124	-	Supervisor Md. Sharif Ullah.pdf	1082.50	 Download
125	-	Steel Roller Operator Md. Amjad Hossain Ma.pdf	1135.00	 Download
126	-	Project Manager Muhammed Eleas Shah.pdf	366.10	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদা বিতরণ নতুন পরিচয় ও মর্যাদা বিতরণ নতুন পরিচয় ও মর্যাদা বিতরণ
127	-	Project Manager Ahmed Mahbubur Rahman.pdf	600.84	
128	-	Project Manager Md. Badruzzaman.jpg	1349.42	

129	-	Project Engineer Shawpan Kumer Sarker.pdf	1453.24	 Download
130	-	Project Engineer Sree Tusher Chandro Sarker.pdf	1205.87	 Download
131	-	Project Engineer Ashish Kumer Paul.pdf	308.63	 Download
132	-	Project Engineer Md. Altaf Hossain.pdf	1838.04	 Download
133	-	Project Engineer Md. Moklesur Rahman.pdf	2176.93	 Download
134	-	Project Accountant Md. Nurey Alam.pdf	2233.11	 Download
135	-	Project Accountant Md. Rezaul Karim Riaz.pdf	1343.35	 Download
136	-	Dump Truck Driver Akter Hossain.pdf	409.76	 Download
137	-	Dump Truck Driver Rintu Mr.pdf	1046.82	 Download
138	-	Distributor Operator Md. Ripon.pdf	584.53	 Download
139	-	Distributor Operator Sree Uzzal Halder.pdf	1369.65	 Download

Muhammad Aminul Haque (Pvt.) Ltd.-M/S Shamim Construction (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Muhammad Aminul Haque (Pvt.) Ltd.-M/S Shamim Construction (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mahplmscv@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	Copy Attached

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/08/2015-2016 (Muhammad Aminul Haque (Pvt.) Ltd.)	Widening, Strengthening & Surfacing including construction of Hard Shoulder, Protective Work, Sign Signal, km post and Road Marking at Ch: 51+000 to 59+050 and Ch: 66+550 to 71+009 of Patnitola-Shapahar-Rohonpur Road (R-547) under road division, Naogaon during the year 2015-2016	Prime Contractor	14/02/2016	13/11/2016	244902335.070	Additional Chief Engineer (RHD) Rajshahi Zone, Rajshahi aceraj@rhd.gov.bd Tel: 0721-772423	Construction of Soil Earthen Shoulder: 13509.000 cum, Improved sub-grade: 8835.000 cum, Sub-base: 8356.308 cum, Aggregate Base type-I: 13477.900 cum, Aggregate Base type-II: 2041.000 cum, Dense Bituminous Surfacing-Base course: 5209.000 cum, Dense Bituminous Surfacing wearing

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]


Financial Year	Amount (Taka or Equivalent Taka)
----------------	----------------------------------

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
পাটনা-রোহণপুর ও সোহরা রাস্তার
পরিমার্জন কাজী আব্দুল আল-মামুন

01) Muhammad Aminul Haque (Pvt.) Ltd. (2016-2017)	454345345.550
02) Muhammad Aminul Haque (Pvt.) Ltd. (2015-2016)	315353031.800
03) Muhammad Aminul Haque (Pvt.) Ltd. (2014-2015)	89088828.750
04) Muhammad Aminul Haque (Pvt.) Ltd. (2013-2014)	60559862.970
05) Muhammad Aminul Haque (Pvt.) Ltd. (2012-2013)	48232604.240
1) MS Shamim Construction (2017-2018)	60672922.140
2) MS Shamim Construction (2016-2017)	3132394.380
3) MS Shamim Construction (2015-2016)	82423887.160
4) MS Shamim Construction (2014-2015)	51278790.470
5) MS Shamim Construction (2013-2014)	71204118.470

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. on behalf of Muhammad Aminul Haque (Pvt.) Ltd.-MS Shamim Construction (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp. List_MAHPL-00.pdf	2216.42	 Download
2	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-01.pdf	2694.03	 Download
3	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-02.pdf	2679.53	 Download
4	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-03.pdf	2556.02	 Download
5	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-04.pdf	2691.36	 Download
6	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-05.pdf	2597.20	 Download
7	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-06.pdf	2617.50	 Download
8	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-07.pdf	2593.03	 Download
9	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-08.pdf	2663.10	 Download
10	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-09.pdf	2705.99	 Download
11	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate_MAHPL.pdf	2593.62	 Download
12	Financial Capacity Certificates (ITT 16)	Liquid Assets_MAHPL_ID-125327.pdf	2077.59	 Download
13	Valid Trade License (ITT 25.1.(f))	Trade License_MAHPL.pdf	2463.70	 Download
14	TIN Certificate (ITT 25.1(g))	TIN Certificate_MAHPL.pdf	1479.56	 Download
15	VAT Certificate (ITT 25.1(g))	VAT Reg. Certificate_MAHPL.pdf	2012.84	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MAHPL-01.pdf	2325.52	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MAHPL-02.pdf	2369.71	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MAHPL-03.pdf	2443.68	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MAHPL_01-1.pdf	2713.69	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MAHPL_01-2.pdf	2718.51	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MAHPL_01-3.pdf	2355.83	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MAHPL_02-1.pdf	2756.48	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MAHPL_02-2.pdf	2399.68	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MAHPL_02-3.pdf	2484.37	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_MAHPL_03-1.pdf	2504.08	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_MAHPL_03-2.pdf	2467.40	 Signed AAH কাজী আব্দুল আল-মামুন মোহাম্মাদ শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014_MAHPL_04-1.pdf	1617.71	
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014_MAHPL_04-2.pdf	2234.41	

29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2012-2013-MAHPL_05.pdf	2007.67	 Download
30	-	Tender Capacity_MAHPL_ID-125327.pdf	169.02	 Download
31	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MSC.pdf	151.18	 Download
32	Financial Capacity Certificates (ITT 16)	Liquid Assets_MSC_ID-125327.pdf	490.30	 Download
33	Valid Trade License (ITT 25.1.(f))	Trade License_MSC_2017-2018.jpg	1024.66	 Download
34	TIN Certificate (ITT 25.1(g))	TIN Certificate_MSC_2017-2018.pdf	310.09	 Download
35	VAT Certificate (ITT 25.1(g))	VAT Certificate_MSC.pdf	199.44	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turnover_MSC_2013-2014_to_2014-2015.pdf	1050.26	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turnover_MSC_2015-2016_to_2017-2018.pdf	1939.81	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_MSC.pdf	1880.10	 Download
39	-	Hire Equipment from NDE_ID_125327.pdf	1322.37	 Download
40	-	Analysis ID_NO_125327.pdf	223.84	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
পল্লীস্বাস্থ্যকরী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125327 **Invitation Reference No. :** DZ(e-GP)-07/PMP(Road)/2017-2018
Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-07/PMPRoad/2017-2018	Periodic Maintenance ProgramPMP work of Ekdaria - Puradia - Agarpur Road R-212 at ch 0000m to 17410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mx Asphalt Plant	Good	Owned	1 No.
Asphalt Paver Machine	Good	Owned	1 No.
Motor Grader 120 HP	Good	Owned	1 No.
Vibratory Roller 10 Ton	Good	Owned	1 No.
Pneumatic Tyre Roller 10 Ton	Good	Owned	1 No.
Smooth Wheel Steel Roller 8-10 Ton	Good	Owned	1 No.
Pay Loader	Good	Owned	1 No.
Air Compressor	Good	Owned	1 No.
Dump Trucks 6-10 Ton	Good	Owned	4 Nos.
Water Tanker 3000 Liters	Good	Owned	1 No.
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	1 No.
Bitumen Pressure Sprayer (Hand Operated)	Good	Owned	1 No.
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	1 No.
Core Cutter	Good	Owned	1 No.

5.	
Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering


S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Work Plan (ITT 25.1(h))	Work Plan 125327.pdf	121.26

Signed

(Signature)

কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিদপ্তর ও সেতু মহাপরিদপ্তর
 বাংলাদেশ সরকার

2	-	Work in Hand MHEL.xlsx	15.26	 Download
3	-	Excavator Catterpillar Model 320B.pdf	2522.15	 Download
4	-	Mbtor Grader Model - MG3-H.pdf	1477.36	 Download
5	-	Hand Roller Model - JV06H-2.pdf	2751.37	 Download
6	-	Soil Compactor Model CS533E.pdf	2159.70	 Download
7	-	Servey Equipment.jpg	2141.43	 Download
8	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	 Download
9	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	 Download
10	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	 Download
11	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	 Download
12	-	Dump Truck 4 Nos New.pdf	2023.26	 Download
13	-	Form XII Masud Hi-Tech Engineering.pdf	295.34	 Download
14	-	Incorporation Certificate Masud Hi-Tech Engineering.pdf	260.51	 Download
15	-	Memorandum of Masud Hi-Tech Engineering.pdf	1809.97	 Download
16	-	Auto Level Machine.pdf	169.13	 Download
17	-	Auto Batch Mixing Plant Document.pdf	2299.39	 Download
18	-	Catter Pillar Wheel Loader Model CAT 950.pdf	1683.07	 Download
19	-	Cater Pillar Wheel Loader Model 920.pdf	1917.11	 Download
20	-	Bitumen Distributor Amman Apollo.pdf	2561.44	 Download
21	-	Drum Mix Asphalt Plant.pdf	1020.55	 Download
22	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	 Download
23	-	Concrete Mixture Machine.pdf	347.05	 Download
24	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	 Download
25	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	 Download
26	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	 Download
27	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	 Download
28	-	Dump Truck 4 Nos..pdf	1822.64	 Download
29	-	Generator.pdf	566.83	 Download
30	-	Excavator Model 180-8.pdf	1859.67	 Download
31	-	Dump Truck.pdf	587.85	 Download
32	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	 Download
33	-	Penumatic Roller and Asphalt Paver.pdf	844.95	 Download
34	-	Mni Prisom.pdf	132.15	 Download
35	-	Level Machine.pdf	172.10	 Download
36	-	Labratory Equipment for Test.pdf	104.16	 Download
37	-	HAMMTandeen Roller Model HD85.22 2 No.pdf	1555.06	 Download
38	-	Total Station.pdf	166.21	 Download
39	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	 Download
40	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	 Download

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 নতুন পরিদর্শন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিদর্শন ও সোহ মন্ত্রণালয়
 বাংলাদেশ সরকার

41	-	Penumatic Tyre Roller and Asphalt Paver.pdf	2378.32	 Download
42	-	Water Pump.pdf	185.87	 Download
43	-	Water Pump Mixture Machine Generator Vibrator Machine.pdf	869.89	 Download
44	-	Water Pump 2.pdf	207.52	 Download
45	-	Vibratory Roller PTR Dump Truck.jpg	111.56	 Download
46	-	Wheel Loader.rar	1412.90	 Download
47	-	Wheel Loader Model ZL50GN.pdf	2670.20	 Download
48	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	 Download
49	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	 Download
50	-	Wilson Bitumen Distributor.pdf	2533.60	 Download
51	-	Wilson Bitumen Distributor Document.pdf	2556.30	 Download
52	-	Wilson Paver Finisher Machine Document.pdf	2393.32	 Download
53	-	Wilson Drum Mix Asphalt Plant.pdf	2525.09	 Download
54	-	Wilson Paver Finisher Machine.pdf	2638.00	 Download
55	-	Past Performance Masud Hi-Tech Engineering Ltd. 30.10.17.pdf	1335.95	 Download

Muhammad Aminul Haque (Pvt.) Ltd.-M/S Shamim Construction (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Attached.	Good	Owned	Owned.
Copy Attached.	Good	Leased	Hired.

5.

Elements of Activity	Brief description of Activity
Copy Attached.	Copy Attached.

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. on behalf of Muhammad Aminul Haque (Pvt.) Ltd.-M/S Shamim Construction (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan for ID No_125327.pdf	20.22	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
AAM
কাজী আব্দুল আল-মামুন
মোঃ আমান
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125327 **Invitation Reference No. :** DZ(e-GP)-07/PMP(Road)/2017-2018
Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Periodic Maintenance Program(PMP) work of Ekdaria - Puradia - Agarpur Road (R-212) at ch: 0+000m to 17+410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-07/PMPRoad/2017-2018	Periodic Maintenance ProgramPMP work of Ekdaria - Puradia - Agarpur Road R-212 at ch 0000m to 17410m by surfacing & strengthening with DBS base Course & DBS wearing Course under Narsingdi Road Division During the Year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	25.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	1500183812.55

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Masud Hi-Tech Engineering Ltd. 30.10.17.pdf	1335.95	Download

 Muhammad Aminul Haque (Pvt.) Ltd.-M/S Shamim Construction (JV)
 (JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT

Past Performance Evaluation and rating matrix for different aspects

Sl	
----	--

Signed

কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিদপ্তর ও স্ট্রাকচারাল
 এনালিসিস বিভাগ

Sr. No	Aspects of Evaluation	Measure of Rating	Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	53.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	5.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	1236291785.930
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. on behalf of Muhammad Aminul Haque (Pvt.) Ltd.-MS Shamim Construction (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Evaluation and Rating Matrix sheet_MAHPL_ID-125327.pdf	185.04	 Download
2	-	Performance Report.docx	31.09	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার