Evaluation Summary

1 |Tender ID 146843
2 |Package No. : |e-GP/PMPRoad/BBaria/CZ-12/2017-18.
3 |[Name or Work Periodic Maintenance Program for Reconstruction Strengthening and
DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-
Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division
during the year 2017-2018.
4 |Procuring Entity . |Comilla Zone
5 [Budget : |Revenue (PMP-Road)
6 |[Procurement Method : [OTM - NCT
7 |Invitation and Opening Dated Invitation 14-Dec-17 Opening 15-Jan-18 32
8 |[Tender Validity Period (date/day) 15-May-18 120
9 [Number of Tender Submission 4
10 [Preliminary Examination and © [TER1 Tenders Accepted in Preliminary Examination 4
Technical Evaluation Results and —
Comments of TEC
TER2 Technically Responsive Tenders 4
11 |Price Comparison of Lowest 03 Name Quoted Value Rank
Tenderers
MOZAHAR ENTERPRISE (PVT.) LTD. 213,436,496.610 18t
Md. Shajahan Ali-M/S Paradise Traders- i
Moshiur Rahman Chowdhury (jv) 225,294,079.755] 2
M/S. Hoque Enterprise-M.A.H Construction d
Ltd. (JV) 229,681,442.514| 3
12 [Name of Winner MOZAHAR ENTERPRISE (PVT.) LTD.
13 |Recommended Contract Value 213,436,496.610 Taka
14 |Official Cost Estimate and " |CostEst.  237,151,662.900 Taka 10.000% Less
¢ |% above / less '
15 [Comment of TEC Chairperson

"Forwarded for his kind recommedatiop‘ for approval."

Remarks of HOPE:

Signature of HOPE:

(Ebne Alam Hasan) & "L{\ %
Chief Engineer, RHD
Roads and Highways Department




