


View Comparative Report

Tender/Proposal Detail			
Tender/Proposal ID :	148132	Invitation Reference No. :	eGP-32/RHD/ACE/RZ/2017-2018.
Closing Date and Time :	18-Jan-2018 16:00	Opening Date and Time :	18-Jan-2018 16:00
Procuring Entity :	Rangpur Zone		
Brief :	Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.		


Package No	Package Description
eGP-32/RHD/ACE/RZ/2017-2018.	Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.

Bill of Quantities									
--------------------	--	--	--	--	--	--	--	--	--

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
						Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
1	Division-01	01/01/01	Maintenance and Protection of Traffic	L.S	1.000	79842.732	Seventy-Nine Thousand Eight Hundred and Forty-Two point Seven Three Two	79842.732	Seventy-Nine Thousand Eight Hundred and Forty-Two point Seven Three Two
2	Division-01	01/02/05	Provision and Maintenance of Survey Equipment	Month	6.000	308.989	Three Hundred and Eight point Nine Eight Nine	1853.934	One Thousand Eight Hundred and Fifty-Three point Nine Three Four
3	Division-01	01/02/07	Progress Photographs	Month	6.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	3707.868	Three Thousand Seven Hundred and Seven point Eight Six Eight
4	Division-01	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	190427.925	One Lakh Ninety Thousand Four Hundred and Twenty-Seven point Nine Two Five	190427.925	One Lakh Ninety Thousand
5	Division-	01/03/02	Maintain Site	Month	6.000	3955.058	Three	23730.34	


Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	01		Laboratory				Thousand Nine Hundred and Fifty-Five point Zero Five Eight		Thousand Seven Hundred and Thirty point Three Four Eight
6	Division-03	Spcaial Item No-01	Excavation , cutting, breaking, mixing, adding required materials for proper gradation and re-compact of existing bituminous layer.	Sqm	145781.000	177.483	One Hundred and Seventy-Seven point Four Eight Three	25873649.223	Two Crore Fifty-Eight Lakh Seventy-Three Thousand Six Hundred and Forty-Nine point Two Two Three
7	Division-03	03/03/01	Aggregate Base Type-1	Cum	328.500	6524.611	Six Thousand Five Hundred and Twenty-Four point Six One One	2143334.714	Twenty-One Lakh Forty-Three Thousand Three Hundred and Thirty-Four point Seven One Four
8	Division-03	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	2190.000	117.206	One Hundred and Seventeen point Two Zero Six	256681.140	Two Lakh Fifty-Six Thousand Six Hundred and Eighty-One point One Four
9	Division-03	03/07/1a	Bituminous Tack Coat (Plant Work).	Sqm	145781.000	42.338	Forty-Two point Three Three Eight	6172075.978	Sixty-One Lakh Seventy-Two Thousand AND Seventy-Five point Nine Seven Eight
10	Division-03	03/10/01(b)	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	131.400	20353.618	Twenty Thousand Three Hundred and Fifty-Three point Six One Eight	2674465.405	Twenty-Six Lakh Seventy-Four Thousand Four Hundred and Sixty-Five point Four Zero Five
11	Division-03	03/10/02(b)	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	7289.050	20689.798	Twenty Thousand Six Hundred and Eighty-Nine point Seven Nine Eight	150808972.112	Fifteen Crore Eight Lakh Eight Thousand Nine Hundred and Seventy-Two point One One Two
12	Division-06	06/03/03a	Concrete U Drain	LM	1057.000	5191.014	Five Thousand One Hundred and Ninety-One point Zero One Four	5486901.798	Fifty-Four Lakh Eighty-Six Thousand Nine Hundred and One point
13	Division-06	06/03/03c	RCC Saucer Drain	LM	700.000	3089.889	Three Thousand AND Eighty-Nine point	2162922.30	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নগর পরিবহন ও মহাসড়ক বিভাগ
 নগর পরিবহন ও সড়ক মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

							Eight Eight Nine		Nine Hundred and Twenty-Two point Three
14	Division-06	Special Item-02	RCC Inspection Pit	Nos	4.000	2162.922	Two Thousand One Hundred and Sixty-Two point Nine Two Two	8651.688	Eight Thousand Six Hundred and Fifty-One point Six Eight Eight
15	Division-06	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	5023.200	795.601	Seven Hundred and Ninety-Five point Six Zero One	3996462.943	Thirty-Nine Lakh Ninety-Six Thousand Four Hundred and Sixty-Two point Nine Four Three
					Grand Total			199883680.108	Nineteen Crore Ninety-Eight Lakh Eighty-Three Thousand Six Hundred and Eighty point One Zero Eight

System Generated Report based on the tender / proposal submitted by the Tenderers / Consultants

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদর্শন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিদর্শন ও সোহা মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার