



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 148132 **Invitation Reference No. :** eGP-32/RHD/ACE/RZ/2017-2018.

Closing Date and Time : 18-Jan-2018 16:00 **Opening Date and Time :** 18-Jan-2018 16:00

Procuring Entity : Rangpur Zone

Brief : Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-32/RHD/ACE/RZ/2017-2018.

Lot No. and Description : 1 & Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV	
Tender Validity	Yes	
Tender Security	Yes	
JVCA Partner's Information given or not (If any)	Yes	
Joint Venture Agreement	Yes	
Subcontractor's Information given or not (If any)	Yes	
Tender Contents	Yes	
Tenderer Information	Yes	
Eligibility Declarations	Yes	
Trade license or Equivalent	Yes	
Taxation Obligations Documents or Equivalent	Yes	
Legal Capacity	Yes	
Litigation History	Yes	
Solvency	Yes	
Country of Origin	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	
Accepted in preliminary Evaluation	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নতুন পরিদপ্তর ও মহাপ্রকল্প বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequl Islam	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 1 On	23 Jan 2018 18:51	23 Jan 2018 18:52	24 Jan 2018 15:50
Comments	Signed	Signed	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 148132 **Invitation Reference No. :** eGP-32/RHD/ACE/RZ/2017-2018.

Closing Date and Time : 18-Jan-2018 16:00 **Opening Date and Time :** 18-Jan-2018 16:00

Procuring Entity : Rangpur Zone

Brief : Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-32/RHD/ACE/RZ/2017-2018. & Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.

Lot No. and Description : 1 & Emergency repair of N-5 Highway under Periodic Maintenance Program (PMP - Major) by cutting, excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion, under Road Division Gaibandha during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGFD, Rangpur
Signed Tender Evaluation Report 2 On	23 Jan 2018 18:51	23 Jan 2018 18:53	24 Jan 2018 15:50
Comments	Signed	Signed	ok

Signed
AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালনা ও সেবা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 148132 **Invitation Reference No. :** eGP-32/RHD/ACE/RZ/2017-2018.

Closing Date and Time : 18-Jan-2018 16:00 **Opening Date and Time :** 18-Jan-2018 16:00

Procuring Entity : Rangpur Zone

Brief : Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-32/RHD/ACE/RZ/2017-2018. & Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.

Lot No. and Description : 1 & Emergency repair of N-5 Highway under Periodic Maintenance Program (PMP - Major) by cutting, excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion, under Road Division Gaibandha during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV (Winner)	199996964.740	199883680.108	113284.632	0.057

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, L

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Signed Tender Evaluation Report 3 On	24 Jan 2018 17:54	24 Jan 2018 18:00	25 Jan 2018 11:24
Comments	Signed	Signed	signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Tender Evaluation Report 4 - Final Evaluation Report

 Print Save As PDF

Tender/Proposal Detail

Tender/Proposal ID :	148132	Invitation Reference No. :	eGP-32/RHD/ACE/RZ/2017-2018.
Closing Date and Time :	18-Jan-2018 16:00	Opening Date and Time :	18-Jan-2018 16:00
Procuring Entity :	Rangpur Zone		
Brief :	Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.		

 View Notice

Final Evaluation Report

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Zone
Tender Package No. and Description :	eGP-32/RHD/ACE/RZ/2017-2018. & Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.		
Lot No. and Description :	1 & Emergency repair of N-5 Highway under Periodic Maintenance Program (PMP - Major) by cutting, excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion, under Road Division Gaibandha during the year 2017-2018.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

Post Qualification Report

View

Clarification on Tenders

Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 4 On	25 Jan 2018 19:02	25 Jan 2018 19:02	25 Jan 2018 11:25
Comments	Signed	Signed	signed

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID :	148132	Invitation Reference No. :	eGP-32/RHD/ACE/RZ/2017-2018.
Closing Date and Time :	18-Jan-2018 16:00	Opening Date and Time :	18-Jan-2018 16:00
Procuring Entity :	Rangpur Zone		
Brief :	Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.		

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV (JVCA- View Details)	-	View Evaluation Status

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	148132	Invitation Reference No. :	eGP-32/RHD/ACE/RZ/2017-2018.
Closing Date and Time :	18-Jan-2018 16:00	Opening Date and Time :	18-Jan-2018 16:00
Procuring Entity :	Rangpur Zone		
Brief :	Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.		
View Notice			

Package No. :	eGP-32/RHD/ACE/RZ/2017-2018.		
Package Description :	Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Emergency repair of N-5 Highway under Periodic Maintenance Program (PMP - Major) by cutting, excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion, under Road Division Gaibandha during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

AAM

কাজী আব্দুল আল-মামুন
মোঃ আমানুল হক
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	148132	Invitation Reference No. :	eGP-32/RHD/ACE/RZ/2017-2018.
Closing Date and Time :	18-Jan-2018 16:00	Opening Date and Time :	18-Jan-2018 16:00
Procuring Entity :	Rangpur Zone		
Brief :	Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Zone
Tender/Proposal Package No. and Description :	eGP-32/RHD/ACE/RZ/2017-2018. & Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.		
Lot No. and Description :	1 & Emergency repair of N-5 Highway under Periodic Maintenance Program (PMP - Major) by cutting, excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion, under Road Division Gaibandha during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Additional Chief Engineer, Rangpur Zone, AO Designation: Additional Chief Engineer Role: AO Office Name: Rangpur Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Financial Express	21-Dec-2017	www.eprocure.gov.bd	20-Dec-2017
The Daily Amader Samoy, Dhaka	21-Dec-2017	www.eprocure.gov.bd	20-Dec-2017
The Daily Arjon, Rangpur	21-Dec-2017	www.eprocure.gov.bd	20-Dec-2017

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
20-Dec-2017 16:00	18-Jan-2018 16:00

Opening Date and Time	
Original Date and Time	
18-Jan-2018 16:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
1	1	0	1

TOC Members	
Committee Members	Additional Chief Engineer, Rangpur Zone, AO Md. Sadequul Islam

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Role	Chairperson	Member
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Rangpur Zone	Rangpur Zone
Electronically Signed TOR On	18 Jan 2018 16:11	18 Jan 2018 16:11
Comments	signed	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	148132	Invitation Reference No. :	eGP-32/RHD/ACE/RZ/2017-2018.
Closing Date and Time :	18-Jan-2018 16:00	Opening Date and Time :	18-Jan-2018 16:00
Procuring Entity :	Rangpur Zone		
Brief :	Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Zone
Tender Package No. and Description :	eGP-32/RHD/ACE/RZ/2017-2018. & Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.		
Lot No. and Description :	1 & Emergency repair of N-5 Highway under Periodic Maintenance Program (PMP - Major) by cutting, excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion, under Road Division Gaibandha during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
20-Dec-2017 16:00	18-Jan-2018 16:00	18-Jan-2018 16:00	17-Jul-2018	14-Aug-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
1	1	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV (JVCA - View Details)	18-Jan-2018 15:44	Bank Guarantee	5000000.00	Bank: SBAC Bank Limited Branch: Khulna Branch 16-Jan-2018 19:33	14-Aug-2018	17-Jul-2018

Official Cost Estimate (In BDT)	
199996964.740	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV	199883680.108	0.000	0.000	199883680.108

Opening Report Footer

TOC Members		
Committee Members	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam
Committee Role	Chairperson	Member
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Rangpur Zone	Rangpur Zone
Electronically Signed TOR On	18 Jan 2018 16:15	18 Jan 2018 16:12
Comments	signed	Signed

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
নতুন পরিচয় ও মর্যাদাক বিকাশ
নতুন পরিচয় ও নতুন মর্যাদায়
নতুন পরিচয় ও নতুন মর্যাদায়


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 148132 **Invitation Reference No. :** eGP-32/RHD/ACE/RZ/2017-2018.
Closing Date and Time : 18-Jan-2018 16:00 **Opening Date and Time :** 18-Jan-2018 16:00
Procuring Entity : Rangpur Zone
Brief : Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-32/RHD/ACE/RZ/2017-2018.	Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.

Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
(JVCA - View Details)

Bill of Quantities

Bill of Quantities


Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-01	01/01/01	Maintenance and Protection of Traffic	L.S	1.000	79842.732	Seventy-Nine Thousand Eight Hundred and Forty-Two point Seven Three Two	79842.732	Seventy-Nine Thousand Eight Hundred and Forty-Two point Seven Three Two
2	Division-01	01/02/05	Provision and Maintenance of Survey Equipment	Month	6.000	308.989	Three Hundred and Eight point Nine Eight Nine	1853.934	One Thousand Eight Hundred and Fifty-Three point Nine Three Four
3	Division-01	01/02/07	Progress Photographs	Month	6.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	3707.868	Three Thousand Seven Hundred and Seven point Eight Six Eight
4	Division-01	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	190427.925	One Lakh Ninety Thousand Four Hundred and Twenty-Seven point Nine Two Five	190427.925	One Lakh Ninety Thousand Four Hundred and Twenty-Seven point Nine
5	Division-01	01/03/02	Maintain Site Laboratory	Month	6.000	3955.058	Three Thousand Nine Hundred and Fifty-Five point Zero Five Eight	23730.348	23730.348

Signed

[Signature]


কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাংশ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

									Three Four Eight
6	Division-03	Spcaial Item No-01	Excavation , cutting, breaking, mixing, adding required materials for proper gradation and re-compact of existing bituminous layer.	Sqm	145781.000	177.483	One Hundred and Seventy-Seven point Four Eight Three	25873649.223	Two Crore Fifty-Eight Lakh Seventy-Three Thousand Six Hundred and Forty-Nine point Two Two Three
7	Division-03	03/03/01	Aggregate Base Type-1	Cum	328.500	6524.611	Six Thousand Five Hundred and Twenty-Four point Six One One	2143334.714	Twenty-One Lakh Forty-Three Thousand Three Hundred and Thirty-Four point Seven One Four
8	Division-03	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	2190.000	117.206	One Hundred and Seventeen point Two Zero Six	256681.140	Two Lakh Fifty-Six Thousand Six Hundred and Eighty-One point One Four
9	Division-03	03/07/1a	Bituminous Tack Coat (Plant Work).	Sqm	145781.000	42.338	Forty-Two point Three Three Eight	6172075.978	Sixty-One Lakh Seventy-Two Thousand AND Seventy-Five point Nine Seven Eight
10	Division-03	03/10/01(b)	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	131.400	20353.618	Twenty Thousand Three Hundred and Fifty-Three point Six One Eight	2674465.405	Twenty-Six Lakh Seventy-Four Thousand Four Hundred and Sixty-Five point Four Zero Five
11	Division-03	03/10/02(b)	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	7289.050	20689.798	Twenty Thousand Six Hundred and Eighty-Nine point Seven Nine Eight	150808972.112	Fifteen Crore Eight Lakh Eight Thousand Nine Hundred and Seventy-Two point One One Two
12	Division-06	06/03/03a	Concrete U Drain	LM	1057.000	5191.014	Five Thousand One Hundred and Ninety-One point Zero One Four	5486901.798	Fifty-Four Lakh Eighty-Six Thousand Nine Hundred and One point Seven Nine
13	Division-06	06/03/03c	RCC Saucer Drain	LM	700.000	3089.889	Three Thousand AND Eighty-Nine point Eight Eight Nine	21629	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নথি পরিদর্শন ও মহাসড়ক বিভাগ
 নথি পরিদর্শন ও সেতু মহাপ্রকল্প
 বাংলাদেশ সরকার

									Twenty-Two point Three
14	Division-06	Special Item-02	RCC Inspection Pit	Nos	4.000	2162.922	Two Thousand One Hundred and Sixty-Two point Nine Two Two	8651.688	Eight Thousand Six Hundred and Fifty-One point Six Eight Eight
15	Division-06	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	5023.200	795.601	Seven Hundred and Ninety-Five point Six Zero One	3996462.943	Thirty-Nine Lakh Ninety-Six Thousand Four Hundred and Sixty-Two point Nine Four Three
							Grand Total:	199883680.108	Nineteen Crore Ninety-Eight Lakh Eighty-Three Thousand Six Hundred and Eighty point One Zero Eight

This Bill of Quantities is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis of Tender ID-148132 (Rangpur Zone)-At Per.xls	1300.71	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও মরাদ্দকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 148132 **Invitation Reference No. :** eGP-32/RHD/ACE/RZ/2017-2018.
Closing Date and Time : 18-Jan-2018 16:00 **Opening Date and Time :** 18-Jan-2018 16:00
Procuring Entity : Rangpur Zone
Brief : Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-32/RHD/ACE/RZ/2017-2018.	Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.

[Toma Construction & Co. Limited & Mozahar Enterprise \(Pvt.\) Ltd.-JV](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	NA	NA	NA	NA	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
						Grand Total:		0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 148132 **Invitation Reference No. :** eGP-32/RHD/ACE/RZ/2017-2018.
Closing Date and Time : 18-Jan-2018 16:00 **Opening Date and Time :** 18-Jan-2018 16:00
Procuring Entity : Rangpur Zone
Brief : Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-32/RHD/ACE/RZ/2017-2018.	Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.

[Toma Construction & Co. Limited & Mozahar Enterprise \(Pvt.\) Ltd.-JV](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 Kazi
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও অর্থসঞ্চয় বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	148132	Invitation Reference No. :	eGP-32/RHD/ACE/RZ/2017-2018.
Closing Date and Time :	18-Jan-2018 16:00	Opening Date and Time :	18-Jan-2018 16:00
Procuring Entity :	Rangpur Zone		
Brief :	Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV


S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	199883680.108
2	Unconditional Discount Form	0.000
	Grand Total	199883680.108

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	148132	Invitation Reference No. :	eGP-32/RHD/ACE/RZ/2017-2018.
Closing Date and Time :	18-Jan-2018 16:00	Opening Date and Time :	18-Jan-2018 16:00
Procuring Entity :	Rangpur Zone		
Brief :	Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV Amount in (BDT)
Bill of Quantities	199883680.108
Unconditional Discount Form	0.000
Grand Total	199883680.108

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 148132 **Invitation Reference No. :** eGP-32/RHD/ACE/RZ/2017-2018.
Closing Date and Time : 18-Jan-2018 16:00 **Opening Date and Time :** 18-Jan-2018 16:00
Procuring Entity : Rangpur Zone
Brief : Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-32/RHD/ACE/RZ/2017-2018.	Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.

Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	142.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	32385819031.01

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MEPL-Tender Capacity 26.10.17.xls	23.97	Download
2	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	Download
3	-	Tender Capacity and Work in hand.pdf	388.38	
4	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	

Signed
 Kazi
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সচিব পরিদপ্তর ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও স্টোফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 148132 **Invitation Reference No. :** eGP-32/RHD/ACE/RZ/2017-2018.
Closing Date and Time : 18-Jan-2018 16:00 **Opening Date and Time :** 18-Jan-2018 16:00
Procuring Entity : Rangpur Zone
Brief : Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-32/RHD/ACE/RZ/2017-2018.	Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.

Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Batching Plant	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Paver	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Dump Truck	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Tyre Roller	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Pay Loader	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Excavator	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Soil Compactor	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Grader	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Steel Roller	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Bitumen Reservoir	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Core Cutter	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

5.

Elements of Activity	Brief description of Activity
Toma Construction & Co. Limited	Lead
Mozahar Enterprise (Pvt.) Ltd.	Partner

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14
2	-	Bull Dozer.PDF	1170.01

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

3	-	Asphalt Batching Plant-2.pdf	917.33	 Download
4	-	List of Equipments.pdf	749.37	 Download
5	-	Batching plant.pdf	727.34	 Download
6	-	List of Equipment.pdf	12.64	 Download
7	-	Soil Compactor (Vibratory).pdf	552.68	 Download
8	-	Soil Compactor.pdf	603.12	 Download
9	-	Tyre Roller LC.pdf	1228.34	 Download
10	-	Pay Loader.pdf	2746.67	 Download
11	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
12	-	Soil Compactor (CASE).pdf	725.75	 Download
13	-	LC Papers for Bitumen Sprayer.jpg	1303.10	 Download
14	-	Grader LC Copy.pdf	1596.67	 Download
15	-	Equipment For Bridge Work.pdf	775.17	 Download
16	-	Equipment List.pdf	434.00	 Download
17	-	Equipments .pdf	1588.60	 Download
18	-	Excavator.pdf	1102.96	 Download
19	-	Dump Truck.pdf	2477.63	 Download
20	-	Dump Truck-2.pdf	2206.52	 Download
21	-	Bitumen Distributor -2016.pdf	495.37	 Download
22	-	China Dump Truck.zip	1889.58	 Download
23	-	Asphalt Continuous Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
24	-	Asphalt Paver LC.pdf	1771.44	 Download
25	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
26	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
27	Work Plan (ITT 25.1(h))	ID-148132 Rangpur Zone (Work Plan).xls	45.18	 Download
28	-	Asphalt Batch Plant documents.pdf	349.84	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	148132
Closing Date and Time :	18-Jan-2018 16:00
Procuring Entity :	Rangpur Zone
Brief :	Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.
Invitation Reference No. :	eGP-32/RHD/ACE/RZ/2017-2018.
Opening Date and Time :	18-Jan-2018 16:00
View Notice	


Package No	Package Description
eGP-32/RHD/ACE/RZ/2017-2018.	Emergency repair of N-5 Highway under Periodic Maintenance Program PMP - Major by cutting excavation and re-compact of existing bituminous layers and DBS wearing course at different Km of Gaibandha Portion under Road Division Gaibandha during the year 2017-2018.

Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer							
Description						Tenderer's Response	
1. Name of the Tenderer / JVCA Partner:						Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV	
2. Registered e-mail ID of the Tenderer / JVCA Partner:						tomamepljv2017@gmail.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						17 years	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
JMRIP-45/11-1288	Joydebpur-Mymensingh Road (N3) Improvement Project, Contract Package No. WI-4, Construction of Roymoni-Mymensingh Road Section, Ch. 59+850- Ch. 87+179, 27.329 Km, 4 Lanes.	Prime Contractor	27/01/2011	30/09/2015	2621407151.000	(Md. Hafizur Rahman) Project Director and The Engineer Additional Chief Engineer (CC), RHD Joydebpur-Mymensingh Road Improvement Project Setu-Bhaban, Banani, Dhaka.	Joydebpur-Mymensingh Road (N3) Improvement Project, Contract Package No. WI-4, Construction of Roymoni-Mymensingh Road Section, Ch. 59+850- Ch. 87+179, 27.329 Km, 4 Lanes.
Tender ID-33289, Package	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road),					Additional Chief	Base Strengthening with aggregate Base Type-I, DBS Base


Signed
MD. NAZRUL ISLAM
 Additional Chief Engineer
 Road Division, Rangpur Zone
 Gaibandha District, Bangladesh

Package No: e-GP/02/ACE Khu/2015-2016	(Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kustia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kustia during the year 2015-2016	Prime Contractor	05.01.2016	17.11.2016	172301961.270	Engineer, RHD, Khulna Zone, Khulna.	DBS wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kustia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kustia during the year 2015-2016
---------------------------------------	---	------------------	------------	------------	---------------	-------------------------------------	---


4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017 (Toma Construction & Co. Limited)	28000000000.000
2012-2013 to 2016-2017 (Mozhar Enterprise (Pvt.) Ltd.)	4385819031.010










This Tenderer Information Form (e-PW3-2) - Part - 2



Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozhar Enterprise (Pvt.) Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exper.-part 3.pdf.pdf	1766.20	 Download
2	General Experience Certificates (ITT 15.1(a))	General Exper.-part 2 TCCL.pdf	1724.26	 Download
3	General Experience Certificates (ITT 15.1(a))	General_Exper.-part_1-TCCL.pdf	117.06	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience-2016-2017.pdf	841.58	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience-2015-2016.pdf	1154.20	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience-(2004-2005 to 2007-2008).pdf	1520.10	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience-2008-2009.pdf	867.50	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience-2013-2014.pdf	1471.20	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012.pdf	520.29	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011.pdf	1767.36	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	 Download
14	Specific Experience Certificates (ITT 15.1(b))	ID-27931 Completion Certificate (PMP).jpg	2543.11	 Download
15	Specific Experience Certificates (ITT 15.1(b))	ID-9544 Completion Certificate (JV).pdf	1933.74	 Download
16	Specific Experience Certificates (ITT 15.1(b))	ID-6325 PMP Faridpur DBS Work.pdf	1404.02	 Download
17	Specific Experience Certificates (ITT 15.1(b))	Specific.pdf	1202.63	 Download
18	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	 Download
19	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Physical Completion Certificate.pdf	83.79	 Download
20	Valid Trade License (ITT 25.1.(f))	Toma-Trade Licence.pdf	446.17	 Download
21	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	 Download
22	TIN Certificate (ITT 25.1(g))	TIN Certificate-2016-2017.pdf	861.86	 Download
23	TIN Certificate (ITT 25.1(g))	TIN certificate TCCL..pdf	152.00	 Download
24	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	1074.82	 Download
25	VAT Certificate (ITT 25.1(g))	VAT certificate TCCL..pdf	115.81	 Download
26	VAT Certificate (ITT 25.1(g))	BIN Certification.PDF	132.61	 Download
27	VAT Certificate (ITT 25.1(g))	VAT MEPL.jpg	732.87	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat-2016-2017 (2).pdf	2010.63	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-17.pdf	1299.42	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 2016-2017.zip	2602.36	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat 2014-2015.pdf	1816.59	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat 2015-2016.pdf	1551.28	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top List Payment Certificate.pdf	30.66	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat 2011-2012.pdf	780.97	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat 2012-2013.pdf	924.84	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat 2013-2014.pdf	1309.66	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit-2015.pdf	517.12	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit report-2013.pdf	228.13	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit report-2014.pdf	333.09	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit_report-2012.pdf	226.36	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report- 2016- part 2.pdf	1736.17	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover-TCCL.pdf	881.16	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report - 2016 part 1.pdf	848.30	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	345.56	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to -2017-2018 (Final).pdf	322.31	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সেবা মন্ত্রণালয় বাংলাদেশ সরকার
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	

63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	 Download
64	-	Personnel Capability.pdf	591.74	 Download
65	-	Personnel List.pdf	356.04	 Download
66	-	Personnel Capability Part-1..pdf	1685.26	 Download
67	-	Personnel Capability Part-2.pdf	1731.09	 Download
68	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
69	-	Bull Dozer.PDF	1170.01	 Download
70	-	Asphalt Batching Plant-2.pdf	917.33	 Download
71	-	List of Equipments.pdf	749.37	 Download
72	-	Batching plant.pdf	727.34	 Download
73	-	List of Equipment.pdf	12.64	 Download
74	-	Soil Compactor (Vibratory).pdf	552.68	 Download
75	-	Soil Compactor.pdf	603.12	 Download
76	-	Tyre Roller LC.pdf	1228.34	 Download
77	-	Pay Loader.pdf	2746.67	 Download
78	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
79	-	Soil Compactor (CASE).pdf	725.75	 Download
80	-	LC Papers for Bitumen Sprayer.jpg	1303.10	 Download
81	-	Grader LC Copy.pdf	1596.67	 Download
82	-	Equipment For Bridge Work.pdf	775.17	 Download
83	-	Equipment List.pdf	434.00	 Download
84	-	Equipments..pdf	1588.60	 Download
85	-	Excavator.pdf	1102.96	 Download
86	-	Dump Truck.pdf	2477.63	 Download
87	-	Dump Truck-2.pdf	2206.52	 Download
88	-	Bitumen Distributor -2016.pdf	495.37	 Download
89	-	China Dump Truck.zip	1889.58	 Download
90	-	Asphalt Continuous Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
91	-	Asphalt Paver LC.pdf	1771.44	 Download
92	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
93	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
94	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
95	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
96	-	Tender Capacity and Work in hand.pdf	388.38	 Download
97	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
98	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 148132.pdf	333.79	Download
99	-	ID-148132 Joint Venture.pdf	605.94	 কাজী আব্দুল আল-মামুন মোকাদ্দাস সড়ক পরিবহন ও মরশুমিক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় বাংলাদেশ সরকার
100	-	ID-148132 Power of Attorney.pdf	488.25	
101	-	Asphalt Batch Plant documents.pdf	349.84	

102	Financial Capacity Certificates (ITT 16)	ID-148132 Credit Line.jpg	1588.41	 Download
103	-	Rate Analysis of Tender ID-148132 (Rangpur Zone)-At Per.xls	1300.71	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার