



Last Login : Saturday, 7 Apr, 2018 16:42:35

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 170334 **Invitation Reference No. :** e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018

**Closing Date and Time :** 12-Mar-2018 11:00 **Opening Date and Time :** 12-Mar-2018 11:00

**Procuring Entity :** Chittagong Zone

**Brief :** Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

**Tender Package No. and Description :** e-gp/PMP Bridge/CZ-15/CTG/Ctg Zone/2017-2018

**Lot No. and Description :** 1 & Construction of 31.828m 1x30.488m long P.C Girder Bridge 28 Battalion Sitarghat Bridge at 44th km Ch. 43312.741 and Double Vent 2x4.00m clear Length & 3.00m clear Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42500 on Chittagong-Kaptai R-164 under Chittagong Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Mesba Associates	Saleh Ahmed-M.A.H. Construction LTd. (JV)
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	Yes
Joint Venture Agreement	NA	Yes
Subcontractor's Information given or not (If any)	NA	Yes
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	Yes	Yes
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md.Wahiduzzaman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 1 On	27 Mar 2018 21:00	27 Mar 2018 21:02	29 Mar 2018 15:19
Comments	OK	Agreed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
আব্দুল্লাহ আল-মামুন  
সদস্য পরিচালক ও মহাপরিচালক বিভাগ  
সদস্য পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Saturday, 7 Apr, 2018 16:42:35

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 170334 **Invitation Reference No. :** e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018

**Closing Date and Time :** 12-Mar-2018 11:00 **Opening Date and Time :** 12-Mar-2018 11:00

**Procuring Entity :** Chittagong Zone

**Brief :** Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

**Tender Package No. and Description :** e-gp/PMP Bridge/CZ-15/CTG/Ctg Zone/2017-2018 and Construction of 31.828m 1x30.488m long P.C Girder Bridge 28 Battalion Sitarghat Bridge at 44th km Ch. 43312.741 and Double Vent 2x4.00m clear Length & 3.00m clear Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42500 on Chittagong-Kaptai R-164 under Chittagong Road Division during the year 2017-2018.

**Lot No. and Description :** 1 & Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Mesba Associates	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Saleh Ahmed-MAH. Construction LTd. (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md.Wahiduzzaman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED,
Signed Tender Evaluation Report 2 On	27 Mar 2018 21:00	27 Mar 2018 21:02	29 Mar 2018 15:20

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Comments	OK	Agreed	Signed
----------	----	--------	--------

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও সনদ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Saturday, 7 Apr, 2018 16:42:35

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 170334 **Invitation Reference No. :** e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018

**Closing Date and Time :** 12-Mar-2018 11:00 **Opening Date and Time :** 12-Mar-2018 11:00

**Procuring Entity :** Chittagong Zone

**Brief :** Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

**Tender Package No. and Description :** e-gp/PMP Bridge/CZ-15/CTG/Ctg Zone/2017-2018 & Construction of 31.828m 1x30.488m long P.C Girder Bridge 28 Battalion Sitarghat Bridge at 44th km Ch. 43312.741 and Double Vent 2x4.00m clear Length & 3.00m clear Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42500 on Chittagong-Kaptai R-164 under Chittagong Road Division during the year 2017-2018.

**Lot No. and Description :** 1 & Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	Saleh Ahmed-MAH. Construction LTd. (JV) <b>(Winner)</b>	55866705.316	50280034.784	5586670.536	10.000
L2	Mesba Associates	55866705.316	53390109.583	2476595.737	4.433

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
Saleh Ahmed-MAH. Construction LTd. (JV)	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md.Wahiduzzaman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পূর্বক পরিদর্শন ও মর্যাদাপূর্ণ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 3 On	29 Mar 2018 15:27	29 Mar 2018 15:49	01 Apr 2018 19:06
Comments	OK	Agreed	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Saturday, 7 Apr, 2018 16:42:35

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 170334 **Invitation Reference No. :** e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018

**Closing Date and Time :** 12-Mar-2018 11:00 **Opening Date and Time :** 12-Mar-2018 11:00

**Procuring Entity :** Chittagong Zone

**Brief :** Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

**Tender Package No. and Description :** e-gp/PMP Bridge/CZ-15/CTG/Ctg Zone/2017-2018 & Construction of 31.828m 1x30.488m long P.C Girder Bridge 28 Battalion Sitarghat Bridge at 44th km Ch. 43312.741 and Double Vent 2x4.00m clear Length & 3.00m clear Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42500 on Chittagong-Kaptai R-164 under Chittagong Road Division during the year 2017-2018.

**Lot No. and Description :** 1 & Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

Saleh Ahmed-MAH. Construction LTD. (JV)

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md.Wahiduzzaman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 4 On	01 Apr 2018 19:28	01 Apr 2018 19:37	01 Apr 2018 19:19
Comments	OK	Agreed	Signed

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পদ্ধতি পরিদর্শন ও মূল্যায়ন বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
সহক পরিচালক ও মহাপ্রকৃত বিভাগ  
সহক পরিচালক ও সেন্ট মঙ্গলায়  
প্রশান্তকাজী বাংলাদেশ সরকার



[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 170334
 **Invitation Reference No. :** e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018

**Closing Date and Time :** 12-Mar-2018 11:00
 **Opening Date and Time :** 12-Mar-2018 11:00

**Procuring Entity :** Chittagong Zone

**Brief :** Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">Mesba Associates</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">Saleh Ahmed-MAH. Construction LTd. (JV)</a> <a href="#">(JVCA- View Details)</a> <a href="#">(Sub Contractor/Consultant - View Details)</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Opening Report

### Tender/Proposal Detail

Tender/Proposal ID :	170334	Invitation Reference No. :	e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018
Closing Date and Time :	12-Mar-2018 11:00	Opening Date and Time :	12-Mar-2018 11:00
Procuring Entity :	Chittagong Zone		
Brief :	Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.		

[View Notice](#)


Package No. :	e-gp/PMP Bridge/CZ-15/CTG/Ctg Zone/2017-2018		
Package Description :	Construction of 31.828m 1x30.488m long P.C Girder Bridge 28 Battalion Sitarghat Bridge at 44th km Ch. 43312.741 and Double Vent 2x4.00m clear Length & 3.00m clear Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42500 on Chittagong-Kaptai R-164 under Chittagong Road Division during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>	<a href="#">Comparative Report</a>
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>	<a href="#">Comparative Report</a>
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>	<a href="#">Comparative Report</a>
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>	<a href="#">Comparative Report</a>
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>	<a href="#">Comparative Report</a>
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>	<a href="#">Comparative Report</a>
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>	<a href="#">Comparative Report</a>
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>	<a href="#">Comparative Report</a>
Lot No. :	1		
Lot Description :	Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
General & Site Facilities		<a href="#">Individual Report</a>	<a href="#">Comparative Report</a>
Schedule of Day works		<a href="#">Individual Report</a>	<a href="#">Comparative Report</a>
Unconditional Discount Form		<a href="#">Individual Report</a>	<a href="#">Comparative Report</a>
Earthworks		<a href="#">Individual Report</a>	<a href="#">Comparative Report</a>
Pavement Works		<a href="#">Individual Report</a>	<a href="#">Comparative Report</a>
Foundation Work		<a href="#">Individual Report</a>	<a href="#">Comparative Report</a>
Structures		<a href="#">Individual Report</a>	<a href="#">Comparative Report</a>
Incidentals		<a href="#">Individual Report</a>	<a href="#">Comparative Report</a>
Grand Summary		<a href="#">Individual Report</a>	<a href="#">Comparative Report</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



Last Login : Saturday, 7 Apr, 2018 16:42:35

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	170334	Invitation Reference No. :	e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018
Closing Date and Time :	12-Mar-2018 11:00	Opening Date and Time :	12-Mar-2018 11:00
Procuring Entity :	Chittagong Zone		
Brief :	Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.		
			 <a href="#">View Notice</a>

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Chittagong Zone
Tender/Proposal Package No. and Description :	e-gp/PMP Bridge/CZ-15/CTG/Ctg Zone/2017-2018 & Construction of 31.828m 1x30.488m long P.C Girder Bridge 28 Battalion Sitarghat Bridge at 44th km Ch. 43312.741 and Double Vent 2x4.00m clear Length & 3.00m clear Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42500 on Chittagong-Kaptai R-164 under Chittagong Road Division during the year 2017-2018.		
Lot No. and Description :	1 & Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
<b>Name:</b> Obaidul Quader <b>Designation:</b> Mnister <b>Role:</b> Minister <b>Office Name:</b> Chittagong Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Protidinir Songbad	26-Feb-2018		
The Daily Obserber	26-Feb-2018		
The Daily Suprobhat	26-Feb-2018		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
25-Feb-2018 18:30	12-Mar-2018 11:00

Opening Date and Time	
Original Date and Time	
12-Mar-2018 11:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
2	2	0	0

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

**TOC Members**

<b>Committee Members</b>	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal
<b>Committee Role</b>	Chairperson	Member Secretary
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Chittagong Zone	Chittagong Zone
<b>Electronically Signed TOR On</b>	12 Mar 2018 12:09	12 Mar 2018 11:20
<b>Comments</b>	OK	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকল্প  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




Last Login : Saturday, 7 Apr, 2018 16:42:35

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	170334	Invitation Reference No. :	e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018
Closing Date and Time :	12-Mar-2018 11:00	Opening Date and Time :	12-Mar-2018 11:00
Procuring Entity :	Chittagong Zone		
Brief :	Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.		
			 View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Chittagong Zone
Tender Package No. and Description :	e-gp/PMP Bridge/CZ-15/CTG/Ctg Zone/2017-2018 & Construction of 31.828m 1x30.488m long P.C Girder Bridge 28 Battalion Sitarghat Bridge at 44th km Ch. 43312.741 and Double Vent 2x4.00m clear Length & 3.00m clear Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42500 on Chittagong-Kaptai R-164 under Chittagong Road Division during the year 2017-2018.		
Lot No. and Description :	1 & Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
25-Feb-2018 18:30	12-Mar-2018 11:00	12-Mar-2018 11:00	10-Jul-2018	07-Aug-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">Mesba Associates</a>	11-Mar-2018 20:25	Bank Guarantee	1400000.00	Bank: Shahjalal Islami Bank Limited Branch: Chawkbazar (SJIBL) 08-Mar-2018 11:03	07-Aug-2018	10-Jul-2018
2	<a href="#">Saleh Ahmed-MAH. Construction Ltd. (JV) (JVCA- View Details) (Sub Contractor/Consultant - View Details)</a>	11-Mar-2018 18:49	Pay Order	1400000.00	Bank: Social Islami Bank Limited Branch: Chandpur Branch 07-Mar-2018 16:16	07-Aug-2018	10-Jul-2018

Official Cost Estimate (In BDT)	
55866705.316	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Saleh Ahmed-MAH. Construction Ltd. (JV)	55866705.316	10.000	5586670.532	50280034.784
2	Mesba Associates	53390109.583	0.000	0.000	

## Opening Report Footer

## TOC Members

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ  
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ

<b>Committee Members</b>	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal
<b>Committee Role</b>	Chairperson	Member Secretary
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Chittagong Zone	Chittagong Zone
<b>Electronically Signed TOR On</b>	12 Mar 2018 12:16	12 Mar 2018 11:48
<b>Comments</b>	OK	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 170334 **Invitation Reference No. :** e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018  
**Closing Date and Time :** 12-Mar-2018 11:00 **Opening Date and Time :** 12-Mar-2018 11:00  
**Procuring Entity :** Chittagong Zone  
**Brief :** Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Bridge/CZ-15/CTG/Ctg Zone/2017-2018	Construction of 31.828m 1x30.488m long P.C Girder Bridge 28 Battalion Sitarghat Bridge at 44th km Ch. 43312.741 and Double Vent 2x4.00m clear Length & 3.00m clear Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42500 on Chittagong-Kaptai R-164 under Chittagong Road Division during the year 2017-2018.

## Mesba Associates

## General &amp; Site Facilities

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/01	Supply, Erect & Remove Field Office for Engineer	Lump sum	1.000	130394.793	One Lakh Thirty Thousand Three Hundred and Ninety-Four point Seven Nine Three	130394.793	One Lakh Thirty Thousand Three Hundred and Ninety-Four point Seven Nine Three
2	General & Site Facilities	01/02/02	Maintenance, Staffing, Security & Cleaning of the Field Office for the Engineer.	Month	9.000	4500.001	Four Thousand Five Hundred point Zero Zero One	40500.009	Forty Thousand Five Hundred point Zero Zero Nine
3	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump sum	2.000	4500.001	Four Thousand Five Hundred point Zero Zero One	9000.002	Nine Thousand point Zero Zero Two
4	General & Site Facilities	01/02/05	Provision & Maintenance of survey equipment.	Month	9.000	500.001	Five Hundred point Zero Zero One	4500.009	Four Thousand Five Hundred point Zero Zero Nine
5	General & Site Facilities	01/02/07	Progress Photographs.	Month	9.000	500.001	Five Hundred point Zero Zero One	4500.009	Four Thousand Five Hundred point Zero Zero Nine
6	General & Site Facilities	01/03/01	Provide & remove site Laboratory & equipment.	Lump sum	1.000	132379.001	One Lakh Thirty-Two Thousand Three Hundred and Seventy-Nine point Zero Zero One	132379.001	One Lakh Thirty-Two Thousand Three Hundred and Seventy-Nine point Zero Zero One
7	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	9.000	3000.001	Three Thousand point Zero Zero One	27000.009	Twenty-Seven Thousand point Zero Zero Nine
							<b>Grand Total:</b>	348273.832	Three Lakh Forty-Eight Thousand Two Hundred and Seventy-Three point Eight Three Two

This General & Site Facilities is Electronically Signed by Mr. Engr Alam on behalf of Mesba Associates

Saleh Ahmed-M.A.H. Construction LTd. (JV)  
 (JVCA - View Details)  
 (Sub Contractor/Consultant - View Details)

## General &amp; Site Facilities

## Bill of Quantities

Item	Item	Measurement	Unit Price	Unit Price	Total Price
------	------	-------------	------------	------------	-------------

Signed


AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও সীল মোহাম্মদ  
শেখ হাসিনা সরকার



Item no.	Group	Code (if any)	Description of Item	Measurement Unit	Quantity	In figures (BDT)	In Words (BDT)	In Figures (BDT)	In Words (BDT)
1	General & Site Facilities	01/02/01	Supply, Erect & Remove Field Office for Engineer	Lump sum	1.000	249497.109	Two Lakh Forty-Nine Thousand Four Hundred and Ninety-Seven point One Zero Nine	249497.109	Two Lakh Forty-Nine Thousand Four Hundred and Ninety-Seven point One Zero Nine
2	General & Site Facilities	01/02/02	Maintenance, Staffing, Security & Cleaning of the Field Office for the Engineer.	Month	9.000	11001.225	Eleven Thousand AND One point Two Two Five	99011.025	Ninety-Nine Thousand AND Eleven point Zero Two Five
3	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump sum	2.000	8849.159	Eight Thousand Eight Hundred and Forty-Nine point One Five Nine	17698.318	Seventeen Thousand Six Hundred and Ninety-Eight point Three One Eight
4	General & Site Facilities	01/02/05	Provision & Maintenance of survey equipment.	Month	9.000	897.206	Eight Hundred and Ninety-Seven point Two Zero Six	8074.854	Eight Thousand AND Seventy-Four point Eight Five Four
5	General & Site Facilities	01/02/07	Progress Photographs.	Month	9.000	1000.078	One Thousand point Zero Seven Eight	9000.702	Nine Thousand point Seven Zero Two
6	General & Site Facilities	01/03/01	Provide & remove site Laboratory & equipment.	Lump sum	1.000	331843.244	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Two Four Four	331843.244	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Two Four Four
7	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	9.000	7699.014	Seven Thousand Six Hundred and Ninety-Nine point Zero One Four	69291.126	Sixty-Nine Thousand Two Hundred and Ninety-One point One Two Six
							<b>Grand Total:</b>	784416.378	Seven Lakh Eighty-Four Thousand Four Hundred and Sixteen point Three Seven Eight

This General & Site Facilities is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID - 170334.pdf	287.54	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পতন পরিচালনা ও মর্যাদা বিভাগ  
পতন পরিচালনা ও পৌর মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

 **Print**
 **Save As PDF**
 **Go Back To Dashboard**

### Tender/Proposal Detail

<b>Tender/Proposal ID :</b>	170334	<b>Invitation Reference No. :</b>	e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018
<b>Closing Date and Time :</b>	12-Mar-2018 11:00	<b>Opening Date and Time :</b>	12-Mar-2018 11:00
<b>Procuring Entity :</b>	Chittagong Zone		
<b>Brief :</b>	Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.		

 **View Notice**

Package No	Package Description
e-gp/PMP Bridge/CZ-15/CTG/Ctg Zone/2017-2018	Construction of 31.828m 1x30.488m long P.C Girder Bridge 28 Battalion Sitarghat Bridge at 44th km Ch. 43312.741 and Double Vent 2x4.00m clear Length & 3.00m clear Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42500 on Chittagong-Kaptai R-164 under Chittagong Road Division during the year 2017-2018.

**Mesba Associates**

### Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One


This Schedule of Dayworks is Electronically Signed by Mr. Engr Alam on behalf of Mesba Associates

**Saleh Ahmed-M.A.H. Construction LTd. (JV)**  
**(JVCA - View Details)**  
**(Sub Contractor/Consultant - View Details)**

### Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID - 170334.pdf	287.54	 <a href="#">Download</a>

Signed  
[Signature]  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
সভার পরিচালক ও মহাসচিব বিভাগ  
সভার পরিচালক ও সেক্রেটারি  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Signed  
AAM

কাজী আব্দুল আল-মামুন  
আব্দুল মামুন  
স্বাক্ষর পরিচালক ও মহাপরিচালক  
স্বাক্ষর পরিচালক ও মহাপরিচালক  
স্বাক্ষর পরিচালক ও মহাপরিচালক

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 170334 **Invitation Reference No. :** e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018  
**Closing Date and Time :** 12-Mar-2018 11:00 **Opening Date and Time :** 12-Mar-2018 11:00  
**Procuring Entity :** Chittagong Zone  
**Brief :** Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Bridge/CZ-15/CTG/Ctg Zone/2017-2018	Construction of 31.828m 1x30.488m long P.C Girder Bridge 28 Battalion Sitarghat Bridge at 44th km Ch. 43312.741 and Double Vent 2x4.00m clear Length & 3.00m clear Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42500 on Chittagong-Kaptai R-164 under Chittagong Road Division during the year 2017-2018.

## Mesba Associates

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Engr Alam on behalf of Mesba Associates

## Saleh Ahmed-M.A.H. Construction LTd. (JV)

(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
10.000	Ten
10.000	Ten

This Unconditional Discount Form is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID - 170334.pdf	287.54	<a href="#">Download</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

আব্দুল আল-মামুন

সদস্য পরিচালক ও মহাপরিচালক

পত্রিকার পরিচালক ও সচিব

পত্রিকার পরিচালক ও সচিব

পত্রিকার পরিচালক ও সচিব

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 170334 **Invitation Reference No. :** e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018  
**Closing Date and Time :** 12-Mar-2018 11:00 **Opening Date and Time :** 12-Mar-2018 11:00  
**Procuring Entity :** Chittagong Zone  
**Brief :** Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Bridge/CZ-15/CTG/Ctg Zone/2017-2018	Construction of 31.828m 1x30.488m long P.C Girder Bridge 28 Battalion Sitarghat Bridge at 44th km Ch. 43312.741 and Double Vent 2x4.00m clear Length & 3.00m clear Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42500 on Chittagong-Kaptai R-164 under Chittagong Road Division during the year 2017-2018.

## Mesba Associates

## Earthworks

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earthworks	02/01/01	Clearing & Grubbing.	Sqm	910.000	40.001	Forty point Zero Zero One	36400.910	Thirty-Six Thousand Four Hundred point Nine One
2	Earthworks	02/02/03	Roadway Excavation in Existing pavement (not reinforced concrete).	Cum	512.220	200.001	Two Hundred point Zero Zero One	102444.512	One Lakh Two Thousand Four Hundred and Forty-Four point Five One Two
3	Earthworks	02/04/01	Channel Excavation in Unsuitable Materials.	Cum	621.710	200.001	Two Hundred point Zero Zero One	124342.622	One Lakh Twenty-Four Thousand Three Hundred and Forty-Two point Six Two Two
4	Earthworks	02/05/01	Excavation and Backfill for Structures.	Cum	1210.020	345.001	Three Hundred and Forty-Five point Zero Zero One	417458.110	Four Lakh Seventeen Thousand Four Hundred and Fifty-Eight point One One
5	Earthworks	02/05/03	Sand Backfill for Structures.	Cum	781.140	600.001	Six Hundred point Zero Zero One	468684.781	Four Lakh Sixty-Eight Thousand Six Hundred and Eighty-Four point Seven Eight One
6	Earthworks	02/06/02	Embankment Fill from Borrow pit in Contractor's Arranged Land.	Cum	12734.750	155.001	One Hundred and Fifty-Five point Zero Zero One	1973898.985	Nineteen Lakh Seventy-Three Thousand Eight Hundred and Ninety-Eight point Nine Eight Five
7	Earthworks	02/07/02	Preparation of Sub-grade 450 mm Depth.	Sqm	2335.000	70.001	Seventy point Zero Zero One	163452.335	One Lakh Sixty-Three Thousand Four Hundred and Fifty-Two point Three Three Five
8	Earthworks	02/08/01	Improved Sub-grade.	Cum	539.630	650.001	Six Hundred and Fifty point Zero Zero One	350760.040	Three Lakh Fifty Thousand Seven Hundred and Sixty point Zero Four
9	Earthworks	02/10/01	Construction of Soil Earthen Shoulders.	Cum	741.000	230.001	Two Hundred and Thirty point Zero Zero One	170430.741	One Lakh Seventy Thousand Four Hundred and Thirty point Seven Four One
10	Earthworks	02/12/01	Sub-grade Drains.	Lin. M	19.200	300.001	Three Hundred point Zero Zero One	5760.019	Five Thousand Seven Hundred and Sixty point Zero One Nine
Grand Total:								3813633.055	Thirty-Eight Thousand Thirty-Three Five


This Earthworks is Electronically Signed by Mr. Engr Alam on behalf of Mesba Associates


Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পাক পাবনা ও মহাপাক বিভাগ  
পাক পাবনা ও মোহাম্মাদ  
পাক পাবনা ও মোহাম্মাদ

Saleh Ahmed-MAH Construction LTd. (JV) (JVCA - View Details) (Sub Contractor/Consultant - View Details)									
Earthworks									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earthworks	02/01/01	Clearing & Grubbing.	Sqm	910.000	45.001	Forty-Five point Zero Zero One	40950.910	Forty Thousand Nine Hundred and Fifty point Nine One
2	Earthworks	02/02/03	Roadway Excavation in Existing pavement (not reinforced concrete).	Cum	512.220	265.001	Two Hundred and Sixty-Five point Zero Zero One	135738.812	One Lakh Thirty-Five Thousand Seven Hundred and Thirty-Eight point Eight One Two
3	Earthworks	02/04/01	Channel Excavation in Unsuitable Materials.	Cum	621.710	173.002	One Hundred and Seventy-Three point Zero Zero Two	107557.073	One Lakh Seven Thousand Five Hundred and Fifty-Seven point Zero Seven Three
4	Earthworks	02/05/01	Excavation and Backfill for Structures.	Cum	1210.020	380.002	Three Hundred and Eighty point Zero Zero Two	459810.020	Four Lakh Fifty-Nine Thousand Eight Hundred and Ten point Zero Two
5	Earthworks	02/05/03	Sand Backfill for Structures.	Cum	781.140	1174.001	One Thousand One Hundred and Seventy-Four point Zero Zero One	917059.141	Nine Lakh Seventeen Thousand AND Fifty-Nine point One Four One
6	Earthworks	02/06/02	Embankment Fill from Borrow pit in Contractor's Arranged Land.	Cum	12734.750	305.009	Three Hundred and Five point Zero Zero Nine	3884213.363	Thirty-Eight Lakh Eighty-Four Thousand Two Hundred and Thirteen point Three Six Three
7	Earthworks	02/07/02	Preparation of Sub-grade 450 mm Depth.	Sqm	2335.000	103.031	One Hundred and Three point Zero Three One	240577.385	Two Lakh Forty Thousand Five Hundred and Seventy-Seven point Three Eight Five
8	Earthworks	02/08/01	Improved Sub-grade.	Cum	539.630	916.002	Nine Hundred and Sixteen point Zero Zero Two	494302.159	Four Lakh Ninety-Four Thousand Three Hundred and Two point One Five Nine
9	Earthworks	02/10/01	Construction of Soil Earthen Shoulders.	Cum	741.000	259.001	Two Hundred and Fifty-Nine point Zero Zero One	191919.741	One Lakh Ninety-One Thousand Nine Hundred and Nineteen point Seven Four One
10	Earthworks	02/12/01	Sub-grade Drains.	Lin. M	19.200	270.001	Two Hundred and Seventy point Zero Zero One	5184.019	Five Thousand One Hundred and Eighty-Four point Zero One Nine
							<b>Grand Total:</b>	6477312.623	Sixty-Four Lakh Seventy-Seven Thousand Three Hundred and Twelve point Six Two Three

This Earthworks is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID - 170334.pdf	287.54	 Download

Signed  
  
 কাজী আব্দুল আল-মাহমুদ  
 মোহাম্মাদ  
 পদক পরিচয় ও মহাপ্রদত্ত বিভাগ  
 পদক পরিচয় ও পদক মহাপ্রদত্ত  
 পদক পরিচয় ও পদক মহাপ্রদত্ত

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 170334 **Invitation Reference No. :** e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018  
**Closing Date and Time :** 12-Mar-2018 11:00 **Opening Date and Time :** 12-Mar-2018 11:00  
**Procuring Entity :** Chittagong Zone  
**Brief :** Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Bridge/CZ-15/CTG/Ctg Zone/2017-2018	Construction of 31.828m 1x30.488m long P.C Girder Bridge 28 Battalion Sitarghat Bridge at 44th km Ch. 43312.741 and Double Vent 2x4.00m clear Length & 3.00m clear Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42500 on Chittagong-Kaptai R-164 under Chittagong Road Division during the year 2017-2018.

## Mesba Associates

## Pavement Works

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/02/01	Sub-Base	Cum	11.000	3800.001	Three Thousand Eight Hundred point Zero Zero One	41800.011	Forty-One Thousand Eight Hundred point Zero One One
2	Pavement Works	03/02/01b	Sub-Base (with Salvage)	Cum	360.250	2500.001	Two Thousand Five Hundred point Zero Zero One	900625.360	Nine Lakh Six Hundred and Twenty-Five point Three Six
3	Pavement Works	03/03/01	Aggregate Base Type-I	Cum	290.250	4500.001	Four Thousand Five Hundred point Zero Zero One	1306125.290	Thirteen Lakh Six Thousand One Hundred and Twenty-Five point Two Nine
4	Pavement Works	03/06/01b	Bituminous Prime Coat (Hand Placed).	Sqm	1620.000	100.001	One Hundred point Zero Zero One	162001.620	One Lakh Sixty-Two Thousand AND One point Six Two
5	Pavement Works	03/07/01b	Bituminous Tack Coat (Labour intensive work).	Sqm	945.000	60.001	Sixty point Zero Zero One	56700.945	Fifty-Six Thousand Seven Hundred point Nine Four Five
6	Pavement Works	03/11/01	Premix Bituminous Carpeting	Cum	74.250	20000.001	Twenty Thousand point Zero Zero One	1485000.074	Fourteen Lakh Eighty-Five Thousand point Zero Seven Four
7	Pavement Works	03/12/02	12mm Compacted Premix Bituminous Seal Coat.	Sqm	1620.000	170.001	One Hundred and Seventy point Zero Zero One	275401.620	Two Lakh Seventy-Five Thousand Four Hundred and One point Six Two
8	Pavement Works	03/13/01	Brick on End Edging.	Lin. M	680.000	100.001	One Hundred point Zero Zero One	68000.680	Sixty-Eight Thousand point Six Eight
9	Pavement Works	03/13/02	Single Layer Brick Flat Soling including 75mm thick Compacted Sand Cushion.	Sqm	715.000	450.001	Four Hundred and Fifty point Zero Zero One	321750.715	Three Lakh Twenty-One Thousand Seven Hundred and Fifty point Seven One Five
10	Pavement Works	03/13/03	Herring Bond Brick Pavement including 12mm Sand Cushion.	Sqm	715.000	550.001	Five Hundred and Fifty point Zero Zero One	393250.715	Three Lakh Ninety-Three Thousand Two Hundred and Fifty point Seven One Five
Grand Total:								5010657.030	Fifty Tho Hur Sev Thre

This Pavement Works is Electronically Signed by Mr. Engr Alam on behalf of Mesba Associates


**Saleh Ahmed-MA.H Construction LTd. (JV)**  
**(JVCA - View Details)**  
**(Sub Contractor/Consultant - View Details)**

### Pavement Works

#### Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/02/01	Sub-Base	Cum	11.000	4355.001	Four Thousand Three Hundred and Fifty-Five point Zero Zero One	47905.011	Forty-Seven Thousand Nine Hundred and Five point Zero One One
2	Pavement Works	03/02/01b	Sub-Base (with Salvage)	Cum	360.250	2230.748	Two Thousand Two Hundred and Thirty point Seven Four Eight	803626.967	Eight Lakh Three Thousand Six Hundred and Twenty-Six point Nine Six Seven
3	Pavement Works	03/03/01	Aggregate Base Type-I	Cum	290.250	6530.001	Six Thousand Five Hundred and Thirty point Zero Zero One	1895332.790	Eighteen Lakh Ninety-Five Thousand Three Hundred and Thirty-Two point Seven Nine
4	Pavement Works	03/06/01b	Bituminous Prime Coat (Hand Placed).	Sqm	1620.000	121.002	One Hundred and Twenty-One point Zero Zero Two	196023.240	One Lakh Ninety-Six Thousand AND Twenty-Three point Two Four
5	Pavement Works	03/07/01b	Bituminous Tack Coat (Labour intensive work).	Sqm	945.000	44.025	Forty-Four point Zero Two Five	41603.625	Forty-One Thousand Six Hundred and Three point Six Two Five
6	Pavement Works	03/11/01	Premix Bituminous Carpeting	Cum	74.250	16222.004	Sixteen Thousand Two Hundred and Twenty-Two point Zero Zero Four	1204483.797	Twelve Lakh Four Thousand Four Hundred and Eighty-Three point Seven Nine Seven
7	Pavement Works	03/12/02	12mm Compacted Premix Bituminous Seal Coat.	Sqm	1620.000	180.002	One Hundred and Eighty point Zero Zero Two	291603.240	Two Lakh Ninety-One Thousand Six Hundred and Three point Two Four
8	Pavement Works	03/13/01	Brick on End Edging.	Lin. M	680.000	95.006	Ninety-Five point Zero Zero Six	64604.080	Sixty-Four Thousand Six Hundred and Four point Zero Eight
9	Pavement Works	03/13/02	Single Layer Brick Flat Soling including 75mm thick Compacted Sand Cushion.	Sqm	715.000	474.003	Four Hundred and Seventy-Four point Zero Zero Three	338912.145	Three Lakh Thirty-Eight Thousand Nine Hundred and Twelve point One Four Five
10	Pavement Works	03/13/03	Herring Bond Brick Pavement including 12mm Sand Cushion.	Sqm	715.000	632.004	Six Hundred and Thirty-Two point Zero Zero Four	451882.860	Four Lakh Fifty-One Thousand Eight Hundred and Eighty-Two point Eight Six
							<b>Grand Total:</b>	5335977.755	Fifty-Three Lakh Thirty-Five Thousand Nine Hundred and Seventy-Seven point Seven Five Five

This Pavement Works is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MA.H. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID - 170334.pdf	287.54	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed  
  
 কাজী আব্দুল আল-মাহমুদ  
 মোস্তাফিজ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	170334	Invitation Reference No. :	e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018
Closing Date and Time :	12-Mar-2018 11:00	Opening Date and Time :	12-Mar-2018 11:00
Procuring Entity :	Chittagong Zone		
Brief :	Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-gp/PMP Bridge/CZ-15/CTG/Ctg Zone/2017-2018	Construction of 31.828m 1x30.488m long P.C Girder Bridge 28 Battalion Sitarghat Bridge at 44th km Ch. 43312.741 and Double Vent 2x4.00m clear Length & 3.00m clear Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42500 on Chittagong-Kaptai R-164 under Chittagong Road Division during the year 2017-2018.

## Mesba Associates

## Foundation Work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation Works	04/01/01c	Bored pile cast in place piles (dia 750 mm).	Lin. M	1004.000	7800.001	Seven Thousand Eight Hundred point Zero Zero One	7831201.004	Seventy-Eight Lakh Thirty-One Thousand Two Hundred and One point Zero Zero Four
2	Foundation Works	04/01/04	High Yield deformed steel Reinforcing Bars.	Ton	70.840	75000.001	Seventy-Five Thousand point Zero Zero One	5313000.071	Fifty-Three Lakh Thirteen Thousand point Zero Seven One
3	Foundation Works	04/04/01c	Load test on cast in place piles (For 200 Ton).	No.	2.000	150000.001	One Lakh Fifty Thousand point Zero Zero One	300000.002	Three Lakh point Zero Zero Two
4	Foundation Works	04/06/01d	Driven Bullah pile (200-225 mm dia).	Lin. M	320.000	500.001	Five Hundred point Zero Zero One	160000.320	One Lakh Sixty Thousand point Three Two
							<b>Grand Total:</b>	13604201.397	One Crore Thirty-Six Lakh Four Thousand Two Hundred and One point Three Nine Seven

This Foundation Work is Electronically Signed by Mr. Engr Alam on behalf of Mesba Associates

## Saleh Ahmed-M.A.H. Construction LTd. (JV)

(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

## Foundation Work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation Works	04/01/01c	Bored pile cast in place piles (dia 750 mm).	Lin. M	1004.000	7213.645	Seven Thousand Two Hundred and Thirteen point Six Four Five	7242499.580	Seventy-Two Lakh Forty-Two Thousand Four Hundred and Ninety-Nine point Five Eight
2	Foundation Works	04/01/04	High Yield deformed steel Reinforcing Bars.	Ton	70.840	95235.996	Ninety-Five Thousand Two Hundred and Thirty-Five point Nine Nine Six	6746517.957	Sixty-Seven Lakh Forty-Six Thousand Seven Hundred and Fifty point Five Six
3	Foundation Works	04/04/01c	Load test on cast in place piles (For 200 Ton).	No.	2.000	274950.731	Two Lakh Seventy-Four Thousand Nine Hundred and Fifty point Seven Three One	549901.462	Five Lakh Four Thousand Nine Hundred and Four point Six Two

Signed


AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
পল্লী ও গ্রাম উন্নয়ন  
পল্লী ও গ্রাম উন্নয়ন  
পল্লী ও গ্রাম উন্নয়ন



4	Foundation Works	04/06/01d	Driven Bullah pile (200-225 mm dia).	Lin. M	320.000	816.089	Eight Hundred and Sixteen point Zero Eight Nine	261148.480	Two Lakh Sixty-One Thousand One Hundred and Forty-Eight point Four Eight
							<b>Grand Total:</b>	14800067.479	One Crore Forty-Eight Lakh AND Sixty-Seven point Four Seven Nine

This Foundation Work is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID - 170334.pdf	287.54	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 170334 **Invitation Reference No. :** e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018  
**Closing Date and Time :** 12-Mar-2018 11:00 **Opening Date and Time :** 12-Mar-2018 11:00  
**Procuring Entity :** Chittagong Zone  
**Brief :** Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Bridge/CZ-15/CTG/Ctg Zone/2017-2018	Construction of 31.828m 1x30.488m long P.C Girder Bridge 28 Battalion Sitarghat Bridge at 44th km Ch. 43312.741 and Double Vent 2x4.00m clear Length & 3.00m clear Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42500 on Chittagong-Kaptai R-164 under Chittagong Road Division during the year 2017-2018.

## Mesba Associates

## Structures

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling.	Sqm	158.860	450.001	Four Hundred and Fifty point Zero Zero One	71487.159	Seventy-One Thousand Four Hundred and Eighty-Seven point One Five Nine
2	Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class-10)	Cum	31.471	7500.001	Seven Thousand Five Hundred point Zero Zero One	236032.531	Two Lakh Thirty-Six Thousand AND Thirty-Two point Five Three One
3	Structures	05/01/02g	Concrete Class-25 (Foundation). Concr. Mixer	Cum	264.496	19500.001	Nineteen Thousand Five Hundred point Zero Zero One	5157672.264	Fifty-One Lakh Fifty-Seven Thousand Six Hundred and Seventy-Two point Two Six Four
4	Structures	05/01/02h	Concrete Class-25 (Vertical Member, Col., Pier, Abutment/ Wing wall, Culverts etc). (Concrete Mixer)	Cum	105.537	21000.001	Twenty-One Thousand point Zero Zero One	2216277.106	Twenty-Two Lakh Sixteen Thousand Two Hundred and Seventy-Seven point One Zero Six
5	Structures	05/01/02i	Concrete Class-25 (Girder, Cross Girder, Diaphragm, Beam etc). Concrete Mixer	Cum	13.541	21200.001	Twenty-One Thousand Two Hundred point Zero Zero One	287069.214	Two Lakh Eighty-Seven Thousand AND Sixty-Nine point Two One Four
6	Structures	05/01/02e	Concrete Class-20 (Deck slab, Side walk, Wheel guard, Curb etc).	Cum	38.338	21200.001	Twenty-One Thousand Two Hundred point Zero Zero One	812765.638	Eight Lakh Twelve Thousand Seven Hundred and Sixty-Five point Six Three Eight
7	Structures	05/01/02f	Concrete Class-20 (Rail & Post).	Cum	4.953	19500.001	Nineteen Thousand Five Hundred point Zero Zero One	96583.505	Ninety-Six Thousand Five Hundred and Eighty-Three point Five Zero Five
8	Structures	05/01/02k	Concrete Class-30 (Deck slab, Side walk, Wheel guard, Curb etc).	Cum	128.036	21500.001	Twenty-One Thousand Five Hundred point Zero Zero One	2752774.128	

Signed

AAH

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিদর্শন ও মর্যাদাকৃত বিভাগ  
 নতুন পরিদর্শন ও সোহ মর্যাদার  
 নগরসংস্কৃতি বাংলাদেশ সরকার

9	Structures	05/01/02l	Concrete Class-35 (Wearing Course).	Cum	15.217	19500.001	Nineteen Thousand Five Hundred point Zero Zero One	296731.515	Two Lakh Ninety-Six Thousand Seven Hundred and Thirty-One point Five One Five
10	Structures	05/01/02m	Concrete Class-40 (Pre-Stressed Girder)	Cum	150.430	36000.001	Thirty-Six Thousand point Zero Zero One	5415480.150	Fifty-Four Lakh Fifteen Thousand Four Hundred and Eighty point One Five
11	Structures	05/02/02	High Yield Reinforcement Bars.	Tonne	105.960	79000.001	Seventy-Nine Thousand point Zero Zero One	8370840.106	Eighty-Three Lakh Seventy Thousand Eight Hundred and Forty point One Zero Six
12	Structures	05/02/03	Wire Mesh Reinforcement.	Tonne	0.410	70000.001	Seventy Thousand point Zero Zero One	28700.000	Twenty-Eight Thousand Seven Hundred
13	Structures	05/03/01	Pre-stressing wire or Strand.	Tonne	7.720	270000.001	Two Lakh Seventy Thousand point Zero Zero One	2084400.008	Twenty Lakh Eighty-Four Thousand Four Hundred point Zero Zero Eight
14	Structures	05/05/01	New and Extended Brick Work	Cum	104.000	6000.001	Six Thousand point Zero Zero One	624000.104	Six Lakh Twenty-Four Thousand point One Zero Four
15	Structures	05/08/01	Expansion joint complete as detailed on drawing in the location described in BoQ.	Lin. M	20.500	8000.001	Eight Thousand point Zero Zero One	164000.021	One Lakh Sixty-Four Thousand point Zero Two One
16	Structures	05/13/01b	Neoprene rubber bearing or elastomeric bearing supplying & fitting fixing (b) etc.	No.	10.000	15000.001	Fifteen Thousand point Zero Zero One	150000.010	One Lakh Fifty Thousand point Zero One
17	Structures	05/14/01b	Double Single Bailey Bridge or Acrow panel (Erecting and Assembling).	Lin. M	30.480	4000.001	Four Thousand point Zero Zero One	121920.030	One Lakh Twenty-One Thousand and Twenty point Zero Three
18	Structures	05/14/02b	Double Single Bailey Bridge or Acrow panel (De-launching).	Lin. M	60.960	2000.001	Two Thousand point Zero Zero One	121920.061	One Lakh Twenty-One Thousand Nine Hundred and Twenty point Zero Six One
19	Structures	05/16/01	Dismantling of deck slab, thickness 175mm.	Sqm	192.000	3500.001	Three Thousand Five Hundred point Zero Zero One	672000.192	Six Lakh Seventy-Two Thousand point One Nine Two
							<b>Grand Total:</b>	29680653.742	Two Crore Ninety-Six Lakh Eighty Thousand Six Hundred and Fifty-Three point Seven Four Two

This Structures is Electronically Signed by Mr. Engr Alam on behalf of Mesba Associates

**Saleh Ahmed-M.A.H. Construction LTd. (JV)**  
**(JVCA - View Details)**  
**(Sub Contractor/Consultant - View Details)**


#### Structures

#### Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling.	Sqm	158.860	483.021	Four Hundred and Eighty-Three point Zero Two One	76732.716	Seventy-Six Thousand Seven Hundred and Thirty-Two point
2	Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class-10)	Cum	31.471	8466.006	Eight Thousand Four Hundred and Sixty-Six point Zero Zero Six	266433.675	


*Signed*  
**SAH**  
 কাজী আব্দুল আল-মামুন  
 প্রকল্প পরিচালক ও মহাপরিচালক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

3	Structures	05/01/02g	Concrete Class-25 (Foundation). Concr. Mixer	Cum	264.496	12374.001	Twelve Thousand Three Hundred and Seventy-Four point Zero Zero One	3272873.768	Thirty-Two Lakh Seventy-Two Thousand Eight Hundred and Seventy-Three point Seven Six Eight
4	Structures	05/01/02h	Concrete Class-25 (Vertical Member, Col., Pier, Abutment/ Wing wall, Culverts etc). (Concrete Mixer)	Cum	105.537	14224.068	Fourteen Thousand Two Hundred and Twenty-Four point Zero Six Eight	1501165.465	Fifteen Lakh One Thousand One Hundred and Sixty-Five point Four Six Five
5	Structures	05/01/02i	Concrete Class-25 (Girder, Cross Girder, Diaphragm, Beam etc). Concrete Mixer	Cum	13.541	16581.007	Sixteen Thousand Five Hundred and Eighty-One point Zero Zero Seven	224523.416	Two Lakh Twenty-Four Thousand Five Hundred and Twenty-Three point Four One Six
6	Structures	05/01/02e	Concrete Class-20 (Deck slab, Side walk, Wheel guard, Curb etc).	Cum	38.338	14174.004	Fourteen Thousand One Hundred and Seventy-Four point Zero Zero Four	543402.965	Five Lakh Forty-Three Thousand Four Hundred and Two point Nine Six Five
7	Structures	05/01/02f	Concrete Class-20 (Rail & Post).	Cum	4.953	16862.003	Sixteen Thousand Eight Hundred and Sixty-Two point Zero Zero Three	83517.501	Eighty-Three Thousand Five Hundred and Seventeen point Five Zero One
8	Structures	05/01/02k	Concrete Class-30 (Deck slab, Side walk, Wheel guard, Curb etc).	Cum	128.036	15526.002	Fifteen Thousand Five Hundred and Twenty-Six point Zero Zero Two	1987887.192	Nineteen Lakh Eighty-Seven Thousand Eight Hundred and Eighty-Seven point One Nine Two
9	Structures	05/01/02l	Concrete Class-35 (Wearing Course).	Cum	15.217	24067.002	Twenty-Four Thousand AND Sixty-Seven point Zero Zero Two	366227.569	Three Lakh Sixty-Six Thousand Two Hundred and Twenty-Seven point Five Six Nine
10	Structures	05/01/02m	Concrete Class-40 (Pre-Stressed Girder)	Cum	150.430	24554.003	Twenty-Four Thousand Five Hundred and Fifty-Four point Zero Zero Three	3693658.671	Thirty-Six Lakh Ninety-Three Thousand Six Hundred and Fifty-Eight point Six Seven One
11	Structures	05/02/02	High Yield Reinforcement Bars.	Tonne	105.960	95234.002	Ninety-Five Thousand Two Hundred and Thirty-Four point Zero Zero Two	10090994.852	One Crore Ninety Thousand Nine Hundred and Ninety-Four point Eight Five Two
12	Structures	05/02/03	Wire Mesh Reinforcement.	Tonne	0.410	85456.002	Eighty-Five Thousand Four Hundred and Fifty-Six point Zero Zero Two	35036.961	Thirty-Five Thousand AND Thirty-Six point Nine Six One
13	Structures	05/03/01	Pre-stressing wire or Strand.	Tonne	7.720	273590.012	Two Lakh Seventy-Three Thousand Five Hundred and Ninety point Zero One Two	2112114.893	Twenty-One Lakh Twelve Thousand One Hundred and Fourteen point Eight Nine Three
14	Structures	05/05/01	New and Extended Brick Work	Cum	104.000	7408.004	Seven Thousand Four Hundred and Eight point Zero Zero Four	770432.416	Seven Lakh Seventy Thousand Four Hundred and Thirty-Two point Four One Six
15	Structures	05/08/01	Expansion joint complete as detailed on drawing in the location described in BoQ.	Lin. M	20.500	10500.015	Ten Thousand Five Hundred point Zero One Five	215250.308	Two Lakh Fifteen Thousand Two Hundred and Fifty point Three Zero Eight
16	Structures	05/13/01b	Neoprene rubber bearing or elastomeric bearing supplying & fitting fixing (b) etc.	No.	10.000	19334.001	Nineteen Thousand Three Hundred and Thirty-Four point Zero Zero One	193340.010	One Lakh Ninety-Three Thousand Three Hundred
17	Structures	05/14/01b	Double Single Bailey Bridge or Acrow panel (Erecting and Assembling).	Lin. M	30.480	3065.963	Three Thousand AND Sixty-Five point Nine Six Three	93450.552	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ  
 নতুন পরিচয় ও সোহ মর্যাদার  
 নগরসংস্কৃতি বাংলাদেশ সরকার

18	Structures	05/14/02b	Double Single Bailey Bridge or Acrow panel (De-launching).	Lin. M	60.960	1954.951	One Thousand Nine Hundred and Fifty-Four point Nine Five One	119173.813	One Lakh Nineteen Thousand One Hundred and Seventy-Three point Eight One Three
19	Structures	05/16/01	Dismantling of deck slab, thickness 175mm.	Sqm	192.000	5995.002	Five Thousand Nine Hundred and Ninety-Five point Zero Zero Two	1151040.384	Eleven Lakh Fifty-One Thousand AND Forty point Three Eight Four
							<b>Grand Total:</b>	26797257.127	Two Crore Sixty-Seven Lakh Ninety-Seven Thousand Two Hundred and Fifty-Seven point One Two Seven

This Structures is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID - 170334.pdf	287.54	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল হােক-হােক  
 হোকহোক  
 নতুন পলিমের ও মরাদ্দের বিভাগ  
 নতুন পলিমের ও মরাদ্দের  
 নতুন পলিমের ও মরাদ্দের

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 170334 **Invitation Reference No. :** e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018  
**Closing Date and Time :** 12-Mar-2018 11:00 **Opening Date and Time :** 12-Mar-2018 11:00  
**Procuring Entity :** Chittagong Zone  
**Brief :** Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Bridge/CZ-15/CTG/Ctg Zone/2017-2018	Construction of 31.828m 1x30.488m long P.C Girder Bridge 28 Battalion Sitarghat Bridge at 44th km Ch. 43312.741 and Double Vent 2x4.00m clear Length & 3.00m clear Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42500 on Chittagong-Kaptai R-164 under Chittagong Road Division during the year 2017-2018.

## Mesba Associates

## Incidentals

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/02	Road Marking: Road Marking Paint.	Sqm	43.600	500.001	Five Hundred point Zero Zero One	21800.044	Twenty-One Thousand Eight Hundred point Zero Four Four
2	Incidentals	06/07/02	Grass Turfing.	Sqm	1500.000	20.001	Twenty point Zero Zero One	30001.500	Thirty Thousand AND One point Five
3	Incidentals	06/10/01	Traffic Signs.	No.	21.000	5000.001	Five Thousand point Zero Zero One	105000.021	One Lakh Five Thousand point Zero Two One
4	Incidentals	06/10/02	Sign Post.	No.	21.000	2000.001	Two Thousand point Zero Zero One	42000.021	Forty-Two Thousand point Zero Two One
5	Incidentals	06/13/01b	Bullah Palisading (Local Bullah: 150mm-200mm).	Lin. M	100.000	4000.001	Four Thousand point Zero Zero One	400000.100	Four Lakh point One
6	Incidentals	06/15/01	Concrete Guide Post (1.6 m Long, 200mm dia).	No.	260.000	1000.001	One Thousand point Zero Zero One	260000.260	Two Lakh Sixty Thousand point Two Six
7	Incidentals	Chittagong Zonal Rate Scheulde (Approved)	Providing rain water down pipe including placing in position and cost of all materials as per drawing and direction of the Engineer in charge. 38mm dia G.I. Pipe.	Lin. M	85.200	200.001	Two Hundred point Zero Zero One	17040.085	Seventeen Thousand AND Forty point Zero Eight Five
8	Incidentals	Chittagong RHD Rate Schedule (Approved)	Loading, unloading of materials into trucks, boats, carts and Railway wagon except heavy joist, girder and trusses etc. including stacking properly.	Tonne	78.028	70.001	Seventy point Zero Zero One	546	


Signed

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম এনালিস্ট ও মাস্টার কন্ট্রোল  
 সিস্টেম এনালিস্ট ও মাস্টার কন্ট্রোল  
 সিস্টেম এনালিস্ট ও মাস্টার কন্ট্রোল

9	Incidentals	Chittagong RHD Rate Schedule (Approved)	Carriage of heavy materials like Steel Trusses, Bailey/Accrowpanel and Steel Bridge parts etc. by Truck or Carts as per direction of the Engineer in charge. (Distance will be measured through shortest route.) ( Beyond 50 KM).	Tonne	78.028	210.001	Two Hundred and Ten point Zero Zero One	16385.958	Sixteen Thousand Three Hundred and Eighty-Five point Nine Five Eight
10	Incidentals	Market Rate	Supplying best quality Bailey Bridge Steel Nut Bolt including fitting fixing etc. complete as per direction of the E/Ch. (Size of Nut & Bolt 13mm and below).	KG	500.000	70.001	Seventy point Zero Zero One	35000.500	Thirty-Five Thousand point Five
							<b>Grand Total:</b>	932690.527	Nine Lakh Thirty-Two Thousand Six Hundred and Ninety point Five Two Seven

This Incidentals is Electronically Signed by Mr. Engr Alam on behalf of Mesba Associates


Saleh Ahmed-M.A.H. Construction L.Td. (JV) (JVCA - View Details) (Sub Contractor/Consultant - View Details)									
Incidentals									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/02	Road Marking: Road Marking Paint.	Sqm	43.600	412.023	Four Hundred and Twelve point Zero Two Three	17964.203	Seventeen Thousand Nine Hundred and Sixty-Four point Two Zero Three
2	Incidentals	06/07/02	Grass Turfing.	Sqm	1500.000	36.825	Thirty-Six point Eight Two Five	55237.500	Fifty-Five Thousand Two Hundred and Thirty-Seven point Five
3	Incidentals	06/10/01	Traffic Signs.	No.	21.000	6901.007	Six Thousand Nine Hundred and One point Zero Zero Seven	144921.147	One Lakh Forty-Four Thousand Nine Hundred and Twenty-One point One Four Seven
4	Incidentals	06/10/02	Sign Post.	No.	21.000	3073.055	Three Thousand AND Seventy-Three point Zero Five Five	64534.155	Sixty-Four Thousand Five Hundred and Thirty-Four point One Five Five
5	Incidentals	06/13/01b	Bullah Palisading (Local Bullah: 150mm-200mm).	Lin. M	100.000	7034.016	Seven Thousand AND Thirty-Four point Zero One Six	703401.600	Seven Lakh Three Thousand Four Hundred and One
6	Incidentals	06/15/01	Concrete Guide Post (1.6 m Long, 200mm dia).	No.	260.000	2056.556	Two Thousand AND Fifty-Six point Five Five Six	534706.560	Five Lakh Three Thousand Four Hundred and Six

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



									Six
7	Incidentals	Chittagong Zonal Rate Scheulde (Approved)	Providing rain water down pipe including placing in position and cost of all materials as per drawing and direction of the Engineer in charge. 38mm dia G.I. Pipe.	Lin. M	85.200	342.905	Three Hundred and Forty-Two point Nine Zero Five	29215.506	Twenty-Nine Thousand Two Hundred and Fifteen point Five Zero Six
8	Incidentals	Chittagong RHD Rate Schedule (Approved)	Loading, unloading of materials into trucks, boats, carts and Railway wagon except heavy joist, girder and trusses etc. including stacking properly.	Tonne	78.028	74.772	Seventy-Four point Seven Seven Two	5834.310	Five Thousand Eight Hundred and Thirty-Four point Three One
9	Incidentals	Chittagong RHD Rate Schedule (Approved)	Carriage of heavy materials like Steel Trusses, Bailey/Accrowpanel and Steel Bridge parts etc. by Truck or Carts as per direction of the Engineer in charge. (Distance will be measured through shortest route.) (Beyond 50 KM).	Tonne	78.028	555.531	Five Hundred and Fifty-Five point Five Three One	43346.973	Forty-Three Thousand Three Hundred and Forty-Six point Nine Seven Three
10	Incidentals	Market Rate	Supplying best quality Bailey Bridge Steel Nut Bolt including fitting fixing etc. complete as per direction of the E/Ch. (Size of Nut & Bolt 13mm and below).	KG	500.000	145.028	One Hundred and Forty-Five point Zero Two Eight	72514.000	Seventy-Two Thousand Five Hundred and Fourteen
							<b>Grand Total:</b>	1671673.954	Sixteen Lakh Seventy-One Thousand Six Hundred and Seventy-Three point Nine Five Four

This Incidentals is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MA.H. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID - 170334.pdf	287.54	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A.H.

কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও সফটওয়্যার  
পরিচালনা বিভাগ  
বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 170334      **Invitation Reference No. :** e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018  
**Closing Date and Time :** 12-Mar-2018 11:00      **Opening Date and Time :** 12-Mar-2018 11:00  
**Procuring Entity :** Chittagong Zone  
**Brief :** Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.

[View Notice](#)
[Save As PDF](#)
[Print](#)

## Tenderer/Consultant Name : Mesba Associates

S. No.	Form Name	Amount (in BDT)
1	General & Site Facilities	348273.832
2	Unconditional Discount Form	0.000
3	Earthworks	3813633.055
4	Pavement Works	5010657.030
5	Foundation Work	13604201.397
6	Structures	29680653.742
7	Incidentals	932690.527
	<b>Grand Total</b>	<b>53390109.583</b>

## Tenderer/Consultant Name : Saleh Ahmed-M.A.H. Construction LTd. (JV)

S. No.	Form Name	Amount (in BDT)
1	General & Site Facilities	784416.378
2	Unconditional Discount Form	5586670.532
3	Earthworks	6477312.623
4	Pavement Works	5335977.755
5	Foundation Work	14800067.479
6	Structures	26797257.127
7	Incidentals	1671673.954
	<b>Grand Total</b>	<b>50280034.784</b>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ  
 নতুন পরিষদ ও সোহা মহাপ্রকল্প  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

Tender/Proposal ID :	170334	Invitation Reference No. :	e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018
Closing Date and Time :	12-Mar-2018 11:00	Opening Date and Time :	12-Mar-2018 11:00
Procuring Entity :	Chittagong Zone		
Brief :	Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	Mesba Associates Amount in (BDT)	Saleh Ahmed-M.A.H. Construction LTd. (JV) Amount in (BDT)
General & Site Facilities	348273.832	784416.378
Unconditional Discount Form	0.000	5586670.532
Earthworks	3813633.055	6477312.623
Pavement Works	5010657.030	5335977.755
Foundation Work	13604201.397	14800067.479
Structures	29680653.742	26797257.127
Incidentals	932690.527	1671673.954
Grand Total	53390109.583	50280034.784

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল্লাহ আল-মামুন  
সিনিয়র প্রোগ্রামার  
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
নতুন পরিচয় ও নতুন মর্যাদায়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 170334 **Invitation Reference No. :** e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018  
**Closing Date and Time :** 12-Mar-2018 11:00 **Opening Date and Time :** 12-Mar-2018 11:00  
**Procuring Entity :** Chittagong Zone  
**Brief :** Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Bridge/CZ-15/CTG/Ctg Zone/2017-2018	Construction of 31.828m 1x30.488m long P.C Girder Bridge 28 Battalion Sitarghat Bridge at 44th km Ch. 43312.741 and Double Vent 2x4.00m clear Length & 3.00m clear Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42500 on Chittagong-Kaptai R-164 under Chittagong Road Division during the year 2017-2018.

## Mesba Associates

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	18.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	194560547.048

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Engr Alam on behalf of Mesba Associates

Saleh Ahmed-M.A.H. Construction LTd. (JV)

(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1.	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed

AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষরিত ও মর্যাদিত বিভাগ  
স্বাক্ষর পত্রিকায় ও মোবাইল  
বিশেষজ্ঞের মাধ্যমে স্বাক্ষর

(a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1.	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
(b)			
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	77.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6698334394.37
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MA.H. Construction LTd. (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 170334 **Invitation Reference No. :** e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018  
**Closing Date and Time :** 12-Mar-2018 11:00 **Opening Date and Time :** 12-Mar-2018 11:00  
**Procuring Entity :** Chittagong Zone  
**Brief :** Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Bridge/CZ-15/CTG/Ctg Zone/2017-2018	Construction of 31.828m 1x30.488m long P.C Girder Bridge 28 Battalion Sitarghat Bridge at 44th km Ch. 43312.741 and Double Vent 2x4.00m clear Length & 3.00m clear Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42500 on Chittagong-Kaptai R-164 under Chittagong Road Division during the year 2017-2018.

## Mesba Associates

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Attached	New	Owned	Copy Attached
5.			
Elements of Activity	Brief description of Activity		
N/A	N/A		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Engr Alam on behalf of Mesba Associates

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work plan for Sitarghat bridge 156128.pdf	23.93	<a href="#">Download</a>

## Saleh Ahmed-M.A.H Construction LTd. (JV)

(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

Signed

SAH

কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Concrete Mixer Dump Truck	Good	Owned	Owned
Concrete Mixer Machine	Good	Owned	Owned
Vibratory Roller / Soil Compactor (Minimum 10 tonne)	Good	Owned	Owned
Concrete Vibrator	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Dump Truck (6 to 10 tone)	Good	Owned	Owned
Water tanker (3000 ltr)	Good	Owned	Owned
Steel Roller (10 tone)	Good	Owned	Owned
Excavator	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
All Elements of Activities is good	All Elements of Activities is good

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Tender ID -170334 Work Program.pdf	30.41	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকল্প  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 170334 **Invitation Reference No. :** e-gp/PMP Bridge/CZ-15-R/CTG/Ctg Zone/2017-2018  
**Closing Date and Time :** 12-Mar-2018 11:00 **Opening Date and Time :** 12-Mar-2018 11:00  
**Procuring Entity :** Chittagong Zone  
**Brief :** Construction of 31.828m (1x30.488m) long P.C Girder Bridge (28 Battalion Sitarghat Bridge) at 44th km (Ch. 43+312.741) and Double Vent 2x4.00m (clear) Length & 3.00m (clear) Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42+500 on Chittagong-Kaptai (R-164) under Chittagong Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Bridge/CZ-15/CTG/Ctg Zone/2017-2018	Construction of 31.828m 1x30.488m long P.C Girder Bridge 28 Battalion Sitarghat Bridge at 44th km Ch. 43312.741 and Double Vent 2x4.00m clear Length & 3.00m clear Height R.C.C Box Culvert with U-type Wing Wall at Ch. 42500 on Chittagong-Kaptai R-164 under Chittagong Road Division during the year 2017-2018.

## Mesba Associates

 Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S. Mesba Associates
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mesbaull@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	28

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-gp/PMP(B & C)/CZ-03/Doh/ctg zone/2014-15	Construction of 81.98 Meter Long RCC+PC Girder Bridge (Military Bridge) at 8th km gap no 8/1 of Kalurghat-Manasartek National Highway (N107) Under Dohazari Road Division.	Prime Contractor	10.08.2015	12.06.2017	110537664.450	Additional chief Engineer (RHD), Chittagong Zone, chittagong.	Construction of PC+RCC Girder Bridge.

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-17	252553553.250
2015-16	211491268.170
2014-15	288811645.480
2013-14	103920134.000
2012-13	116026134.340

## This Tenderer Information Form (e-PW3-2) - Part - 2
















Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Engr Alam on behalf of Mesba Associates

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	LA 170334.pdf	1208.34	
2	General Experience Certificates (ITT 15.1(a))	Bridge Bogra .pdf	1054.97	
3	Specific Experience Certificates (ITT 15.1(b))	Military Bridge Completion Certificate.pdf	934.46	

Signed

কাজী আব্দুল আল-মামুন  
 মোরামার  
 সিনিয়র পরিচালক ও মহাপ্রকল্প পরিচালক  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



4	Valid Trade License (ITT 25.1.(f))	Trade Liacen 17-18.zip	2313.01	 Download
5	VAT Certificate (ITT 25.1(g))	VAT Certificate.jpg	1073.66	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ctg RHD (JV) 16-17.pdf	794.36	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part-4(16-17).zip	1895.49	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Patiya 16-17.pdf	642.39	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part - 2 (16-17).zip	1686.12	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part -3 (16-17).zip	526.89	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part - 1 (16-17).zip	1654.99	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2012-13.zip	1363.18	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2013-14.zip	1653.31	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2014-15 part 2.zip	944.99	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2014-15 part 1.zip	2089.21	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 15-16 part 2.zip	2085.80	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 15-16 part 1.zip	2684.08	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	BPEZA 15-16.pdf	596.38	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 15-16 Part-3.zip	830.50	 Download
20	-	Equipment List 1 .pdf	95.58	 Download
21	-	ENGINEERS LIST 1.pdf	52.75	 Download
22	TIN Certificate (ITT 25.1(g))	Tin 16-17.pdf	783.04	 Download

**Saleh Ahmed-M.A.H. Construction LTd. (JV)**

**(JVCA - View Details)**

**(Sub Contractor/Consultant - View Details)**


**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Saleh Ahmed-MAH. Construction LTd. (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	samahdjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20 Years

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
EBBIPAND11/2011-12	Construction of 2 Number 3 Vent Box Culverts, 2 Number 4 Vent Box Culverts, 1 Number R.C.C Girder Bridge and 3 Number P.C. Girder Bridges in Hathazari-Khagrachari Road (R-160) under Eastern Bangladesh Bridge Improvement Project (EBBIP).	Prime Contractor	30 July 2013	29 November 2015	206094042.370	Executive Engineer, RHD Road Division Chittagor	Copy Enclosed
ADP/ACE/COMILLA/2015-2016/07	Construction of 94.31 M long PC. Girder Bridge on Chota Feni River at 11th Km. (Gap No.11/2) of Baktermunshi-Kazirhate-Dagonbhuian Road (Z-1425) Under Foni Road Division during the Year 2015-2016.	Management Contractor	01 March 2016	10 June 2017	141599783.360	Executive Engineer RHD Road Division Feni.	



4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]	
Financial Year	Amount (Taka or Equivalent Taka)
2013-2018 (MAHCL)	1996317706.370
2013-2018 (SA)	4702016688.000


This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate CMS.zip	1319.08	 Download
2	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate BWDB.zip	1313.95	 Download
3	General Experience Certificates (ITT 15.1(a))	MAHCL-New General Work Certificate RHD.zip	2693.67	 Download
4	General Experience Certificates (ITT 15.1(a))	MAHCL-New General Work Certificate LGED.zip	1265.81	 Download
5	General Experience Certificates (ITT 15.1(a))	MAHCL-General Work Certificate LGED.zip	1265.81	 Download
6	General Experience Certificates (ITT 15.1(a))	Eastern Bangladesh Bridge Improvement Project 2011-2012.jpg	320.53	 Download
7	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate SA-30 Cor.jpg	1019.36	 Download
8	General Experience Certificates (ITT 15.1(a))	MAH Experience Certificate 10 Years 1-3.pdf	873.65	 Download
9	General Experience Certificates (ITT 15.1(a))	Comilla City Corporation Work Order-2.jpg	164.96	 Download
10	General Experience Certificates (ITT 15.1(a))	Comilla City Corporation Work Order-1.jpg	167.78	 Download
11	General Experience Certificates (ITT 15.1(a))	SA- Noakhali Certificate IPC-1 of 11.pdf	2572.03	 Download
12	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate New-1.jpg	1165.76	 Download
13	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate New-2.jpg	1010.35	 Download
14	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate New-3.jpg	1261.74	 Download
15	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2011-2012.zip	1497.65	 Download
16	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2012-2013.zip	2401.38	 Download
17	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2013-2014.zip	1757.12	 Download
18	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2014-2015.zip	1222.47	 Download
19	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-01.zip	1324.95	 Download
20	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-02.zip	1923.22	 Download
21	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-03.zip	1914.74	 Download
22	General Experience Certificates (ITT 15.1(a))	AAT 15 crore Saleh Babul.zip	1914.56	 Download
23	General Experience Certificates (ITT 15.1(a))	SA-New Work Completion Certificate Laxmipur.zip	1097.14	 Download
24	General Experience Certificates (ITT 15.1(a))	SA-New BWDB Fein-2.zip	2453.15	 Download
25	General Experience Certificates (ITT 15.1(a))	MAHCL-New Major Work.zip	2065.86	 Download
26	General Experience Certificates (ITT 15.1(a))	MAH-New-01 Page-212 New RHD Chittagonj.jpg	479.61	 Download
27	General Experience Certificates (ITT 15.1(a))	MAH-New-01 Page-213 BWDB Chandpur.jpg	408.55	 Download
28	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 Page-209 RHD Work Certificate Bhola.jpg	539.57	 Download
29	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 Page-214 Work Certificate RHD Sylhet.jpg	538.91	 Download
30	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 Work Certificate CMS.zip	1319.08	 Download
31	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 Page-113 Chandpur Pourashava.jpg	425.68	
32	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 Page-131 Chittagong .jpg	176.45	
33	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 Page-202 Food Godown.jpg	207.63	

34	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 General Work Certificate LGED.zip	1265.81	 Download
35	General Experience Certificates (ITT 15.1(a))	MAHCL- New-01 Dhaka City Corporation Certificate.zip	640.30	 Download
36	General Experience Certificates (ITT 15.1(a))	MAHCL- New-01 General Work Certificate BWDB.zip	1313.95	 Download
37	General Experience Certificates (ITT 15.1(a))	SA-Noakhali Certificate.jpg	239.16	 Download
38	General Experience Certificates (ITT 15.1(a))	SA-Work Completion Certificate Feni.zip	1263.84	 Download
39	General Experience Certificates (ITT 15.1(a))	SA-Work Completion Certificate Laxmipur.zip	517.72	 Download
40	General Experience Certificates (ITT 15.1(a))	SA-BWDB Feni.zip	1785.41	 Download
41	General Experience Certificates (ITT 15.1(a))	SA-BWDB Kaptai.zip	884.67	 Download
42	General Experience Certificates (ITT 15.1(a))	SA-BWDB Narail.zip	1111.44	 Download
43	General Experience Certificates (ITT 15.1(a))	SA-BWDB Chittagong.zip	1403.31	 Download
44	General Experience Certificates (ITT 15.1(a))	SA-BWDB Fein-2.zip	1711.12	 Download
45	Specific Experience Certificates (ITT 15.1(b))	S.A Specific Certificate Bridge Feni .pdf	1610.64	 Download
46	Specific Experience Certificates (ITT 15.1(b))	MAHCL Specific Certificate Chittagong .pdf	2342.57	 Download
47	Valid Trade License (ITT 25.1.(f))	MAH Trader Licence 2017-2018.pdf	867.59	 Download
48	Valid Trade License (ITT 25.1.(f))	SA- Trade Lince 2017-2018.pdf	612.32	 Download
49	TIN Certificate (ITT 25.1(g))	SA- TIN Certificate_16-17.pdf	89.93	 Download
50	VAT Certificate (ITT 25.1(g))	SA-VAT.zip	981.40	 Download
51	VAT Certificate (ITT 25.1(g))	MAHCL-New VAT.zip	911.97	 Download
52	TIN Certificate (ITT 25.1(g))	MAHCL INCOME TAX CARTIFICATE (TIN)-2017-2018 .pdf	102.59	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment CC.-2016-2017.pdf	1930.30	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL Audit 2016-2017.pdf	1838.86	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAH (2013-2017) 5 Year Turn Over.pdf	167.40	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(D)_SA2016-17.zip	1906.52	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(A)_SA.pdf	2101.34	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(B)_SA.pdf	2074.95	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(C)_SA 109.24 crore.pdf	2455.48	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2014-15_SA.pdf	1455.11	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16(1)_SAPDF	1190.09	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16_SA.pdf	1668.52	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13_SA.pdf	1325.29	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14(1)_SAPDF	577.65	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14_SA.pdf	1089.01	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13(1)_SAPDF	811.36	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SAPayment_Certir_2016-17.pdf	2610.16	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17(1)_SAPDF	1524.50	 <p>Signed A.A. Khan কাজী আব্দুল আল-মামুন প্রোগ্রামার পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ পাবনা পরিদপ্তর ও পোতা মহাপ্রকল্প পাবনা বিভাগ, বাংলাদেশ সরকার</p>
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_SA.pdf	1572.49	
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- List of On-going Works (Tender Capacity).pdf	60.54	

71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- General Annual Turnover 5 years.jpg	251.11	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Payment Certificate BWDB003.pdf	177.00	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Payment Certificate BWDB0004.pdf	179.99	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Payment Certificate BWDB01.pdf	184.00	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Payment Certificate BWDB02.pdf	179.46	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2015-2016 New....zip	1651.72	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2012-2013 New....zip	1360.50	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2013-14 New....zip	2191.18	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2014-2015 New....zip	1726.30	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2016.zip	2140.27	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report 2015.zip	1935.79	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	23. PC_BWDB_CTG_14-15_29.jpg	593.96	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	24. PC_BWDB_BHOLA_14-15_2787.jpg	408.16	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	21. PC_BWDB_CTG_12-13_783.jpg	592.42	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	22. PC_BWDB_COX_14-15_69.jpg	555.82	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	40. PC_BWDB_FENI_14-15_533.jpg	550.68	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	41. PC_DNCC_14-15_138.jpg	666.67	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20. PC_BWDB_FENI_12-13_1094.jpg	643.89	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	19. PC_LGED_SONAGAZI_14-15_2.jpg	508.30	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	18. PC_RHD_FENI_12-13_48.jpg	905.53	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	17. PC_RHD_FENI_14-15_677.jpg	808.42	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15. PC_RHD_SYLHET_12-13_315.jpg	756.86	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16. PC_RHD_LXPUR_14-15_286.jpg	519.63	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL New Audit Report 2015.zip	1902.27	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2013.zip	1525.15	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2014.zip	925.78	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2013.zip	1258.34	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2014.zip	1171.48	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2010.zip	859.05	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2011.zip	1303.82	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2012.zip	1251.46	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2012.zip	1045.16	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2011.zip	1207.19	 Download
104	-	Md._Nazul_Islam_Bhuyain_CV.zip	445.94	 Download
105	-	List of Key Staff.jpg	1116.38	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও নতুন মর্যাদায়  
 বাংলাদেশ সরকার

106	-	MAH List of Equipment Page-5.pdf	349.32	 Download
107	-	Project Manager(CV).pdf	570.07	 Download
108	-	SA- azizul-haque_cv.jpg	52.29	 Download
109	-	SA- CV-SA.pdf	1073.32	 Download
110	-	SA- azizul-haque_certificate.jpg	48.89	 Download
111	-	SA- Equipment Agreement.zip	793.65	 Download
112	-	SA- Declaration of Past Performance.pdf	591.17	 Download
113	-	SA- Empolyee List.pdf	104.13	 Download
114	-	SA- Tender Capacity NRL.pdf	54.40	 Download
115	-	ABC License New..zip	659.51	 Download
116	-	Declaration-2.jpg	1421.88	 Download
117	-	MAHCL-LC Document.zip	2084.40	 Download
118	-	MAHCL--List of Equipment Page-1 (5 files merged).pdf	1365.00	 Download
119	-	Declaration.jpg	1426.30	 Download
120	-	10. Similar (SA).jpg	2236.43	 Download
121	-	44. Key Person (SA).rar	2308.91	 Download
122	-	43. Equipment List.zip	1115.56	 Download
123	-	11. EX-3.jpg	512.85	 Download
124	-	13. Compuny Admin1.gif	1698.55	 Download
125	-	Incom Tax Certificate (SA).jpg	800.23	 Download
126	-	Organization Chart Page-1.jpg	519.78	 Download
127	-	Organization Chart Page-2.jpg	549.09	 Download
128	-	MAHCL-New List of Machineri -.zip	1962.48	 Download
129	-	MAHCL- New List of Equipment.zip	1792.51	 Download
130	-	MAHCL New Bio-Data File-2.zip	2224.78	 Download
131	-	MAHCL-New Bio-Data File-3.zip	1843.10	 Download
132	-	MAHCL New Bio-Data File-1.zip	2376.29	 Download
133	Financial Capacity Certificates (ITT 16)	MAH Bank Certificate.pdf	527.25	 Download
134	Financial Capacity Certificates (ITT 16)	Ms Saleh Ahmed Bank Certificate.pdf	370.11	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল হাযী-মাহমুদ  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচয় ও নতুন মর্যাদায়  
 বাংলাদেশ সরকার