

Evaluation Summary

1	Tender ID	:	119536		
2	Package No.	:	e-GP/PMPRoad/Comilla/CZ-07/2017-18		
3	Name or Work	:	Periodic Maintenance Program PMP providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road Z-1041 from LRP Ch. 00 000 to LRP Ch. 12200 Working length 8600 m & Earth work Strengthening and DBS Wearing Course from 1st to 8thp Km Ch 0000 to 7800 Km with Protective work PMP Roads at Rajachapitala-Ramchandrapur-Pachkitta Z-1220 Road Under Road Division Comilla during the year 2017-2018.		
4	Procuring Entity	:	Comilla Zone		
5	Budget	:	Revenue (PMP-Road)		
6	Procurement Method	:	OTM - NCT		
7	Invitation and Opening Dated	:	Invitation	12-Sep-17	Opening 11-Oct-17 29
8	Tender Validity Period (date/day)	:	8-Feb-18 120		
9	Number of Tender Submission	:	3		
10	Preliminary Examination and Technical Evaluation Results and Comments of TEC	TER1	Tenders Accepted in Preliminary Examination		3
		TER2	Technically Responsive Tenders		3
11	Price Comparison of Lowest 03 Tenderers	Name		Quoted Value	Rank
		RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)		105,564,355.956	1 st
		M/S. Md. Jamil Iqbal		116,016,566.485	2 nd
		Orient Trading & Builders Ltd.		117,065,037.985	3 rd
12	Name of Winner	:	RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV) [RAB-RC (Pvt) Limited - Lead Partner]		
13	Recommended Contract Value	:	105,564,355.956 Taka		
14	Official Cost Estimate and % above / less	:	Cost Est.	117,293,728.840 Taka	10.000% Less
15	Comment of TEC Chairperson	:	"Forwarded for his kind recommendation for approval."		


Remarks of HOPE:

Signature of HOPE:

(Ebne Alam Hasan)
Chief Engineer, RHD
Roads and Highways Department

Signed
AAM

কাজী আব্দুল আল-হামিদ
হোয়াটসআপ
নব্ব্ব পল্লীসহ ও মহাপল্লী বিভাগ
নব্ব্ব পল্লীসহ ও পোহ মহাপল্লী
পল্লীসহ ও পোহ মহাপল্লী



Last Login : Wednesday, 13 Dec, 2017 15:33:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**

Print

Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 119536 **Invitation Reference No. :** e-GP/PMP(Road)/Comilla/CZ-01/2017-18

Closing Date and Time : 11-Oct-2017 13:15 **Opening Date and Time :** 11-Oct-2017 13:15

Procuring Entity : Comilla Zone

Brief : Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

View Notice

Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

Tender Package No. and Description : e-GP/PMPRoad/Comilla/CZ-07/2017-18

Lot No. and Description : 1 & Periodic Maintenance Program PMP providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road Z-1041 from LRP Ch. 00 000 to LRP Ch. 12200 Working length 8600 m & Earth work Strengthening and DBS Wearing Course from 1st to 8thp Km Ch 0000 to 7800 Km with Protective work PMP Roads at Rajachapitala-Ramchandrapur-Pachkitta Z-1220 Road Under Road Division Comilla during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type			Approval Status of Official Estimates
Approved	Revenue			Approved
Criteria	M/S. Md. Jamil Iqbal	Orient Trading & Builders Ltd.	RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)	
Tender Validity	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	NA	NA	Yes	
Joint Venture Agreement	NA	NA	Yes	
Subcontractor's Information given or not (If any)	NA	NA	NA	
Tender Contents	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	
Eligibility Declarations	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	
Litigation History	No	No	No	
Solvency	Yes	Yes	Yes	
Country of Origin	Yes	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মরাদ্দের বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md. Shahabuddin Khan	Arun Alo Chakma	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 1 On	13 Nov 2017 23:03	14 Nov 2017 11:14	14 Nov 2017 12:59
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 13 Dec, 2017 15:33:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 119536 **Invitation Reference No. :** e-GP/PMP(Road)/Comilla/CZ-01/2017-18

Closing Date and Time : 11-Oct-2017 13:15 **Opening Date and Time :** 11-Oct-2017 13:15

Procuring Entity : Comilla Zone

Brief : Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

Tender Package No. and Description : e-GP/PMPRoad/Comilla/CZ-07/2017-18 & Periodic Maintenance Program PMP providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road Z-1041 from LRP Ch. 00 000 to LRP Ch. 12200 Working length 8600 m & Earth work Strengthening and DBS Wearing Course from 1st to 8thp Km Ch 0000 to 7800 Km with Protective work PMP Roads at Rajachapitala-Ramchandrapur-Pachkitta Z-1220 Road Under Road Division Comilla during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S. Md. Jamil Iqbal	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Orient Trading & Builders Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Shahabuddin Khan	Arun Alo Chakma	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতিগত ও মর্যাদাপূর্ণ নিয়ম
 পদ্ধতি অনুসরণ করে ও সঠিক মর্যাদায়
 পণ্যসম্পদাদানী বাংলাদেশ সরকার

PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 2 On	13 Nov 2017 23:04	14 Nov 2017 11:14	14 Nov 2017 13:00
Comments	Signed	Signed	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোরামার
 নতুন পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 নতুন পরিদপ্তর ও পোহ মন্ত্রণালয়
 বাংলাদেশ সরকার



Last Login : Wednesday, 13 Dec, 2017 15:33:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 119536 **Invitation Reference No. :** e-GP/PMP(Road)/Comilla/CZ-01/2017-18

Closing Date and Time : 11-Oct-2017 13:15 **Opening Date and Time :** 11-Oct-2017 13:15

Procuring Entity : Comilla Zone

Brief : Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

Tender Package No. and Description : e-GP/PMPRoad/Comilla/CZ-07/2017-18 & Periodic Maintenance Program PMP providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road Z-1041 from LRP Ch. 00 000 to LRP Ch. 12200 Working length 8600 m & Earth work Strengthening and DBS Wearing Course from 1st to 8thp Km Ch 0000 to 7800 Km with Protective work PMP Roads at Rajachapitala-Ramchandrapur-Pachkitta Z-1220 Road Under Road Division Comilla during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV) (Winner)	117293728.840	105564355.956	11729372.884	10.000
L2	M/S. Md. Jamil Iqbal	117293728.840	116016566.485	1277162.355	1.089
L3	Orient Trading & Builders Ltd.	117293728.840	117065037.985	228690.855	0.195

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Shahabuddin Khan	Arun Alo Chakma	Md. Sohrab Ali
------	----------------------	-----------------	----------------

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পাবনা পরিষদ ও মহানগরিক বিভাগ
 পাবনা পরিষদ ও পৌর মহানগর
 পাবনা জেলা পরিষদ

Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 3 On	14 Nov 2017 15:37	14 Nov 2017 17:30	14 Nov 2017 16:55
Comments	Signed	Signed	ok

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 13 Dec, 2017 15:33:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 119536 **Invitation Reference No. :** e-GP/PMP(Road)/Comilla/CZ-01/2017-18

Closing Date and Time : 11-Oct-2017 13:15 **Opening Date and Time :** 11-Oct-2017 13:15

Procuring Entity : Comilla Zone

Brief : Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

Tender Package No. and Description : e-GP/PMPRoad/Comilla/CZ-07/2017-18 & Periodic Maintenance Program PMP providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road Z-1041 from LRP Ch. 00 000 to LRP Ch. 12200 Working length 8600 m & Earth work Strengthening and DBS Wearing Course from 1st to 8thp Km Ch 0000 to 7800 Km with Protective work PMP Roads at Rajachapitala-Ramchandrapur-Pachkitta Z-1220 Road Under Road Division Comilla during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

RAB-RC (Pvt) Limited-Tantia Construction Limited-MS. Hoque Enterprise (JV)

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Shahabuddin Khan	Arun Alo Chakma	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 4 On	14 Nov 2017 17:35	14 Nov 2017 17:30	14 Nov 2017 18:17
Comments	Signed	Signed	Signed

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ
পদক পরিচয় ও পদক মহাপ্রদত্ত
পদক পরিচয় ও পদক মহাপ্রদত্ত

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ
স্বাক্ষর পরিচালনা ও স্টাফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 119536 **Invitation Reference No. :** e-GP/PMP(Road)/Comilla/CZ-01/2017-18
Closing Date and Time : 11-Oct-2017 13:15 **Opening Date and Time :** 11-Oct-2017 13:15
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	M/S. Md. Jamil Iqbal (Sub Contractor/Consultant - View Details)	-	View Evaluation Status
2	Orient Trading & Builders Ltd.	-	View Evaluation Status
3	RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV) (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail

Tender/Proposal ID :	119536	Invitation Reference No. :	e-GP/PMP(Road)/Comilla/CZ-01/2017-18
Closing Date and Time :	11-Oct-2017 13:15	Opening Date and Time :	11-Oct-2017 13:15
Procuring Entity :	Comilla Zone		
Brief :	Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.		

[View Notice](#)


Package No. :	e-GP/PMPRoad/Comilla/CZ-07/2017-18		
Package Description :	Periodic Maintenance Program PMP providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road Z-1041 from LRP Ch. 00 000 to LRP Ch. 12200 Working length 8600 m & Earth work Strengthening and DBS Wearing Course from 1st to 8thp Km Ch 0000 to 7800 Km with Protective work PMP Roads at Rajachapitala-Ramchandrapur-Pachkitta Z-1220 Road Under Road Division Comilla during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities : 01		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Bill of Quantities : 02		Individual Report Comparative Report	
Bill of Quantities : 03		Individual Report Comparative Report	
Bill of Quantities : 05		Individual Report Comparative Report	
Bill of Quantities (Salvage items)		Individual Report Comparative Report	
Bill of Quantities : 04		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মহোদয়
 সড়ক পরিবহন ও মর্যাদা বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 13 Dec, 2017 15:33:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	119536	Invitation Reference No. :	e-GP/PMP(Road)/Comilla/CZ-01/2017-18
Closing Date and Time :	11-Oct-2017 13:15	Opening Date and Time :	11-Oct-2017 13:15
Procuring Entity :	Comilla Zone		
Brief :	Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Comilla Zone
Tender/Proposal Package No. and Description :	e-GP/PMPRoad/Comilla/CZ-07/2017-18 & Periodic Maintenance Program PMP providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road Z-1041 from LRP Ch. 00 000 to LRP Ch. 12200 Working length 8600 m & Earth work Strengthening and DBS Wearing Course from 1st to 8thp Km Ch 0000 to 7800 Km with Protective work PMP Roads at Rajachapitala-Ramchandrapur-Pachkitta Z-1220 Road Under Road Division Comilla during the year 2017-2018.		
Lot No. and Description :	1 & Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan		Approval Status	
Approving Authority			
Name:	Obaidul Quader	Approved	
Designation:	Minister		
Role:	Minister		
Office Name:	Comilla Zone		
Organization:	Roads & Highways Department (RHD)		

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Ittefaq	14-Sep-2017		
The Banik Barta	14-Sep-2017		
The Daily News Today	14-Sep-2017		
The Daily Ruposhi Bangla	14-Sep-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
12-Sep-2017 19:00	11-Oct-2017 13:15

Opening Date and Time	
Original Date and Time	
11-Oct-2017 13:15	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

7	3	0	0
---	---	---	---

TOC Members

Committee Members	Md. Shahabuddin Khan	Arun Alo Chakma
Committee Role	Chairperson	Member
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Comilla Zone	Comilla Zone
Electronically Signed TOR On	11 Oct 2017 16:54	11 Oct 2017 16:34
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালনা ও সেবা মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 13 Dec, 2017 15:33:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	119536	Invitation Reference No. :	e-GP/PMP(Road)/Comilla/CZ-01/2017-18
Closing Date and Time :	11-Oct-2017 13:15	Opening Date and Time :	11-Oct-2017 13:15
Procuring Entity :	Comilla Zone		
Brief :	Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.		
 View Notice			

Tender Opening Report 2	
Ministry Name :	Ministry of Road Transport and Bridges
Organization/Agency Name :	Roads & Highways Department (RHD)
Tender Package No. and Description :	e-GP/PMPRoad/Comilla/CZ-07/2017-18 & Periodic Maintenance Program PMP providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road Z-1041 from LRP Ch. 00 000 to LRP Ch. 12200 Working length 8600 m & Earth work Strengthening and DBS Wearing Course from 1st to 8thp Km Ch 0000 to 7800 Km with Protective work PMP Roads at Rajachapitala-Ramchandrapur-Pachkitta Z-1220 Road Under Road Division Comilla during the year 2017-2018.
Lot No. and Description :	1 & Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
12-Sep-2017 19:00	11-Oct-2017 13:15	11-Oct-2017 13:15	08-Feb-2018	08-Mar-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
7	3	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S. Md. Jamil Iqbal (Sub Contractor/Consultant - View Details)	11-Oct-2017 11:04	Bank Guarantee	3000000.00	Bank: Al-Arafah Islami Bank Limited Branch: Comilla Branch-AIBL 10-Oct-2017 15:15	08-Mar-2018	08-Feb-2018
2	Orient Trading & Builders Ltd.	11-Oct-2017 12:12	Bank Guarantee	3000000.00	Bank: Al-Arafah Islami Bank Limited Branch: Comilla Branch-AIBL 10-Oct-2017 15:56	08-Mar-2018	08-Feb-2018
3	RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV) (JVCA - View Details)	10-Oct-2017 20:02	Bank Guarantee	3000000.00	Bank: Prime Bank Limited Branch: BASHUNDHARA BRANCH 10-Oct-2017 17:01	08-Mar-2018	08-Feb-2018

Official Cost Estimate (In BDT)	
117293728.840	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted. wil
1	RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)	105564355.956	0.000	0.000	
2	M/S. Md. Jamil Iqbal	116016566.485	0.000	0.000	

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

3	Orient Trading & Builders Ltd.	117065037.985	0.000	0.000	117065037.985
---	--------------------------------	---------------	-------	-------	---------------

Opening Report Footer

TOC Members

Committee Members	Md. Shahabuddin Khan	Arun Alo Chakma
Committee Role	Chairperson	Member
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Comilla Zone	Comilla Zone
Electronically Signed TOR On	11 Oct 2017 16:55	11 Oct 2017 16:36
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকায় ও সেই মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119536 **Invitation Reference No. :** e-GP/PMP(Road)/Comilla/CZ-01/2017-18
Closing Date and Time : 11-Oct-2017 13:15 **Opening Date and Time :** 11-Oct-2017 13:15
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mrpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Comilla/CZ-07/2017-18	Periodic Maintenance Program PMP providing DBS wearing Course of Comilla-Palpara-Burichong-Mrpur Road Z-1041 from LRP Ch. 00 000 to LRP Ch. 12200 Working length 8600 m & Earth work Strengthening and DBS Wearing Course from 1st to 8thp Km Ch 0000 to 7800 Km with Protective work PMP Roads at Rajachapitala-Ramchandrapur-Pachkitta Z-1220 Road Under Road Division Comilla during the year 2017-2018.

[M/S. Md. Jamil Iqbal](#)
[\(Sub Contractor/Consultant - View Details\)](#)

Bill of Quantities : 01

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	GS	01.02.04	Provision Maintenance & Removal of sign Board.	L.S	1.000	5000.001	Five Thousand point Zero Zero One	5000.001	Five Thousand point Zero Zero One
02	GS	01.02.07	Progress photographs.	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
03	GS	01.03.01	Provide and Remove Site Laboratory & Equipment.	L.S	1.000	20000.001	Twenty Thousand point Zero Zero One	20000.001	Twenty Thousand point Zero Zero One
04	GS	01.03.02	Maintain Site Laboratory.	Month	6.000	5000.001	Five Thousand point Zero Zero One	30000.006	Thirty Thousand point Zero Zero Six
							Grand Total:	61000.014	Sixty-One Thousand point Zero One Four

This Bill of Quantities : 01 is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

[Orient Trading & Builders Ltd.](#)

Bill of Quantities : 01

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	GS	01.02.04	Provision Maintenance & Removal of sign Board.	L.S	1.000	5000.001	Five Thousand point Zero Zero One	5000.001	Five Thousand point Zero Zero One
02	GS	01.02.07	Progress photographs.	Month	6.000	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand point Zero Zero Six
03	GS	01.03.01	Provide and Remove Site Laboratory & Equipment.	L.S	1.000	100000.001	One Lakh point Zero Zero One	100000.001	One Lakh point Zero Zero One
04	GS	01.03.02	Maintain Site Laboratory.	Month	6.000	2000.001	Two Thousand point Zero Zero One	12000.006	Twelve Thousand point Zero Zero Six
							Grand Total:	120000.014	One Lak Thousar Four

This Bill of Quantities : 01 is Electronically Signed by Mr. Mohammad Alam on behalf of Orient Trading & Builders Ltd.

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 পূর্বক পরিচয় ও মহাপ্রতিষ্ঠান
 সাক্ষর পদ্ধতিতে ও সঠিক মতামত
 প্রদানকারী বাংলাদেশ সরকার

RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV) (JVCA - View Details)									
Bill of Quantities : 01									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	GS	01.02.04	Provision Maintenance & Removal of sign Board.	L.S	1.000	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One
02	GS	01.02.07	Progress photographs.	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
03	GS	01.03.01	Provide and Remove Site Laboratory & Equipment.	L.S	1.000	287449.018	Two Lakh Eighty-Seven Thousand Four Hundred and Forty-Nine point Zero One Eight	287449.018	Two Lakh Eighty-Seven Thousand Four Hundred and Forty-Nine point Zero One Eight
04	GS	01.03.02	Maintain Site Laboratory.	Month	6.000	7699.001	Seven Thousand Six Hundred and Ninety-Nine point Zero Zero One	46194.006	Forty-Six Thousand One Hundred and Ninety-Four point Zero Zero Six
							Grand Total:	348492.031	Three Lakh Forty-Eight Thousand Four Hundred and Ninety-Two point Zero Three One

This Bill of Quantities : 01 is Electronically Signed by Mr. Md. on behalf of RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID-119536.pdf	156.01	 Download

Signed
[Signature]
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পতন পরিচালনা ও মন্ত্রণালয়
পতন পরিচালনা ও পতন মন্ত্রণালয়
পতন পরিচালনা ও পতন মন্ত্রণালয়

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119536 **Invitation Reference No. :** e-GP/PMP(Road)/Comilla/CZ-01/2017-18
Closing Date and Time : 11-Oct-2017 13:15 **Opening Date and Time :** 11-Oct-2017 13:15
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Comilla/CZ-07/2017-18	Periodic Maintenance Program PMP providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road Z-1041 from LRP Ch. 00 000 to LRP Ch. 12200 Working length 8600 m & Earth work Strengthening and DBS Wearing Course from 1st to 8thp Km Ch 0000 to 7800 Km with Protective work PMP Roads at Rajachapitala-Ramchandrapur-Pachkitta Z-1220 Road Under Road Division Comilla during the year 2017-2018.

M/S. Md. Jamil Iqbal
 (Sub Contractor/Consultant - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	NA	NA	NA	NA	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

Orient Trading & Builders Ltd.

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	NA	NA	NA	NA	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Mohammad Alam on behalf of Orient Trading & Builders Ltd.


RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)
 (JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	NA	NA	NA	NA	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ আল-মামুন
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

							Grand Total:	0.001	Zero point Zero Zero One
--	--	--	--	--	--	--	--------------	-------	--------------------------



This Schedule of Day works is Electronically Signed by Mr. Md. on behalf of RAB-RC (Pvt) Limited-Tantia Construction Limited-MS. Hoque Enterprise (JV)

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
সফটওয়্যার ও হার্ডওয়্যার বিভাগ
সফটওয়্যার ও নেটওয়ার্ক
পলিটেকনিক বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119536 **Invitation Reference No. :** e-GP/PMP(Road)/Comilla/CZ-01/2017-18
Closing Date and Time : 11-Oct-2017 13:15 **Opening Date and Time :** 11-Oct-2017 13:15
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Comilla/CZ-07/2017-18	Periodic Maintenance Program PMP providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road Z-1041 from LRP Ch. 00 000 to LRP Ch. 12200 Working length 8600 m & Earth work Strengthening and DBS Wearing Course from 1st to 8thp Km Ch 0000 to 7800 Km with Protective work PMP Roads at Rajachapitala-Ramchandrapur-Pachkitta Z-1220 Road Under Road Division Comilla during the year 2017-2018.

[M/S. Md. Jamil Iqbal](#)
[\(Sub Contractor/Consultant - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

[Orient Trading & Builders Ltd.](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mohammad Alam on behalf of Orient Trading & Builders Ltd.


[RAB-RC \(Pvt\) Limited-Tantia Construction Limited-M/S. Hoque Enterprise \(JV\)](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. on behalf of RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)



[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119536 **Invitation Reference No. :** e-GP/PMP(Road)/Comilla/CZ-01/2017-18
Closing Date and Time : 11-Oct-2017 13:15 **Opening Date and Time :** 11-Oct-2017 13:15
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Comilla/CZ-07/2017-18	Periodic Maintenance Program PMP providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road Z-1041 from LRP Ch. 00 000 to LRP Ch. 12200 Working length 8600 m & Earth work Strengthening and DBS Wearing Course from 1st to 8thp Km Ch 0000 to 7800 Km with Protective work PMP Roads at Rajachapitala-Ramchandrapur-Pachkitta Z-1220 Road Under Road Division Comilla during the year 2017-2018.

[M/S. Md. Jamil Iqbal](#)
 (Sub Contractor/Consultant - View Details)

Bill of Quantities : 02

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	EW	02.02.02	Road way Excavation in suitable material	Cum	324.000	150.001	One Hundred and Fifty point Zero Zero One	48600.324	Forty-Eight Thousand Six Hundred point Three Two Four
02	EW	02.02.03	Road way Excavation in Existing Pavement.	Cum	1082.670	250.001	Two Hundred and Fifty point Zero Zero One	270668.583	Two Lakh Seventy Thousand Six Hundred and Sixty-Eight point Five Eight Three
03	EW	02.04.02	Channel excavation in suitable material	Cum	406.250	150.001	One Hundred and Fifty point Zero Zero One	60937.906	Sixty Thousand Nine Hundred and Thirty-Seven point Nine Zero Six
04	EW	02.05.03	Sand backfill for structures	Cum.	135.400	1100.001	One Thousand One Hundred point Zero Zero One	148940.135	One Lakh Forty-Eight Thousand Nine Hundred and Forty point One Three Five
05	EW	02.06.02	Embankment fill from borrow pit in contractor's arranged land.	Cum.	5186.250	300.001	Three Hundred point Zero Zero One	1555880.186	Fifteen Lakh Fifty-Five Thousand Eight Hundred and Eighty point One Eight Six
06	EW	02.07.01	Preparation of sub grade 300 mm depth.	Cum.	1375.000	70.001	Seventy point Zero Zero One	96251.375	Ninety-Six Thousand Two Hundred and Fifty-One point Three Seven Five
07	EW	02.08.01	Improved Sub-grade.	Cum.	594.000	900.001	Nine Hundred point Zero Zero One	534600.594	Five Lakh Thirty-Four Thousand Six Hundred point Five Nine Four
08	EW	02.10.01	Construction of soil Earthen shoulders.	Cum	8649.900	260.001	Two Hundred and Sixty point Zero Zero One	2248982.650	Twenty-Two Lakh Forty-Eight Thousand Nine Hundred and Eighty-Two point Six Five
						Grand Total:		4964861.753	Forty-Nine Lakh Sixty-Four Thousand Eight Hundred and Sixty-One point Seven Five Three

This Bill of Quantities : 02 is Electronically Signed by Mr. Md Iqbal on behalf of MS. Md. Jamil Iqbal

Orient Trading & Builders Ltd.

Bill of Quantities : 02

Bill of Quantities

Item	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price	Unit Price	Total Price	Total
------	-------	--------------------	---------------------	------------------	----------	------------	------------	-------------	-------

Signed

কাজী আব্দুল আল-মামুন
 মোরাদপুর
 পল্লী পরিদপন ও মহাসড়ক বিভাগ
 সড়ক পরিদপন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


no.	Group	Code (if any)	Description of Item	Unit	Quantity	In figures (BDT)	In Words (BDT)	In Figures (BDT)	In Words (BDT)
01	EW	02.02.02	Road way Excavation in suitable material	Cum	324.000	200.001	Two Hundred point Zero Zero One	64800.324	Sixty-Four Thousand Eight Hundred point Three Two Four
02	EW	02.02.03	Road way Excavation in Existing Pavement.	Cum	1082.670	200.001	Two Hundred point Zero Zero One	216535.083	Two Lakh Sixteen Thousand Five Hundred and Thirty-Five point Zero Eight Three
03	EW	02.04.02	Channel excavation in suitable material	Cum	406.250	200.001	Two Hundred point Zero Zero One	81250.406	Eighty-One Thousand Two Hundred and Fifty point Four Zero Six
04	EW	02.05.03	Sand backfill for structures	Cum.	135.400	500.001	Five Hundred point Zero Zero One	67700.135	Sixty-Seven Thousand Seven Hundred point One Three Five
05	EW	02.06.02	Embankment fill from borrow pit in contractor's arranged land.	Cum.	5186.250	250.001	Two Hundred and Fifty point Zero Zero One	1296567.686	Twelve Lakh Ninety-Six Thousand Five Hundred and Sixty-Seven point Six Eight Six
06	EW	02.07.01	Preparation of sub grade 300 mm depth.	Cum.	1375.000	50.001	Fifty point Zero Zero One	68751.375	Sixty-Eight Thousand Seven Hundred and Fifty-One point Three Seven Five
07	EW	02.08.01	Improved Sub-grade.	Cum.	594.000	800.001	Eight Hundred point Zero Zero One	475200.594	Four Lakh Seventy-Five Thousand Two Hundred point Five Nine Four
08	EW	02.10.01	Construction of soil Earthen shoulders.	Cum	8649.900	200.001	Two Hundred point Zero Zero One	1729988.650	Seventeen Lakh Twenty-Nine Thousand Nine Hundred and Eighty-Eight point Six Five
							Grand Total:	4000794.253	Forty Lakh Seven Hundred and Ninety-Four point Two Five Three

This Bill of Quantities : 02 is Electronically Signed by Mr. Mohammad Alam on behalf of Orient Trading & Builders Ltd.

RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV) (JVCA - View Details)									
Bill of Quantities : 02									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	EW	02.02.02	Road way Excavation in suitable material	Cum	324.000	111.434	One Hundred and Eleven point Four Three Four	36104.616	Thirty-Six Thousand One Hundred and Four point Six One Six
02	EW	02.02.03	Road way Excavation in Existing Pavement.	Cum	1082.670	175.959	One Hundred and Seventy-Five point Nine Five Nine	190505.531	One Lakh Ninety Thousand Five Hundred and Five point Five Three One
03	EW	02.04.02	Channel excavation in suitable material	Cum	406.250	113.257	One Hundred and Thirteen point Two Five Seven	46010.656	Forty-Six Thousand AND Ten point Six Five Six
04	EW	02.05.03	Sand backfill for structures	Cum.	135.400	1036.125	One Thousand AND Thirty-Six point One Two Five	140291.325	One Lakh Forty Thousand Two Hundred and Ninety-One point Three Two Five
05	EW	02.06.02	Embankment fill from borrow pit in contractor's arranged land.	Cum.	5186.250	206.316	Two Hundred and Six point Three One Six	1070006.355	Ten Lakh Seventy Thousand AND Six point Three Five Five
06	EW	02.07.01	Preparation of sub grade 300 mm depth.	Cum.	1375.000	48.302	Forty-Eight point Three Zero Two	66415.250	Sixty-Six Thousand Four Hundred and Fifteen point Two Five
07	EW	02.08.01	Improved Sub-grade.	Cum.	594.000	844.859	Eight Hundred and Forty-Four point Eight Five Nine	501846.246	Five Lakh One Thousand Eight Hundred and Forty-Six point Two Four Six
08	EW	02.10.01	Construction of soil Earthen shoulders.	Cum	8649.900	206.268	Two Hundred and Six point Two Six Eight	1784197.573	Seventeen Lakh Eighty-Four Thousand One Hundred and Ninety-Seven point Five Seven Three
							Grand Total:	3835377.552	Thirty-Eight Lakh Thirty-Five Thousand Three Hundred and Seventy-Seven point Five Five Two

This Bill of Quantities : 02 is Electronically Signed by Mr. Md. on behalf of RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	Analysis ID-119536.pdf	156.01

Signed

 কাজী আব্দুল আল-মামুন
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক
 পল্লী উন্নয়ন ও সুবাসিত জীবন
 পরিকল্পনা বিভাগ
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
স্বাক্ষরকারী
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
স্বাক্ষরকারী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119536 **Invitation Reference No. :** e-GP/PMP(Road)/Comilla/CZ-01/2017-18
Closing Date and Time : 11-Oct-2017 13:15 **Opening Date and Time :** 11-Oct-2017 13:15
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mrpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Comilla/CZ-07/2017-18	Periodic Maintenance Program PMP providing DBS wearing Course of Comilla-Palpara-Burichong-Mrpur Road Z-1041 from LRP Ch. 00 000 to LRP Ch. 12200 Working length 8600 m & Earth work Strengthening and DBS Wearing Course from 1st to 8thp Km Ch 0000 to 7800 Km with Protective work PMP Roads at Rajachapitala-Ramchandrapur-Pachkitta Z-1220 Road Under Road Division Comilla during the year 2017-2018.

M/S. Md. Jamil Iqbal
(Sub Contractor/Consultant - View Details)

Bill of Quantities : 03

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	PW	03.01.01	Scarify,Mix and Recompact Existing pavement and/or Shoulder.	Sqm	35769.500	45.001	Forty-Five point Zero Zero One	1609663.270	Sixteen Lakh Nine Thousand Six Hundred and Sixty-Three point Two Seven
02	PW	03.01.02	Repair of Pothole on the existing pavement.	Cum	99.900	15000.001	Fifteen Thousand point Zero Zero One	1498500.100	Fourteen Lakh Ninety-Eight Thousand Five Hundred point One
03	PW	03.02.01	Sub -Base	Cum	275.000	4200.001	Four Thousand Two Hundred point Zero Zero One	1155000.275	Eleven Lakh Fifty-Five Thousand point Two Seven Five
04	PW	03.03.01	Aggregate Base type -I	Cum	1278.750	6000.001	Six Thousand point Zero Zero One	7672501.279	Seventy-Six Lakh Seventy-Two Thousand Five Hundred and One point Two Seven Nine
05	PW	03.03.02	Aggregate Base type -II	Cum	4292.930	4200.001	Four Thousand Two Hundred point Zero Zero One	18030310.293	One Crore Eighty Lakh Thirty Thousand Three Hundred and Ten point Two Nine Three
06	PW	03.06.01a	Bituminous Prime Coat (Plant placed)	Sqm	37144.500	120.001	One Hundred and Twenty point Zero Zero One	4457377.145	Forty-Four Lakh Fifty-Seven Thousand Three Hundred and Seventy-Seven point One Four Five
07	PW	03.07.01a	Bituminous Tack Coat (Plant work)	Sqm	39015.500	45.001	Forty-Five point Zero Zero One	1755736.516	Seventeen Lakh Fifty-Five Thousand Seven Hundred and Thirty-Six point Five One Six
08	PW	03.10.02b	DBS-Wearing Course 40mm Thick (Av.)	Cum	3046.400	20200.001	Twenty Thousand Two Hundred point Zero Zero One	61537283.046	Six Crore Fifteen Lakh Thirty-Seven Thousand Two Hundred and Eighty-Three point Zero Four Six
09	PW	03.13.01	Brick on End Edging.	Lin.M	18570.000	150.001	One Hundred and Fifty point Zero Zero One	2785518.570	Twenty-Seven Lakh Eighty-Five Thousand Five Hundred and Eighteen point Five Seven
Grand Total:								100501890.494	Ten Crore Thousand and Ninet Four

This Bill of Quantities : 03 is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Orient Trading & Builders Ltd.

Bill of Quantities : 03

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	PW	03.01.01	Scarify ,Mix and Recompact Existing pavement and/or Shoulder.	Sqm	35769.500	40.001	Forty point Zero Zero One	1430815.770	Fourteen Lakh Thirty Thousand Eight Hundred and Fifteen point Seven Seven
02	PW	03.01.02	Repair of Pothole on the existing pavement.	Cum	99.900	12000.001	Twelve Thousand point Zero Zero One	1198800.100	Eleven Lakh Ninety-Eight Thousand Eight Hundred point One
03	PW	03.02.01	Sub -Base	Cum	275.000	4000.001	Four Thousand point Zero Zero One	1100000.275	Eleven Lakh point Two Seven Five
04	PW	03.03.01	Aggregate Base type -I	Cum	1278.750	6500.001	Six Thousand Five Hundred point Zero Zero One	8311876.279	Eighty-Three Lakh Eleven Thousand Eight Hundred and Seventy-Six point Two Seven Nine
05	PW	03.03.02	Aggregate Base type -II	Cum	4292.930	4000.001	Four Thousand point Zero Zero One	17171724.293	One Crore Seventy-One Lakh Seventy-One Thousand Seven Hundred and Twenty-Four point Two Nine Three
06	PW	03.06.01a	Bituminous Prime Coat (Plant placed)	Sqm	37144.500	120.001	One Hundred and Twenty point Zero Zero One	4457377.145	Forty-Four Lakh Fifty-Seven Thousand Three Hundred and Seventy-Seven point One Four Five
07	PW	03.07.01a	Bituminous Tack Coat (Plant work)	Sqm	39015.500	50.001	Fifty point Zero Zero One	1950814.016	Nineteen Lakh Fifty Thousand Eight Hundred and Fourteen point Zero One Six
08	PW	03.10.02b	DBS-Wearing Course 40mmThick (Av.)	Cum	3046.400	21000.001	Twenty-One Thousand point Zero Zero One	63974403.046	Six Crore Thirty-Nine Lakh Seventy-Four Thousand Four Hundred and Three point Zero Four Six
09	PW	03.13.01	Brick on End Edging.	Lin.M	18570.000	150.001	One Hundred and Fifty point Zero Zero One	2785518.570	Twenty-Seven Lakh Eighty-Five Thousand Five Hundred and Eighteen point Five Seven
							Grand Total:	102381329.494	Ten Crore Twenty-Three Lakh Eighty-One Thousand Three Hundred and Twenty-Nine point Four Nine Four

This Bill of Quantities : 03 is Electronically Signed by Mr. Mohammad Alam on behalf of Orient Trading & Builders Ltd.

RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)
(JVCA - View Details)

Bill of Quantities : 03

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	PW	03.01.01	Scarify ,Mix and Recompact Existing pavement and/or Shoulder.	Sqm	35769.500	34.214	Thirty-Four point Two One Four	1223817.673	Twelve Lakh Twenty-Three Thousand Eight Hundred and Seventeen point Six Seven Three
02	PW	03.01.02	Repair of Pothole on the existing pavement.	Cum	99.900	13428.352	Thirteen Thousand Four Hundred and Twenty-Eight point Three Five Two	1341492.365	Thirteen Lakh Forty-One Thousand Four Hundred and Ninety-Two point Three Six Five
03	PW	03.02.01	Sub -Base	Cum	275.000	4103.183	Four Thousand One Hundred and Three point One Eight Three	1128375.325	Eleven Lakh Twenty-Eight Thousand Three Hundred and Seventy-Five point Three Two Five
04	PW	03.03.01	Aggregate Base type -I	Cum	1278.750	5939.383	Five Thousand Nine Hundred and Thirty-Nine point Three Eight Three	7594986.011	Seventy-Five Lakh Ninety-Four Thousand Nine Hundred point Zero
05	PW	03.03.02	Aggregate Base type -II	Cum	4292.930	4206.423	Four Thousand Two Hundred and Six point Four Two Three	18057879.489	One Crore Fifty-Six Thousand Eight Hundred and Seventy-Eight point Eight Ni

Signed
AAH
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালক ও সফটওয়্যার
 পরিচালক
 বাংলাদেশ সরকার

06	PW	03.06.01a	Bituminous Prime Coat (Plant placed)	Sqm	37144.500	99.768	Ninety-Nine point Seven Six Eight	3705832.476	Thirty-Seven Lakh Five Thousand Eight Hundred and Thirty-Two point Four Seven Six
07	PW	03.07.01a	Bituminous Tack Coat (Plant work)	Sqm	39015.500	43.713	Forty-Three point Seven One Three	1705484.552	Seventeen Lakh Five Thousand Four Hundred and Eighty-Four point Five Five Two
08	PW	03.10.02b	DBS-Wearing Course 40mm Thick (Av.)	Cum	3046.400	17969.003	Seventeen Thousand Nine Hundred and Sixty-Nine point Zero Zero Three	54740770.739	Five Crore Forty-Seven Lakh Forty Thousand Seven Hundred and Seventy point Seven Three Nine
09	PW	03.13.01	Brick on End Edging.	Lin.M	18570.000	94.883	Ninety-Four point Eight Eight Three	1761977.310	Seventeen Lakh Sixty-One Thousand Nine Hundred and Seventy-Seven point Three One
							Grand Total:	91260615.940	Nine Crore Twelve Lakh Sixty Thousand Six Hundred and Fifteen point Nine Four

This Bill of Quantities : 03 is Electronically Signed by Mr. Md. on behalf of RAB-RC (Pvt) Limited-Tantia Construction Limited-MS. Hoque Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID-119536.pdf	156.01	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র প্রোগ্রামার
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
নতুন পরিচয় ও সোহ মর্যাদাপূর্ণ
পরিচয় ও সোহ মর্যাদাপূর্ণ

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119536 **Invitation Reference No. :** e-GP/PMP(Road)/Comilla/CZ-01/2017-18
Closing Date and Time : 11-Oct-2017 13:15 **Opening Date and Time :** 11-Oct-2017 13:15
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mrpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Comilla/CZ-07/2017-18	Periodic Maintenance Program PMP providing DBS wearing Course of Comilla-Palpara-Burichong-Mrpur Road Z-1041 from LRP Ch. 00 000 to LRP Ch. 12200 Working length 8600 m & Earth work Strengthening and DBS Wearing Course from 1st to 8thp Km Ch 0000 to 7800 Km with Protective work PMP Roads at Rajachapitala-Ramchandrapur-Pachkitta Z-1220 Road Under Road Division Comilla during the year 2017-2018.

M/S. Md. Jamil Iqbal

(Sub Contractor/Consultant - View Details)

Bill of Quantities : 05

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	IW	06.05.01	Road Marking Thermoplastic materials (screed application)	Sqm	344.000	750.001	Seven Hundred and Fifty point Zero Zero One	258000.344	Two Lakh Fifty-Eight Thousand point Three Four Four
02	IW	06.10.01	Traffic Signs	Each	40.000	5000.001	Five Thousand point Zero Zero One	200000.040	Two Lakh point Zero Four
03	IW	06.10.02	Sign Post	Each	40.000	3000.001	Three Thousand point Zero Zero One	120000.040	One Lakh Twenty Thousand point Zero Four
04	IW	06.15.01	Concrete guide post	Each	160.000	2000.001	Two Thousand point Zero Zero One	320000.160	Three Lakh Twenty Thousand point One Six
05	IW	06.16.01	Concrete KMPost	Each	8.000	8500.001	Eight Thousand Five Hundred point Zero Zero One	68000.008	Sixty-Eight Thousand point Zero Zero Eight
06	IW	06.17.01a	R.C.C Palisiding 4m post 200 mm x 200mm	M	200.000	10000.001	Ten Thousand point Zero Zero One	2000000.200	Twenty Lakh point Two
07	IW	06.17.01b	R.C.C Palisiding 3m post 150 mm x 150mm	M	620.000	6500.001	Six Thousand Five Hundred point Zero Zero One	4030000.620	Forty Lakh Thirty Thousand point Six Two
08	IW	PWD 15.2	Plaster work 12mm thick(avg.)	Sqm	1782.000	250.001	Two Hundred and Fifty point Zero Zero One	445501.782	Four Lakh Forty-Five Thousand Five Hundred and One point Seven Eight Two
Grand Total:								7441503.194	Seventy-Four Lakh Forty-One Thousand Five Hundred and Three point One Nine Four

This Bill of Quantities : 05 is Electronically Signed by Mr. Md Iqbal on behalf of MS. Md. Jamil Iqbal

Orient Trading & Builders Ltd.

Bill of Quantities : 05

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	IW	06.05.01	Road Marking Thermoplastic	Sqm	344.000	900.001	Nine Hundred point	309600.344	Three Lakh N

Signed

MD. JAMIL IQBAL

কাজী আব্দুল আল-মামুন
মোহাম্মদ
সহকারী পরিচালক ও মহাপ্রকল্প নির্বাহী
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

01	IW	06.05.01	materials (screed application)	Sqm	344.000	1056.755	Zero Zero One	363523.720	Hundred point Three Four Four
02	IW	06.10.01	Traffic Signs	Each	40.000	4500.001	Four Thousand Five Hundred point Zero Zero One	180000.040	One Lakh Eighty Thousand point Zero Four
03	IW	06.10.02	Sign Post	Each	40.000	2500.001	Two Thousand Five Hundred point Zero Zero One	100000.040	One Lakh point Zero Four
04	IW	06.15.01	Concrete guide post	Each	160.000	1000.001	One Thousand point Zero Zero One	160000.160	One Lakh Sixty Thousand point One Six
05	IW	06.16.01	Concrete KMPost	Each	8.000	6500.001	Six Thousand Five Hundred point Zero Zero One	52000.008	Fifty-Two Thousand point Zero Zero Eight
06	IW	06.17.01a	R.C.C Palisiding 4m post 200 mm x 200mm	M	200.000	6500.001	Six Thousand Five Hundred point Zero Zero One	1300000.200	Thirteen Lakh point Two
07	IW	06.17.01b	R.C.C Palisiding 3m post 150 mm x 150mm	M	620.000	7000.001	Seven Thousand point Zero Zero One	4340000.620	Forty-Three Lakh Forty Thousand point Six Two
08	IW	PWD 15.2	Plaster work 12mm thick(avg.)	Sqm	1782.000	250.001	Two Hundred and Fifty point Zero Zero One	445501.782	Four Lakh Forty-Five Thousand Five Hundred and One point Seven Eight Two
							Grand Total:	6887103.194	Sixty-Eight Lakh Eighty-Seven Thousand One Hundred and Three point One Nine Four

This Bill of Quantities : 05 is Electronically Signed by Mr. Mohammad Alam on behalf of Orient Trading & Builders Ltd.

RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV) (JVCA - View Details)									
Bill of Quantities : 05									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	IW	06.05.01	Road Marking Thermoplastic materials (screed application)	Sqm	344.000	1056.755	One Thousand AND Fifty-Six point Seven Five Five	363523.720	Three Lakh Sixty-Three Thousand Five Hundred and Twenty-Three point Seven Two
02	IW	06.10.01	Traffic Signs	Each	40.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	276040.040	Two Lakh Seventy-Six Thousand AND Forty point Zero Four
03	IW	06.10.02	Sign Post	Each	40.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	122920.040	One Lakh Twenty-Two Thousand Nine Hundred and Twenty point Zero Four
04	IW	06.15.01	Concrete guide post	Each	160.000	1970.379	One Thousand Nine Hundred and Seventy point Three Seven Nine	315260.640	Three Lakh Fifteen Thousand Two Hundred and Sixty point Six Four
05	IW	06.16.01	Concrete KMPost	Each	8.000	8555.778	Eight Thousand Five Hundred and Fifty-Five point Seven Seven Eight	68446.224	Sixty-Eight Thousand Four Hundred and Forty-Six point Two Two Four
06	IW	06.17.01a	R.C.C Palisiding 4m post 200 mm x 200mm	M	200.000	9448.835	Nine Thousand Four Hundred and Forty-Eight point Eight Three Five	1889767.000	Eighteen Lakh Eighty-Nine Thousand Seven Hundred and Sixty-Seven
07	IW	06.17.01b	R.C.C Palisiding 3m post 150 mm x 150mm	M	620.000	6306.568	Six Thousand Three Hundred and Six point Five Six Eight	3910072.160	Thirty-Nine Lakh Ten Thousand AND Seventy-Two point One Six
08	IW	PWD 15.2	Plaster work 12mm thick(avg.)	Sqm	1782.000	246.001	Two Hundred and Forty-Six point Zero Zero One	438373.782	Four Lakh Thirty-Eight Thousand Three Hundred and Seventy-Three point Seven Eight Two
							Grand Total:	7384403.606	Seventy-Three Lakh Eighty-Four Thousand Four Hundred and Three point Six Zero Six

This Bill of Quantities : 05 is Electronically Signed by Mr. Md. on behalf of RAB-RC (Pvt) Limited-Tantia Construction Limited-MS. Hoque Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	Analysis ID-119536.pdf	156.01

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পাকিস্তান ও বাংলাদেশ
পাকিস্তান ও বাংলাদেশ
পাকিস্তান ও বাংলাদেশ
পাকিস্তান ও বাংলাদেশ

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বত্ব পরিচয় ও স্বাক্ষরিক বিভাগ
স্বত্ব পরিচয় ও সোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119536 **Invitation Reference No. :** e-GP/PMP(Road)/Comilla/CZ-01/2017-18
Closing Date and Time : 11-Oct-2017 13:15 **Opening Date and Time :** 11-Oct-2017 13:15
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mrpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Comilla/CZ-07/2017-18	Periodic Maintenance Program PMP providing DBS wearing Course of Comilla-Palpara-Burichong-Mrpur Road Z-1041 from LRP Ch. 00 000 to LRP Ch. 12200 Working length 8600 m & Earth work Strengthening and DBS Wearing Course from 1st to 8thp Km Ch 0000 to 7800 Km with Protective work PMP Roads at Rajachapitala-Ramchandrapur-Pachkitta Z-1220 Road Under Road Division Comilla during the year 2017-2018.

[M/S. Md. Jamil Iqbal](#)
[\(Sub Contractor/Consultant - View Details\)](#)

Bill of Quantities (Salvage items)

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	SM	02.02.06	Deduction of value of materials recovered from existing road pavement	cum	758	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	1676696.758	Sixteen Lakh Seventy-Six Thousand Six Hundred and Ninety-Six point Seven Five Eight	I AGREE
Grand Total:								1676696.758	Sixteen Lakh Seventy-Six Thousand Six Hundred and Ninety-Six point Seven Five Eight	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

[Orient Trading & Builders Ltd.](#)

Bill of Quantities (Salvage items)

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	SM	02.02.06	Deduction of value of materials recovered from existing road pavement	cum	758	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	1676696.758	Sixteen Lakh Seventy-Six Thousand Six Hundred and Ninety-Six point Seven Five Eight	I AGREE
Grand Total:								1676696.758	Sixteen Lakh Seventy-Six Thousand Six Hundred and Ninety-Six point Seven Five Eight	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Mohammad Alam on behalf of Orient Trading & Builders Ltd.

[RAB-RC \(Pvt\) Limited-Tantia Construction Limited-M/S. Hoque Enterprise \(JV\)](#)
[\(JVCA - View Details\)](#)

Bill of Quantities (Salvage items)

Signed


আব্দুল হক

কাজী আব্দুল আল-মামুন
মোহাম্মদ আল-মামুন
সদস্য পরিচালক ও মহাপ্রকল্প নির্বাহী
সদস্য পরিচালক ও সচিব মহাপ্রকল্প
পল্লীকল্যাণী বাংলাদেশ সরকার

This form contains items										
1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box										
Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	SM	02.02.06	Deduction of value of materials recovered from existing road pavement	cum	758	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	1676696.758	Sixteen Lakh Seventy-Six Thousand Six Hundred and Ninety-Six point Seven Five Eight	I AGREE
							Grand Total:	1676696.758	Sixteen Lakh Seventy-Six Thousand Six Hundred and Ninety-Six point Seven Five Eight	
All items should be accepted by Tenderer										

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Md. on behalf of RAB-RC (PM) Limited-Tantia Construction Limited-MS. Hoque Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID-119536.pdf	156.01	 Download



[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119536 **Invitation Reference No. :** e-GP/PMP(Road)/Comilla/CZ-01/2017-18
Closing Date and Time : 11-Oct-2017 13:15 **Opening Date and Time :** 11-Oct-2017 13:15
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Comilla/CZ-07/2017-18	Periodic Maintenance Program PMP providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road Z-1041 from LRP Ch. 00 000 to LRP Ch. 12200 Working length 8600 m & Earth work Strengthening and DBS Wearing Course from 1st to 8thp Km Ch 0000 to 7800 Km with Protective work PMP Roads at Rajachapitala-Ramchandrapur-Pachkitta Z-1220 Road Under Road Division Comilla during the year 2017-2018.

M/S. Md. Jamil Iqbal
 (Sub Contractor/Consultant - View Details)

Bill of Quantities : 04

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	SW	05.01.01	Single layer Brick Flat Soling	Sqm	734.000	450.001	Four Hundred and Fifty point Zero Zero One	330300.734	Three Lakh Thirty Thousand Three Hundred point Seven Three Four
02	SW	05.01.02a	Concrete class-10	Cum	76.100	8000.001	Eight Thousand point Zero Zero One	608800.076	Six Lakh Eight Thousand Eight Hundred point Zero Seven Six
03	SW	05.01.02j	Concrete class-25	Cum	34.380	14000.001	Fourteen Thousand point Zero Zero One	481320.034	Four Lakh Eighty-One Thousand Three Hundred and Twenty point Zero Three Four
04	SW	05.02.02	High Yield Reinforcement Bars	Tonne	3.238	80000.001	Eighty Thousand point Zero Zero One	259040.003	Two Lakh Fifty-Nine Thousand AND Forty point Zero Zero Three
05	SW	05.05.01	New and extended brickwork	Cum	182.380	7500.001	Seven Thousand Five Hundred point Zero Zero One	1367850.182	Thirteen Lakh Sixty-Seven Thousand Eight Hundred and Fifty point One Eight Two
						Grand Total:		3047311.029	Thirty Lakh Forty-Seven Thousand Three Hundred and Eleven point Zero Two Nine

This Bill of Quantities : 04 is Electronically Signed by Mr. Md Iqbal on behalf of MS. Md. Jamil Iqbal

Orient Trading & Builders Ltd.

Bill of Quantities : 04

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	SW	05.01.01	Single layer Brick Flat Soling	Sqm	734.000	500.001	Five Hundred point Zero Zero One	367000.734	Three Lakh Sixty-Seven Thousand point Seven Three Four
02	SW	05.01.02a	Concrete class-10	Cum	76.100	7500.001	Seven Thousand Five Hundred point Zero Zero One	570750.076	Five Lakh Seventy Thousand Seven Hundred and Fifty point Zero Seven Six
03	SW	05.01.02j	Concrete class-25	Cum	34.380	20000.001	Twenty Thousand point Zero Zero One	687600.034	Six Lakh Eighty-Seven Thousand point Zero Three Four
04	SW	05.02.02	High Yield Reinforcement Bars	Tonne	3.238	70000.001	Seventy Thousand point Zero Zero One	226660.003	Two Lakh Twenty-Six Thousand and Sixty point Zero Three

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোরামার
 শ্রদ্ধা পরিষদ ও মহাপ্রদত্ত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

05	SW	05.05.01	New and extended brickwork	Cum	182.380	10000.001	Ten Thousand point Zero Zero One	1823800.182	Eighteen Lakh Twenty-Three Thousand Eight Hundred point One Eight Two
							Grand Total:	3675811.029	Thirty-Six Lakh Seventy-Five Thousand Eight Hundred and Eleven point Zero Two Nine

This Bill of Quantities : 04 is Electronically Signed by Mr. Mohammad Alam on behalf of Orient Trading & Builders Ltd.

RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV) (JVCA - View Details)									
Bill of Quantities : 04									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	SW	05.01.01	Single layer Brick Flat Soling	Sqm	734.000	415.928	Four Hundred and Fifteen point Nine Two Eight	305291.152	Three Lakh Five Thousand Two Hundred and Ninety-One point One Five Two
02	SW	05.01.02a	Concrete class-10	Cum	76.100	7127.834	Seven Thousand One Hundred and Twenty-Seven point Eight Three Four	542428.167	Five Lakh Forty-Two Thousand Four Hundred and Twenty-Eight point One Six Seven
03	SW	05.01.02j	Concrete class-25	Cum	34.380	13076.981	Thirteen Thousand AND Seventy-Six point Nine Eight One	449586.607	Four Lakh Forty-Nine Thousand Five Hundred and Eighty-Six point Six Zero Seven
04	SW	05.02.02	High Yield Reinforcement Bars	Tonne	3.238	79536.419	Seventy-Nine Thousand Five Hundred and Thirty-Six point Four One Nine	257538.925	Two Lakh Fifty-Seven Thousand Five Hundred and Thirty-Eight point Nine Two Five
05	SW	05.05.01	New and extended brickwork	Cum	182.380	6473.418	Six Thousand Four Hundred and Seventy-Three point Four One Eight	1180621.975	Eleven Lakh Eighty Thousand Six Hundred and Twenty-One point Nine Seven Five
							Grand Total:	2735466.826	Twenty-Seven Lakh Thirty-Five Thousand Four Hundred and Sixty-Six point Eight Two Six

This Bill of Quantities : 04 is Electronically Signed by Mr. Md. on behalf of RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID-119536.pdf	156.01	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
সকল পরিদপ্তর ও সেক্টর মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
আওয়ামার
নব্ব্ব পরিষদ ও মহাসচিব বিভাগ
নব্ব্ব পরিষদ ও সেই মহাসচিব
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)
[Help](#)

Last Login : Wednesday, 13 Dec, 2017 15:33:56

Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	119536	Invitation Reference No. :	e-GP/PMP(Road)/Comilla/CZ-01/2017-18
Closing Date and Time :	11-Oct-2017 13:15	Opening Date and Time :	11-Oct-2017 13:15
Procuring Entity :	Comilla Zone		
Brief :	Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mrpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	M/S. Md. Jamil Iqbal Amount in (BDT)	Orient Trading & Builders Ltd. Amount in (BDT)	RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV) Amount in (BDT)
Bill of Quantities : 01	61000.014	120000.014	348492.031
Schedule of Day works	0.001	0.001	0.001
Unconditional Discount Form	0.000	0.000	0.000
Bill of Quantities : 02	4964861.753	4000794.253	3835377.552
Bill of Quantities : 03	100501890.494	102381329.494	91260615.940
Bill of Quantities : 05	7441503.194	6887103.194	7384403.606
Bill of Quantities : 04	3047311.029	3675811.029	2735466.826
Grand Total	116016566.485	117065037.985	105564355.956

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও দেশ মহাপ্রকল্প
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119536 **Invitation Reference No. :** e-GP/PMP(Road)/Comilla/CZ-01/2017-18
Closing Date and Time : 11-Oct-2017 13:15 **Opening Date and Time :** 11-Oct-2017 13:15
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Comilla/CZ-07/2017-18	Periodic Maintenance Program PMP providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road Z-1041 from LRP Ch. 00 000 to LRP Ch. 12200 Working length 8600 m & Earth work Strengthening and DBS Wearing Course from 1st to 8thp Km Ch 0000 to 7800 Km with Protective work PMP Roads at Rajachapitala-Ramchandrapur-Pachkitta Z-1220 Road Under Road Division Comilla during the year 2017-2018.

M/S. Md. Jamil Iqbal

(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MS. Md. Jamil Iqbal
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msjamiliqbal@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	18 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/07/2014-2015	Widening of Pavement by Providing ISG, Sub-Base, Aggregate Base Type-I & DBS- Wearing Course at 2nd (P), 3rd, 4th, 5th (P), 6th, 7th (P), 17 (P) to 33rd (P) KM of Naogaon-Badalgachi-Patnitala Road under Road division, Naogaon, during the year 2014-2015	Prime Contractor	08/07/2015	24/05/2016	203333778.730	Executive Engineer, RHD, Road Division, Naogaon.	* Earth Works = 24784.55 * Sub-Base = 9351.000 Cum * Aggregate base type-I = 9350.940 Cum * DBS - Wearing Course(Plant Method) = 6838.683 Cum * RCC U-Drain & Slab for U-Drain = 390.000 LM * RCC Palisiding = 850.000 LM

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-17	
2015-16	


Signed

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ
 সিস্টেম পরিচালক ও সফটওয়্যার
 পরিচালক (সিস্টেম) বাংলাদেশ সরকার

2014-15	1059044412.590
2013-14	784606755.370
2012-13	808258499.980

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Iqbal on behalf of MS. Md. Jamil Iqbal

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience-jamil- 14-15 Part-1.pdf	1362.48	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience -jamil- 13-14.pdf	2300.19	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience-jamil- 12-13.pdf	1837.93	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience -jamil- 15-16.pdf	887.18	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience -jamil-14-15 Part-2.pdf	1534.04	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience -jamil-11-12.pdf	1586.47	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience Jamil Iqbal 2001-11.pdf	1729.36	 Download
8	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Naogaon Jamil Iqbal.pdf	2616.94	 Download
9	Specific Experience Certificates (ITT 15.1(b))	IPC and CMS of Gopalganj ID 9568.pdf	563.94	 Download
10	Valid Trade License (ITT 25.1(f))	Trade License Jamil 2017-18.pdf	789.12	 Download
11	TIN Certificate (ITT 25.1(g))	TIN of -Md Jamil Iqbal 2016-17.pdf	1346.85	 Download
12	VAT Certificate (ITT 25.1(g))	VAT Jamil Iqbal.pdf	201.06	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2012-13 Part-1.pdf	2470.38	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report of Jamil Iqbal 2013-17.pdf	1578.33	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2013-14 Part-3.pdf	1627.91	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2013-14 Part-2.pdf	1300.83	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2013-14 Part-1.pdf	1747.80	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2012-13 Part-2.pdf	2025.30	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-3.pdf	2608.00	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-2.pdf	2708.70	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-1.pdf	1749.78	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-3.pdf	1445.88	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-2.pdf	1503.36	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-1.pdf	1902.89	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-4.pdf	2623.34	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-5.pdf	2015.21	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-4.pdf	2097.27	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary Jamil.pdf	49.93	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2016-17.pdf	2192.55	 Download
30	Financial Capacity Certificates (ITT 16)	Jamil Solvency 20-08-17.pdf	604.67	
31	Financial Capacity Certificates (ITT 16)	Credit Line JI ID 119536.pdf	488.47	
32	-	Asphalt Batching Plant Documents JI.pdf	2675.60	

33	-	Equipment -jamil -Part-02.pdf	2345.86	Download
34	-	Equipment jamil -Part- 01.pdf	2312.33	Download
35	-	Equipment List of- Jamil Iqbal.pdf	1681.75	Download
36	-	Equipment -jamil -Part-03.pdf	2434.06	Download
37	-	Hired Equipments-List and Agreement.pdf	2222.23	Download
38	-	Man Power -jamil-Part-2.pdf	1348.98	Download
39	-	Man Power -jamil-Part-1.pdf	1828.76	Download
40	-	Personnel Information Part 2.pdf	2135.45	Download
41	-	Personnel Information Part 1.pdf	1808.59	Download
42	-	On going work JI.pdf	538.56	Download
43	-	Road Methodology JI.pdf	248.62	Download

Orient Trading & Builders Ltd.

Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Orient Trading & Builders Ltd
2. Registered e-mail ID of the Tenderer / JVCA Partner:	otblbd@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
MZ(e-GP)-36/Dev(JRC)/2015-2016	Widening & Strengthening of Jamalpur-Islampur-Dewanganj Road Under Jamalpur Road Division during the year 2015-2016	Prime Contractor	26/01/2016	30/01/2017	251672521.820	Mohammed Oahiduzzaman, Executive Engineer, RHD, Road Division Jamalpur	copy enclosed

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017	6140000000.000

This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mohammad Alam on behalf of Orient Trading & Builders Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	OTBL Liquid 119536.pdf	96.09	Download
2	General Experience Certificates (ITT 15.1(a))	General Exp. of OTBL P-1 (New).pdf	2153.32	Download
3	General Experience Certificates (ITT 15.1(a))	General Exp. of OTBL P-2 (New).pdf	2055.01	Download
4	General Experience Certificates (ITT 15.1(a))	General Exp. List of OTBL (New).pdf	324.81	Download
5	Specific Experience Certificates (ITT 15.1(b))	Specific Exp. of Jamalpur New (25.17 Crore) OTBL with JV Agreement.pdf	1646.37	Download
6	Specific Experience Certificates (ITT 15.1(b))	Spe. Exp. of Naogaon Mahadevpur Bridge (OTBL).pdf	453.47	Download
7	Valid Trade License (ITT 25.1(f))	Trade License of OTBL 2017-18 (Color) Up Date.pdf	865.62	
8	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate of OTBL Up date.pdf	962.23	
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2016-17 (New) (P-2).pdf	2693.87	
10	Average Annual Construction Turnover Certificate	Turnover of OTBL 2016-17 (New) (P-3).pdf	2366.56	

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মদ আল-মামুন
স্বাক্ষর পত্রিকার ও স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও স্বাক্ষরিত বিভাগ

	(ITT 31.1(c))			 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2014-15 (New) (P-2).pdf	1731.28	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2014-15 (New) (P-3).pdf	840.46	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2015-16 (New) (P-1).pdf	2288.08	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2015-16 (New) (P-2).pdf	1826.79	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2016-17 (New) (P-1).pdf	2345.35	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2013-14 (New) (P-2).pdf	1189.46	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2013-14 (New) (P-3).pdf	1193.12	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2013-14 (New) (P-4).pdf	1481.72	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2014-15 (New) (P-1).pdf	2030.00	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-5).pdf	2001.36	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-6).pdf	1595.66	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2013-14 (New) (P-1).pdf	1742.16	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-2).pdf	2738.29	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-3).pdf	1671.43	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-4).pdf	1837.87	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-1).pdf	2609.62	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Actual Turnover of OTBL 2013-2017 RHD Format Top Sheet Final.pdf	66.26	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2016-17 (N).pdf	2071.79	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2014-15 (P-2) (N).pdf	1898.87	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2015-16 (N).pdf	1155.67	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2014-15 (P-1) (N).pdf	1812.55	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2013-14 (P-2) (N).pdf	2135.77	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2013-14 (P-1) (N).pdf	1985.32	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 (P-2) (N).pdf	2542.32	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 (P-3) (N).pdf	2299.54	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 (P-1) (N).pdf	2664.62	 Download
37	-	Past Performance for different aspects (last 5 years) OTBL UP DATE.pdf	145.97	 Download
38	-	Personal Information of OTBL P-3 (New).pdf	1263.66	 Download
39	-	Personal Information of OTBL P-1 (New).pdf	1727.84	 Download
40	-	Personal Information of OTBL P-2 (New).pdf	1542.64	 Download
41	-	Equipment Details List of OTBL.pdf	157.71	 Download
42	-	Concrete Batching Plant of OTBL.pdf	748.14	 Download
43	-	Plant Location.pdf	15.34	
44	TIN Certificate (ITT 25.1(g))	TIN Certificate of OTBL Up Date (Attested) New.pdf	1168.83	
45	-	Equipment of Extra Mixture Machine, Pump, Nozzle and etc..pdf	2088.61	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদর্শন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিদর্শন ও সোই মর্যাদাপূর্ণ
 নগরসংসদী বাংলাদেশ সরকার

46	-	Equipment Details-OTBL_1.pdf	2227.52	 Download
47	-	Equipment Details-OTBL_2.pdf	2150.37	 Download

RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	RAB-RC (PVT) LIMITED-Tantia Construction Limited-M/S. Hoque Enterprise (JV).
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rabtanhe2017@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
623/2014	Construction of Purbachal Link Road (Rest work from Kanchan Bridge to Balu Bridge (Chainage 0+000 Km to 06+380 Km) Package# 01, Lot-01	Prime Contractor	25/01/2015	10/12/2016	1234143431.740	Project Director, Sub-Base, Purbachal New Town Project, RAJUK, Dhaka	Earth work, Sub-Base, Base course Type-1, DBC (Base Course) RCC work, DBS-Wearing course.
MPWD-14/PIU/PIB	Construction & upgrade of Mizoram State Road (World Bank) project Phase-11 for a total length of 122 Km (Two Lane)	Prime Contractor	01/10/2007	31/12/2013	2294600000.000	Executive Engineer (Proc), PIU, Chief Engineer, PWD Highway Office, Mizoram, Aizawl	Earth work, Sand fill, Aggregate Base Course, Bituminous work, RCC work.
ADP/ACE/Comilla/LBJAJ/2015-2016	Earthwork, Widening, Strengthening by Aggregate Base Type-II, Surfacing by DBS Wearing Course, Construction of Brick Masonary Retaining Wall, Road Side Saucer & U Type Drain at 1st km to 22nd km (p) (Ch. 0+000 to 21+700) of Lalmai-Barura- Jalam-Adda- Jagotpur Road (Road No. Z-1401) under Comilla Road Division during the year 2015-2016.	Prime Contractor	01-03-2016	28-02-2017	242110467.850	Additional Chief Engineer RHD, Sarak Bhaban, Comilla.	Earthwork, Widening, Strengthening by Aggregate Base Type-II, Surfacing by DBS Wearing Course, Construction of Brick Masonary Retaining Wall, Road Side Saucer & U Type Drain


4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]


Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	10334458000.000
2013-2014	11872597000.000
2014-2015	8665189000.000
2015-2016	6738581000.000
2016-2017	5778464000.000

This Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. on behalf of RAB-RC (Pvt) Limited-Tantia Construction Limited-M Enterprise (JV)


S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-2.pdf	2698.44

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
পদক পরিচালক ও মোহাম্মাদ
পদক পরিচালক ও মোহাম্মাদ

2	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-1.pdf	2801.74	 Download
3	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-3.pdf	1938.92	 Download
4	General Experience Certificates (ITT 15.1(a))	G. Ex. Cer. BD Work.pdf	420.57	 Download
5	General Experience Certificates (ITT 15.1(a))	TANTIA_ General Experience.pdf	1703.66	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience TANTIA.PDF	804.71	 Download
7	General Experience Certificates (ITT 15.1(a))	G.Exp.pdf	1919.71	 Download
8	General Experience Certificates (ITT 15.1(a))	G.Ex. Tania 1.pdf	1885.05	 Download
9	General Experience Certificates (ITT 15.1(a))	G.Exp. 2 Tania.pdf	1869.75	 Download
10	General Experience Certificates (ITT 15.1(a))	RAB-RC 10 Years General Exp.pdf	1279.35	 Download
11	General Experience Certificates (ITT 15.1(a))	Exprence Certificate-Civil and Elec-new.rar	2582.89	 Download
12	General Experience Certificates (ITT 15.1(a))	Exprence Certificate-RHD.rar	2730.53	 Download
13	General Experience Certificates (ITT 15.1(a))	Exprence Certificate-RHD-01.rar	1143.95	 Download
14	Specific Experience Certificates (ITT 15.1(b))	Similar Work 183 Crore RAB-RC.pdf	468.50	 Download
15	Specific Experience Certificates (ITT 15.1(b))	Similar Work 154 Crore. RAB-RC.pdf	1431.87	 Download
16	Specific Experience Certificates (ITT 15.1(b))	Similar AI DBS RAB RC.PDF	345.88	 Download
17	Specific Experience Certificates (ITT 15.1(b))	Similar Work TANTIA.PDF	606.97	 Download
18	Specific Experience Certificates (ITT 15.1(b))	Specific Exprence-RHD Comilla-2421.44 lac.rar	442.45	 Download
19	Financial Capacity Certificates (ITT 16)	Credit Line ID-119536 RABRC.pdf	805.10	 Download
20	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
21	Valid Trade License (ITT 25.1.(f))	Trade License 17-18 (TANTIA).jpg	208.83	 Download
22	Valid Trade License (ITT 25.1.(f))	Trade Licence-HE-2016-17.rar	1118.94	 Download
23	VAT Certificate (ITT 25.1(g))	VAT TANTIA.jpg	270.67	 Download
24	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
25	VAT Certificate (ITT 25.1(g))	HE-VAT Certificate New.jpg	699.82	 Download
26	TIN Certificate (ITT 25.1(g))	INCOM TAX TANTIA.PDF	389.84	 Download
27	TIN Certificate (ITT 25.1(g))	TIN TANTIA2017-2018.PDF	149.57	 Download
28	TIN Certificate (ITT 25.1(g))	Incom TAX Return(2012-2017) TANTIA.PDF	594.33	 Download
29	TIN Certificate (ITT 25.1(g))	TIN 2016-17 RAB-RC.jpg	699.34	 Download
30	TIN Certificate (ITT 25.1(g))	ITax Certificate-2016-17.pdf	399.60	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12-13 (P 1-11).zip	2417.05	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12-13 (P 12-20).zip	1740.98	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	13-14 (P 28-37).zip	2171.79	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	13-14 (P 38-46).zip	1925.68	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	13-14 (P 47-50).zip	928.93	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	13-14 (P 1-8).zip	1964.86	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	13-14 (P 9-17).zip	2202.52	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সেবা মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	13-14 (P 18-27).zip	2239.10	
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14-15 (P 102-106).pdf	2642.18	

40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14-15 (P 107-111).pdf	2630.82	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14-15 (P 112-117).pdf	2721.34	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14-15 (P 92-96).pdf	2608.15	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14-15 (P 97-101).pdf	2540.68	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14-15 (P 72-79).pdf	2512.40	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14-15 (P 80-86).pdf	2343.47	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14-15 (P 87-91).pdf	2605.59	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14-15 (P 40-47).pdf	2786.51	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14-15 (P 48-55).pdf	2796.20	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14-15 (P 56-63).pdf	2795.34	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14-15 (P 64-71).pdf	2775.17	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14-15 (P 25-32).pdf	2660.51	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14-15 (P 33-39).pdf	2370.88	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14-15 (P 17-24).pdf	2773.40	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14-15 (P 1-8).pdf	2597.27	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14-15 (P 9-16).pdf	2631.65	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15-16 (P 33-39).pdf	2288.49	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15-16 (P 40-47).pdf	2407.03	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15-16 (P 9-16).pdf	2542.62	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15-16 (P 17-24).pdf	2630.69	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15-16 (P 25-32).pdf	2692.42	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16-17 (P 12-22).zip	2097.07	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	26AS 16-17.pdf	1038.29	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15-16 (P- 1-8).pdf	2703.54	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TANTIA_Turnover 2012-2013.pdf	2188.36	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TANTIA_Turnover 2014-2015 (B).pdf	2587.08	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TANTIA_Turnover 2014-2015 (A).pdf	2208.97	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TANTIA_Turnover 2013-2014 (B).pdf	1457.47	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TANTIA_Turnover 2016-2017.pdf	764.94	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TANTIA_Turnover 2015-2016.pdf	2447.17	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TANTIA TURNOVER 5 YEARS.pdf	243.55	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Audit Base (2012-2017)TANTIA (A).jpg	199.92	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাক্রম বিভাগ নতুন পরিচয় ও সোহ মর্যাদার নগরসংস্কৃতি বাংলাদেশ সরকার
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(2) RAB-RC.zip	770.47	
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4) RAB-RC.zip	1124.71	

75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3) RAB-RC.zip	2185.30	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2) RAB-RC.zip	2595.82	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3) RAB-RC.zip	1562.44	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3) RAB-RC.zip	1893.07	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2) RAB-RC.zip	591.05	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1). RAB-RC.zip	2625.12	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4) RAB-RC.zip	2051.46	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3) RABRC.zip	2591.52	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2) RABRC.zip	2547.39	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4) RABRC.zip	2399.10	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5) RABRC.zip	2694.48	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6) RAB-RC.zip	1635.29	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2) RABRC.zip	2541.83	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Asphalt Batching Plant Hire RAB RC.pdf	1609.75	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6) RAB-RC.zip	1965.43	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2013-2017-3.rar	2719.85	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report-HE- 2011-2012.rar	653.27	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2013-2017-1.rar	2138.14	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2013-2017-2.rar	2046.84	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2015-2016-02.pdf	1980.80	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2015-2016-03.pdf	1380.54	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2014-2015-02.pdf	1537.17	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2015-2016-01.pdf	1677.36	 Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2013-2014.pdf	1610.94	 Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2014-2015-01.pdf	1651.45	 Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2012-2013-02.pdf	1533.08	 Download
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2012-2013-01.pdf	1303.04	 Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report-HE-2014-2015.rar	837.13	 Download
109	Average Annual Construction Turnover Certificate	HE-Audit Report-2015-2016.pdf	440.21	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ
 নতুন পরিচয় ও সোহ মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report-HE- 2012-2013.rar	836.53	 Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report-HE- 2013-2014.rar	762.31	 Download
112	-	Liat of Plant and Machinery TANTIA.PDF	667.42	 Download
113	-	Equipment and Plant TANTIA.PDF	2135.76	 Download
114	-	Equipment List TANTIA-04.PDF	537.85	 Download
115	-	Lease Did Equipment (TANTIA).PDF	289.18	 Download
116	-	Asphalt Batching Plant Ownership RAB-RC.PDF	1556.32	 Download
117	-	RAB RC Equipment.PDF	1274.26	 Download
118	-	HE-List of Equipment.pdf	659.56	 Download
119	-	Bio-Data of Mr. Nikhilesh Dhar.pdf	238.42	 Download
120	-	Bio Data Engr Dinesh Kumar Rai.pdf	244.92	 Download
121	-	Key Parson TANTIA.PDF	800.51	 Download
122	-	Manpower TANTIA-(A).PDF	378.84	 Download
123	-	List of Manpower TANTIA.PDF	82.81	 Download
124	-	RAB RC Staff.pdf	1576.62	 Download
125	-	HE-List of Key Personal-3.pdf	1596.75	 Download
126	-	HE-List of Key Personal-4.pdf	1426.05	 Download
127	-	HE-List of Key Personal-5.pdf	511.33	 Download
128	-	HE-List of Key Personal-1.pdf	1552.73	 Download
129	-	HE-List of Key Personal-2.pdf	1588.23	 Download
130	-	Notice of Commence RABRC.pdf	813.93	 Download
131	-	Ongoing Works.pdf	129.59	 Download
132	-	Declaration.pdf	284.82	 Download
133	-	Declaration-HE.jpg	547.04	 Download
134	General Experience Certificates (ITT 15.1(a))	Exprence Cer.-10 years-HE.rar	2051.52	 Download
135	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual mTurn over-RAB-TAN-HE.pdf	280.03	 Download
136	-	Minimum Tender Capacity-RAB-Tantia-HE.pdf	260.21	 Download
137	Financial Capacity Certificates (ITT 16)	119536.jpg	202.17	 Download
138	Financial Capacity Certificates (ITT 16)	Bank Solvency Certificate-119536.pdf	353.40	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সচিব পরিদপ্তর ও মহাপ্রকল্প পরিচালক
 সচিব পরিদপ্তর ও সচিব মহাপ্রকল্প
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119536 **Invitation Reference No. :** e-GP/PMP(Road)/Comilla/CZ-01/2017-18
Closing Date and Time : 11-Oct-2017 13:15 **Opening Date and Time :** 11-Oct-2017 13:15
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Comilla/CZ-07/2017-18	Periodic Maintenance Program PMP providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road Z-1041 from LRP Ch. 00 000 to LRP Ch. 12200 Working length 8600 m & Earth work Strengthening and DBS Wearing Course from 1st to 8thp Km Ch 0000 to 7800 Km with Protective work PMP Roads at Rajachapitala-Ramchandrapur-Pachkitta Z-1220 Road Under Road Division Comilla during the year 2017-2018.

M/S. Md. Jamil Iqbal

(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	Good	Owned	1 No
Asphalt Paver	Good	Owned	1 No
Pay Loader	Good	Owned	3 Nos
Dump Trucks	Good	Owned	3 Nos
Bitumen Presser sprayer (Truck Mounted)	Good	Owned	1 No
Sit-on Type thermoplastic Road marking machine	Good	Owned	1 No
Air Compressor	Good	Owned	2 Nos
Pneumatic Tyred Roller	Good	Owned	2 Nos
Smooth Wheeled Steel Roller	Good	Owned	2 Nos
Water Tanker	Good	Owned	2 Nos
Excavator	Good	Owned	2 Nos
5.			
Elements of Activity	Brief description of Activity		
None	None		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Iqbal on behalf of MS. Md. Jamil Iqbal

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Work Plan (ITT 25.1(h))	Work plan JI 119536.pdf	243.89

Signed

AAH

কাজী আব্দুল্লাহ আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও মরাদ্দকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Orient Trading & Builders Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Hot Mix Plant (Asphalt Batching Plant)	Good	Owned	Owned
Vibratory Roller, 8-10Ton	Good	Owned	Owned
Pneumatic Tire Roller	Good	Owned	Owned
Spelt tinisher / Spelt Paver	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Excavator	Good	Owned	Owned
Dump Trucks 6-10Ton	Good	Owned	Owned
Mixture Machine	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mohammad Alam on behalf of Orient Trading & Builders Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 119536.xls	41.08	 Download

RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4


Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	New	Owned	Owned
Asphalt Paver (12 feet and 6 feet width)	New	Owned	Owned
Pay Loder	New	Owned	Owned
Dump Truck 6-10 tone	New	Owned	Owned
Bitumen Presser sprayer (Truck Mounted)	New	Owned	Owned
Site-on Type thermoplastic Road marking machine	New	Owned	Owned
Air Compressor	New	Owned	Owned

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মরাদ্দক নিয়ন্ত্রণ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

Pneumatic Tyred Roller, 10 tone	New	Owned	Owned
Smooth Wheeled Steel Roller, 8-10 tone	New	Owned	Owned
Water Tank	New	Owned	Owned
Excavator	New	Owned	Owned
5.			
Elements of Activity		Brief description of Activity	
N/A		N/A	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. on behalf of RAB-RC (Pvt) Limited-Tantia Construction Limited-MS. Hoque Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan-119536.pdf	277.20	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119536 **Invitation Reference No. :** e-GP/PMP(Road)/Comilla/CZ-01/2017-18
Closing Date and Time : 11-Oct-2017 13:15 **Opening Date and Time :** 11-Oct-2017 13:15
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mrpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Comilla/CZ-07/2017-18	Periodic Maintenance Program PMP providing DBS wearing Course of Comilla-Palpara-Burichong-Mrpur Road Z-1041 from LRP Ch. 00 000 to LRP Ch. 12200 Working length 8600 m & Earth work Strengthening and DBS Wearing Course from 1st to 8thp Km Ch 0000 to 7800 Km with Protective work PMP Roads at Rajachapitala-Ramchandrapur-Pachkitta Z-1220 Road Under Road Division Comilla during the year 2017-2018.

M/S. Md. Jamil Iqbal
(Sub Contractor/Consultant - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	40.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	4480543663.19

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

Orient Trading & Builders Ltd.

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1.	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed

AAH

কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

(a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	64.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	4.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6400000000.00
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mohammad Alam on behalf of Orient Trading & Builders Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Personal Information of OTBL P-1 (New).pdf	1727.84	 Download
2	-	Personal Information of OTBL P-2 (New).pdf	1542.64	 Download
3	-	Personal Information of OTBL P-3 (New).pdf	1263.66	 Download

RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	84.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	3.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	1.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	43389289000.00
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. on behalf of RAB-RC (Pvt) Limited-Tantia Constr Hoque Enterprise (JV)

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
পল্লভাঙ্গা জেলা বাহাদুর সরকার

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বত্ব পরিচয় ও স্বাক্ষর বিভাগ
স্বত্ব পরিচয় ও সোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

দরপত্র মূল্যায়ন প্রতিবেদন

Name of the Work : Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

Package No : e-GP/PMP(Road)/Comilla/CZ-01/2017-18

Tender ID : 119536

কুমিল্লা সড়ক জোনে উপরোল্লিখিত টেন্ডার প্যাকেজটি গত ১২/০৯/২০১৭ তারিখে আহবান করা হয় এবং ১১/১০/২০১৭ তারিখে ইজিপিতে উন্মুক্ত করা হয়। উক্ত দরপত্রে মোট ০৩(তিন) জন দরদাতা অংশগ্রহণ করেন। দরদাতাদের উদ্ধৃত দর নিম্নরূপঃ

ক্রমিক নং	ওপেনিং মেমো অনুযায়ী ক্রম নং	দরদাতার নাম	প্রাক্কলিত মূল্য	উদ্ধৃত দর	প্রাক্কলিত মূল্য অপেক্ষা দরের পার্থক্য (%)
০১	০১	RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)	11,72,93,728.840	105564355.956	10.000% Less
০২	০২	M/S. Md. Jamil Iqbal		116016566.485	1.088% Less
০৩	০৩	Orient Trading & Builders Ltd.		117065037.985	0.195% Less

দরপত্র মূল্যায়ন কমিটি পিপিআর ২০০৮ এবং সরকারী নিয়ম-নীতিমালা ও মন্ত্রনালয়ের নির্দেশনা মোতাবেক সংশ্লিষ্ট সকল ডকুমেন্ট/সার্টিফিকেট যাচাই করেন। যার বিবরণ নিম্নরূপঃ

RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV) এর দাখিলকৃত অভিজ্ঞতা সনদ, অন্যান্য তথ্যাবলী, দর ইত্যাদি পরীক্ষা করা হয় এবং সঠিক পাওয়া গেছে বিধায় দরপত্রদাতা RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV) কে **Responsive** হিসেবে বিবেচনা করা হয়।


M/S. Md. Jamil Iqbal এর দাখিলকৃত অভিজ্ঞতা সনদ, অন্যান্য তথ্যাবলী, দর ইত্যাদি পরীক্ষা করা হয় এবং সঠিক পাওয়া গেছে বিধায় দরপত্রদাতা M/S. Md. Jamil Iqbal কে **Responsive** হিসেবে বিবেচনা করা হয়।


Orient Trading & Builders Ltd. এর দাখিলকৃত অভিজ্ঞতা সনদ, অন্যান্য তথ্যাবলী, দর ইত্যাদি পরীক্ষা করা হয় এবং সঠিক পাওয়া গেছে বিধায় দরপত্রদাতা Orient Trading & Builders Ltd. কে **Responsive** হিসেবে বিবেচনা করা হয়।

Lowest Responsive দরদাতা RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV) এর দর ১০,৫৫,৬৪,৩৫৫.৯৫৬ টাকা যা দাপ্তরিক প্রাক্কলিত মূল্য অপেক্ষা ১০.০০% কম। দরপত্র মূল্যায়ন কমিটি RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV) এর প্রতিটি আইটেম এর উদ্ধৃত দর পরীক্ষা-নিরীক্ষা করে বাজার দরের সাথে সংগতিপূর্ণ মনে করেন। TEC সর্বসম্মতিক্রমে RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV) এর দর ১০,৫৫,৬৪,৩৫৫.৯৫৬ টাকা অনুমোদনের জন্য সুপারিশ করেন।


(Arun Alo Chakma)
Superintending Engineer, RHD
Road Circle, Comilla
&
Member-Secretary, TEC


(Swapan Kanti Paul)
Executive Engineer,
LGED, Comilla
&
Member, TEC


(Md. Shahabuddin Khan)
Additional Chief Engineer, RHD
Comilla Zone, Comilla
&
Chairperson, TEC.


কাজী আব্দুল্লাহ আল-মাহমুদ
যোগাযোগ
পত্র পরিবহন ও যানবাহন বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Meeting Minutes of TEC

Invitation Reference No. e-GP/PMP(Road)/Comilla/CZ-01/2017-18

Tender ID : 119536

Date : 12/11/2017

Venue : Office of the Additional Chief Engineer, Comilla Zone, Comilla

1. Invitation Reference : 1822 Date:12-09-2017 (ACE, Comilla Zone)

2. Name of work : Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

3. Estimated cost : Tk. 11,72,93,728.840

4. Opening Date : 11-Oct-2017

5. Eligibility of Contract

	Minimum Requirement	Minimum requirement of Lead Partner of JVCA	Minimum requirement of other Partner(s) of JVCA	Clause
a) General Experience	10 years	10 years	10 years	ITT-15.1(a)
b) Similar nature of work	Tk. 750.00 Lac	Tk. 750.00 Lac	Tk. 200.00 Lac	ITT-15.1(b)(i)
	The minimum quantity of DBS Course = 2000 cum	The minimum quantity of DBS Course = 2000 cum	The minimum quantity of DBS Course = 750 cum	ITT-15.1(b)(ii)
c) Annual Const. Turn Over	Tk. 2350.00 Lac	Tk. 940.00 Lac	Tk. 587.50 Lac	ITT-16.1(a)
d) Liquid Asset	Tk. 500.00 Lac	Tk. 200.00 Lac	Tk. 125.00 Lac	ITT-16.1(b)
e) Tender Capacity	Tk. 875.00 Lac			ITT-16.1(d)

6.0 Number of Participants

Name of the Tenderer	Quoted Amount (Tk.)	Remarks
RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)	105564355.956	
M/S. Md. Jamil Iqbal	116016566.485	
Orient Trading & Builders Ltd.	117065037.985	

Signed
A.A.M.
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পল্লী পরিদপন ও মহাসড়ক বিভাগ
সড়ক পরিদপন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

7.0 Preliminary Examination

Sl. No	Name of Tenderer	Tender Security	Eligibility Declarations	Trade License	TIN	VAT	Legal Capacity	Litigation History	Evaluation, clarification & work in Hand	Authorization Letter	Tender Validity	Remarks
1	2	3	4	5	6	7	8	9	10	11	12	13
1	RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)	OK	OK	OK	OK	OK	OK	OK	OK	OK	Yes	Pass
2	M/S. Md. Jamil Iqbal	OK	OK	OK	OK	OK	OK	OK	OK	OK	Yes	Pass
3	Orient Trading & Builders Ltd.	OK	OK	OK	OK	OK	OK	OK	OK	OK	Yes	Pass

[Signature]

[Signature]


[Signature]

Signed
[Signature]
 কাজী আব্দুল্লাহ আল-মামুন
 সিনিয়র অফিসার
 সড়ক পরিবহন ও মরাদ্দের বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

(Amount in Lac Tk.)

8.0 Technical & Financial Examination:

Sl. No	Name of Tenderer	General Experience	Similar Nature of work		Annual Const. Turn-Over (As Declared)	Liquid Asset	Maximum Turnover	Work in Hand	Tender Capacity	Personal Capacity	Equipment Capacity	Remarks
1	2	3	4	5	6	7	8	9	10	11	12	13
1	RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)		ITT-15.1(b)(i)	ITT-15.1(b)(ii)	ITT-16.1(a)	ITT-16.1(b)				ITT-17.1	ITT-18.1	
	RAB-RC (Pvt) Limited.	OK	12610.84 >750	DBS Course = 27257.18>2000 cum	15734.52 >2350	1500 >500	35696.39	4183	49361.59 >875.00	OK	OK	Pass
	-Lead Partner											
	Tantia Construction Limited	OK	29141.42 >200	DBS Course = 20298.51>750 cum	1413.37 >587.50	500 =500	14195.72	0.00				
2	-Other Partner											
	M/S. Hoque Enterprise - Other Partner	OK	2421.10 >200	DBS Course = 6005.45>750 cum	2367.13 >587.50	500 =500	3811.93	0.00				
3	M/S. Md. Jamil Iqbal	OK	2033.33 >750	DBS Course = 6838.68>2000 cum	8961.08 >2350	500=500	10590.44	13942.5	1943.16 >875.00	OK	OK	Pass
3	Orient Trading & Builders Ltd.	OK	2516.72>750	DBS Course = 4387.50>2000 cum	12288.73 >2350	500=500	14201.44	0.00	21302.16 >875.00	OK	OK	Pass

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন প্রতিষ্ঠান ও মর্যাদাপূর্ণ বিভাগ
 নতুন প্রতিষ্ঠান ও চাকরি মর্যাদাপূর্ণ
 বাংলাদেশ সরকার


9.0 Conclusion:

03 (Three) Tenderers have submitted tender in e-Gp ID-119536. TEC meeting was held for evaluation on 12/11/2017. After examination and scrutiny, the evaluated responsive Tenderer with their position is as follows:-

Sl. No	Name of Tenderer	Estimated Cost (Tk.)	Quoted Amount (Tk.)	Examination of Individual Item	Position as per quoted Amount
1	RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)	11,72,93,728.840	10,55,64,355.956	OK	1 st
2	M/S. Md. Jamil Iqbal	11,72,93,728.840	11,60,16,566.485	OK	2 nd
3	Orient Trading & Builders Ltd.	11,72,93,728.840	11,70,65,037.985	OK	3 rd


RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV) has become the Lowest Responsive Tenderer and their quoted amount is 10.00% less of the estimated amount. After scrutiny of item-wise quoted rate of individual item by RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV), TEC found them consistent with current market rate. So as per provision, the e-GP system declared RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV) as the **WINNER**.

Therefore, The Tender Evaluation Committee (TEC) opines unanimously to recommend in favour of the WINNER Tenderer RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV) with an evaluated quoted amount of Tk. 10,55,64,355.956 (Taka Ten Crore Fifty Five Lac Sixty Four Thousand Three Hundred Fifty Five point Nine Five Six) for approval.


(Arun Alo Chakma)
Superintending Engineer, RHD
Road Circle, Comilla
&
Member-Secretary, TEC


(Swapan Kanti Paul)
Executive Engineer,
LGED, Comilla
&
Member, TEC


(Md. Shahabuddin Khan)
Additional Chief Engineer, RHD
Comilla Zone, Comilla
&
Chairperson, TEC.

Signed

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
নতুন পরিদপন ও মহাসড়ক বিভাগ
সড়ক পরিদপন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

প্রত্যয়নপত্র

বিষয় : কুমিল্লা জোনের অধীন e-gp এর মাধ্যমে আহ্বানকৃত Tender ID No. 119536, Tender Package No. e-GP/PMP(Road)/Comilla/CZ-01/2017-18 শীর্ষক কাজের দরপত্র অনুমোদন প্রসঙ্গে।

সরেজমিনে পরিদর্শনকালে দেখা যায় যে, উল্লেখিত কাজের জন্য দরপত্র মূল্যায়ন কমিটি কর্তৃক মূল্যায়িত দরদাতা RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV) এর ১টি Asphalt Batching Plant ময়নামতি নামক স্থানে আছে।

(Md. Shahabuddin Khan)
Additional Chief Engineer, RHD
Comilla Zone, Comilla

Signed

AAM

কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
পত্র পরিবহন ও যানবাহন বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


প্রত্যয়নপত্র

Tender No.: e-GP/PMP(Road)/Comilla/CZ-01/2017-18

Tender ID: 119536

Name of Work: Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.

এই মর্মে প্রত্যয়ন করা যাচ্ছে যে, বর্ণিত কাজের জন্য প্রয়োজনীয় যন্ত্রপাতি, আর্থিক এবং কারিগরি সক্ষমতা RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV) এর রয়েছে।


(Md. Shahabuddin Khan)
Additional Chief Engineer, RHD
Comilla Zone, Comilla

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
পবিত্র পরিদপ ও মহাপ্রকৃতি বিভাগ
পবিত্র পরিদপ ও পোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Rate comparison of the Lowest Responsive Evaluated Tenderer

Tender No: 119536

Contract Package no.: e-GP/PMP(Road)/Comilla/CZ-01/2017-18

Name of Work: Periodic Maintenance Program PMP providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road Z-1041 from LRP Ch. 00 000 to LRP Ch. 12200 Working length 8600 m & Earth work Strengthening and DBS Wearing Course from 1st to 8th Km Ch 0000 to 7800 Km with Protective work PMP Roads at Rajachapitala-Ramchandrapur-Pachkitta Z-1220 Road Under Road Division Comilla during the year 2017-2018.

Item Code	Item Description	Unit	Quantity	Quoted Rate of RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)	RHD Schedule Rate (2015)	Remarks
01/02/04.	Provision, Maintenance and Removal of Sign Boards	L.S.	1	8849.001	8849.00	Quoted rate is constant
01/02/07.	Progress photographs.	Month	6	1000.001	1000.00	Quoted rate is constant
01/03/01.	Provide and Remove Site Laboratory & Equipment	L.S.	1	287449.018	331843.00	Quoted rate is constant
01/03/02.	Maintain Site Laboratory	Month	6	7699.001	7699.00	Quoted rate is constant
02/02/02	Road way Excavation in suitable material	Cum	324.00	111.434	171.00	Quoted rate is constant
02/02/03	Road way Excavation in Existing Pavement.	Cum	1082.67	175.959	265.00	Quoted rate is constant
02/04/02	Channel excavation in suitable material	Cum	406.25	113.257	173.00	Quoted rate is constant
02/05/03	Sand Backfill for Structures	Cum	135.40	1,036.125	1,174.00	Quoted rate is constant
02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	5186.25	206.316	309.00	Quoted rate is constant
02/07/01	Preparation of sub grade 300 mm depth.	Cum	1375.00	48.302	69.00	Quoted rate is constant
02/08/01	Improved Subgrade	Cum	594.00	844.859	916.00	Quoted rate is constant
02/10/01	Construction of soil Earthen shoulders.	Cum	8649.90	206.268	259.00	Quoted rate is constant
03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	35769.50	34.214	48.00	Quoted rate is constant
03/01/02	Repair of Pothole on the existing pavement.	Cum	99.90	13,428.352	15,733.00	Quoted rate is constant
03/02/01	Sub-Base	Cum	275.00	4,103.183	4,361.00	Quoted rate is constant
03/03/01	Aggregate Base Type I	Cum	1278.75	5,939.383	6,566.00	Quoted rate is constant
03/03/02	Aggregate Base Type II	Cum	4292.93	4,206.423	4,732.00	Quoted rate is constant
03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	37144.50	99.768	123.00	Quoted rate is constant
03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	39015.50	43.713	46.00	Quoted rate is constant
03/10/02b	DBS-Wearing Course 40mm Thick (Av.)	Cum	3046.40	17,969.003	20,118.00	Quoted rate is constant
03/13/01	Brick on End Edging	Lin.M	18570.00	94.883	103.00	Quoted rate is constant
05/01/01	Single Layer Brick Flat Soling	Sqm	734.00	415.928	468.00	Quoted rate is constant
05/01/02a	Concrete class-10	Cum	76.10	7,127.834	8,466.00	Quoted rate is constant
05/01/02j	Concrete class-25	Cum	34.238	13,076.981	14,799.00	Quoted rate is constant
05/02/02	High Yield Reinforcement Bars	tonne	3.238	79,536.419	95,236.00	Quoted rate is constant
05/05/01	New and Extended Brickwork	Cum	182.28	6,473.418	7,408.00	Quoted rate is constant
06/05/01	Road Marking-Thermoplastic Material (Indicate if screed or spray application)	Sqm	344.00	1,056.755	1,069.00	Quoted rate is constant
06/10/01	Traffic Signs	Each	40.00	6,901.001	6,901.00	Quoted rate is constant
06/10/02	Sign Post	Each	40.00	3,073.001	3,073.00	Quoted rate is constant
06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Each	160.00	1,970.379	2,068.00	Quoted rate is constant
06/16/01	Concrete KM Post	Each	8.00	8,555.778	8,656.00	Quoted rate is constant

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদপন ও মহাসড়ক বিভাগ
 নতুন পরিদপন ও পোহ মহাসড়ক
 বাংলাদেশ সরকার

Item Code	Item Description	Unit	Quantity	Quoted Rate of RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)	RHD Schedule Rate (2015)	Remarks
06/17/01a	R.C.C Palisiding 4m post 200 mm x 200mm	M	200.00	9,448.835	10,037.00	Quoted rate is constant
06/17/01b	R.C.C Palisiding 3m post 150 mm x 150mm	M	620.00	6,306.568	6,602.00	Quoted rate is constant
PWD-15.02	Plaster work 12mm thick(avg.)	Sqm	1782.00	246.001	214.00	Quoted rate is constant

(Md. Shahabuddin Khan)
Additional Chief Engineer, RHD
Comilla Zone, Comilla

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
অতিরিক্ত প্রধান
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	119536	Invitation Reference No. :	e-GP/PMP(Road)/Comilla/CZ-01/2017-18
Closing Date and Time :	11-Oct-2017 13:15	Opening Date and Time :	11-Oct-2017 13:15
Procuring Entity :	Comilla Zone		
Brief :	Periodic Maintenance Program (PMP) providing DBS wearing Course of Comilla-Palpara-Burichong-Mirpur Road (Z-1041) from LRP Ch. 00 + 000 to LRP Ch. 12+200, (Working length = 8600 m) & Earth work, Strengthening and DBS Wearing Course from 1st to 8th(p) Km (Ch 0+000 to 7+800 Km) with Protective work (PMP Roads) at Rajachapitala-Ramchandrapur-Pachkitta (Z-1220) Road Under Road Division Comilla during the year 2017-2018.		
Tender/Proposal Status :	Being evaluated		

[View Notice](#)[Save As PDF](#)[Print](#)

Tenderer/Consultant Name : M/S. Md. Jamil Iqbal

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities : 01	61000.014
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Bill of Quantities : 02	4964861.753
5	Bill of Quantities : 03	100501890.494
6	Bill of Quantities : 05	7441503.194
7	Bill of Quantities : 04	3047311.029
	Grand Total	116016566.485

Tenderer/Consultant Name : Orient Trading & Builders Ltd.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities : 01	120000.014
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Bill of Quantities : 02	4000794.253
5	Bill of Quantities : 03	102381329.494
6	Bill of Quantities : 05	6887103.194
7	Bill of Quantities : 04	3675811.029
	Grand Total	117065037.985

Tenderer/Consultant Name : RAB-RC (Pvt) Limited-Tantia Construction Limited-M/S. Hoque Enterprise (JV)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities : 01	348492.031
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Bill of Quantities : 02	3835377.552
5	Bill of Quantities : 03	91260615.940
6	Bill of Quantities : 05	7384403.606
7	Bill of Quantities : 04	2735466.826
	Grand Total	105564355.956

Signed
AAB
কাজী আব্দুল আলী-মামুন
মোহাম্মাদ
পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লব পরিচালক ও মোহাম্মাদ
পল্লব পরিচালক ও মোহাম্মাদ
পল্লব পরিচালক ও মোহাম্মাদ