

Name of work : DBS Weaving Course at Ch. 00+000 (Chaulia Bus Stand) to Ch. 09+300 (Dholhara Bazar) & Ch. 26+165 (Pokita) to Ch. 30+930 (Monokhali) of Magura-Narail (R-720) Road under Road Division, Magura during the year 2017-2018.


Tender ID No.- 185508

Invitation Reference No.- e-GP/33/ACE Khu/2017-2018

Rate Comparison

SL No	Item Code No	Item Description	Quantity	Unit	Estimated Rate as per RHD Schedule of Rates 2015	Amount (Taka)	MD. MOYENUDDIN (BASHI)			Remarks
							Quoted Rate	Amount	Dif. of Quoted Rate & SoR 2015	
Division 1 - General & Site Facilities										
1	01/02/01	Maintenance and Protection of Traffic	1.00	LS	80,257.00	80,257.00	60,500.027	60,500.027	-24.617%	Rate is justified with respect to current market price of labor, materials and equipment.
1	01/02/04	Provision, Maintenance and Removal of sign Boards	1.00	LS	8,849.00	8,849.00	1,890.674	1,890.674	-78.634%	
2	01/02/07	Progress photographs	6.00	Month	1,000.00	6,000.00	494.382	2,966.292	-50.562%	
3	01/03/01	Provide and Remove Site laboratory and Equipment	1.00	LS	331,843.00	331,843.00	23,142.819	23,142.819	-93.028%	
4	01/03/02	Maintain Site laboratory and Equipment	6.00	Month	7,699.00	46,194.00	2,471.911	14,831.466	-67.893%	
Sub Total for Division-1 =						473,143.00		103,331.278	-78.161%	

SL No	Item Code No	Item Description	Quantity	Unit	Estimated Rate as per RHD Schedule of Rates 2015	Amount (Taka)	Concord Pragates Consortium Ltd.			Remarks
							Quoted Rate	Amount	Dif. of Quoted Rate & SoR 2015	
Division 2 - Earth Works.										
5	02/10/01	Construction of Soil Earthen Shoulder	10190.70	Cum	259.00	2,639,391.30	200.237	2,040,555.196	-22.688%	
Sub Total for Division-2 =						2,639,391.30		2,040,555.196	-22.688%	

Signed

 কাজী আবদুল্লাহ আল মামুন
 নির্মিতা প্রকৌশলী
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Name of work : DBS Wearing Course at Ch. 00+000 (Chaulia Bus Stand) to Ch. 09+300 (Dholhara Bazar) & Ch. 26+165 (Pokita) to Ch. 30+930 (Monokhali) of Magura-Narail (R-720) Road under Road Division, Magura during the year 2017-2018.

Tender ID No.- 185508


Invitation Reference No.- e-GP/33/ACE Khu/2017-2018

Rate Comparison


SL No	Item Code No	Item Description	Quantity	Unit	Estimated Rate as per RHD Schedule of Rates 2015	Amount (Taka)	MD. MOYENUDDIN (BASHI)			Remarks
							Quoted Rate	Amount	Dif. of Quoted Rate & SoR 2015	
Division 3 - Pavement Work										
11	03/07/01a	Bituminous Tack Coat (Plant Work)	127538.50	Sqm	46.00	5,866,771.00	39.415	5,028,929.978	-14.315%	
12	03/11/01	Premix Bituminous Carpeting (for Profile correction)	1847.40	Cum	16,224.00	29,972,217.60	14,674.809	27,110,242.147	-9.549%	
13	03/10/02b	DBS -Wearing Course 50mm thick (Av)(Plant Method)	4067.68	Cum	20,118.00	81,833,586.24	18,296.803	74,425,539.627	-9.053%	
		bitumen grade 60/70				117,672,574.84		106,562,711.752	-9.441%	

Grand Total (1+2+3+5+6)=	120,785,109.14	108,706,598.226	-10.000%
--------------------------	----------------	-----------------	----------

প্রত্যয়ন করা যাচ্ছে যে, ঠিকাদারের উদ্বৃত্ত দরে অর্থাৎ দাপ্তরিক প্রাক্কলিত মূল্যের ১০.০০০% নিম্ন দরে দরপত্রের প্লেসিফিকেশন অনুযায়ী যথাযথ গুণগতমান বজায় রেখে বিবেচনামূলক কাজ বাস্তবায়ন করা সম্ভব।


(Md. Suruz Mia)
Member - Secretary
TEC, Khulna Zone

&
Superintending Engineer (C.C), RHD
Road Circle, Jessore.


(Md. Georgis Hossain)
Chairperson
TEC, Khulna Zone

&
Additional Chief Engineer (C.C), RHD
Khulna Zone, Khulna.

Signed

কাজী আবদুল্লাহ আল মামুন
সিনিয়র জেএমএস
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার