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Tender Evaluation Report 1 - Eligibility Report

Tender/Proposal Detail

Tender/Proposal ID : 147974 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra)
(N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-23/PMPRoad/2017-2018.

Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir
Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

Tender Validity Yes

Tender Security Yes

JVCA Partner's Information given or not (If any) Yes

Joint Venture Agreement Yes

Subcontractor's Information given or not (If any) Yes

Tender Contents Yes

Tenderer Information Yes

Eligibilty Declarations Yes

Trade license or Equivalent Yes

Taxation Obligations Documents or Equivalent Yes

Legal Capacity Yes

Litigation History No

Solvency Yes

Country of Origin Yes

Authorization Letter confirming the signatory of the Tenderer from Organization Yes

Accepted in preliminary Evaluation Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Tender Evaluation Report 1 2/12/2018

https://www.eprocure.gov.bd/officer/TER1.jsp?tenderid=147974&lotId=242505&isview=y&stat=eval&sign=y&in=y&evalCount=0 1 / 19



Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation
Report 1 On

23 Jan 2018 15:19 23 Jan 2018 15:24 24 Jan 2018 09:47

Comments Sign Sign Sign
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Tender Evaluation Report 2 - Technical Responsiveness Report

Tender/Proposal Detail

Tender/Proposal ID : 147974 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra)
(N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Technical Responsiveness Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-23/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of
Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad
2017-2018.

Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir
(Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria

Name of Tenderer/Consultant Tenderer's
Qualification

Tenderer's
Experience Turnover Liquid

Asset

Conformity of
the

Scheduled of
Requirements

Eligibility and
Conformity of

Materials,
Equipments
and Services

Adequacy
of

Technical
Proposal

Evaluation
Status

Masud Hi-Tech Engineering Ltd. & National
Development Engineers Ltd. - JV Yes Yes Yes Yes Yes Yes Yes Technically

Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation
Report 2 On

23 Jan 2018 15:19 23 Jan 2018 15:24 24 Jan 2018 09:49

Comments Sign Sign Sign
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Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal ID : 147974 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra)
(N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Financial Evaluation and Price Comparison

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-23/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of
Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad
2017-2018.

Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir
(Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Price Evaluation

Evaluation Report Header

Rank Name of Tenderer Official Est
Cost

Quoted Amount (in
BDT)

Deviation
Amount

% of
Deviaiton

L1 Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV
(Winner)

184922555.460 166430299.914 18492255.546 10.000

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant Status

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation
Report 3 On

24 Jan 2018 10:28 24 Jan 2018 10:27 24 Jan 2018 10:24

Tender Evaluation Report 3 2/12/2018

https://www.eprocure.gov.bd/officer/TER3.jsp?tenderid=147974&lotId=242505&isview=y&rId=130184&in=y&evalCount=0 5 / 19



Comments Sign Sign Sign

Domestic preference calculated on the basis following formula :-
1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their

final destination [BDT])
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Tender Evaluation Report 4 - Final Evaluation Report

Tender/Proposal Detail

Tender/Proposal ID : 147974 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra)
(N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Final Evaluation Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-23/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of
Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad
2017-2018.

Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir
(Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Name of Tenderer/Consultant Recommended for Award

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

Post Qualification Report Clarification on Tenders

View Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation
Report 4 On

24 Jan 2018 10:32 24 Jan 2018 10:50 24 Jan 2018 10:31

Comments Sign Sign Sign
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List of Tenderers/Consultants for seeking clarification

Tender/Proposal Detail

Tender/Proposal ID : 147974 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

 

S. No. List of Tenderers Clarification Status Action

1 Masud Hi-Tech Engineering Ltd. & National Development
Engineers Ltd. - JV 
(JVCA - View Details)

-   View Evaluation Status
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Opening Report

Tender/Proposal Detail

Tender/Proposal ID : 147974 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

 

Package No. : DZe-GP-23/PMPRoad/2017-2018.

Package Description : Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Form Name Action

Tenderer Information Form (e-PW3-2) - Part - 1 Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 3 Individual Report  |   Comparative Report

e-Tender Submission Letter (Form e-PW3-1) Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 4 Individual Report  |   Comparative Report

Subcontractor Information (Form e-PW3-3) Individual Report  |   Comparative Report

Personnel Information (Form e-PW3-4) Individual Report  |   Comparative Report

Past Performance Evaluation and rating matrix for different aspects Individual Report  |   Comparative Report

Lot No. : 1

Lot Description : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-
540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

TOR1 View

TOR2 View

Form Name Action

Division 2 : Earth Work Individual Report  |   Comparative Report

Division 1 : General & Site facilities Canceled Form

Unconditional Discount Form Individual Report  |   Comparative Report

Division 3 : Pavement Works Individual Report  |   Comparative Report

Division 5 : Structures Individual Report  |   Comparative Report

Division 6 : Incidental Individual Report  |   Comparative Report

Division 1 : General & Site facilities Individual Report  |   Comparative Report

Grand Summary Individual Report  |   Comparative Report
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Tender/Proposal Opening Report 1

Tender/Proposal Detail

Tender/Proposal ID : 147974 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra)
(N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender/Proposal Package No. and
Description :

DZe-GP-23/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of
Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad
2017-2018.

Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir
(Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type Funding By Budget Type Method

NCT GOB Revenue Open Tendering Method

Procurement Plan

Approving Authority Approval Status

Name: Md. Abdus Sabur

Designation: Additional Chief Engineer

Role: PE

Office Name: Dhaka Zone

Organization: Roads & Highways Department (RHD)

Approved

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date

Daily Industry 01-Jan-2018

The Daily Jaijaidin 01-Jan-2018

Daily Khola Kagoj 01-Jan-2018

Tender/Proposal Date and Time

Date and Time of Publishing Date and Time of Closing

20-Dec-2017 18:40 18-Jan-2018 12:23

Opening Date and Time

Original Date and Time

18-Jan-2018 12:23

Tender/Proposal Document

Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

2 1 0 1

TOC Members

Committee Members ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka.

Committee Role Chairperson Member Secretary

Tender/Proposal Opening Report 1 2/12/2018

https://www.eprocure.gov.bd/officer/TOR1.jsp?tenderid=147974&lotId=242505&frm=eval 10 / 19



Designation Additional Chief Engineer Superintending Engineer

PE Office Dhaka Zone Dhaka Zone

Electronically Signed TOR On 18 Jan 2018 16:10 18 Jan 2018 14:21

Comments Sign Sign
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Tender Opening Report 2

Tender/Proposal Detail

Tender/Proposal ID : 147974 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra)
(N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-23/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of
Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad
2017-2018.

Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir
(Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Tender Date and Time

Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date

20-Dec-2017 18:40 18-Jan-2018 12:23 18-Jan-2018 12:23 18-May-2018 15-Jun-2018

Tender Document

Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

2 1 0 1

S. No. Name of Tenderer /
Consultant

Date and Time of
Submission

Tender Security
Type

Tender Security
Amount

Name of Bank & Branch,
Date of Issue

Tender Security
Valid upto (Date)

Tender
Validity upto

(Date)

1 Masud Hi-Tech
Engineering Ltd. &
National Development
Engineers Ltd. - JV 
(JVCA - View Details)

18-Jan-2018
09:49

Bank Guarantee 4700000.00 Bank: Bank Asia Limited
Branch: BAL_Gulshan
Branch
17-Jan-2018 15:35

15-Jun-2018 18-May-2018

Official Cost Estimate (In BDT)

184922555.460

Opening Report Header

S.
No Name of Tenderer Quoted Amount (in BDT)

Without Discount
Discount in

Percentage (%)
Discount in

Amount
Quoted Amount (in BDT)

with Discount

1 Masud Hi-Tech Engineering Ltd. & National
Development Engineers Ltd. - JV

166430299.914 0.000 0.000 166430299.914

Opening Report Footer

TOC Members

Committee Members ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka.

Committee Role Chairperson Member Secretary

Designation Additional Chief Engineer Superintending Engineer

PE Office Dhaka Zone Dhaka Zone

Electronically Signed TOR On 18 Jan 2018 16:11 18 Jan 2018 14:36

Comments Sign Sign

Tender Opening Report 2 2/12/2018

https://www.eprocure.gov.bd/officer/TOR2.jsp?tenderid=147974&lotId=242505&frm=eval 12 / 19



Home  |  About e-GP  |  Contact Us  |  RSS Feed  |  Terms and Conditions  |  Service Level  |  Disclaimer and Privacy Policy  |  New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x,

14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved. 
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Tender Opening Report 2 2/12/2018

https://www.eprocure.gov.bd/officer/TOR2.jsp?tenderid=147974&lotId=242505&frm=eval 13 / 19



Home Message Box APP Tender Workflow Evaluation Debarment Complaint Mgmt My Account Help

Print   Save As PDF    Go Back To Dashboard

Last Login : Tuesday, 13 Feb, 2018 09:26:09 Welcome, MD. Nazrul Islam  |   Logout

View All Notifications    

Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 147974 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-23/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
(JVCA - View Details)

Division 2 : Earth Work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Division 2 :
Earth Work 02/02/01 Roadway Excavation

in unsuitable soil Cum 270.000 163.268
One Hundred and Sixty-
Three point Two Six
Eight

44082.360 Forty-Four Thousand AND Eighty-Two
point Three Six

2 Division 2 :
Earth Work 02/07/02 Preparation of Sub-

grade 450mm depth Sqm 900.000 102.871 One Hundred and Two
point Eight Seven One 92583.900 Ninety-Two Thousand Five Hundred

and Eighty-Three point Nine

3 Division 2 :
Earth Work 02/08/01 Improved Sub-grade Cum 650.000 683.858

Six Hundred and Eighty-
Three point Eight Five
Eight

444507.700 Four Lakh Forty-Four Thousand Five
Hundred and Seven point Seven

4 Division 2 :
Earth Work 02/10/01 Construction of Soil

Earthen Shoulders Cum 270.000 242.954 Two Hundred and Forty-
Two point Nine Five Four 65597.580 Sixty-Five Thousand Five Hundred

and Ninety-Seven point Five Eight

5 Division 2 :
Earth Work 02/12/01 Sub-grade Drains Meter 528.000 260.803 Two Hundred and Sixty

point Eight Zero Three 137703.984
One Lakh Thirty-Seven Thousand
Seven Hundred and Three point Nine
Eight Four

Grand Total: 784475.524
Seven Lakh Eighty-Four Thousand
Four Hundred and Seventy-Five point
Five Two Four

This Division 2 : Earth Work is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers
Ltd. - JV

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - Analysis of Rate 147974.pdf 267.63 Download
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Tender/Proposal Detail

Tender/Proposal ID : 147974 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-23/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%)[In figure] Discount in Percentage (%) [In word]

0.000 Zero

0.000 Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development
Engineers Ltd. - JV
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Tender/Proposal Detail

Tender/Proposal ID : 147974 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-23/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
(JVCA - View Details)

Division 3 : Pavement Works

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1

Division 3
:
Pavement
Works

03/01/01 Scarify, Mix and Re-compact
Existing Pavement and/or Shoulder Sqm 12653.000 44.696 Forty-Four point Six

Nine Six 565538.488

Five Lakh Sixty-
Five Thousand
Five Hundred and
Thirty-Eight point
Four Eight Eight

2

Division 3
:
Pavement
Works

03/02/01 Sub-Base Cum 135.000 3783.954

Three Thousand
Seven Hundred and
Eighty-Three point
Nine Five Four

510833.790

Five Lakh Ten
Thousand Eight
Hundred and
Thirty-Three point
Seven Nine

3

Division 3
:
Pavement
Works

03/03/02 Aggregate Base Type-II Cum 1512.720 4303.239

Four Thousand
Three Hundred and
Three point Two
Three Nine

6509595.700

Sixty-Five Lakh
Nine Thousand
Five Hundred and
Ninety-Five point
Seven

4
Division 3
:
Pavement
Works

03/03/01 Aggregate Base Type-I Cum 1897.950 5541.471
Five Thousand Five
Hundred and Forty-
One point Four
Seven One

10517434.884

One Crore Five
Lakh Seventeen
Thousand Four
Hundred and
Thirty-Four point
Eight Eight Four

5
Division 3
:
Pavement
Works

03/06/01a Bituminous Prime Coat (Plant
Placed) Sqm 12563.000 105.627

One Hundred and
Five point Six Two
Seven

1326992.001

Thirteen Lakh
Twenty-Six
Thousand Nine
Hundred and
Ninety-Two point
Zero Zero One

6

Division 3
:
Pavement
Works

03/07/01a Bituminous Tack Coat (Plant Work) Sqm 33834.000 37.501 Thirty-Seven point
Five Zero One 1268808.834

Twelve Lakh Sixty-
Eight Thousand
Eight Hundred
and Eight point
Eight Three Four

7

Division 3
:
Pavement
Works

03/10/01b Dense Bituminous Surfacing Base
Course (Plant Method) Cum 922.310 18424.823

Eighteen Thousand
Four Hundred and
Twenty-Four point
Eight Two Three

16993398.501

One Crore Sixty-
Nine Lakh Ninety-
Three Thousand
Three Hundred
and Ninety-Eight
point Five Zero
One

8
Division 3
:
Pavement
Works

03/10/02b Dense Bituminous Surfacing-
Wearing Course (Plant Method) Cum 2408.940 18808.935

Eighteen Thousand
Eight Hundred and
Eight point Nine
Three Five

45309595.879

Four Crore Fifty-
Three Lakh Nine
Thousand Five
Hundred and
Ninety-Five point
Eight Seven Nine

Individual Report 2/12/2018
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9
Division 3
:
Pavement
Works

03/14/02a Dry Lean Concrete Class-20 (
Concrete Mixture) Cum 876.000 11892.404

Eleven Thousand
Eight Hundred and
Ninety-Two point
Four Zero Four

10417745.904

One Crore Four
Lakh Seventeen
Thousand Seven
Hundred and
Forty-Five point
Nine Zero Four

10

Division 3
:
Pavement
Works

03/15/03b
Cement Concrete Pavement
(Concrete Class-35) (Batching
Plant without Concrete Paver).

Cum 3066.000 16878.912

Sixteen Thousand
Eight Hundred and
Seventy-Eight point
Nine One Two

51750744.192

Five Crore
Seventeen Lakh
Fifty Thousand
Seven Hundred
and Forty-Four
point One Nine
Two

11

Division 3
:
Pavement
Works

Sp-01
Single Layer Brick Flat Soling by
auto bricks i/c 75mm thick
compacted sand cushion

Sqm 900.000 588.669
Five Hundred and
Eighty-Eight point Six
Six Nine

529802.100

Five Lakh Twenty-
Nine Thousand
Eight Hundred
and Two point
One

12
Division 3
:
Pavement
Works

Sp-02 Herring Bond Brick Pavement by
Auto Bricks i/c 12mm sand cushion Sqm 900.000 797.768

Seven Hundred and
Ninety-Seven point
Seven Six Eight

717991.200

Seven Lakh
Seventeen
Thousand Nine
Hundred and
Ninety-One point
Two

Grand Total: 146418481.473

Fourteen Crore
Sixty-Four Lakh
Eighteen
Thousand Four
Hundred and
Eighty-One point
Four Seven Three

This Division 3 : Pavement Works is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development
Engineers Ltd. - JV
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Tender/Proposal Detail

Tender/Proposal ID : 147974 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-23/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
(JVCA - View Details)

Division 5 : Structures

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division 5
:
Structures

05/01/02a
Concrete Class as Detailed
on Drawings (Class10)
(Concrete Mixer)

Cum 34.200 7037.879
Seven Thousand AND
Thirty-Seven point Eight
Seven Nine

240695.462
Two Lakh Forty
Thousand Six Hundred
and Ninety-Five point
Four Six Two

2
Division 5
:
Structures

05/01/02e
Concrete class-20 (Deck
slab, side walk, wheel guard,
curb etc)

Cum 81.600 13960.698
Thirteen Thousand Nine
Hundred and Sixty point
Six Nine Eight

1139192.957
Eleven Lakh Thirty-Nine
Thousand One Hundred
and Ninety-Two point
Nine Five Seven

3
Division 5
:
Structures

05/02/02 High Yield Reinforcement
Bars. Tonne 158.098 74192.193

Seventy-Four Thousand
One Hundred and
Ninety-Two point One
Nine Three

11729637.329

One Crore Seventeen
Lakh Twenty-Nine
Thousand Six Hundred
and Thirty-Seven point
Three Two Nine

Grand Total: 13109525.748

One Crore Thirty-One
Lakh Nine Thousand
Five Hundred and
Twenty-Five point Seven
Four Eight

This Division 5 : Structures is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers
Ltd. - JV
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Tender/Proposal Detail

Tender/Proposal ID : 147974 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-23/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
(JVCA - View Details)

Division 6 : Incidental

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words
(BDT)

Total Price

In Figures
(BDT)

Total
Price

In Words
(BDT)

1
Division
6 :
Incidental

06/05/01 Road Marking - Thermoplastic Sqm 540.000 921.787

Nine
Hundred
and
Twenty-
One point
Seven
Eight
Seven

497764.980

Four Lakh
Ninety-
Seven
Thousand
Seven
Hundred
and Sixty-
Four point
Nine
Eight

2
Division
6 :
Incidental

PWD
16.6

Painting to New Jersey Barrier/ Road Divider, Road Midian in
two coats with approved best quality and colour of synthetic
enamel paint delivered from authorized local agent of the
manufacturer in a sealed container, having highly water
resistant, high bondibillty, flexible, using specific brand thinner
applied by brass/roller/spray over a coat of priming elapsing
time for drying including surface cleaning from dust, oil or dirt,
smoothening, finishing and polishing with sand paper and
necessary tools, scaffolding, testing charges etc. all complete
in all floors approved and accepted by the Engineer.

Sqm 544.000 172.067

One
Hundred
and
Seventy-
Two point
Zero Six
Seven

93604.448

Ninety-
Three
Thousand
Six
Hundred
and Four
point Four
Four Eight

3
Division
6 :
Incidental

Spe-01

100mm thick semi-grouting with brick metal (Auto brick
pavement) and hot bitumen laying and spreading bmetal@
150mm loose in two layers of 100mm & 50mm to proper
camber,level,Grade superelevation and spraying hot bitumen
@2.00 kg per sqm on the 1st layer and @3.00 kg per sqm. on
the 2nd layer and rolling properly with 8 to 10 MT road roller,
heating bitumen from 177 C to 190 C temperature etc
complete as per direction of the E/ch. (Including labour and
cost of all other materials)

Cum 274.500 7500.001

Seven
Thousand
Five
Hundred
point Zero
Zero One

2058750.275

Twenty
Lakh Fifty-
Eight
Thousand
Seven
Hundred
and Fifty
point Two
Seven
Five

4
Division
6 :
Incidental

Spe-02 Construction of RCC Saucer Drain Lin. Meter 1100.000 2287.149

Two
Thousand
Two
Hundred
and
Eighty-
Seven
point One
Four Nine

2515863.900

Twenty-
Five Lakh
Fifteen
Thousand
Eight
Hundred
and Sixty-
Three
point Nine

5
Division
6 :
Incidental

Spe-03 Construction of RCC U Drain Lin. Meter 242.000 2976.199

Two
Thousand
Nine
Hundred
and
Seventy-
Six point

720240.158

Seven
Lakh
Twenty
Thousand
Two
Hundred
and Forty

Individual Report 2/12/2018
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One Nine
Nine

point One
Five Eight

Grand
Total: 5886223.761

Fifty-Eight
Lakh
Eighty-Six
Thousand
Two
Hundred
and
Twenty-
Three
point
Seven Six
One

This Division 6 : Incidental is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers
Ltd. - JV
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Tender/Proposal Detail

Tender/Proposal ID : 147974 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-23/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
(JVCA - View Details)

Division 1 : General & Site facilities

.

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit
Nominal
Quantity

Unit Price
in Figures

(BDT)
Unit Price in Words (BDT)

Total Price
in Figures

(BDT)
Total Price in Words (BDT)

1
Division 1 :
General &
Site facilities

01/01/01 Maintenance and
Protection of Traffic LS 1 40256.952

Forty Thousand Two
Hundred and Fifty-Six point
Nine Five Two

40256.952
Forty Thousand Two
Hundred and Fifty-Six point
Nine Five Two

2
Division 1 :
General &
Site facilities

01/02/01
Supply, Eect and
Remove Field office
for Engineer

LS 1 95498.184
Ninety-Five Thousand Four
Hundred and Ninety-Eight
point One Eight Four

95498.184
Ninety-Five Thousand Four
Hundred and Ninety-Eight
point One Eight Four

3
Division 1 :
General &
Site facilities

01/02/04
Provision
maintenance and
Removal of sign
Boards

LS 1 11061.447
Eleven Thousand AND
Sixty-One point Four Four
Seven

11061.447 Eleven Thousand AND Sixty-
One point Four Four Seven

4
Division 1 :
General &
Site facilities

01/02/07 Progress
Photographs Month 4 1000.447 One Thousand point Four

Four Seven 4001.788 Four Thousand AND One
point Seven Eight Eight

5
Division 1 :
General &
Site facilities

01/03/01
Provide and Remove
Site Laboratory &
Equipment

LS 1 49979.965
Forty-Nine Thousand Nine
Hundred and Seventy-Nine
point Nine Six Five

49979.965
Forty-Nine Thousand Nine
Hundred and Seventy-Nine
point Nine Six Five

6
Division 1 :
General &
Site facilities

01/03/02 Maintain site
Laboratory Month 4 7698.768

Seven Thousand Six
Hundred and Ninety-Eight
point Seven Six Eight

30795.072
Thirty Thousand Seven
Hundred and Ninety-Five
point Zero Seven Two

Grand Total: 231593.408
Two Lakh Thirty-One
Thousand Five Hundred and
Ninety-Three point Four Zero
Eight

 

This Division 1 : General & Site facilities is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development
Engineers Ltd. - JV
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Tender/Proposal Detail

Tender/Proposal ID : 147974 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

 

 

Tenderer/Consultant Name :  Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

S. No. Form Name Amount (in BDT)

1 Division 2 : Earth Work 784475.524

2 Unconditional Discount Form 0.000

3 Division 3 : Pavement Works 146418481.473

4 Division 5 : Structures 13109525.748

5 Division 6 : Incidental 5886223.761

6 Division 1 : General & Site facilities 231593.408

 Grand Total 166430299.914
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Tender/Proposal Detail

Tender/Proposal ID : 147974 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

 

 

Form Name Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
Amount in (BDT)

Division 2 : Earth Work 784475.524

Unconditional Discount Form 0.000

Division 3 : Pavement Works 146418481.473

Division 5 : Structures 13109525.748

Division 6 : Incidental 5886223.761

Division 1 : General & Site facilities 231593.408

Grand Total 166430299.914
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Tender/Proposal Detail

Tender/Proposal ID : 147974 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-23/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 58.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 0.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date Never bankrupt

9 Total Turnover of last five (5) years (In BDT) 19010583045.2

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ‘4’ I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech
Engineering Ltd. & National Development Engineers Ltd. - JV

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - Past Performance Evaluation of .NDE.pdf 93.63 Download
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Tender/Proposal Detail

Tender/Proposal ID : 147974 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-23/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

Concrete Batching Plant Good Owned 1

Auto Mix Concrete Mixture Machine (with Hopper) Good Owned 1

Concrete Vibrator with Nozzle Good Owned 2

Transit Mixture Good Owned 4

Computerized Auto Batch Mix Asphalt Plant Good Owned 1

Asphalt Paver Machine Good Owned 1

Motor Grader 120 HP Good Owned 1

Vibratory Roller 10 Tonne Good Owned 1

Pay Loader Good Owned 1

Dump Trucks 6-10 Tonne Good Owned 4

Pneumatic Tyre Roller 10 Ton Good Owned 1

Smooth Wheel Steel Roller 8-10 Tonne Good Owned 1

Water Tanker 3000 Litres Good Owned 1

Bitumen Pressure Sprayer (Truck Mounted) Good Owned 1

Sit-on Type Thermoplastic Road Marking Machine Good Owned 1

Welding Machine Good Owned 1

Welding Machine Good Owned 1

5.

Elements of Activity Brief description of Activity

Joint Venture Purpose Joint Venture Purpose
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This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National
Development Engineers Ltd. - JV

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - Asphalt .Mixin.g. Plant.pdf 1718.79 Download

2 - Asphalt. ..Paver.pdf 1421.42 Download

3 - Bull ..Dozer.pdf 747.83 Download

4 - CAT ,..excavator.pdf 969.59 Download

5 - Dump. Truck .-3.pdf 2012.83 Download

6 - Tyre .Roller. 3.pdf 639.35 Download

7 - Vibr Tandam ..Compactor.pdf 1009.36 Download

8 - Wheel .Loader. 2.pdf 2179.83 Download

9 Work Plan (ITT 25.1(h)) Work schedule of 147974.pdf 119.37 Download
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Tender/Proposal Detail

Tender/Proposal ID : 147974 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-23/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

2. Registered e-mail ID of the Tenderer / JVCA Partner: mhel.nde.jv@gmail.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] Both are more than 10(ten) years

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring Entity's
Name

Address
Tel / Fax
e-mail

Brief
description

with
justifications

of the
similarity

compared to
the PE's

requirements

DKZ/40/2010-2011/R-01

8 (Eight) Lanning of at 4th K.M, 5th K.M & 6th K.M
on Jatrabari-Katchpur Road (Polder Road) of
Widening pavement at New 4 (Four) Lane under
Narayangonj Road Division during the year
2010-2011.

Prime
Contractor

05
January
2012

15 October
2014 372174643.400

Additional Chief
Engineer, RHD,
Dhaka Zone, Dhaka.
Phone: 02- 9569116
Email :
acedha@rhd.gov.bd,

Earthwork
212,732.280
Cum
Sub-Base
18,749.800
Cum
Aggregate
Base Type - I
10,416.510
Cum
Aggregate
Base Type - II
13,888.680
Cum
DBS Wearing
Course
2,230.040
Cum
DBS Base
Course
3,122.070
Cum
RCC Work
1,630.560
Cum

e-GP/12/ACEkhu/2014-
2015_ID-22253

Earthwork on Road Embankment, Widening
Strengthening of Existing Pavement,
Construction of Hard Shoulder, Surfacing (DBS),
RCC Pre-cast Palisiding, Road marking, Sign
Signal, KM Post from Ch. 0+000m to 9+065m of Prime

Contractor
30
June 25 April

2016 111107363.250

Executive Engineer,
RHD, Bagerhat
Road Division,
Sarak Bhaban,

Sub-Base
1,309.730
Cum
Aggregate
Base Type - II
8,712.750
Cum
DBS Wearing
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2015_ID-22253 Signboard-Morelgonj-Rayenda-Sharankhola-
Bogi Road (Z-7702) under Road Division,
Bagerhat during the year 2014-2015 (Package
No. WP-02)

Contractor 2015 2016 Bagerhat. Phone:
046862485 Email:
eebeg@rhd.gov.bd

Course
1,739.140
Cum
DBS Base
Course
2,684.650
Cum

Sub-Base 1,309.730 Cum
Aggregate Base Type - II
8,712.750 Cum DBS
Wearing Course
1,739.140 Cum DBS Base
Course 2,684.650 Cum

Earthwork on Road Embankment, Widening
Strengthening of Existing Pavement,
Construction of Hard Shoulder, Surfacing (DBS),
RCC Pre-cast Palisiding, Road marking, Sign
Signal, KM Post from Ch. 9+065m to 19+181m of
Signboard-Morelgonj-Rayenda-Sharankhola-
Bogi Road (Z-7702) under Road Division,
Bagerhat during the year 2014-2015 (Package
No. WP-03)

Prime
Contractor

30
June
2015

17 May
2016 106786925.260

Executive Engineer,
RHD, Bagerhat
Road Division,
Sarak Bhaban,
Bagerhat. Phone:
046862485 Email:
eebeg@rhd.gov.bd

Sub-Base
2,049.600
Cum
Aggregate
Base Type - II
8,791.109
Cum
DBS Wearing
Course
1,743.946
Cum
DBS Base
Course
2,829.113
Cum

DZ(e-GP)-
17/PMP(Road)/2016-2017

Overlay by DBS Wearing Course at Madanpur-
Madanganj-Syedpur road R113 Ch. 0000m to
11000m of Narayangonj Road Division under
PMP during the year 2016-2017 PMP Road
2016-2017.

Prime
Contractor

20
March
2017

10
September
2017

132067741.490

Additional Chief
Engineer, RHD,
Dhaka Zone, Dhaka.
Phone: 02- 9569116
Email :
acedha@rhd.gov.bd

Aggregate
Base Type - I
4,571.25
Cum
Aggregate
Base Type - II
81.45 Cum
DBS Wearing
Course
3,025.00
Cum
DBS Base
Course
1,674.95
Cum
Single
Bituminous
Surface
Treatment
9,065.70 Sqm

DZ(e-
GP)/PMP(Road)/(05)/2016-
2017

Construction of Rigid Pavement at 1st km, 2nd
km, 3rd km, 4th (p) Km (Ch. 0+000 m to 3+500
m) of Matuail-Newtown-Konapara-Manikdi-
Shekerjaiga (Z-1102) Road under Dhaka Road
Division, Dhaka during the year 2016-2017
(PMP(Road) 2016-2017).

Prime
Contractor

23
October
2016

25 January
2017 135691706.640

Additional Chief
Engineer, RHD,
Dhaka Zone, Dhaka.
Phone: 02- 9569116
Email :
acedha@rhd.gov.bd

Improved Sub
grade
4,340.025
Cum
Sub-Base
2,223.330
Cum
Dense
Bituminous
Surfacing-
Wearing
Course (Plant
Method)
66.410 Cum
Concrete
Class 10
(Produced by
Concrete
Batching
Plant)
1,611.400
Cum
Concrete
Class 30
(Produced by
Concrete
Batching
Plant)
4,300.220
Cum

Periodic Maintenance of JangaShibpur-Raipura
Road (Ch: 0+000 to 7+915) (Z-2041) and Additional Chief

Improved Sub
grade 41.13
Cum
Sub-Base
1,099.92
Cum
Aggregate
Base Type-1
3,473.53
Cum
Dense
Bituminous
Surfacing-
Base Course
(Plant
Method)
512.77 Cum
Dense
Bituminous
Surfacing-
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DZ(e-GP)-
06/PMP(Road)/2016-2017

Shaheprotap-Narsingdi (Ch: 0+000m to 0+980m
& 3+530m to 4+880m) (R-210) Road with DBS
Wearing Course including Rigid pavement on
Bazar area under Narsingdi Road Division
during the year 2016-2017 (PMP(Road) 2016-
2017).

Prime
Contractor

23
October
2016

22 April
2017 133035324.300

Engineer, RHD,
Dhaka Zone, Dhaka.
Phone: 02- 9569116
Email :
acedha@rhd.gov.bd

Wearing
Course (Plant
Method)
2,304.20
Cum
Premix
Bituminous
Carpeting
376.237 Cum
Concrete
Class 10
(Produced by
Concrete
Batching
Plant) 536.25
Cum
Concrete
Class 30
(Produced by
Concrete
Batching
Plant)
1,430.00
Cum

DZ(e-GP)-
24/PMP(Road)/2015-2016

Dense Bituminous Surfacing (DBS) Wearing
Course at different km of Dhaka-Chittagong
National Highway (N1) & Dhaka-Sylhet National
Highway (N2) under Narayangonj Road Division
During the year 2015-2016 (PMP 2015-2016)
Tender ID : 41327.

Prime
Contractor

20
March
2016

10
November
2016

308803778.590

Additional Chief
Engineer, RHD,
Dhaka Zone, Dhaka.
Phone: 02- 9569116
Email :
acedha@rhd.gov.bd

Earthwork -
30004.618
Cum
Aggregate
Base Type - I
1516.356
Cum
DBS Wearing
Course
12415.620
Cum
DBS Base
Course
2754.140
Cum

Memo No-118
PD/Siraj150/NWPGCL/T-
J/2011

Design and Construction of Jetty and Access
Bridge i/c Connecting Road on the Bank of River
Jamuna Adjacent to the Sirajgonj 150 MW Power
Plant Area.

Prime
Contractor

May 15
2011

March -05,
2013 295198702.320

North-West Power
Generation Co. Ltd.
Bidyut Bhaban
1 Abdul Gani Road
Dhaka-1000
Phone & Fax:
9564630

Access
Bridge : 500'-
0" Long PC
Girder Bridge
Span length
=167'-0"and
No of Girde=
5 
Protection
work : CC
Block
Concrete
Volume=
2100 Cum
Connecting
Road : 2.1
Km Long
Flexible
Pavement
having
Earthwork=
78000 Cum
DBS Work=
600 Cum
Aggregate
Base Type-I=
3066 Cum
Granular Sub-
base= 3066
Cum 
Type of
Foundation :
Pile
Foundation
(76 Nos Pile
having dia =
800mm and
Length= 30m)
Jetty and
Access
Bridge
including
connecting
Road with
Pile
Foundation
works.

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

Masud Hi-Tech Engineering Ltd. (2012-2013 to 2016-2017) 1685234924.791
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National Development Engineers Ltd. (2012-2013 to 2016-2017) 17519083999.000

This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. &
National Development Engineers Ltd. - JV

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) List of General Experience in10 Years of .NDE.pdf 419.28 Download

2 General Experience Certificates (ITT 15.1(a)) General .Experience .Certificates Part 1 of 2 of NDE.pdf 2751.46 Download

3 General Experience Certificates (ITT 15.1(a)) General .Experience Certificates Part 2 of 2 of NDE.pdf 2021.84 Download

4 Specific Experience Certificates (ITT 15.1(b)) Specific Experience .Certificates. Part 1 of 2 of .NDE.pdf 514.68 Download

5 Specific Experience Certificates (ITT 15.1(b)) Specific Experience .Certificates. Part 2 of 2 of .NDE.pdf 526.40 Download

6 Financial Capacity Certificates (ITT 16) Bank Solvency .Certificates of .NDE.pdf 568.91 Download

7 Valid Trade License (ITT 25.1.(f)) Valid License of NDE.pdf 1364.26 Download

8 TIN Certificate (ITT 25.1(g)) TIN or Income Tax Certificate of .NDE.pdf 193.12 Download

9 VAT Certificate (ITT 25.1(g)) VAT ..Certificate of NDE.pdf 341.00 Download

10 VAT Certificate (ITT 25.1(g)) VAT -e BIN Certificate of NDE.pdf 302.07 Download

11 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

List of .Turnover of NDE.pdf 18.50 Download

12 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Year-Wise List of Payment Certificates 2012-2013 of
NDE.pdf

416.50 Download

13 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Year-Wise List of Payment Certificates 2013-2014 of
NDE.pdf

414.97 Download

14 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Year-Wise List of Payment Certificates 2014-2015 of
NDE.pdf

397.21 Download

15 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Year-Wise List of Payment Certificates 2015-2016 of
NDE.pdf

379.60 Download

16 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Year-Wise List of Payment Certificates 2016-2017 of
NDE.pdf

486.97 Download

17 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates 2012 - 2013 Part 1 of 2 of NDE.pdf 2221.64 Download

18 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates 2012 - 2013 Part 2 of 2 of NDE.pdf 1756.79 Download

19 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates 2013 - 2014 Part 1 of 3 of NDE.pdf 2192.84 Download

20 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates 2013 - 2014 Part 2 of 3 of NDE.pdf 2270.19 Download

21 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates 2013 - 2014 Part 3 of 3 of NDE.pdf 2453.99 Download

22 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates 2014 - 2015 Part 1 of 4 of NDE.pdf 1603.97 Download

23 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates 2014 - 2015 Part 2 of 4 of NDE.pdf 970.61 Download

24 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates 2014 - 2015 Part 3 of 4 of NDE.pdf 369.55 Download

25 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates 2014 - 2015 Part 4 of 4 of NDE.pdf 1738.39 Download

26 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates 2015 - 2016 Part 1 of 2 of NDE.pdf 1691.19 Download

27 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates 2015 - 2016 Part 2 of 2 of NDE.pdf 1804.38 Download

28 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates 2016 - 2017 Part 1 of 3 of NDE.pdf 1736.17 Download

29 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates 2016 - 2017 Part 2 of 3 of NDE.pdf 1462.32 Download

30 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates 2016 - 2017 Part 3 of 3 of NDE.pdf 2243.22 Download

31 - BID. .CAPACITY of NDE.pdf 136.98 Download

32 - List of Current Project in Hand of NDE.pdf 63.56 Download

33 - Ongoing Certificates. Part 1 of 3 of NDE.pdf 864.67 Download

Download
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34 - Ongoing Certificates. Part 2 of 3 of NDE.pdf 2309.23 Download

35 - Ongoing Certificates. Part 3 of 3 of NDE.pdf 2376.35 Download

36 Financial Capacity Certificates (ITT 16) Letter of Credit Commitment- of NDE.pdf 552.58 Download

37 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Betagi Barguna Tender ID
82608.pdf

1525.63 Download

38 General Experience Certificates (ITT 15.1(a)) General Experience Certificates of NDE Part 09 of 09.pdf 1869.29 Download

39 General Experience Certificates (ITT 15.1(a)) General Experience Certificates of NDE Part 06 of 09.pdf 1780.52 Download

40 General Experience Certificates (ITT 15.1(a)) General Experience Certificates of NDE Part 07 of 09.pdf 1691.81 Download

41 General Experience Certificates (ITT 15.1(a)) General Experience Certificates of NDE Part 08 of 09.pdf 1750.85 Download

42 General Experience Certificates (ITT 15.1(a)) General Experience Certificates of NDE Part 02 of 09.pdf 1891.03 Download

43 General Experience Certificates (ITT 15.1(a)) General Experience Certificates of NDE Part 03 of 09.pdf 1518.91 Download

44 General Experience Certificates (ITT 15.1(a)) General Experience Certificates of NDE Part 04 of 09.pdf 1635.42 Download

45 General Experience Certificates (ITT 15.1(a)) General Experience Certificates of NDE Part 05 of 09.pdf 1837.31 Download

46 General Experience Certificates (ITT 15.1(a)) General Experience Certificates of NDE Part 01 of 09.pdf 2148.41 Download

47 General Experience Certificates (ITT 15.1(a)) General Experience Rigid Pavement Gabtoli Ashulia
Birulia Tender ID 27867.pdf

1223.59 Download

48 General Experience Certificates (ITT 15.1(a)) General Experience RHD Manikgonj Tk. 76020105.95.pdf 1734.84 Download

49 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Rupgonj Narayangonj Tk.
61250767.06.pdf

1763.92 Download

50 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Tangail Bridge Tk.
72834018.40.pdf

1464.44 Download

51 General Experience Certificates (ITT 15.1(a)) General Experience Mawna Sreepur Gazipur Tk.
63026572.19.pdf

1625.99 Download

52 General Experience Certificates (ITT 15.1(a)) General Experience PMP Langalbondh Bridge Tk.
116999248.69.pdf

1047.22 Download

53 General Experience Certificates (ITT 15.1(a)) General Experience Certificate RHD Comilla Tk.
9599997.12.pdf

1458.87 Download

54 General Experience Certificates (ITT 15.1(a)) General Experience Certificate RHD Manikgonj Tk.
76020105.95.pdf

1455.77 Download

55 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Rigid Charabag Birulia
Dhaka Tk. 92216507.20 Tender ID 80404.pdf

1567.13 Download

56 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Rigid Matuail Newtown Tk.
135061190.36.pdf

1592.87 Download

57 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Morrelgonj Bagerhat
Tender ID 22254.pdf

1798.28 Download

58 General Experience Certificates (ITT 15.1(a)) General Experience Certificate of MHEL 1.pdf 1659.91 Download

59 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Morrelgonj Bagerhat
Tender ID 22253.pdf

1874.48 Download

60 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Eight Lane Tk.
368082530.95.pdf

1796.18 Download

61 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Joypara Link Road Tk.
34843822.58.pdf

1519.59 Download

62 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Bondor Road Madanpur
Road _ Tender ID 80402 Tk. 131155950.98.pdf

1671.30 Download

63 General Experience Certificates (ITT 15.1(a)) General Experience Certificate BWDB 81 lac.pdf 291.00 Download

64 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Charsindur Bridge _Tender
ID 49398 _Tk. 70580627.69.pdf

2024.85 Download

65 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = TK. 472881.63.jpg 183.16 Download

66 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = Tk. 474130.52.jpg 178.61 Download

67 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = Tk. 1715616.25.jpg 182.73 Download

68 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = TK. 4373337.24.jpg 166.18 Download

69 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = Tk. 5919591.04.jpg 172.94 Download

70 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = Tk.1849710.85.jpg 165.44 Download
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71 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = Tk. 471096.88.jpg 182.01 Download

72 General Experience Certificates (ITT 15.1(a)) Munshigonj Louhajong Mawa Road Date . 23.03.2006 Tk.
2348386.pdf

1053.24 Download

73 General Experience Certificates (ITT 15.1(a)) Fotulla Munshigonj Louhajong Mawa Road
Date.23.03.2006 Tk. 1468000.00.pdf

982.12 Download

74 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Eight Lane Tk.
368082530.90.pdf

1796.18 Download

75 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Bagerhat Tender ID
22253.pdf

1874.48 Download

76 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Bagerhat Tender ID
22254.pdf

2017.42 Download

77 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Bondor Road Madanpur
Road _ Tender ID 80402 Tk. 131155950.98.pdf

1671.30 Download

78 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Rigid Matuail Newtown Tk.
135061190.36.pdf

1592.87 Download

79 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Rigid Pavement Narsingdi
Tk. 132898809.18.pdf

1662.34 Download

80 Financial Capacity Certificates (ITT 16) Credit Line Certificate 147974.pdf 468.92 Download

81 Valid Trade License (ITT 25.1.(f)) Trade Licence 2017-2018 MHEL.pdf 2008.23 Download

82 Valid Trade License (ITT 25.1.(f)) Trade License 2017-2018 NDE.pdf 1367.29 Download

83 TIN Certificate (ITT 25.1(g)) Tin Certificate MHEL.pdf 1108.82 Download

84 TIN Certificate (ITT 25.1(g)) Tin Certificate of NDE 2016-2017.pdf 193.12 Download

85 VAT Certificate (ITT 25.1(g)) Vat Certificate MHEL.pdf 1119.63 Download

86 VAT Certificate (ITT 25.1(g)) VAT Certificate NDE.pdf 340.76 Download

87 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2017-2018 RHD Narayangonj.jpg 1410.20 Download

88 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017_LGED
Narayangonj_Memo No. 22_Date. 05.07.2017.pdf

2594.33 Download

89 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 1.pdf 2015.02 Download

90 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 2.pdf 2594.29 Download

91 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 3.pdf 2129.65 Download

92 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 4.pdf 2451.48 Download

93 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 5.pdf 1973.07 Download

94 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 6.pdf 2280.67 Download

95 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 7.pdf 1779.84 Download

96 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 8.pdf 988.48 Download

97 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 9.pdf 2171.58 Download

98 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 10.pdf 2546.34 Download

99 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2015-2016 MHEL 1.pdf 1851.46 Download

100 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2015-2016 MHEL 2.pdf 1461.18 Download

101 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2015-2016 MHEL 3.pdf 1755.40 Download

102 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2014-2015 MHEL.pdf 1417.15 Download

103 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2013-2014 MHEL.pdf 1624.11 Download

104 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2012-2013 MHEL.pdf 1387.42 Download

105 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2011-2012 MHEL.pdf 2647.41 Download

106 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2017-2018 MHEL 1.pdf 1581.29 Download
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107 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2017-2018 MHEL 2.pdf 1943.92 Download

108 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2017-2018 MHEL 3.pdf 1650.91 Download

109 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2017-2018 MHEL 4.pdf 2081.15 Download

110 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Table For Calculation Turnover 2012 - 2013 to 2017-2018
Date. 16.01.2018.pdf

575.10 Download

111 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

List of Statement Average Annual Construction Turnover
NDE.pdf

16.77 Download

112 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

List of Statement and Payment Certificates- NDE-2016-
2017 Part 2 of 2.pdf

2129.42 Download

113 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

List of Statement and Payment Certificates- NDE-2016-
2017 Part 1 of 2.pdf

293.68 Download

114 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

List of Statement and Payment Certificates- NDE-2015-
2016 Part 2 of 2.pdf

1832.63 Download

115 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

List of Statement and Payment Certificates- NDE-2015-
2016 Part 1 of 2.pdf

1673.09 Download

116 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

List of Statement and Payment Certificates- NDE-2014-
2015 Part 4 of 4.pdf

2262.88 Download

117 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

List of Statement and Payment Certificates- NDE-2014-
2015 Part 3 of 4.pdf

685.85 Download

118 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

List of Statement and Payment Certificates- NDE-2014-
2015 Part 2 of 4.pdf

1397.46 Download

119 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

List of Statement and Payment Certificates- NDE-2014-
2015 Part 1 of 4.pdf

780.96 Download

120 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

List of Statement and Payment Certificates -NDE-2013-
2014 Part 4 of 4.pdf

2458.76 Download

121 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

List of Statement and Payment Certificates -NDE- 2013-
2014 Part 3 of 4.pdf

829.32 Download

122 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

List of Statement and Payment Certificates -NDE- 2013-
2014 Part 2 of 4.pdf

2156.17 Download

123 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

List of Statement and Payment Certificates -NDE- 2013-
2014 Part 1 of 4.pdf

1635.60 Download

124 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

List of Statement and Payment Certificates -NDE- 2012-
2013 Part 2 of 2.pdf

2551.84 Download

125 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

List of Statement and Payment Certificates -NDE- 2012-
2013 Part 1 of 2.pdf

1569.85 Download

126 - Dump Truck Route Permit DM U 12-1131 to DM U 12-
1134.pdf

1284.27 Download

127 - Dump Truck Dhaka Metro U 12-0544 Renuwal Copy.pdf 1465.51 Download

128 - Dump Truck Dhaka Metro U 12-0545 Renuwal Copy.pdf 1449.13 Download

129 - Dump Truck Dhaka Metro U 12-0546 Renuwal Copy.pdf 2461.63 Download

130 - Dump Truck Dhaka Metro U 12-0547 Renuwal Copy.pdf 1445.63 Download

131 - Dump Truck Dhaka Metro U 12-0543 Renuwal Copy.pdf 1459.26 Download

132 - Soil Compactor Model CS533E.pdf 2159.70 Download

133 - Hand Roller Model - JV06H-2.pdf 2751.37 Download

134 - Motor Grader Model - MG3-H.pdf 1477.36 Download

135 - Excavator Catterpillar Model 320B.pdf 2522.15 Download

136 - Soil Compactor.pdf 1499.64 Download

137 - LC batching plant.pdf 838.77 Download

138 - LC copy of Simem batching plant.pdf 13.11 Download

139 - Auto Batch Mixing Plant Document.pdf 2299.39 Download

140 - Auto Batch Mixing Plant.pdf 1580.86 Download

141 - Cater Pillar Wheel Loader Model 920.pdf 1917.11 Download

142 - Bitumen Distributor Amman Apollo.pdf 2561.44 Download
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143 - Auto Level Machine.pdf 169.13 Download

144 - Core Cutter Machine Bitumen Extraction Machine.jpg 284.46 Download

145 - Concrete Mixture Machine.pdf 347.05 Download

146 - Catter Pillar Wheel Loader Model CAT 950.pdf 1683.07 Download

147 - Drum Mix Asphalt Plant.pdf 1020.55 Download

148 - Diesel Generator 2.pdf 1998.98 Download

149 - Diesel Generator 1.pdf 566.83 Download

150 - Dump Truck Dhaka Metro U 12-0545.pdf 1831.24 Download

151 - Dump Truck Dhaka Metro U 12-0544.pdf 1808.90 Download

152 - Dump Truck Dhaka Metro U 12-0543.pdf 1831.39 Download

153 - Dump Truck Dhaka Metro U 12-0547.pdf 1822.46 Download

154 - Dump Truck Dhaka Metro U 12-0546.pdf 1817.76 Download

155 - Dump Truck Dhaka Metro U 12-1132.pdf 2064.64 Download

156 - Dump Truck Dhaka Metro U 12-1131.pdf 2117.51 Download

157 - Dump Truck Dhaka Metro U 12-1134.pdf 2118.72 Download

158 - Dump Truck Dhaka Metro U 12-1133.pdf 2088.84 Download

159 - Dump Truck 4 Nos New.pdf 2023.26 Download

160 - Dump Truck.pdf 587.85 Download

161 - Dump Truck 4 Nos..pdf 1822.64 Download

162 - HAMM Tandeen Roller Model HD85.22 2 No.pdf 1555.06 Download

163 - Excavator Model 180-8.pdf 1859.67 Download

164 - Level Machine.pdf 172.10 Download

165 - Labratory Equipment for Test.pdf 104.16 Download

166 - Mini Prisom.pdf 132.15 Download

167 - Penumatic Tyre Roller and Asphalt Paver.pdf 2378.32 Download

168 - Penumatic Roller and Asphalt Paver.pdf 844.95 Download

169 - SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf 2139.97 Download

170 - Servey Equipment.jpg 2141.43 Download

171 - Sakai Tyre Roller Model TS7409.pdf 1594.61 Download

172 - Water Pump 2.pdf 207.52 Download

173 - Total Station.pdf 166.21 Download

174 - Wheel Loader Model Mo-LW500FN.pdf 895.85 Download

175 - Water Pump.pdf 185.87 Download

176 - Water Pump Mixture Machine Generator Vabrator
Machine.pdf

869.89 Download

177 - Wheel Loader Model ZL50GN.pdf 2670.20 Download

178 - Wilson Bitumen Distributor.pdf 2533.60 Download

179 - Wilson Bitumen Distributor Document.pdf 2556.30 Download

180 - Wilson Drum Mix Asphalt Plant Document.pdf 2542.71 Download

181 - Wilson Drum Mix Asphalt Plant.pdf 2525.09 Download
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182 - Wilson Paver Finisher Machine.pdf 2638.00 Download

183 - Wilson Paver Finisher Machine Document.pdf 2393.32 Download

184 - Concrete Batching Plant National Development Engineers
Ltd..pdf

1530.80 Download
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