Evaluation Summary

1 |Tender ID 1 1123524
2 |Package No. . [MZ/e-GP/09/PMPRoad/2017-2018
3 |Name or Work . |Improvement of Existing Pavement by Rigid Pavement and DBS overlay
work at 28th Km to 37th Km of Madhupur-Mymensingh Road N-401 under
Road Division Mymensingh during the year 2017-2018.
4 |Procuring Entity : |Mymensingh Zone
5 |[Budget : |Revenue (PMP-Road)
6 |Procurement Method - |JOTM - NCT
7 |Invitation and Opening Dated Invitation 26-Sep-17 Opening 26-Oct-17 30
8 |Tender Validity Period (date/day) 23-Feb-18 120
9 |Number of Tender Submission : 2
10 |Preliminary Examination and C|TER1 Tenders Accepted in Preliminary Examination 2
Technical Evaluation Results and e
Comments of TEC
TER2 Technically Responsive Tenders 2
11 $ggge$§:parlson of Lowest 03 Nt Quoted Value o lizior:,ter]
SEL-UDC-MAQ JV 118,591,993.836 [712(6)5(.)26]
M/s TURNA ENTERPRISE 118,591,993.836 [214%(_)29]
12 |Name of Winner . |SEL-UDC-MAQ JV
[Shamim Enterprise Ltd (SEL) - Lead Partner]
13 |Recommended Contract Value 118,591,993.836 Taka
14 |Official Cost Estimate and " |Cost Est. 131,768,882.040 Taka 10.000% Less
% above / less wT o s : —
15 |Comment of TEC Chairperson

"Forwarded the Evaluation report with Recommendation for favour of kind approval.."

Remarks of HOPE:

Signature of HOPE:

'Z 5 Turnover fi Ares are in Crore Taka]
(Ebne Alam Hasan)

It , { ;],.
Chief Engineer, RHD
Roads and Highways Department




