

Last Login : Sunday, 12 Nov, 2017 14:12:07

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 123523 **Invitation Reference No. :** MZ/e-GP/08/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 14:30 **Opening Date and Time :** 26-Oct-2017 14:30

Procuring Entity : Mymensingh Zone

Brief : Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZ/e-GP/08/PMPRoad/2017-2018

Lot No. and Description : 1 & Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000 2.000 to 4.000 5.000 to 6.500 8.000 to 18.500 22.000 to 23.900 25.900 to 30.800 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-MymensinghRaghurampur Road R-371 under Road Division Mymensingh during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M/s TURNA ENTERPRISE	MD. MOYENUDDIN (BASHI)
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	NA
Joint Venture Agreement	NA	NA
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	Yes	Yes
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকৃতি
 নতুন পরিষদ ও সোহা মহাপ্রকৃতি

TEC Members			
TEC Members			
Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mbsarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 1 On	07 Nov 2017 12:24	07 Nov 2017 16:41	07 Nov 2017 21:09
Comments	Signed.	Signed.	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 12 Nov, 2017 14:12:07

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 123523 **Invitation Reference No. :** MZ/e-GP/08/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 14:30 **Opening Date and Time :** 26-Oct-2017 14:30

Procuring Entity : Mymensingh Zone

Brief : Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZ/e-GP/08/PMPRoad/2017-2018 & Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000 2.000 to 4.000 5.000 to 6.500 8.000 to 18.500 22.000 to 23.900 25.900 to 30.800 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-MymensinghRaghurampur Road R-371 under Road Division Mymensingh during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Ms TURNA ENTERPRISE	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MD. MOYENUDDIN (BASHI)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, L Mymensingh
Signed Tender Evaluation	07 Nov 2017 12:25	07 Nov 2017 16:42	07 Nov 2017 21:11

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতি পরিদর্শন ও মূল্যায়ন বিভাগ
 পল্লী পরিদর্শন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Report 2 On			
Comments	Signed.	Signed.	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
স্বতন্ত্র পরিদপ্তর ও মহাসচিবক বিভাগ
স্বতন্ত্র পরিদপ্তর ও সচিব মহোদয়ের
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 12 Nov, 2017 14:12:07

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

[Print](#)[Save As PDF](#)

Tender/Proposal Detail

Tender/Proposal ID : 123523 **Invitation Reference No. :** MZ/e-GP/08/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 14:30 **Opening Date and Time :** 26-Oct-2017 14:30

Procuring Entity : Mymensingh Zone

Brief : Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)

Financial Evaluation and Price Comparison

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZ/e-GP/08/PMPRoad/2017-2018 & Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000 2.000 to 4.000 5.000 to 6.500 8.000 to 18.500 22.000 to 23.900 25.900 to 30.800 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-MymensinghRaghurampur Road R-371 under Road Division Mymensingh during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation

Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	%of Deviaton
L1	Ms TURNA ENTERPRISE (Winner)	231811191.913	208630072.722	23181119.188	10.000
L2	MD. MOYENUDDIN (BASHI)	231811191.913	228342379.720	3468812.190	1.497

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant	Status
Ms TURNA ENTERPRISE	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পটক পরিষদ ও মরাদ্দক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 3 On	07 Nov 2017 21:31	07 Nov 2017 21:47	07 Nov 2017 23:21
Comments	Signed.	Signed.	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 12 Nov, 2017 14:12:07

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 123523 **Invitation Reference No. :** MZ/e-GP/08/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 14:30 **Opening Date and Time :** 26-Oct-2017 14:30

Procuring Entity : Mymensingh Zone

Brief : Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZ/e-GP/08/PMPRoad/2017-2018 & Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000 2.000 to 4.000 5.000 to 6.500 8.000 to 18.500 22.000 to 23.900 25.900 to 30.800 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-MymensinghRaghurampur Road R-371 under Road Division Mymensingh during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

M/s TURNA ENTERPRISE

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 4 On	07 Nov 2017 23:24	07 Nov 2017 23:22	07 Nov 2017 23:24
Comments	Signed.	Signed.	Signed

Signed
AAB

কাজী আব্দুল আল-মামুন
যোগাযোগ
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ
স্বাক্ষর পরিচালনা ও স্টাফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 123523 **Invitation Reference No. :** MZ/e-GP/08/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:30 **Opening Date and Time :** 26-Oct-2017 14:30
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	M/s TURNA ENTERPRISE	-	View Evaluation Status
2	MD. MOYENUDDIN (BASHI)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	123523	Invitation Reference No. :	MZ/e-GP/08/PMP(Road)/2017-2018
Closing Date and Time :	26-Oct-2017 14:30	Opening Date and Time :	26-Oct-2017 14:30
Procuring Entity :	Mymensingh Zone		
Brief :	Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.		
 View Notice			

Package No. :	MZ/e-GP/08/PMPRoad/2017-2018	
Package Description :	Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000 2.000 to 4.000 5.000 to 6.500 8.000 to 18.500 22.000 to 23.900 25.900 to 30.800 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-MymensinghRaghurampur Road R-371 under Road Division Mymensingh during the year 2017-2018.	
Form Name		Action
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report
Lot No. :	1	
Lot Description :	Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.	
TOR1	View	
TOR2	View	
Form Name		Action
Division 2-Earthwork		Individual Report Comparative Report
Division 1-General & Site Facilities		Individual Report Comparative Report
Unconditional Discount Form		Individual Report Comparative Report
Division 3-Pavement work		Individual Report Comparative Report
Division 5 -Structures		Individual Report Comparative Report
Division 6-Incidental		Individual Report Comparative Report
Grand Summary		Individual Report Comparative Report

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 12 Nov, 2017 14:12:07

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)
Tender/Proposal Detail

Tender/Proposal ID : 123523 **Invitation Reference No. :** MZ/e-GP/08/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 14:30 **Opening Date and Time :** 26-Oct-2017 14:30

Procuring Entity : Mymensingh Zone

Brief : Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)**Tender Opening Report 1**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender/Proposal Package No. and Description : MZ/e-GP/08/PMPRoad/2017-2018 & Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000 2.000 to 4.000 5.000 to 6.500 8.000 to 18.500 22.000 to 23.900 25.900 to 30.800 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-MymensinghRaghurampur Road R-371 under Road Division Mymensingh during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: ACE, Mymensingh Zone Designation: Additional Chief Engineer Role: PE Office Name: Mymensingh Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The New Age	28-Sep-2017		
The Daily Inqilab	29-Sep-2017		
The Daily Amader Shomoy	29-Sep-2017		
The Daily Bhorer Kagoj	28-Sep-2017		
The Daily Swadeh Sangbad	28-Sep-2017		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
26-Sep-2017 19:30	26-Oct-2017 14:30

Opening Date and Time

Original Date and Time
26-Oct-2017 14:30

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
3	2	0	1

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TOC Members

Committee Members	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Mymensingh Zone	Mymensingh Zone
Electronically Signed TOR On	26 Oct 2017 14:35	26 Oct 2017 14:41
Comments	Signed	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 12 Nov, 2017 14:12:07

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	123523	Invitation Reference No. :	MZ/e-GP/08/PMP(Road)/2017-2018
Closing Date and Time :	26-Oct-2017 14:30	Opening Date and Time :	26-Oct-2017 14:30
Procuring Entity :	Mymensingh Zone		
Brief :	Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Mymensingh Zone
Tender Package No. and Description :	MZ/e-GP/08/PMPRoad/2017-2018 & Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000 2.000 to 4.000 5.000 to 6.500 8.000 to 18.500 22.000 to 23.900 25.900 to 30.800 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-MymensinghRaghurampur Road R-371 under Road Division Mymensingh during the year 2017-2018.		
Lot No. and Description :	1 & Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
26-Sep-2017 19:30	26-Oct-2017 14:30	26-Oct-2017 14:30	23-Feb-2018	23-Mar-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	2	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/s TURNA ENTERPRISE	25-Oct-2017 22:07	Bank Guarantee	6600000.00	Bank: National Bank Limited Branch: SIRAIGONJ BRANCH 23-Oct-2017 13:11	23-Mar-2018	23-Feb-2018
2	MD. MOYENUDDIN (BASHI)	25-Oct-2017 21:59	Bank Guarantee	6600000.00	Bank: AB Bank Limited Branch: Jessore Branch (ABBL) 24-Oct-2017 13:47	23-Mar-2018	23-Feb-2018

Official Cost Estimate (In BDT)	
231811191.913	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	M/s TURNA ENTERPRISE	208630072.722	0.000	0.000	208630072.722
2	MD. MOYENUDDIN (BASHI)	228342379.720	0.000	0.000	228342379.720

Opening Report Footer

TOC Members		
Committee Members	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.
Committee Role	Chairperson	Member Secretary

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Mymensingh Zone	Mymensingh Zone
Electronically Signed TOR On	26 Oct 2017 14:34	26 Oct 2017 14:40
Comments	Signed	Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123523 **Invitation Reference No. :** MZ/e-GP/08/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:30 **Opening Date and Time :** 26-Oct-2017 14:30
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZ/e-GP/08/PMPRoad/2017-2018	Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000 2.000 to 4.000 5.000 to 6.500 8.000 to 18.500 22.000 to 23.900 25.900 to 30.800 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-MymensinghRaghurampur Road R-371 under Road Division Mymensingh during the year 2017-2018.

M/s TURNA ENTERPRISE

Division 2-Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2-Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	1655.000	107.977	One Hundred and Seven point Nine Seven Seven	178701.935	One Lakh Seventy-Eight Thousand Seven Hundred and One point Nine Three Five
2	Division 2-Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	1470.020	168.326	One Hundred and Sixty-Eight point Three Two Six	247442.587	Two Lakh Forty-Seven Thousand Four Hundred and Forty-Two point Five Eight Seven
3	Division 2-Earthwork	02/08/01	Improved Subgrade	Cum	890.000	576.678	Five Hundred and Seventy-Six point Six Seven Eight	513243.420	Five Lakh Thirteen Thousand Two Hundred and Forty-Three point Four Two
4	Division 2-Earthwork	02/10/01	Construction of Soil Earthen Shoulders	cum	2700.000	145.215	One Hundred and Forty-Five point Two One Five	392080.500	Three Lakh Ninety-Two Thousand AND Eighty point Five
							Grand Total:	1331468.442	Thirteen Lakh Thirty-One Thousand Four Hundred and Sixty-Eight point Four Four Two

This Division 2-Earthwork is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

MD. MOYENUDDIN (BASHI)

Division 2-Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2-Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	1655.000	160.001	One Hundred and Sixty point Zero Zero One	264801.655	Two Lakh Sixty-Four Thousand Eight Hundred and One point Six Five Five
2	Division 2-Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	1470.020	180.001	One Hundred and Eighty point Zero Zero One	264605.070	Two Lakh Six Thousand and Five point Zero Seven
3	Division 2-Earthwork	02/08/01	Improved Subgrade	Cum	890.000	500.001	Five Hundred point Zero Zero One	445000.890	Four Lakh Fifty Thousand and Eighty Nine

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকায় ও মোবাইল
নথীভুক্তকরণী বাংলাদেশ সরকার

4	Division 2- Earthwork	02/10/01	Construction of Soil Earthen Shoulders	cum	2700.000	200.001	Two Hundred point Zero Zero One	540002.700	Five Lakh Forty Thousand AND Two point Seven
							Grand Total:	1514410.315	Fifteen Lakh Fourteen Thousand Four Hundred and Ten point Three One Five

This Division 2-Earthwork is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASHI
কাজী আব্দুল্লাহ আল-মামুন
মোঃমামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123523 **Invitation Reference No. :** MZ/e-GP/08/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:30 **Opening Date and Time :** 26-Oct-2017 14:30
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZ/e-GP/08/PMPRoad/2017-2018	Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000 2.000 to 4.000 5.000 to 6.500 8.000 to 18.500 22.000 to 23.900 25.900 to 30.800 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-MymensinghRaghurampur Road R-371 under Road Division Mymensingh during the year 2017-2018.

M/s TURNA ENTERPRISE

Division 1-General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1- General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	2	5167.314	Five Thousand One Hundred and Sixty-Seven point Three One Four	10334.628	Ten Thousand Three Hundred and Thirty-Four point Six Two Eight
2	Division 1- General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	month	6	796.555	Seven Hundred and Ninety-Six point Five Five Five	4779.330	Four Thousand Seven Hundred and Seventy-Nine point Three Three
3	Division 1- General & Site Facilities	01/02/07	Progress Photographs	month	6	649.886	Six Hundred and Forty-Nine point Eight Eight Six	3899.316	Three Thousand Eight Hundred and Ninety-Nine point Three One Six
4	Division 1- General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	182859.692	One Lakh Eighty-Two Thousand Eight Hundred and Fifty-Nine point Six Nine Two	182859.692	One Lakh Eighty-Two Thousand Eight Hundred and Fifty-Nine point Six Nine Two
5	Division 1- General & Site Facilities	01/03/02	Maintain Site Laboratory	month	6	7920.032	Seven Thousand Nine Hundred and Twenty point Zero Three Two	47520.192	Forty-Seven Thousand Five Hundred and Twenty point One Nine Two
							Grand Total:	249393.158	Two Lakh Forty-Nine Thousand Three Hundred and Ninety-Three point One Five Eight

This Division 1-General & Site Facilities is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis ID No-123523.pdf	182.88	Download

MD. MOYENUDDIN (BASHI)

Division 1-General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1- General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	2	500.001	Five Hundred point Zero Zero One	1000.002	One Thousand Zero Zero Two

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও মোহাম্মাদ
মোহাম্মাদ আল-মামুন

2	Division 1- General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	month	6	350.001	Three Hundred and Fifty point Zero Zero One	2100.006	Two Thousand One Hundred point Zero Zero Six
3	Division 1- General & Site Facilities	01/02/07	Progress Photographs	month	6	550.001	Five Hundred and Fifty point Zero Zero One	3300.006	Three Thousand Three Hundred point Zero Zero Six
4	Division 1- General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	35000.001	Thirty-Five Thousand point Zero Zero One	35000.001	Thirty-Five Thousand point Zero Zero One
5	Division 1- General & Site Facilities	01/03/02	Maintain Site Laboratory	month	6	3500.001	Three Thousand Five Hundred point Zero Zero One	21000.006	Twenty-One Thousand point Zero Zero Six
							Grand Total:	62400.021	Sixty-Two Thousand Four Hundred point Zero Two One

This Division 1-General & Site Facilities is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASHI
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123523 **Invitation Reference No. :** MZ/e-GP/08/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:30 **Opening Date and Time :** 26-Oct-2017 14:30
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZ/e-GP/08/PMPRoad/2017-2018	Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000 2.000 to 4.000 5.000 to 6.500 8.000 to 18.500 22.000 to 23.900 25.900 to 30.800 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-MymensinghRaghurampur Road R-371 under Road Division Mymensingh during the year 2017-2018.

M/s TURNA ENTERPRISE

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAH
 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123523 **Invitation Reference No. :** MZ/e-GP/08/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:30 **Opening Date and Time :** 26-Oct-2017 14:30
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZ/e-GP/08/PMPRoad/2017-2018	Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000 2.000 to 4.000 5.000 to 6.500 8.000 to 18.500 22.000 to 23.900 25.900 to 30.800 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-MymensinghRaghurampur Road R-371 under Road Division Mymensingh during the year 2017-2018.

M/s TURNA ENTERPRISE

Division 3-Pavement work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3-Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	12272.750	33.168	Thirty-Three point One Six Eight	407062.572	Four Lakh Seven Thousand AND Sixty-Two point Five Seven Two
2	Division 3-Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	61.617	14423.368	Fourteen Thousand Four Hundred and Twenty-Three point Three Six Eight	888724.666	Eight Lakh Eighty-Eight Thousand Seven Hundred and Twenty-Four point Six Six Six
3	Division 3-Pavement work	03/02/01	Sub-Base	Cum	937.500	3525.214	Three Thousand Five Hundred and Twenty-Five point Two One Four	3304888.125	Thirty-Three Lakh Four Thousand Eight Hundred and Eighty-Eight point One Two Five
4	Division 3-Pavement work	03/03/01	Aggregate Base Type I	cum	967.877	6190.719	Six Thousand One Hundred and Ninety point Seven One Nine	5991854.534	Fifty-Nine Lakh Ninety-One Thousand Eight Hundred and Fifty-Four point Five Three Four
5	Division 3-Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	8766.770	100.782	One Hundred point Seven Eight Two	883532.614	Eight Lakh Eighty-Three Thousand Five Hundred and Thirty-Two point Six One Four
6	Division 3-Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	133499.980	35.774	Thirty-Five point Seven Seven Four	4775828.285	Forty-Seven Lakh Seventy-Five Thousand Eight Hundred and Twenty-Eight point Two Eight Five
7	Division 3-Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	6600.000	18525.645	Eighteen Thousand Five Hundred and Twenty-Five point Six Four Five	122269257.000	Twelve Crore Twenty-Two Lakh Sixty-Nine Thousand Two Hundred and Fifty-Seven
8	Division 3-Pavement work	03/11/01	Premix Bituminous Carpeting	Cum	256.669	14720.885	Fourteen Thousand Seven Hundred and Twenty point Eight Eight Five	3778394.832	
	Division								


Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন প্রতিষ্ঠান ও মহাসড়ক বিভাগ
 নতুন প্রতিষ্ঠান ও মহাসড়ক বিভাগ
 নতুন প্রতিষ্ঠান ও মহাসড়ক বিভাগ

9	Division 3-Pavement work	03/13/01	Brick on End Edging	m	4389.200	102.273	One Hundred and Two point Two Seven Three	448896.652	Eight Thousand Eight Hundred and Ninety-Six point Six Five Two
10	Division 3-Pavement work	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	2000.000	455.124	Four Hundred and Fifty-Five point One Two Four	910248.000	Nine Lakh Ten Thousand Two Hundred and Forty-Eight
11	Division 3-Pavement work	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	2000.000	647.182	Six Hundred and Forty-Seven point One Eight Two	1294364.000	Twelve Lakh Ninety-Four Thousand Three Hundred and Sixty-Four
12	Division 3-Pavement work	03/14/02a	Dry Lean Concrete Class-20 (Concrete Mixture).	Cum	790.000	11591.545	Eleven Thousand Five Hundred and Ninety-One point Five Four Five	9157320.550	Ninety-One Lakh Fifty-Seven Thousand Three Hundred and Twenty point Five Five
13	Division 3-Pavement work	03/15/03b	Cement Concrete Pavement (Concrete Class-35) (Batching Plant without Concrete Paver).	Cum	2370.000	16297.043	Sixteen Thousand Two Hundred and Ninety-Seven point Zero Four Three	38623991.910	Three Crore Eighty-Six Lakh Twenty-Three Thousand Nine Hundred and Ninety-One point Nine One
							Grand Total:	192734363.740	Nineteen Crore Twenty-Seven Lakh Thirty-Four Thousand Three Hundred and Sixty-Three point Seven Four

This Division 3-Pavement work is Electronically Signed by Mr. Md. Rahman on behalf of Ms. TURNA ENTERPRISE

MD. MOYENUDDIN (BASHI)										
Division 3-Pavement work										
Bill of Quantities										
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)	
1	Division 3-Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	12272.750	43.001	Forty-Three point Zero Zero One	527740.523	Five Lakh Twenty-Seven Thousand Seven Hundred and Forty point Five Two Three	
2	Division 3-Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	61.617	15000.001	Fifteen Thousand point Zero Zero One	924255.062	Nine Lakh Twenty-Four Thousand Two Hundred and Fifty-Five point Zero Six Two	
3	Division 3-Pavement work	03/02/01	Sub-Base	Cum	937.500	4500.001	Four Thousand Five Hundred point Zero Zero One	4218750.938	Forty-Two Lakh Eighteen Thousand Seven Hundred and Fifty point Nine Three Eight	
4	Division 3-Pavement work	03/03/01	Aggregate Base Type I	cum	967.877	6600.001	Six Thousand Six Hundred point Zero Zero One	6387989.168	Sixty-Three Lakh Eighty-Seven Thousand Nine Hundred and Eighty-Nine point One Six Eight	
5	Division 3-Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	8766.770	100.001	One Hundred point Zero Zero One	876685.767	Eight Lakh Seventy-Six Thousand Six Hundred and Eighty-Five point Seven Six Seven	
6	Division 3-Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	133499.980	45.001	Forty-Five point Zero Zero One	6007632.600	Sixty Lakh Seven	
7	Division 3-Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	6600.000	22000.001	Twenty-Two Thousand point Zero Zero One	145200006.600		

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সচিব পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

8	Division 3-Pavement work	03/11/01	Premix Bituminous Carpeting	Cum	256.669	15000.001	Fifteen Thousand point Zero Zero One	3850035.257	Thirty-Eight Lakh Fifty Thousand AND Thirty-Five point Two Five Seven
9	Division 3-Pavement work	03/13/01	Brick on End Edging	m	4389.200	100.001	One Hundred point Zero Zero One	438924.389	Four Lakh Thirty-Eight Thousand Nine Hundred and Twenty-Four point Three Eight Nine
10	Division 3-Pavement work	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	2000.000	350.001	Three Hundred and Fifty point Zero Zero One	700002.000	Seven Lakh AND Two
11	Division 3-Pavement work	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	2000.000	450.001	Four Hundred and Fifty point Zero Zero One	900002.000	Nine Lakh AND Two
12	Division 3-Pavement work	03/14/02a	Dry Lean Concrete Class-20 (Concrete Mixture).	Cum	790.000	9000.001	Nine Thousand point Zero Zero One	7110000.790	Seventy-One Lakh Ten Thousand point Seven Nine
13	Division 3-Pavement work	03/15/03b	Cement Concrete Pavement (Concrete Class-35) (Batching Plant without Concrete Paver).	Cum	2370.000	15400.001	Fifteen Thousand Four Hundred point Zero Zero One	36498002.370	Three Crore Sixty-Four Lakh Ninety-Eight Thousand AND Two point Three Seven
							Grand Total:	213640027.464	Twenty-One Crore Thirty-Six Lakh Forty Thousand AND Twenty-Seven point Four Six Four

This Division 3-Pavement work is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASHI
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পরিচালনা ও মর্যাদা বিকাশ
পতন পরিচালনা ও পোশ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123523 **Invitation Reference No. :** MZ/e-GP/08/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:30 **Opening Date and Time :** 26-Oct-2017 14:30
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZ/e-GP/08/PMPRoad/2017-2018	Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000 2.000 to 4.000 5.000 to 6.500 8.000 to 18.500 22.000 to 23.900 25.900 to 30.800 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-MymensinghRaghurampur Road R-371 under Road Division Mymensingh during the year 2017-2018.

M/s TURNA ENTERPRISE

Division 5 -Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5-Structures	05/02/02	High Yield Reinforcement Bars	Tonne	143.509	77361.155	Seventy-Seven Thousand Three Hundred and Sixty-One point One Five Five	11102021.993	One Crore Eleven Lakh Two Thousand AND Twenty-One point Nine Nine Three
2	Division 5-Structures	05/05/01	New and Extended Brickwork	Cum	100.000	6586.764	Six Thousand Five Hundred and Eighty-Six point Seven Six Four	658676.400	Six Lakh Fifty-Eight Thousand Six Hundred and Seventy-Six point Four
Grand Total:								11760698.393	One Crore Seventeen Lakh Sixty Thousand Six Hundred and Ninety-Eight point Three Nine Three

This Division 5 -Structures is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

MD. MOYENUDDIN (BASHI)

Division 5 -Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5-Structures	05/02/02	High Yield Reinforcement Bars	Tonne	143.509	70000.001	Seventy Thousand point Zero Zero One	10045630.144	One Crore Forty-Five Thousand Six Hundred and Thirty point One Four Four
2	Division 5-Structures	05/05/01	New and Extended Brickwork	Cum	100.000	4500.001	Four Thousand Five Hundred point Zero Zero One	450000.100	Four Lakh Fifty Thousand point One
Grand Total:								10495630.244	One Crore Four Lakh Ninety-Five Thousand Six Hundred and Thirty point Two Four Four

This Division 5 -Structures is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Signed
 AASHI
 কাজী আব্দুল আল-মামুন
 মোয়াম্মাক
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123523 **Invitation Reference No. :** MZ/e-GP/08/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:30 **Opening Date and Time :** 26-Oct-2017 14:30
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZ/e-GP/08/PMPRoad/2017-2018	Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000 2.000 to 4.000 5.000 to 6.500 8.000 to 18.500 22.000 to 23.900 25.900 to 30.800 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-MymensinghRaghurampur Road R-371 under Road Division Mymensingh during the year 2017-2018.

M/s TURNA ENTERPRISE

Division 6-Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/10/01	Traffic Signs	Number	15.000	6468.507	Six Thousand Four Hundred and Sixty-Eight point Five Zero Seven	97027.605	Ninety-Seven Thousand AND Twenty-Seven point Six Zero Five
2	Division 6 - Incidental	06/10/02	Sign Post	Number	15.000	2695.643	Two Thousand Six Hundred and Ninety-Five point Six Four Three	40434.645	Forty Thousand Four Hundred and Thirty-Four point Six Four Five
3	Division 6 - Incidental	06/11/01	Rumble strips (Bituminous Concrete Volume)	Cum	0.660	14328.741	Fourteen Thousand Three Hundred and Twenty-Eight point Seven Four One	9456.969	Nine Thousand Four Hundred and Fifty-Six point Nine Six Nine
4	Division 6 - Incidental	06/11/02	Road Marking Thermoplastic Material (byspray)	Sqm	1440.000	949.544	Nine Hundred and Forty-Nine point Five Four Four	1367343.360	Thirteen Lakh Sixty-Seven Thousand Three Hundred and Forty-Three point Three Six
5	Division 6 - Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	No.	5.000	6940.122	Six Thousand Nine Hundred and Forty point One Two Two	34700.610	Thirty-Four Thousand Seven Hundred point Six One
6	Division 6 - Incidental	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	Lin. Metre	200.000	5025.929	Five Thousand AND Twenty-Five point Nine Two Nine	1005185.800	Ten Lakh Five Thousand One Hundred and Eighty-Five point Eight
Grand Total:								2554148.989	Twenty-Five Lakh Fifty-Four Thousand One Hundred and Forty-Eight point Nine Eight Nine

This Division 6-Incidental is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

MD. MOYENUDDIN (BASHI)

Division 6-Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/10/01	Traffic Signs	Number	15.000	4000.001	Four Thousand point Zero Zero One	60000.015	Sixty Thousand Five
2	Division 6 - Incidental	06/10/02	Sign Post	Number	15.000	2500.001	Two Thousand Five Hundred point Zero Zero One	37500.015	Thirty-Seven Hundred point
3	Division 6 - Incidental	06/11/01	Rumble strips (Bituminous Concrete Volume)	Cum	0.660	12500.001	Thirteen Thousand Five Hundred point	8250.001	Eight Thousand

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন
মোয়াম্মার
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

3	-Incidental	06/11/01	Bituminous Concrete Volume)	Cum	0.000	13300.001	Five Hundred point Zero Zero One	0910.001	and Ten point Zero Zero One
4	Division 6 -Incidental	06/11/02	Road Marking Thermoplastic Material (by spray)	Sqm	1440.000	900.001	Nine Hundred point Zero Zero One	1296001.440	Twelve Lakh Ninety-Six Thousand AND One point Four Four
5	Division 6 -Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	No.	5.000	5500.001	Five Thousand Five Hundred point Zero Zero One	27500.005	Twenty-Seven Thousand Five Hundred point Zero Zero Five
6	Division 6 -Incidental	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	Lin. Metre	200.000	6000.001	Six Thousand point Zero Zero One	1200000.200	Twelve Lakh point Two
							Grand Total:	2629911.676	Twenty-Six Lakh Twenty-Nine Thousand Nine Hundred and Eleven point Six Seven Six

This Division 6-Incidental is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASHI
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও মোহাম্মাদ
মহাপ্রকল্প পরিচালক বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123523 **Invitation Reference No. :** MZ/e-GP/08/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:30 **Opening Date and Time :** 26-Oct-2017 14:30
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI)

S. No.	Form Name	Amount (in BDT)
1	Division 2-Earthwork	1514410.315
2	Division 1-General & Site Facilities	62400.021
3	Division 3-Pavement work	213640027.464
4	Division 5 -Structures	10495630.244
5	Division 6-Incidental	2629911.676
	Grand Total	228342379.720

Tenderer/Consultant Name : M/s TURNA ENTERPRISE

S. No.	Form Name	Amount (in BDT)
1	Division 2-Earthwork	1331468.442
2	Division 1-General & Site Facilities	249393.158
3	Unconditional Discount Form	0.000
4	Division 3-Pavement work	192734363.740
5	Division 5 -Structures	11760698.393
6	Division 6-Incidental	2554148.989
	Grand Total	208630072.722

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123523 **Invitation Reference No. :** MZ/e-GP/08/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:30 **Opening Date and Time :** 26-Oct-2017 14:30
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) | [Print](#)

Form Name	MD. MOYENUDDIN (BASHI) Amount in (BDT)	M/s TURNA ENTERPRISE Amount in (BDT)
Division 2-Earthwork	1514410.315	1331468.442
Division 1-General & Site Facilities	62400.021	249393.158
Unconditional Discount Form	0	0.000
Division 3-Pavement work	213640027.464	192734363.740
Division 5 -Structures	10495630.244	11760698.393
Division 6-Incidental	2629911.676	2554148.989
Grand Total	228342379.720	208630072.722

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালক ও সফটওয়্যার
 পরিচালক, বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123523 **Invitation Reference No. :** MZ/e-GP/08/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:30 **Opening Date and Time :** 26-Oct-2017 14:30
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZ/e-GP/08/PMPRoad/2017-2018	Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000 2.000 to 4.000 5.000 to 6.500 8.000 to 18.500 22.000 to 23.900 25.900 to 30.800 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-MymensinghRaghurampur Road R-371 under Road Division Mymensingh during the year 2017-2018.

M/s TURNA ENTERPRISE

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	20.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2473889384.09

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Evaluation -1 (MTE).jpg	688.70	Download
2	-	Past Performance-(2).pdf	1584.61	Download
3	-	Affidavit (MTE).pdf	263.49	Download

MD. MOYENUDDIN (BASHI)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in IT

Past Performance Evaluation and rating matrix for different aspects

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	58.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6527662453.21
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASHI
কাজী আব্দুল্লাহ আল-মামুন
মোয়াম্মার
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পত্রিকায় ও মোবাইল
পরিচালক/কাজী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123523 **Invitation Reference No. :** MZ/e-GP/08/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:30 **Opening Date and Time :** 26-Oct-2017 14:30
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZ/e-GP/08/PMPRoad/2017-2018	Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000 2.000 to 4.000 5.000 to 6.500 8.000 to 18.500 22.000 to 23.900 25.900 to 30.800 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-MymensinghRaghurampur Road R-371 under Road Division Mymensingh during the year 2017-2018.

M/s TURNA ENTERPRISE

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mix Asphalt Plant (40-60 ton/ hour)	Good	Owned	Owned
Asphalt Paver	Good	Owned	Owned
Motor Grader 120 HP	Good	Owned	Owned
Vibratory Roller 10 Tonne	Good	Owned	Owned
Pneumatic Tyre Roller 10 Tonne	Good	Owned	Owned
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Dump Trucks 6-10 Tonne	Good	Owned	Owned
Water Tanker 3000 Litres	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	Owned
Bitumen Pressure Sprayer (Hand Operated)	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	leased
Excavator Min. 0.9 Cum	Good	Owned	Owned
Concrete Batching Plant	Good	Owned	Owned
Agitator Truck/ Transit mixture truck	Good	Owned	Owned
Pump with pipe and accessories	Good	Owned	Owned
Water pump	Good	Owned	Owned
Cure cutter	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
----------------------	-------------------------------

Signed

AAH

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

N/A

N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNAENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	5 nos Big Dump Truck-MTE-1.pdf	2397.71	 Download
2	-	5nos Big Dump Truck-MTE-2.pdf	1922.25	 Download
3	-	Hot Mx Plant-02.pdf	1337.47	 Download
4	-	List of Equipment--(MTE).pdf	167.61	 Download
5	-	Asphalt Batching Plant-(MTE).pdf	1407.59	 Download
6	-	Concrete Batching Plant.pdf	2694.12	 Download
7	-	Electric Generator.pdf	590.34	 Download
8	-	Equipment Part-2-TE.pdf	1828.33	 Download
9	-	Laboratory Equipment-TE.pdf	124.75	 Download
10	-	Equipment Part-1-TE.pdf	1533.45	 Download
11	Work Plan (ITT 25.1(h))	Work Plan-123523.pdf	71.24	 Download

MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable


This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-123523.pdf	276.28	 Download
2	-	Equipment lease Agreement for TID-123523.pdf	456.85	 Download
3	-	Equipments List-2016 Part-1.pdf	2738.56	 Download
4	-	Equipments List-2016 Part-2.pdf	2748.34	 Download
5	-	Ownership Documents of Concrete Batching Plant.pdf	2066.39	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোয়াম্মার
 নব্বু পবিত্রমণ ও মহাপ্রকৃত বিভাগ
 নব্বু পবিত্রমণ ও মোহা মহাপ্রকৃত
 নব্বু পবিত্রমণ ও মোহা মহাপ্রকৃত

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123523 **Invitation Reference No. :** MZ/e-GP/08/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:30 **Opening Date and Time :** 26-Oct-2017 14:30
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000, 2.000 to 4.000, 5.000 to 6.500, 8.000 to 18.500, 22.000 to 23.900, 25.900 to 30.800, 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-Mymensingh(Raghurampur) Road (R-371) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZ/e-GP/08/PMPRoad/2017-2018	Periodic Maintenance Programme providing DBS-Wearing Course and Rigid Pavement work from LRP Ch. 0.000 to 1.000 2.000 to 4.000 5.000 to 6.500 8.000 to 18.500 22.000 to 23.900 25.900 to 30.800 31.800 to 35.000 Km of Sherpur-Nakla-Phulpur-MymensinghRaghurampur Road R-371 under Road Division Mymensingh during the year 2017-2018.

M/s TURNA ENTERPRISE

 Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/s. Turna Enterprise
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msturnaenterprise@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	13 years

4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
05-ACE/RGZ/2011-2012	PMP works of DBS- wearing course (Plant Method) including soil earthen shoulder repair from 1st Km to 57th Km of Paglapir-Dalia-Teesta Barrage Road under Road Division, Rangpur, Nilphamari & Lalmonirhat during the year 2011-2012	Prime Contractor	18-03-2013	20-10-2013	248966395.200	Additional Chief Engineer, RHD Rangpur Zone, Rangpur. Phone: 0521-64836; Fax: 0521-64548	Repair of Potholes, Soil Earthen shoulder, Dens Bituminous Surfacing-Wearing course (plant Method), Brick on End Edging, Palisading (RCC)-3.00m. Post150 x150mm, Road marking etc.
e-GP/PMP/Road/ACE/Comilla/DBSW/2015-2016/15	Construction of RCC Rigid Pavement at 33rd (p) & 34th (p) km and Road Median Barrier of Feni-Noakhali National Highway (N-104) under Noakhali Road Division during the year 2015-2016	Prime Contractor	15-02-2016	13-08-2016	108641355.020	Additional Chief Engineer, RHD, Comilla Zone, Comilla Phone No : 081-64721	Roadway Excavation in Unsuitable Soil ,Roadway Excavation in Existing Pavement (not reinforced concrete) ,Preparation of Sub-grade 300 mm Depth,Scarify, Mix and Recompect Existing Pavement and/or Shoulder,Aggregate Base Twoe

I, C (B) S C N
 Signed
 কাজী আব্দুল আল-মামুন
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সড়ক কর্তৃক

							class-20 (Foundation) ,High Yield Reinforcement Bars ,Dry Lean Concrete 100 mm thick (Concrete class-20) ,250 mm Thick Pavement Quality Concrete (PQC) (Concrete Class - 35) & Filler Materials for Construction Joint, Longitudinal Joint & Expansion Joint.
e-GP/RJZ/ADP/2/2014-2015	Construction of 152.44m (5x30.488m) Long P.C girder Bridge (Mohadevpur Bridge) at 1st Km of Mohadevpur-Shoraigachi-Porsha Road in/c Protective work, Sign Signal, Km Post, Earthwork and Construction of Flexible Pavement Both Side of Bridge Approach under Naogaon Road Division during the year 2014 –2015.	Subcontractor	30-04-2015	19-10-2016	156829366.630	Additional Chief Engineer, RHD, Sarak Bhaban, Rajshahi. Phone No : 0721-772423	Supply, Erect and Remove Field Office for Engineer, Provide and Remove site Laboratory & Equipment , Embankment fill from borrow pit in contractor's arranged land ,Sand Backfill for Structure, Improved Sub grade, Sub-Base, Aggregate base type-I, DBS-Wearing Course 60mm Thick (Av) , Brick on end edging, Board cast in place piles (dia 750mm), High Yield Reinforcement Bars, Concrete Class-40(Pre-Stressed Gider), New and Extended Brick work /Retaining Wall/Toe Wall, Concrete Slop Protection.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2012-2013		314432800.740					
2013-2014		482971358.350					
2014-2015		349301521.760					
2015-2016		650491844.770					
2016-2017		676691858.490					

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Genarel Expairiance-1.pdf	1764.16	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience-Part-2.pdf	431.44	 Download
3	General Experience Certificates (ITT 15.1(a))	Genarel Expairiance-Part-3.pdf	2516.18	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience Certificate-4 (MTE).pdf	2216.81	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience-05.pdf	1627.57	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Similar Work Certificate (Nilphamari)- MTE.pdf	1443.40	 Download
7	Specific Experience Certificates (ITT 15.1(b))	Similar Work -(Rigid)-MTE.pdf	913.53	 Download
8	Specific Experience Certificates (ITT 15.1(b))	Similar Work (Bridge).pdf	1237.23	 Download
9	Valid Trade License (ITT 25.1.(f))	Trade License-2017-18 Attasted.jpg	440.95	 কাজী আব্দুল আল-মামুন মোহাম্মাদ স্বাক্ষরিত ও সত্যায়িত স্বাক্ষরিত ও সত্যায়িত স্বাক্ষরিত ও সত্যায়িত
10	TIN Certificate (ITT 25.1(g))	TIN Certi.-MTE.pdf	1483.58	
11	VAT Certificate (ITT 25.1(g))	VAT Certificate-MTE.pdf	1194.51	
12	Average Annual Construction Turnover Certificate	Turnover Last Five Years Calculation Top Sheet-(MTE).pdf	2160.72	

	(ITT 31.1(c))			
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2012-2013-MTE.pdf	1515.47	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2013-2014-MTE (P1).pdf	2697.24	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2014-2015-MTE-P1.pdf	991.92	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2015-2016-MTE-P1.pdf	1914.48	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2016-2017-MTE.pdf	1974.61	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MTE Turnover -2013-2014-(P2).pdf	2660.64	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MTE Turnover-2014-2015(P2).pdf	1371.45	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MTE Turnover-2015-2016-(P2).pdf	1721.92	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MTE Turnover-2015-2016-(P3).pdf	2296.49	 Download
22	-	Tender Capacity-MTE-.jpg	303.40	 Download
23	Financial Capacity Certificates (ITT 16)	Liquid Asset-123523.jpg	803.28	 Download

MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Moyenuddin Bashi
2. Registered e-mail ID of the Tenderer / JVCA Partner:	md.moyenuddin@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	38 years of Experience

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP-15/GZ/2015-16(PMP Road)	Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016.	Prime Contractor	08.05.2016	29.10.2016	252699037.070	Additional Chief Engineer, RHD Gopalganj Zone, Gopalganj 02668?1965 acegopalganj@gmail.com	DBS Base Course - 3906.335cum, DBS Wearing Course - 7573.48 cum & Base Type-I 4768.720 cum have completed.
24-PRC/Pab/2010-2011/WD-09	Construction of 216.34m (5x42.68m) long PC Girder Bridge over DholiKhal at 7th km single vent RCC Box Culvert (6.00m x6.00m) at 8th km & Construction of Road Embankment by earth filling, Flexible pavement, Surfacing with DBS wearing course (Asphalt overlay) and CC Block Protective work at 6th Km(P), 7th, 8th 9th 10th & 11th km (P) of Badherhat-Khairchar Road under Road division, Pabna During the year 2010-2011.	Prime Contractor	15.06.2011	28.06.2015	341531000.000	Superintending Engineer, RHD Pabna Road Circle, Pabna 0731-66060 sepab@rhd.gov.bd	216.34m long PC Girder Pile Foundation Bridge with earth filling, Flexible pavement, Surfacing with DBS wearing course (Asphalt overlay) and CC Block Protective work.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	
2015-2016	

Signed
AAB


কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
পদক পরিচালক ও পদক পরিচালক
পদক পরিচালক ও পদক পরিচালক

2014-2015	921711626.960
2013-2014	711856497.630
2012-2013	557119111.170
Total=	6527662453.210

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience (2016-2017).pdf	1583.43	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience (2015-2016).pdf	1790.38	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience (2014-2015).pdf	2461.81	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience (2013-2014).pdf	1900.20	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience (2012-2013).pdf	1149.05	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience (2011-2012).pdf	365.78	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience (2010-2011).pdf	1023.32	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience (2009-2010).pdf	515.80	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience (2008-2009).pdf	236.88	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience (2007-2008).pdf	172.74	 Download
11	Specific Experience Certificates (ITT 15.1(b))	Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf	74.37	 Download
12	Specific Experience Certificates (ITT 15.1(b))	216.34 MPC Girder Bridge Certificate, RHD,Pabna,Tk-34,15,31,000 (2015).pdf	653.39	 Download
13	Financial Capacity Certificates (ITT 16)	Liquid Assets Certificate for TID-123523.jpg	307.47	 Download
14	Valid Trade License (ITT 25.1.(f))	Tread License (2017-2018).pdf	1423.27	 Download
15	Valid Trade License (ITT 25.1.(f))	RHD License 2017-2018.pdf	1912.45	 Download
16	TIN Certificate (ITT 25.1(g))	TIN Certificate (2016-2017).pdf	202.96	 Download
17	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digits.jpg	417.63	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 1 of 4).pdf	1326.50	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 2 of 4).pdf	2533.19	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 3 of 4).pdf	2133.42	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 4 of 4).pdf	1793.47	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 1 of 3).pdf	1592.97	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 2 of 3).pdf	2172.20	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 3 of 3).pdf	2329.39	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 1 of 3).pdf	1607.17	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 2 of 3).pdf	2188.87	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 3 of 3).pdf	1953.17	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 1 of 3).pdf	1713.56	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 2 of 3).pdf	2089.37	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 3 of 3).pdf	1972.33	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 1 of 2).pdf	2217.14	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 2 of 2).pdf	2659.82	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোয়াম্মাক
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

33	-	Methodology of Road Work.pdf	1583.36	 Download
34	-	Man Power-2016.pdf	2751.10	 Download
35	-	Tender Capacity for TID-123523.pdf	2331.16	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ
বাংলাদেশ সরকার