
Tender No: 119531

Name of 
Work:

Item Code Item Description Unit Quantity Quoted Rate of 
Nur Nabi-Hasan 

Builders JV

RHD 
Schedule 

Rate (2015)

Remarks

01/02/04. Provision, Maintenance and Removal of 
Sign Boards

L.S. 1 8849.001 8849.00 Quoted rate is 
consistant

01/02/05. Provision and Maintenance of Survey 
Equipment

Month 6 897.001 897.00 Quoted rate is 
consistant

01/02/07. Progress Photographs Month 6 1000.001 1000.00 Quoted rate is 
consistant

01/03/01. Provide and Remove Site Laboratory & 
Equipment

L.S. 1 308043.001 331843.00 Quoted rate is 
consistant

01/03/02. Maintain Site Laboratory Month 6 7699.001 7699.00 Quoted rate is 
consistant

02/02/01. Roadway Excavation in Unsuitable Soil Cum 225.00 171.001 171.00 Quoted rate is 
consistant

02/05/01 Excavation and Backfill for Structures Cum 432.60 360.001               360.00             Quoted rate is 
consistant

02/06/02 Embankment fill from borrow pit in 
contractor's Arranged  land

Cum 1118.51 120.001               309.00             Quoted rate is 
consistant

02/08/01 Improved Subgrade Cum 39.60 916.001               916.00             Quoted rate is 
consistant

02/10/01 Construction of Soil Earthen Shoulders Cum 13500.00 100.001               259.00             Quoted rate is 
consistant

03/01/02 Repair of Potholes on the Existing 
Pavement

Cum 148.50 15,733.001         15,733.00      Quoted rate is 
consistant

03/03/01 Aggregate Base Type I Cum 123.75 6,566.001            6,566.00         Quoted rate is 
consistant

03/06/01a Bituminous Prime Coat (Plant Placed) Sqm 1237.50 123.001               123.00             Quoted rate is 
consistant

03/07/01a Bituminous Tack Coat (Plant Work) Sqm 122512.50 46.001                  46.00               Quoted rate is 
consistant

03/10/02b
Dense Bituminous Surfacing - Wearing 
Course (Plant Method)  (Bitumen Grade 
60/70)

Cum
4950.00 21,566.001         20,118.00      

Quoted rate is 
consistant

03/13/01 Brick on End Edging Lin.M 450.00 103.001               103.00             Quoted rate is 
consistant

05/01/01 Single Layer Brick Flat Soling Sqm 753.00 468.001               468.00             Quoted rate is 
consistant

05/01/02a Concrete Class as Detailed on Drawings 
(Class10) (Concrete Mixer)

Cum 69.68 4,488.001            8,466.00         Quoted rate is 
consistant

05/01/02b Concrete class-20 (Girder, cross 
girder,diaphram,beam etc) (Concrete 
Mixer)

Cum 165.00 5,925.001            15,989.00      Quoted rate is 
consistant

05/02/02 High Yield Reinforcement Bars Tonne 9.08 95,236.001         95,236.00      Quoted rate is 
consistant

05/05/01 New and Extended Brickwork Cum 101.25 4,408.001            7,408.00         Quoted rate is 
consistant

06/10/01 Traffic Signs Number 15.00 6,901.001            6,901.00         Quoted rate is 
consistant

06/10/02 Sign Post Number 15.00 3,073.001            3,073.00         Quoted rate is 
consistant

06/05/01 Road Marking-Thermoplastic Material 
(indicate if screed or spray application)

Sqm 5400.00 455.001               1,069.00         Quoted rate is 
consistant

06/16/01 Concrete Kilometer Post (As per drawing) Number 9.00 8,656.001            8,656.00         Quoted rate is 
consistant

PWD-15.04 Minimum 12mm thick cement sand (FM 
1.2) Plaster (1:4) with fresh cement….

Sqm 420.00 198.001               214.00             Quoted rate is 
consistant

(Md. Shahabuddin Khan)
Additional Chief Engineer, RHD

Contract Package no.: e-GP/PMPRoad/Feni/CZ-04/2017-2018
PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia 
Road(Z-1033) under Feni Road Division in the year 2017-18.
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