Rate comparison of the Lowest Responsive Evaluated Tenderer

Tender No: 119531
Contract Package no.: e-GP/PMPRoad/Feni/CZ-04/2017-2018
Name of

PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia

Work: Road(Z-1033) under Feni Road Division in the year 2017-18.
Item Code Item Description Unit Quantity | Quoted Rate of RHD Remarks
Nur Nabi-Hasan| Schedule
Builders JV Rate (2015)
01/02/04. |Provision, Maintenance and Removal of LS. 1 8849.001 8849.00[Quoted rate is
Sign Boards consistant
01/02/05. |Provision and Maintenance of Survey Month 6 897.001 897.00(Quoted rate is
Equipment consistant
01/02/07. |Progress Photographs Month 6 1000.001 1000.00 (Quoted rate is
consistant
01/03/01. |Provide and Remove Site Laboratory & LS. 1 308043.001 331843.00|Quoted rate is
Equipment consistant
01/03/02. |Maintain Site Laboratory Month 6 7699.001 7699.00(Quoted rate is
consistant
02/02/01. |Roadway Excavation in Unsuitable Soil Cum 225.00 171.001 171.00|Quoted rate is
consistant
02/05/01 |Excavation and Backfill for Structures Cum 432.60 360.001 360.00 |Quoted rate is
consistant
02/06/02 |Embankment fill from borrow pit in Cum 1118.51 120.001 309.00 |Quoted rate is
contractor's Arranged land consistant
02/08/01 |Improved Subgrade Cum 39.60 916.001 916.00 |Quoted rate is
consistant
02/10/01 |Construction of Soil Earthen Shoulders Cum 13500.00 100.001 259.00 |Quoted rate is
consistant
03/01/02 |Repair of Potholes on the Existing Cum 148.50 15,733.001 15,733.00 |Quoted rate is
Pavement consistant
03/03/01 |Aggregate Base Type | Cum 123.75 6,566.001 6,566.00 |Quoted rate is
consistant
03/06/01a |Bituminous Prime Coat (Plant Placed) Sgm 123750 123.001 123.00 |Quoted rate is
consistant
03/07/01a |Bituminous Tack Coat (Plant Work) Sgm 12251250 46.001 46.00 |Quoted rate is
consistant
Dense Bituminous Surfacing - Wearing Cum Quoted rate is
03/10/02b |Course (Plant Method) (Bitumen Grade 4950.00 21,566.001 20,118.00 |consistant
60/70)
03/13/01 Brick on End Edging Lin.M 450,00 103.001 103.00 Quot_ed rate is
consistant
05/01/01 |Single Layer Brick Flat Soling Sgm 753.00 468.001 468.00 |Quoted rate is
consistant
05/01/02a |Concrete Class as Detailed on Drawings Cum 69.68 4,488.001 8,466.00 |Quoted rate is
(Class10) (Concrete Mixer) consistant
05/01/02b |Concrete class-20 (Girder, cross Cum 165.00 5,925.001 15,989.00 |Quoted rate is
girder diaphram,beam etc) (Concrete consistant
Mixer)
05/02/02 |High Yield Reinforcement Bars Tonne 9.08 95,236.001 95,236.00 |Quoted rate is
consistant
05/05/01 [New and Extended Brickwork Cum 101.25 4,408.001 7,408.00 |Quoted rate is
consistant
06/10/01 |Traffic Signs Number 15.00 6,901.001 6,901.00 |Quoted rate is
consistant
06/10/02 (Sign Post Number 15.00 3,073.001 3,073.00 |Quoted rate is
consistant
06/05/01 [Road Marking-Thermoplastic Material Sgm 5400.00 455.001 1,069.00 |Quoted rate is
(indicate if screed or spray application) consistant
06/16/01 |[Concrete Kilometer Post (As per drawing) | Number 9.00 8,656.001 8,656.00 [Quoted rate is
consistant
PWD-15.04 |Minimum 12mm thick cement sand (FM Sgm 420.00 198.001 214.00 |Quoted rate is
1.2) Plaster (1:4) with fresh cement.... consistant
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