



Last Login : Sunday, 10 Dec, 2017 13:58:28

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 119531 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-07/2017-18

**Closing Date and Time :** 11-Oct-2017 12:30 **Opening Date and Time :** 11-Oct-2017 12:30

**Procuring Entity :** Comilla Zone

**Brief :** PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMPRoad/Feni/CZ-04/2017-18

**Lot No. and Description :** 01 & PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni Road Division in the year 2017-18.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type			Approval Status of Official Estimates
Approved	Revenue			Approved
Criteria	M/S Saleh Ahmed	Nur Nabi-Hassan Builders JV	Rana Builders (Pvt.) Ltd.	
Tender Validity	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	NA	Yes	NA	
Joint Venture Agreement	NA	Yes	NA	
Subcontractor's Information given or not (If any)	NA	NA	NA	
Tender Contents	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	
Eligibility Declarations	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	
Litigation History	No	No	No	
Solvency	Yes	Yes	Yes	
Country of Origin	Yes	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Name</b>	Md. Shahabuddin Khan	Shoaib Ahmed	Md. Sohrab Ali
<b>Committee Role</b>	Chairperson	Member Secretary	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
<b>Signed Tender Evaluation Report 1 On</b>	26 Nov 2017 13:21	26 Nov 2017 13:23	26 Nov 2017 17:07
<b>Comments</b>	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 10 Dec, 2017 13:58:28

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 119531 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-07/2017-18

**Closing Date and Time :** 11-Oct-2017 12:30 **Opening Date and Time :** 11-Oct-2017 12:30

**Procuring Entity :** Comilla Zone

**Brief :** PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMPRoad/Feni/CZ-04/2017-18 & PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni Road Division in the year 2017-18.

**Lot No. and Description :** 01 & PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S Saleh Ahmed	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Nur Nabi-Hassan Builders JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Rana Builders (Pvt.) Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	Md. Shahabuddin Khan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 2 On	26 Nov 2017 13:22	26 Nov 2017 13:24	26 Nov 2017 17:08
Comments	Signed	Signed	Signed

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পল্লী পরিষদ ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

---

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
সফটওয়্যার ও মালিকানা বিভাগ  
সফটওয়্যার ও সিস্টেম মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 10 Dec, 2017 13:58:28

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 119531 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-07/2017-18

**Closing Date and Time :** 11-Oct-2017 12:30 **Opening Date and Time :** 11-Oct-2017 12:30

**Procuring Entity :** Comilla Zone

**Brief :** PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMPRoad/Feni/CZ-04/2017-18 & PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni Road Division in the year 2017-18.

**Lot No. and Description :** 01 & PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	Nur Nabi-Hassan Builders JV ( <b>Winner</b> )	123570419.450	123545535.738	24883.712	0.021
L2	Rana Builders (Pvt.) Ltd.	123570419.450	125254086.518	-1683667.068	-1.363
L3	M/S Saleh Ahmed	123570419.450	133442504.068	-9872084.618	-7.989

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
Nur Nabi-Hassan Builders JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	Md. Shahabuddin Khan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 3 On	26 Nov 2017 17:15	26 Nov 2017 17:21	26 Nov 2017 17:40

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পটল পরিষদ ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Comments	Signed	Signed	Signed
<p>Domestic preference calculated on the basis following formula :-</p> <ol style="list-style-type: none"> <li>EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])</li> <li>Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])</li> </ol>			

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
স্বচ্ছ পরিচালনা ও সোচ্ছ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 10 Dec, 2017 13:58:28

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 119531 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-07/2017-18

**Closing Date and Time :** 11-Oct-2017 12:30 **Opening Date and Time :** 11-Oct-2017 12:30

**Procuring Entity :** Comilla Zone

**Brief :** PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMPRoad/Feni/CZ-04/2017-18 & PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni Road Division in the year 2017-18.

**Lot No. and Description :** 01 & PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

Nur Nabi-Hassan Builders JV

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	Md. Shahabuddin Khan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 4 On	26 Nov 2017 17:44	26 Nov 2017 17:45	26 Nov 2017 17:41
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পল্লী পরিষদ ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 119531 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-07/2017-18  
**Closing Date and Time :** 11-Oct-2017 12:30 **Opening Date and Time :** 11-Oct-2017 12:30  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">M/S Saleh Ahmed</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">Nur Nabi-Hassan Builders JV</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
3	<a href="#">Rana Builders (Pvt.) Ltd.</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	119531	Invitation Reference No. :	e-GP/PMP(Road)/Feni/CZ-07/2017-18
Closing Date and Time :	11-Oct-2017 12:30	Opening Date and Time :	11-Oct-2017 12:30
Procuring Entity :	Comilla Zone		
Brief :	PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.		
			 <a href="#">View Notice</a>

Package No. :	e-GP/PMPRoad/Feni/CZ-04/2017-18		
Package Description :	PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni Road Division in the year 2017-18.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	01		
Lot Description :	PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Division-1 : General and Site Facilities		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Schedule of Day works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-2 : Earthwork		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-3 : Pavement works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-4 : Structure		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-5 : Incidental		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	119531
Invitation Reference No. :	e-GP/PMP(Road)/Feni/CZ-07/2017-18
Closing Date and Time :	11-Oct-2017 12:30
Opening Date and Time :	11-Oct-2017 12:30
Procuring Entity :	Comilla Zone
Brief :	PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-04/2017-18	PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni Road Division in the year 2017-18.

## M/S Saleh Ahmed

 Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer							
Description							Tenderer's Response
1. Name of the Tenderer / JVCA Partner:							M/S. Saleh Ahmed
2. Registered e-mail ID of the Tenderer / JVCA Partner:							salehbabul21@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]							17
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Periodic maintenance Itakhola-Motkhola-Katiadi road under Narsingdi Road division	Prime Contractor	14/04/2015	17/12/2015	141262755.730	Narsingdi Road division	Attached
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year						Amount (Taka or Equivalent Taka)	
2012-13, 2013-14, 2014-15, 2015-16, 2016-17						4420353606.000	



This Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Saleh Ahmed on behalf of M/S Saleh Ahmed

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	10Years Exp.pdf	71.65	<a href="#">Download</a>
2	Specific Experience Certificates (ITT 15.1(b))	Similar RHD Noakhali (20.14 Crore).jpg	369.05	<a href="#">Download</a>
3	Specific Experience Certificates (ITT 15.1(b))	MAHCL- Specific Narsingdi ID-109427.zip	2648.45	<a href="#">Download</a>
4	Valid Trade License (ITT 25.1.(f))	Trade Lince 2017-2018.pdf	612.32	<a href="#">Download</a>
5	TIN Certificate (ITT 25.1(g))	TIN 2016-17.pdf	89.93	<a href="#">Download</a>
6	VAT Certificate (ITT 25.1(g))	VAT Certificate_New_SA.pdf	103.63	<a href="#">Download</a>
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Saleh Ahmed Top Sheet.docx	15.87	
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Similar RCC Road.jpg	433.29	
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Similar Construction PWD (661 Lac).jpg	829.60	

Signed  
 AAH

কাজী আব্দুল আল-মামুন  
 মোরাদপুর  
 পল্লী পরিষদ ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(C)_SA 109.24 crore.pdf	2455.48	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Specific Completion Certificate Noakhali.jpg	373.63	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA 2016-17 Payment.pdf	1572.49	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC RHD Chandpur (327 Lac).PDF	123.70	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Similar RHD Chandpur (944 Lac).PDF	149.59	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Similar_RHD_1416.jpg	358.64	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work_Done_RHD_368.jpg	348.12	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work_Done_RHD_645.jpg	372.39	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work_Done_RHD_286.jpg	372.85	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Forwading.jpg	433.29	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Similar RHD 1049 Base Type 1.jpg	609.06	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover-.pdf	1952.98	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover SA.pdf	1437.24	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(C)_SA.pdf	2460.67	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(B)_SA.pdf	2074.95	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(A)_SA.pdf	2101.34	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Similar_RHD_Dhaka_1412.jpg	517.21	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Similar_RHD_1049.jpg	609.06	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA_Building_104.16_FP.jpg	247.42	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_14-15.rar	2289.56	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_13-14.rar	2671.84	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_12-13.rar	1635.29	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_RHD_LXPUR_14-15_286_52.jpg	519.63	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_RHD_FENI_14-15_677_18.jpg	821.26	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_15_16_DP_157_98.jpg	479.42	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_14_15 (1).pdf	2001.95	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_12_13 (1).pdf	2702.55	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_12_13 (2).pdf	1274.80	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over DNCC.pdf	335.89	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ACTO-SA-EW.pdf	2358.06	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ACTO-SA-SW.pdf	460.09	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ACTO-SA-PW.pdf	1478.92	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_RHD_SYLHET_12-13_315.jpg	756.86	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাক্রম বিভাগ নতুন পরিচয় ও সোহ মর্যাদায় বাংলাদেশ সরকার
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_LGED_SONAGAZI_14-15_2.jpg	508.30	
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_RHD_FENI_12-13_48.jpg	824.08	

45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_BWDB_FENI_12-13_1094.jpg	643.89	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_DNCC_14-15_138.jpg	493.92	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_BWDB_CTG_12-13_783.jpg	592.42	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_BWDB_BHOLA_14-15_2787.jpg	408.16	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turnover-3.zip	2320.98	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turnover-2.rar	899.40	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turnover-1.zip	2017.24	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Ex BWDB (13-53 Crore).jpg	571.64	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Single Work BWDB (13-53 Crore).jpg	571.64	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	General Exp.r PC Girder Bridge 14-15 441.37.jpg	1358.21	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 3- vent Reg.13-14 524.76 lacs.jpg	2759.87	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment (2015-16) 116 Crore (1st Part).pdf	2474.23	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment (2015-16) 116 Crore (2nd Part).pdf	2457.62	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC-SA-16-2.pdf	1184.29	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC-15.pdf	1525.68	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC-13.pdf	1336.09	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC-SA-16-1.pdf	1216.63	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC-14.pdf	1300.86	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC-12.pdf	238.82	 Download
64	Financial Capacity Certificates (ITT 16)	Credit Line ID-119531.jpg	337.67	 Download
65	-	Manpower List with CV and Certificate_SA.pdf	811.20	 Download
66	-	Equipment List_SA.pdf	291.32	 Download

**Nur Nabi-Hassan Builders JV**  
(JVCA - View Details)


**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Nur Nabi-Hassan Builders JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	nn.hbjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20years

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fa e-mai	Brief description with justifications of the similarity
e-GP/PMP/Road/ACE/Comilla/DBSW/2016-	Providing DBS-WC and construction of paved shoulder including DBS-WC from Ch. 01+875 to Ch. 19+050 of Feni-	Prime Contractor	16/10/2016	17/04/2017	304080531.080	Executive Engineer RHD Feni	 কাজী আব্দুল আল-মামুন মোহাম্মদ সড়ক পরিবহন ও যান্ত্রিক বিভাগ সড়ক পরিবহন ও সেতু মহালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

























2017/01 (ID: 62943)	Noakhali Road (N-104) under Feni Road Division during the year 2016-2017.	Contractor					Road Division, Feni	Nur Nabi
e-GP/PMP/Road/ACE/Comilla/DBSW/2016-2017/01 (ID: 62943)	Providing DBS-WC and construction of paved shoulder including DBS-WC from Ch. 01+875 to Ch. 19+050 of Feni-Noakhali Road (N-104) under Feni Road Division during the year 2016-2017.	Prime Contractor	16/10/2016	17/04/2017	304080531.080		Executive Engineer, RHD Feni Road Division, Feni	copy enclosed for Hassan Builders


## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

















Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	73099464.970
2013-2014	353644846.700
2014-2015	620286116.680
2015-2016	1236638467.150
2016-2017	1695365683.820

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Nur on behalf of Nur Nabi-Hassan Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	NN Liquid Assets 600 Lac.pdf	195.20	 Download
2	-	NN-HB JV.pdf	1010.86	 Download
3	General Experience Certificates (ITT 15.1(a))	License.jpg	1074.05	 Download
4	VAT Certificate (ITT 25.1(g))	VAT Certificate.JPG	1049.58	 Download
5	-	National ID Card.JPG	942.67	 Download
6	TIN Certificate (ITT 25.1(g))	NN TIN 16-17.pdf	57.30	 Download
7	Valid Trade License (ITT 25.1(f))	NN Trade 17-18.pdf	160.06	 Download
8	General Experience Certificates (ITT 15.1(a))	19 HB 10 years General Exp.pdf	131.25	 Download
9	Specific Experience Certificates (ITT 15.1(b))	Sp HB Feni 30.40Cr...pdf	226.28	 Download
10	Specific Experience Certificates (ITT 15.1(b))	HB Sp Lalmai 24.21Cr...pdf	140.20	 Download
11	Financial Capacity Certificates (ITT 16)	HB Liquid 119531.pdf	66.46	 Download
12	Valid Trade License (ITT 25.1(f))	HB Trade Licence 17-18.pdf	89.63	 Download
13	TIN Certificate (ITT 25.1(g))	3 TIN.jpg	932.72	 Download
14	VAT Certificate (ITT 25.1(g))	4 VAT 11disit.jpg	1287.44	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20 Payment TURN OVER...xlsx	20.63	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	26 PAYMENT 15-16.zip	1133.25	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	27 PAYMENT 15-16.zip	2651.55	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	24 PAYMENT 14-15.zip	1238.15	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	25 PAYMENT 15-16.zip	2423.18	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	22 PAYMENT 13-14.pdf	610.89	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	23 PAYMENT 14-15.zip	1952.57	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	21 PAYMENT 12-13.pdf	194.35	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	28 Payment 16-17.pdf	1973.32	 Download
24	-	7 Equipment List..jpg	454.59	 Download
25	-	TENDER CAPACITY....docx	14.22	 Download
26	-	HB ITT 44.2 -1....xls	33.56	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোরাদপুর  
 পল্লব পরিদপ্তর ও মহাপ্রকল্প বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

27	-	8 KEY PERSON.zip	2654.53	 Download
28	-	HB Betchin Plant Doc.pdf	100.75	 Download
29	-	HB Betchin Plant Location.pdf	67.96	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NN_Cer_12-13_RHD,LGED_198.65-5.pdf	310.83	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NN_12-13 Certificate.pdf	122.83	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NN_Tournover_FY 14-15.pdf	128.04	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NN_Cer_13-14_RHD LGED_281.93-6.pdf	363.12	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NN_Cer_14-15_RHD LGED_800-8.pdf	902.79	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NN_Cer_15-16_RHD_DBS Similar_957.71-13.pdf	2054.20	 Download
36	Specific Experience Certificates (ITT 15.1(b))	NN_Cer_16-17_RHD LGED_DBSW_2052.36-7.pdf	1176.66	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NN_Cer_16-17_815.pdf	166.10	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NN_cer_17-18_68.41.pdf	173.22	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NN_Cer_16-17 RCC Bridge.pdf	171.98	 Download
40	-	Nobi Equipment.pdf	27.51	 Download
41	-	Nur Nobi Key.pdf	109.32	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ms Nur Nabi Pament Certificat.xls	1073.55	 Download

### Rana Builders (Pvt.) Ltd.

#### Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

#### 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Rana Builders (Pvt) Ltd
2. Registered e-mail ID of the Tenderer / JVCA Partner:	ranabuilders55@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25years

#### 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
ADP/ACE/Comilla/LNKDBC Road/2014-15/10, Tender ID: 12399	Widening of Embankment with Strengthening of Pavement, DBS Wearing Course, Construction of Culvert and Protective work by Retaining wall, CC Block Matressing from Ch. 0+000 to Ch: 31+400 of Joyal Abedin Bhuiyan Road (Laksham-Doulotgonj-Nangolkot-Kodialia-Dalua-Chewera Bazar Road under Road Division Comilla during the year 2014-2015.	Prime Contractor	05/01/2015	23/06/2016	369223093.210	K.M Atiquel Hoque Superintending Engineer, RHD Road Circle, Comilla	copy enclosed

#### 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017	4240000000.000

This Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Financial Capacity Certificates (ITT 16)	RBL Liquid 119531.pdf	74.08

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোঃ আমান  
নব্ব্ব পরিচালক ও মহাপ্রকৃতি বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



2	General Experience Certificates (ITT 15.1(a))	HB Sp Lalmai 24.21Cr.pdf	140.20	 Download
3	Specific Experience Certificates (ITT 15.1(b))	Sp Nangolkot 36.92Cr...pdf	55.93	 Download
4	Valid Trade License (ITT 25.1.(f))	Trade License RBL 2016-2017...pdf	457.66	 Download
5	TIN Certificate (ITT 25.1(g))	TIN Letest IMG_20170510_0014.pdf	978.97	 Download
6	VAT Certificate (ITT 25.1(g))	RBL VAT.jpg	620.55	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 P 2016-2017..pdf	1690.69	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 P 2016-2017..pdf	2767.92	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017..pdf	2595.50	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 P 2016-2017..pdf	2239.43	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 P 2016-2017..pdf	2215.80	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 P 2016-2017..pdf	2703.97	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 P 2016-2017..pdf	2524.76	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 16 P 2016-2017..pdf	2579.11	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2016-2017.Part 04.pdf	260.54	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2016-2017.Part 03.pdf	865.04	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 25 to 32 P 2011-2012..pdf	1448.37	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 58 to 69 P 2011-2012..pdf	2604.76	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 11 P 2011-2012..pdf	2060.91	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 12 to 24 P 2011-2012..pdf	2252.97	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 84 P 2012-2013..pdf	1606.21	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 85 to 91 P 2012-2013..pdf	867.64	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 26 P 2012-2013..pdf	1645.76	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 27 to 37 P 2012-2013..pdf	1630.68	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 38 to 48 P 2012-2013..pdf	2255.31	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 49 to 61 P 2012-2013..pdf	2656.06	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 121 to 130 P 2013-2014..pdf	1318.58	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2012-2013..pdf	1989.27	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 78 to 94 P 2013-2014..pdf	1945.93	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 95 to 107 P 2013-2014..pdf	2329.04	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 108 to 120 P 2013-2014..pdf	2317.15	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 37 to 50 P 2013-2014..pdf	2334.38	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 51 to 62 P 2013-2014..pdf	2243.35	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 63 to 77 P 2013-2014..pdf	1790.63	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচয় ও নতুন মর্যাদার নতুন পরিচয় ও নতুন মর্যাদার
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2013-2014..pdf	2389.34	
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 22 P 2013-2014..pdf	1520.72	

37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 23 to 36 P 2013-2014..pdf	2421.66	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 131 to 142 P 2014-2015..pdf	1201.22	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 92 to 104 P 2014-2015..pdf	2024.20	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 117 P 2014-2015..pdf	2348.62	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 118 to 130 P 2014-2015..pdf	1735.46	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 52 to 63 P 2014-2015..pdf	2291.85	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 64 to 78 P 2014-2015..pdf	1739.99	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 91 P 2014-2015..pdf	2331.65	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2014-2015..pdf	2164.03	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 25 P 2014-2015..pdf	2199.72	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 39 P 2014-2015..pdf	2394.69	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 40 to 51 P 2014-2015..pdf	2033.65	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 128 to 140 P 2015-2016..pdf	1929.28	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 141 to 152 P 2015-2016..pdf	2296.90	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 153 to 160 P 2015-2016..pdf	772.11	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 87 to 99 P 2015-2016..pdf	1915.53	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 100 to 113 P 2015-2016..pdf	2448.13	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 114 to 127 P 2015-2016..pdf	1985.54	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 57 to 71 P 2015-2016..pdf	2395.48	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 72 to 86 P 2015-2016..pdf	2541.89	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 14 P 2015-2016..pdf	2543.85	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 15 to 28 P 2015-2016..pdf	2267.20	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 29 to 40 P 2015-2016..pdf	2174.94	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 41 to 56 P 2015-2016..pdf	2589.00	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ  
পত্নী পরিচালক ও পৌর মহাপ্রকৃত  
পৌরসভা/কাজী বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 119531 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-07/2017-18  
**Closing Date and Time :** 11-Oct-2017 12:30 **Opening Date and Time :** 11-Oct-2017 12:30  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-04/2017-18	PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni Road Division in the year 2017-18.

[M/S Saleh Ahmed](#)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Road Roller	Good	Owned	Owned
5.			
Elements of Activity		Brief description of Activity	
n/a		n/a	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Saleh Ahmed on behalf of M/S Saleh Ahmed

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID-119531.doc	47.92	<a href="#">Download</a>

[Nur Nabi-Hassan Builders JV](#)  
[\(JVCA - View Details\)](#)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

Signed

কাজী আব্দুল আল-মামুন  
 মোরামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Enclosed	Good	Owned	Own
5.			
Elements of Activity	Brief description of Activity		
Copy Enclosed	Copy Enclosed		


This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Nur on behalf of Nur Nabi-Hassan Builders JV


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	NN HB WP.pdf	8.07	 Download

<u>Rana Builders (Pvt.) Ltd.</u>			
<b>Tenderer Information Form (e-PW3-2) - Part - 4</b>			
Tenderer / JVCA's profile information will come from the e-GP System.			
A. Tenderer / JVCA Partners (in case of JVCA)			
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up			

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Hot Mx Plant (Asphalt Batching Plant)	Good	Owned	Owned
Vibratory Roller, 8-10Ton	Good	Owned	Owned
Pneumatic Tire Roller	Good	Owned	Owned
Spelt tmisher / Spelt Paver	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Excavator	Good	Owned	Owned
Dump Trucks 6-10Ton	Good	Owned	Owned
Mxture Machine	Good	Owned	Owned
Bitumen Reservoir with heating arrangement / Dicanter	Good	Owned	Owned
5.			
Elements of Activity	Brief description of Activity		
N/A	N/A		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	work plan 119531.xls	41.08	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোস্তামার  
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিষদ ও মোহা মহাপ্রকৃতি  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 119531 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-07/2017-18  
**Closing Date and Time :** 11-Oct-2017 12:30 **Opening Date and Time :** 11-Oct-2017 12:30  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-04/2017-18	PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni Road Division in the year 2017-18.

[M/S Saleh Ahmed](#)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	50.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	4420353606.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Saleh Ahmed on behalf of M/S Saleh Ahmed

[Nur Nabi-Hassan Builders JV](#)  
[\(JVCA - View Details\)](#)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases

Signed

আব্দুল হক আল-মামুন

সদস্য পরিচালক ও মহাপরিচালক বিভাগ

সড়ক পরিবহন ও সেতু মন্ত্রণালয়

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	114.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	9.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	5800000000.00

**Declaration**

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

**In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Nur on behalf of Nur Nabi-Hassan Builders JV

<b>Rana Builders (Pvt.) Ltd.</b>			
<b>Past Performance Evaluation and rating matrix for different aspects</b>			
<b>In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.</b>			

Past Performance Evaluation and rating matrix for different aspects


Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	49.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	5.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	12400000000.00

**Declaration**

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

**In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোরাদপুর  
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিষদ ও মোহা মহাপ্রকৃতি  
 নতুন পরিষদ ও মোহা মহাপ্রকৃতি



Last Login : Sunday, 10 Dec, 2017 13:58:28

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 119531 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-07/2017-18

**Closing Date and Time :** 11-Oct-2017 12:30 **Opening Date and Time :** 11-Oct-2017 12:30

**Procuring Entity :** Comilla Zone

**Brief :** PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonla Road(Z-1033) under Feni Road Division in the year 2017-18.

[View Notice](#)

## Tender Opening Report 1

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender/Proposal Package No. and Description :** e-GP/PMPRoad/Feni/CZ-04/2017-18 & PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonla RoadZ-1033 under Feni Road Division in the year 2017-18.

**Lot No. and Description :** 01 & PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonla Road(Z-1033) under Feni Road Division in the year 2017-18.

## Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

## Procurement Plan

Approving Authority	Approval Status
<b>Name:</b> Obaidul Quader <b>Designation:</b> Minister <b>Role:</b> Minister <b>Office Name:</b> Comilla Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

## Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Samakal	14-Sep-2017		
The Daily Jai Jai Din	14-Sep-2017		
The Daily Independent	14-Sep-2017		
The Daily Ruposhi Bangla	14-Sep-2017		

## Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
12-Sep-2017 20:00	11-Oct-2017 12:30

## Opening Date and Time

Original Date and Time
11-Oct-2017 12:30

## Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
4	3	0	0

## TOC Members

Committee Members	Md. Shahabuddin Khan	Shoaib Ahmed
-------------------	----------------------	--------------

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোরাদপুর  
 পল্লী পরিষদ ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Committee Role	Chairperson	Member
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Comilla Zone	Comilla Zone
Electronically Signed TOR On	11 Oct 2017 12:54	11 Oct 2017 12:48
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
যোগাযোগ  
স্বত্ব পরিচরিত ও স্বত্বাধিকার বিভাগ  
স্বত্ব পরিচরিত ও সোহ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




Last Login : Sunday, 10 Dec, 2017 13:58:28

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	119531	Invitation Reference No. :	e-GP/PMP(Road)/Feni/CZ-07/2017-18
Closing Date and Time :	11-Oct-2017 12:30	Opening Date and Time :	11-Oct-2017 12:30
Procuring Entity :	Comilla Zone		
Brief :	PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonía Road(Z-1033) under Feni Road Division in the year 2017-18.		
<div> <a href="#">View Notice</a></div>			

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Comilla Zone
Tender Package No. and Description :	e-GP/PMPRoad/Feni/CZ-04/2017-18 & PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonía RoadZ-1033 under Feni Road Division in the year 2017-18.		
Lot No. and Description :	01 & PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonía Road(Z-1033) under Feni Road Division in the year 2017-18.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
12-Sep-2017 20:00	11-Oct-2017 12:30	11-Oct-2017 12:30	08-Feb-2018	08-Mar-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	3	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">M/S Saleh Ahmed</a>	07-Oct-2017 20:29	Bank Guarantee	3100000.00	Bank: Bank Asia Limited Branch: BAL_Feni Branch 05-Oct-2017 16:27	08-Mar-2018	08-Feb-2018
2	<a href="#">Nur Nabi-Hassan Builders JV</a> <a href="#">(JVCA - View Details)</a>	10-Oct-2017 22:21	Bank Guarantee	3100000.00	Bank: United Commercial Bank Limited Branch: Feni Branch 02-Oct-2017 16:14	08-Mar-2018	08-Feb-2018
3	<a href="#">Rana Builders (Pvt.) Ltd.</a>	10-Oct-2017 20:35	Bank Guarantee	3100000.00	Bank: Bank Asia Limited Branch: BAL_Comilla Branch 08-Oct-2017 13:33	08-Mar-2018	08-Feb-2018

Official Cost Estimate (In BDT)	
123570419.450	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Nur Nabi-Hassan Builders JV	123545535.738	0.000	0.000	123545535.738
2	Rana Builders (Pvt.) Ltd.	125254086.518	0.000	0.000	125254086.518
3	M/S Saleh Ahmed	133442504.068	0.000	0.000	133442504.068

Opening Report Footer		
TOC Members		
Committee Members	Md. Shahabuddin Khan	Shoab Ahmed
Committee Role	Chairperson	Member

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পল্লী পরিষদ ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Comilla Zone	Comilla Zone
<b>Electronically Signed TOR On</b>	11 Oct 2017 12:55	11 Oct 2017 12:47
<b>Comments</b>	Signed	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 119531 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-07/2017-18  
**Closing Date and Time :** 11-Oct-2017 12:30 **Opening Date and Time :** 11-Oct-2017 12:30  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-04/2017-18	PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni Road Division in the year 2017-18.

M/S Saleh Ahmed

## Division-1 : General and Site Facilities

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	GS	01/02/04	Provision Maintenance and Removal of Sign Boards	L.S	1.000	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One
2	GS	01.02.05	Provision and Maintenance of Survey Equipment	Month	6.000	897.001	Eight Hundred and Ninety-Seven point Zero Zero One	5382.006	Five Thousand Three Hundred and Eighty-Two point Zero Zero Six
3	GS	01.02.07	Progress Photographs	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
4	GS	01.03.01	Provide and Remove Site Laboratory & Equipment	L.S.	1.000	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One
5	GS	01.03.02	Maintain Site Laboratory	Month	6.000	7699.001	Seven Thousand Six Hundred and Ninety-Nine point Zero Zero One	46194.006	Forty-Six Thousand One Hundred and Ninety-Four point Zero Zero Six
							<b>Grand Total:</b>	398268.020	Three Lakh Ninety-Eight Thousand Two Hundred and Sixty-Eight point Zero Two

This Division-1 : General and Site Facilities is Electronically Signed by Mr. Saleh Ahmed on behalf of M/S Saleh Ahmed

 Nur Nabi-Hassan Builders JV  
 (JVCA - View Details)

## Division-1 : General and Site Facilities

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	GS	01/02/04	Provision Maintenance and Removal of Sign Boards	L.S	1.000	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One
2	GS	01.02.05	Provision and Maintenance of Survey Equipment	Month	6.000	897.001	Eight Hundred and Ninety-Seven point Zero Zero One	5382.006	Five Thousand Three Hundred and Eighty-Two point Zero Zero Six
3	GS	01.02.07	Progress Photographs	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
			Provide and Remove Site				Three Lakh Eight Thousand		Three Lakh

Signed

AAH

কাজী আব্দুল আল-মামুন  
 মোরামার  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সড়ক যন্ত্রাংশ  
 শাখা-৩৩৩৩৩ বাংলাদেশ সরকার

4	GS	01.03.01	Provide and Remove Site Laboratory & Equipment	L.S.	1.000	308043.001	AND Forty-Three point Zero Zero One	308043.001	AND Forty-Three point Zero Zero One
5	GS	01.03.02	Maintain Site Laboratory	Month	6.000	7699.001	Seven Thousand Six Hundred and Ninety-Nine point Zero Zero One	46194.006	Forty-Six Thousand One Hundred and Ninety-Four point Zero Zero Six
							<b>Grand Total:</b>	374468.020	Three Lakh Seventy-Four Thousand Four Hundred and Sixty-Eight point Zero Two

This Division-1 : General and Site Facilities is Electronically Signed by Mr. Md. Nur on behalf of Nur Nabi-Hassan Builders JV

Rana Builders (Pvt.) Ltd.									
Division-1 : General and Site Facilities									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	GS	01/02/04	Provision Maintenance and Removal of Sign Boards	L.S	1.000	8900.001	Eight Thousand Nine Hundred point Zero Zero One	8900.001	Eight Thousand Nine Hundred point Zero Zero One
2	GS	01.02.05	Provision and Maintenance of Survey Equipment	Month	6.000	900.001	Nine Hundred point Zero Zero One	5400.006	Five Thousand Four Hundred point Zero Zero Six
3	GS	01.02.07	Progress Photographs	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
4	GS	01.03.01	Provide and Remove Site Laboratory & Equipment	L.S.	1.000	335000.001	Three Lakh Thirty-Five Thousand point Zero Zero One	335000.001	Three Lakh Thirty-Five Thousand point Zero Zero One
5	GS	01.03.02	Maintain Site Laboratory	Month	6.000	7700.001	Seven Thousand Seven Hundred point Zero Zero One	46200.006	Forty-Six Thousand Two Hundred point Zero Zero Six
							<b>Grand Total:</b>	401500.020	Four Lakh One Thousand Five Hundred point Zero Two

This Division-1 : General and Site Facilities is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পত্রিকায় ও মোবাইল  
পরিচালক জি বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 119531 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-07/2017-18  
**Closing Date and Time :** 11-Oct-2017 12:30 **Opening Date and Time :** 11-Oct-2017 12:30  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-04/2017-18	PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni Road Division in the year 2017-18.

M/S Saleh Ahmed

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	ee	11	eee	ee	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Saleh Ahmed on behalf of M/S Saleh Ahmed

 Nur Nabi-Hassan Builders JV  
 (JVCA - View Details)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	ee	11	eee	ee	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md. Nur on behalf of Nur Nabi-Hassan Builders JV

Rana Builders (Pvt.) Ltd.


## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words
1	ee	11	eee	ee	1	0.001	Zero point Zero Zero One	0.001	Ze Or
							<b>Grand Total:</b>	0.001	Ze Or

Signed

AAH

কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



This Schedule of Dayworks is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও মোহাম্মাদ  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 119531 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-07/2017-18  
**Closing Date and Time :** 11-Oct-2017 12:30 **Opening Date and Time :** 11-Oct-2017 12:30  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-04/2017-18	PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni Road Division in the year 2017-18.

[Nur Nabi-Hassan Builders JV](#)  
[\(JVCA - View Details\)](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Nur on behalf of Nur Nabi-Hassan Builders JV

[Rana Builders \(Pvt.\) Ltd.](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAH  
 কাজী আব্দুল আল-মামুন  
 মোরামার  
 নতুন পরিবহন ও মহাসড়ক বিভাগ  
 নতুন পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 119531 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-07/2017-18  
**Closing Date and Time :** 11-Oct-2017 12:30 **Opening Date and Time :** 11-Oct-2017 12:30  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-04/2017-18	PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni Road Division in the year 2017-18.

M/S Saleh Ahmed

Division-2 : Earthwork

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	EW	02.02.01	Roadway Excavation in Unsuitable Soil	Cum.	225.000	171.001	One Hundred and Seventy-One point Zero Zero One	38475.225	Thirty-Eight Thousand Four Hundred and Seventy-Five point Two Two Five
2	EW	02.05.01	Excavation and Backfill for Structures	Cum.	432.600	50.001	Fifty point Zero Zero One	21630.433	Twenty-One Thousand Six Hundred and Thirty point Four Three Three
3	EW	02.06.02	Embankment fill from borrow pit in contractor's Arranged land	Cum.	1118.510	309.001	Three Hundred and Nine point Zero Zero One	345620.709	Three Lakh Forty-Five Thousand Six Hundred and Twenty point Seven Zero Nine
4	EW	02.08.01	Improved Sub-grade	Cum.	39.600	50.001	Fifty point Zero Zero One	1980.040	One Thousand Nine Hundred and Eighty point Zero Four
5	EW	02.10.01	Construction of Soil Earthen Shoulders	Cum.	13500.000	259.001	Two Hundred and Fifty-Nine point Zero Zero One	3496513.500	Thirty-Four Lakh Ninety-Six Thousand Five Hundred and Thirteen point Five
							<b>Grand Total:</b>	3904219.907	Thirty-Nine Lakh Four Thousand Two Hundred and Nineteen point Nine Zero Seven

This Division-2 : Earthwork is Electronically Signed by Mr. Saleh Ahmed on behalf of M/S Saleh Ahmed

 Nur Nabi-Hassan Builders JV  
 (JVCA - View Details)

Division-2 : Earthwork

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	EW	02.02.01	Roadway Excavation in Unsuitable Soil	Cum.	225.000	171.001	One Hundred and Seventy-One point Zero Zero One	38475.225	Thirty-Eight Thousand Four Hundred and Seventy-Five point Two Two Five
2	EW	02.05.01	Excavation and Backfill for Structures	Cum.	432.600	360.001	Three Hundred and Sixty point Zero Zero One	155736.433	One Lakh Fifty Seven Hundre point Four Thr
3	EW	02.06.02	Embankment fill from borrow pit in contractor's Arranged land	Cum.	1118.510	120.001	One Hundred and Twenty point Zero Zero One	134222.319	One Lakh Thir Two Hundred : point Three Or

Signed

কাজী আব্দুল আল-মামুন  
 মোরামার  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

4	EW	02.08.01	Improved Sub-grade	Cum.	39.600	916.001	Nine Hundred and Sixteen point Zero Zero One	36273.640	Thirty-Six Thousand Two Hundred and Seventy-Three point Six Four
5	EW	02.10.01	Construction of Soil Earthen Shoulders	Cum.	13500.000	100.001	One Hundred point Zero Zero One	1350013.500	Thirteen Lakh Fifty Thousand AND Thirteen point Five
							<b>Grand Total:</b>	1714721.117	Seventeen Lakh Fourteen Thousand Seven Hundred and Twenty-One point One One Seven

This Division-2 : Earthwork is Electronically Signed by Mr. Md. Nur on behalf of Nur Nabi-Hassan Builders JV

Rana Builders (Pvt.) Ltd.									
Division-2 : Earthwork									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	EW	02.02.01	Roadway Excavation in Unsuitable Soil	Cum.	225.000	175.001	One Hundred and Seventy-Five point Zero Zero One	39375.225	Thirty-Nine Thousand Three Hundred and Seventy-Five point Two Two Five
2	EW	02.05.01	Excavation and Backfill for Structures	Cum.	432.600	380.001	Three Hundred and Eighty point Zero Zero One	164388.433	One Lakh Sixty-Four Thousand Three Hundred and Eighty-Eight point Four Three Three
3	EW	02.06.02	Embankment fill from borrow pit in contractor's Arranged land	Cum.	1118.510	110.001	One Hundred and Ten point Zero Zero One	123037.219	One Lakh Twenty-Three Thousand AND Thirty-Seven point Two One Nine
4	EW	02.08.01	Improved Sub-grade	Cum.	39.600	1000.001	One Thousand point Zero Zero One	39600.040	Thirty-Nine Thousand Six Hundred point Zero Four
5	EW	02.10.01	Construction of Soil Earthen Shoulders	Cum.	13500.000	95.001	Ninety-Five point Zero Zero One	1282513.500	Twelve Lakh Eighty-Two Thousand Five Hundred and Thirteen point Five
							<b>Grand Total:</b>	1648914.417	Sixteen Lakh Forty-Eight Thousand Nine Hundred and Fourteen point Four One Seven

This Division-2 : Earthwork is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 119531 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-07/2017-18  
**Closing Date and Time :** 11-Oct-2017 12:30 **Opening Date and Time :** 11-Oct-2017 12:30  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-04/2017-18	PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni Road Division in the year 2017-18.

M/S Saleh Ahmed

## Division-3 : Pavement works

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	PW	03.01.02	Repair of Potholes on the Existing Pavement	Cum.	148.500	15733.001	Fifteen Thousand Seven Hundred and Thirty-Three point Zero Zero One	2336350.649	Twenty-Three Lakh Thirty-Six Thousand Three Hundred and Fifty point Six Four Nine
2	PW	03.03.01	Aggregate Base Type I	Cum.	123.750	7700.001	Seven Thousand Seven Hundred point Zero Zero One	952875.124	Nine Lakh Fifty-Two Thousand Eight Hundred and Seventy-Five point One Two Four
3	PW	03.06.01(a)	Bituminous Prime Coat (Plant Placed)	sqm	1237.500	123.001	One Hundred and Twenty-Three point Zero Zero One	152213.738	One Lakh Fifty-Two Thousand Two Hundred and Thirteen point Seven Three Eight
4	PW	03.07.01(a)	Bituminous Tack Coat (Plant Work)	sqm	122512.500	46.001	Forty-Six point Zero Zero One	5635697.512	Fifty-Six Lakh Thirty-Five Thousand Six Hundred and Ninety-Seven point Five One Two
5	PW	03.10.02(b)	DBS - Wearing Course (Bitumen Grade 60/70)	Cum.	4950.000	22118.001	Twenty-Two Thousand One Hundred and Eighteen point Zero Zero One	109484104.950	Ten Crore Ninety-Four Lakh Eighty-Four Thousand One Hundred and Four point Nine Five
6	PW	03.13.01	Brick on End Edging	m.	450.000	103.001	One Hundred and Three point Zero Zero One	46350.450	Forty-Six Thousand Three Hundred and Fifty point Four Five
						<b>Grand Total:</b>		118607592.423	Eleven Crore Eighty-Six Lakh Seven Thousand Five Hundred and Ninety-Two point Four Two Three

This Division-3 : Pavement works is Electronically Signed by Mr. Saleh Ahmed on behalf of M/S Saleh Ahmed

 Nur Nabi-Hassan Builders JV  
 (JVCA - View Details)

## Division-3 : Pavement works

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	PW	03.01.02	Repair of Potholes on the Existing Pavement	Cum.	148.500	15733.001	Fifteen Thousand Seven Hundred and Thirty-Three point Zero Zero One	2336350.649	Twenty-Thousand and Fifty point
			Aggregate Base				Six Thousand Five		Eight Lakh

Signed

আব্দুল হামিদ

কাজী আব্দুল হামিদ আল-মামুন

স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ




2	PW	03.03.01	Aggregate Base Type I	Cum.	123.750	6566.001	Hundred and Sixty-Six point Zero Zero One	812542.624	Five Hundred and Forty-Two point Six Two Four
3	PW	03.06.01(a)	Bituminous Prime Coat (Plant Placed)	sqm	1237.500	123.001	One Hundred and Twenty-Three point Zero Zero One	152213.738	One Lakh Fifty-Two Thousand Two Hundred and Thirteen point Seven Three Eight
4	PW	03.07.01(a)	Bituminous Tack Coat (Plant Work)	sqm	122512.500	46.001	Forty-Six point Zero Zero One	5635697.512	Fifty-Six Lakh Thirty-Five Thousand Six Hundred and Ninety-Seven point Five One Two
5	PW	03.10.02(b)	DBS - Wearing Course (Bitumen Grade 60/70)	Cum.	4950.000	21566.001	Twenty-One Thousand Five Hundred and Sixty-Six point Zero Zero One	106751704.950	Ten Crore Sixty-Seven Lakh Fifty-One Thousand Seven Hundred and Four point Nine Five
6	PW	03.13.01	Brick on End Edging	m.	450.000	103.001	One Hundred and Three point Zero Zero One	46350.450	Forty-Six Thousand Three Hundred and Fifty point Four Five
							<b>Grand Total:</b>	115734859.923	Eleven Crore Fifty-Seven Lakh Thirty-Four Thousand Eight Hundred and Fifty-Nine point Nine Two Three

This Division-3 : Pavement works is Electronically Signed by Mr. Md. Nur on behalf of Nur Nabi-Hassan Builders JV

Rana Builders (Pvt.) Ltd.									
Division-3 : Pavement works									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	PW	03.01.02	Repair of Potholes on the Existing Pavement	Cum.	148.500	15900.001	Fifteen Thousand Nine Hundred point Zero Zero One	2361150.149	Twenty-Three Lakh Sixty-One Thousand One Hundred and Fifty point One Four Nine
2	PW	03.03.01	Aggregate Base Type I	Cum.	123.750	6600.001	Six Thousand Six Hundred point Zero Zero One	816750.124	Eight Lakh Sixteen Thousand Seven Hundred and Fifty point One Two Four
3	PW	03.06.01(a)	Bituminous Prime Coat (Plant Placed)	sqm	1237.500	130.001	One Hundred and Thirty point Zero Zero One	160876.238	One Lakh Sixty Thousand Eight Hundred and Seventy-Six point Two Three Eight
4	PW	03.07.01(a)	Bituminous Tack Coat (Plant Work)	sqm	122512.500	50.001	Fifty point Zero Zero One	6125747.512	Sixty-One Lakh Twenty-Five Thousand Seven Hundred and Forty-Seven point Five One Two
5	PW	03.10.02(b)	DBS - Wearing Course (Bitumen Grade 60/70)	Cum.	4950.000	21800.001	Twenty-One Thousand Eight Hundred point Zero Zero One	107910004.950	Ten Crore Seventy-Nine Lakh Ten Thousand AND Four point Nine Five
6	PW	03.13.01	Brick on End Edging	m.	450.000	120.001	One Hundred and Twenty point Zero Zero One	54000.450	Fifty-Four Thousand point Four Five
							<b>Grand Total:</b>	117428529.423	Eleven Crore Seventy-Four Lakh Twenty-Eight Thousand Five Hundred and Twenty-Nine point Four Two Three

This Division-3 : Pavement works is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোরাদপুর  
 পল্লী পরিদপন ও মহাসড়ক বিভাগ  
 পল্লী পরিদপন ও পল্লী মহাসড়ক  
 পল্লী পরিদপন ও পল্লী মহাসড়ক

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 119531 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-07/2017-18  
**Closing Date and Time :** 11-Oct-2017 12:30 **Opening Date and Time :** 11-Oct-2017 12:30  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-04/2017-18	PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni Road Division in the year 2017-18.

M/S Saleh Ahmed

Division-4 : Structure

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	SW	05.01.01	Single Layer Brick Flat Soling	Sqm.	753.000	468.001	Four Hundred and Sixty-Eight point Zero Zero One	352404.753	Three Lakh Fifty-Two Thousand Four Hundred and Four point Seven Five Three
2	SW	05.01.02(a)	Concrete Class as Detailed on Drawings ( Class10)	Cum.	69.680	8466.001	Eight Thousand Four Hundred and Sixty-Six point Zero Zero One	589910.950	Five Lakh Eighty-Nine Thousand Nine Hundred and Ten point Nine Five
3	SW	05.01.02(b)	Concrete class-20 (Foundation)	Cum.	165.000	11925.001	Eleven Thousand Nine Hundred and Twenty-Five point Zero Zero One	1967625.165	Nineteen Lakh Sixty-Seven Thousand Six Hundred and Twenty-Five point One Six Five
4	SW	05.02.02	High Yield Reinforcement Bars	Tonne	9.080	95236.001	Ninety-Five Thousand Two Hundred and Thirty-Six point Zero Zero One	864742.889	Eight Lakh Sixty-Four Thousand Seven Hundred and Forty-Two point Eight Eight Nine
5	SW	05.05.01	New and Extended Brickwork	Cum.	101.250	7408.001	Seven Thousand Four Hundred and Eight point Zero Zero One	750060.101	Seven Lakh Fifty Thousand AND Sixty point One Zero One
Grand Total:								4524743.858	Forty-Five Lakh Twenty-Four Thousand Seven Hundred and Forty-Three point Eight Five Eight

This Division-4 : Structure is Electronically Signed by Mr. Saleh Ahmed on behalf of M/S Saleh Ahmed

 Nur Nabi-Hassan Builders JV  
 (JVCA - View Details)

Division-4 : Structure

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	SW	05.01.01	Single Layer Brick Flat Soling	Sqm.	753.000	468.001	Four Hundred and Sixty-Eight point Zero Zero One	352404.753	Three Lakh Fifty-Two Thousand Four Hundred and Four point Seven Five Three
2	SW	05.01.02(a)	Concrete Class as Detailed on Drawings ( Class10)	Cum.	69.680	4488.001	Four Thousand Four Hundred and Eighty-Eight point Zero Zero One	312723.910	Three Lakh Two Thousand Seven Hundred and Twenty-Three point Nine One
			Concrete class 20				Five Thousand Nine		Nine Lakh

Signed

কাজী আব্দুল আল-মামুন  
 মোরাদপুর  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

3	SW	05.01.02(b)	Concrete class-20 (Foundation)	Cum.	165.000	5925.001	Hundred and Twenty-Five point Zero Zero One	977625.165	Thousand Six Hundred and Twenty-Five point One Six Five
4	SW	05.02.02	High Yield Reinforcement Bars	Tonne	9.080	95236.001	Ninety-Five Thousand Two Hundred and Thirty-Six point Zero Zero One	864742.889	Eight Lakh Sixty-Four Thousand Seven Hundred and Forty-Two point Eight Eight Nine
5	SW	05.05.01	New and Extended Brickwork	Cum.	101.250	4408.001	Four Thousand Four Hundred and Eight point Zero Zero One	446310.101	Four Lakh Forty-Six Thousand Three Hundred and Ten point One Zero One
							<b>Grand Total:</b>	2953806.818	Twenty-Nine Lakh Fifty-Three Thousand Eight Hundred and Six point Eight One Eight

This Division-4 : Structure is Electronically Signed by Mr. Md. Nur on behalf of Nur Nabi-Hassan Builders JV

Rana Builders (Pvt.) Ltd.									
Division-4 : Structure									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	SW	05.01.01	Single Layer Brick Flat Soling	Sqm.	753.000	470.001	Four Hundred and Seventy point Zero Zero One	353910.753	Three Lakh Fifty-Three Thousand Nine Hundred and Ten point Seven Five Three
2	SW	05.01.02(a)	Concrete Class as Detailed on Drawings ( Class10)	Cum.	69.680	4490.001	Four Thousand Four Hundred and Ninety point Zero Zero One	312863.270	Three Lakh Twelve Thousand Eight Hundred and Sixty-Three point Two Seven
3	SW	05.01.02(b)	Concrete class-20 (Foundation)	Cum.	165.000	6000.001	Six Thousand point Zero Zero One	990000.165	Nine Lakh Ninety Thousand point One Six Five
4	SW	05.02.02	High Yield Reinforcement Bars	Tonne	9.080	96000.001	Ninety-Six Thousand point Zero Zero One	871680.009	Eight Lakh Seventy-One Thousand Six Hundred and Eighty point Zero Zero Nine
5	SW	05.05.01	New and Extended Brickwork	Cum.	101.250	4450.001	Four Thousand Four Hundred and Fifty point Zero Zero One	450562.601	Four Lakh Fifty Thousand Five Hundred and Sixty-Two point Six Zero One
							<b>Grand Total:</b>	2979016.798	Twenty-Nine Lakh Seventy-Nine Thousand AND Sixteen point Seven Nine Eight

This Division-4 : Structure is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদা বিকাশ  
 নতুন পরিচয় ও দেশ মর্যাদা  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 119531 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-07/2017-18  
**Closing Date and Time :** 11-Oct-2017 12:30 **Opening Date and Time :** 11-Oct-2017 12:30  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-04/2017-18	PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni Road Division in the year 2017-18.

M/S Saleh Ahmed

Division-5 : Incidental

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	IW	06.10.01	Traffic Signs	Number	15.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	103515.015	One Lakh Three Thousand Five Hundred and Fifteen point Zero One Five
2	IW	06.10.02	Sign Post	Number	15.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	46095.015	Forty-Six Thousand AND Ninety-Five point Zero One Five
3	IW	06.11.02	Road Marking Thermoplastic Material (byspray)	sqm	5400.000	1055.001	One Thousand AND Fifty-Five point Zero Zero One	5697005.400	Fifty-Six Lakh Ninety-Seven Thousand AND Five point Four
4	IW	06.16.01	Concrete Kilometer Post	nos	9.000	8656.001	Eight Thousand Six Hundred and Fifty-Six point Zero Zero One	77904.009	Seventy-Seven Thousand Nine Hundred and Four point Zero Zero Nine
5	IW	PWD-15.4	12mm thick cement plaster	Sqm.	420.000	198.001	One Hundred and Ninety-Eight point Zero Zero One	83160.420	Eighty-Three Thousand One Hundred and Sixty point Four Two
<b>Grand Total:</b>								6007679.859	Sixty Lakh Seven Thousand Six Hundred and Seventy-Nine point Eight Five Nine

This Division-5 : Incidental is Electronically Signed by Mr. Saleh Ahmed on behalf of MS Saleh Ahmed

 Nur Nabi-Hassan Builders JV  
 (JVCA - View Details)

Division-5 : Incidental

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	IW	06.10.01	Traffic Signs	Number	15.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	103515.015	One Lakh Three Thousand Five Hundred and Fifteen point Zero One Five
2	IW	06.10.02	Sign Post	Number	15.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	46095.015	Forty-Six Thousand AND Ninety-Five point Zero One Five
3	IW	06.11.02	Road Marking Thermoplastic Material (byspray)	sqm	5400.000	455.001	Four Hundred and Fifty-Five point Zero Zero One	2457005.400	Twenty-Four Lakh Thousand AND I

Signed

AAH

কাজী আব্দুল আল-মামুন  
 মোরামার  
 পল্লব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 নতুন পল্লব ও পল্লব মহাপ্রকৃতি  
 পল্লব বিভাগ, বাংলাদেশ সরকার

4	IW	06.16.01	Concrete Kilometer Post	nos	9.000	8656.001	Eight Thousand Six Hundred and Fifty-Six point Zero Zero One	77904.009	Seventy-Seven Thousand Nine Hundred and Four point Zero Zero Nine
5	IW	PWD-15.4	12mm thick cement plaster	Sqm.	420.000	198.001	One Hundred and Ninety-Eight point Zero Zero One	83160.420	Eighty-Three Thousand One Hundred and Sixty point Four Two
							<b>Grand Total:</b>	2767679.859	Twenty-Seven Lakh Sixty-Seven Thousand Six Hundred and Seventy-Nine point Eight Five Nine

This Division-5 : Incidental is Electronically Signed by Mr. Md. Nur on behalf of Nur Nabi-Hassan Builders JV

Rana Builders (Pvt.) Ltd.									
Division-5 : Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	IW	06.10.01	Traffic Signs	Number	15.000	6900.001	Six Thousand Nine Hundred point Zero Zero One	103500.015	One Lakh Three Thousand Five Hundred point Zero One Five
2	IW	06.10.02	Sign Post	Number	15.000	3100.001	Three Thousand One Hundred point Zero Zero One	46500.015	Forty-Six Thousand Five Hundred point Zero One Five
3	IW	06.11.02	Road Marking Thermoplastic Material (by spray)	sqm	5400.000	460.001	Four Hundred and Sixty point Zero Zero One	2484005.400	Twenty-Four Lakh Eighty-Four Thousand AND Five point Four
4	IW	06.16.01	Concrete Kilometer Post	nos	9.000	8680.001	Eight Thousand Six Hundred and Eighty point Zero Zero One	78120.009	Seventy-Eight Thousand One Hundred and Twenty point Zero Zero Nine
5	IW	PWD-15.4	12mm thick cement plaster	Sqm.	420.000	200.001	Two Hundred point Zero Zero One	84000.420	Eighty-Four Thousand point Four Two
							<b>Grand Total:</b>	2796125.859	Twenty-Seven Lakh Ninety-Six Thousand One Hundred and Twenty-Five point Eight Five Nine

This Division-5 : Incidental is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পল্লী পরিদপ্তর ও মহাপ্রকল্প বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 119531
 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-07/2017-18  
**Closing Date and Time :** 11-Oct-2017 12:30
 **Opening Date and Time :** 11-Oct-2017 12:30  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.

[View Notice](#)
[Save As PDF](#) | [Print](#)

## Tenderer/Consultant Name : Rana Builders (Pvt.) Ltd.

S. No.	Form Name	Amount (in BDT)
1	Division-1 : General and Site Facilities	401500.020
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Division-2 : Earthwork	1648914.417
5	Division-3 : Pavement works	117428529.423
6	Division-4 : Structure	2979016.798
7	Division-5 : Incidental	2796125.859
	<b>Grand Total</b>	<b>125254086.518</b>

## Tenderer/Consultant Name : M/S Saleh Ahmed

S. No.	Form Name	Amount (in BDT)
1	Division-1 : General and Site Facilities	398268.020
2	Schedule of Day works	0.001
3	Division-2 : Earthwork	3904219.907
4	Division-3 : Pavement works	118607592.423
5	Division-4 : Structure	4524743.858
6	Division-5 : Incidental	6007679.859
	<b>Grand Total</b>	<b>133442504.068</b>

## Tenderer/Consultant Name : Nur Nabi-Hassan Builders JV

S. No.	Form Name	Amount (in BDT)
1	Division-1 : General and Site Facilities	374468.020
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Division-2 : Earthwork	1714721.117
5	Division-3 : Pavement works	115734859.923
6	Division-4 : Structure	2953806.818
7	Division-5 : Incidental	2767679.859
	<b>Grand Total</b>	<b>123545535.738</b>

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 119531
 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-07/2017-18  
**Closing Date and Time :** 11-Oct-2017 12:30
 **Opening Date and Time :** 11-Oct-2017 12:30  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni Road Division in the year 2017-18.

[View Notice](#)
[Save As PDF](#)
[Print](#)


Form Name	Rana Builders (Pvt.) Ltd. Amount in (BDT)	M/S Saleh Ahmed Amount in (BDT)	Nur Nabi-Hassan Builders JV Amount in (BDT)
Division-1 : General and Site Facilities	401500.020	398268.020	374468.020
Schedule of Day works	0.001	0.001	0.001
Unconditional Discount Form	0.000	0	0.000
Division-2 : Earthwork	1648914.417	3904219.907	1714721.117
Division-3 : Pavement works	117428529.423	118607592.423	115734859.923
Division-4 : Structure	2979016.798	4524743.858	2953806.818
Division-5 : Incidental	2796125.859	6007679.859	2767679.859
Grand Total	125254086.518	133442504.068	123545535.738

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার