



Last Login : Monday, 19 Feb, 2018 09:19:45

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147979 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-27/PMPRoad/2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M/S. Sucarcon Traders	Tanvir Constructions Ltd.
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	No	No
Joint Venture Agreement	No	No
Subcontractor's Information given or not (If any)	Yes	Yes
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	No	No
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members**TEC Members**

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Name	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 1 On	29 Jan 2018 22:48	29 Jan 2018 22:54	30 Jan 2018 09:56
Comments	Sign	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 19 Feb, 2018 09:19:45

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147979 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S. Sucarcon Traders	No	Yes	Yes	Yes	No	Yes	Yes	Technically Non-responsive
Tanvir Constructions Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED,
Signed Tender Evaluation Report 2 On	29 Jan 2018 22:48	29 Jan 2018 22:55	30 Jan 2018 09:56
Comments	Sign	Sign	Sign

Signed
AAM
 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতিগত ও মর্যাদাপূর্ণ নিয়ম
 অনুসরণ করে ও সঠিক মতে
 প্রকৃতপক্ষে বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
আব্দুল মামুন
সদস্য পরিচালক ও মহাপরিচালক
সদস্য পরিচালক ও সচিব
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 19 Feb, 2018 09:19:45

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147979 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	Tanvir Constructions Ltd. (Winner)	118623773.249	118445833.277	177939.973	0.150

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Tanvir Constructions Ltd.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED.
Signed Tender Evaluation Report 3 On	30 Jan 2018 10:19	30 Jan 2018 10:20	30 Jan 2018 10:34
Comments	Sign	Sign	Sign

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পটল পরিষদ ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও মোহাম্মাদ
মোহাম্মাদ আল-মামুন সরকার



Last Login : Monday, 19 Feb, 2018 09:19:45

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147979 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Tanvir Constructions Ltd.

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 4 On	30 Jan 2018 10:46	30 Jan 2018 10:52	30 Jan 2018 10:47
Comments	Sign	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID :	147979	Invitation Reference No. :	DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:00	Opening Date and Time :	18-Jan-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	M/S. Sucarcon Traders	-	View Evaluation Status
2	Tanvir Constructions Ltd.	-	View Evaluation Status

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	147979	Invitation Reference No. :	DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:00	Opening Date and Time :	18-Jan-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
<div> View Notice</div>			

Package No. :	DZe-GP-27/PMPRoad/2017-2018.		
Package Description :	Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
TOR1	View		
TOR2	View		
Form Name		Action	
Division 02 : Earth works		Individual Report Comparative Report	
Division 01 : Genaral & Site Facilities		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Division 03 : Pavement Work		Individual Report Comparative Report	
Division 05 : Structers		Individual Report Comparative Report	
Division 06 : Incidental		Canceled Form	
Division 06 : Incidental		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

AAM

কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



Last Login : Monday, 19 Feb, 2018 09:19:45

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147979 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender/Proposal Package No. and Description : DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Md. Abdus Sabur Designation: Additional Chief Engineer Role: PE Office Name: Dhaka Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Ourtime	01-Jan-2018		
Daily Manabzamin	01-Jan-2018		
The Daily Bhorer Dak	01-Jan-2018		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
20-Dec-2017 21:35	18-Jan-2018 12:00

Opening Date and Time

Original Date and Time
18-Jan-2018 12:00

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	0

TOC Members

Committee Members	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.
Committee Role	Chairperson	Member Secretary

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	18 Jan 2018 15:42	18 Jan 2018 14:29
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও মোহাম্মাদ
মহাপ্রকল্প পরিচালক বাংলাদেশ সরকার



Last Login : Monday, 19 Feb, 2018 09:19:45

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	147979	Invitation Reference No. :	DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:00	Opening Date and Time :	18-Jan-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender Package No. and Description :	DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Lot No. and Description :	1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
20-Dec-2017 21:35	18-Jan-2018 12:00	18-Jan-2018 12:00	18-May-2018	15-Jun-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S. Sucarcon Traders	18-Jan-2018 07:54	Bank Guarantee	3000000.00	Bank: Dhaka Bank Limited Branch: HEAD OFFICE 15-Jan-2018 12:15	15-Jun-2018	18-May-2018
2	Tanvir Constructions Ltd.	17-Jan-2018 20:48	Bank Guarantee	3000000.00	Bank: Trust Bank Limited Branch: TBL Gulshan Corporate Branch 17-Jan-2018 19:05	15-Jun-2018	18-May-2018

Official Cost Estimate (In BDT)	
118623773.249	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	M/S. Sucarcon Traders	117527014.132	0.000	0.000	117527014.132
2	Tanvir Constructions Ltd.	118445833.277	0.000	0.000	118445833.277

Opening Report Footer	
-----------------------	--

TOC Members			
Committee Members	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	
Committee Role	Chairperson	Member Secretary	
Designation	Additional Chief Engineer	Superintending Engineer	
PE Office	Dhaka Zone	Dhaka Zone	
Electronically Signed TOR On	18 Jan 2018 15:51	18 Jan 2018 15:52	

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পল্লব পরিদপন ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Comments

Sign

Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
সফটওয়্যার ও হার্ডওয়্যার বিভাগ
সফটওয়্যার ও নেটওয়ার্ক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147979 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-27/PMPRoad/2017-2018.	Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

M/S. Sucarcon Traders

Division 02 : Earth works

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 02 : Earth works	02/10/01	Construction of Soil Earthen Shoulder	Cum	3750.000	250.001	Two Hundred and Fifty point Zero Zero One	937503.750	Nine Lakh Thirty-Seven Thousand Five Hundred and Three point Seven Five
2	Division 02 : Earth works	02/02/03	Roadway excavation in Existing Pavement(not reinforced concrete)	Cum	1731.700	260.001	Two Hundred and Sixty point Zero Zero One	450243.732	Four Lakh Fifty Thousand Two Hundred and Forty-Three point Seven Three Two
3	Division 02 : Earth works	02/08/01	Improved Subgrade	Cum	450.000	900.001	Nine Hundred point Zero Zero One	405000.450	Four Lakh Five Thousand point Four Five
Grand Total:								1792747.932	Seventeen Lakh Ninety-Two Thousand Seven Hundred and Forty-Seven point Nine Three Two

This Division 02 : Earth works is Electronically Signed by Mr. Md. Abdullah on behalf of M/S. Sucarcon Traders

Tanvir Constructions Ltd.

Division 02 : Earth works

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 02 : Earth works	02/10/01	Construction of Soil Earthen Shoulder	Cum	3750.000	179.706	One Hundred and Seventy-Nine point Seven Zero Six	673897.500	Six Lakh Seventy-Three Thousand Eight Hundred and Ninety-Seven point Five
2	Division 02 : Earth works	02/02/03	Roadway excavation in Existing Pavement(not reinforced concrete)	Cum	1731.700	220.861	Two Hundred and Twenty point Eight Six One	382464.994	Three Lakh Eighty-Two Thousand Four Hundred and Sixty-Four point Nine Nine Four
3	Division 02 : Earth works	02/08/01	Improved Subgrade	Cum	450.000	743.646	Seven Hundred and Forty-Three point Six Four Six	334640.700	Three Lakh Thirty-Four Thousand Forty point
Grand Total:								1391003.194	Thirteen Lakh One Thousand One Hundred and Three point One Nine Four

Signed

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও মহাপ্রকৃত বিভাগ
স্বাক্ষরিত ও মোহাম্মাদ
মহাপ্রকৃত বিভাগ

This Division 02 : Earth works is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
A.A.H.
কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
সড়ক পরিবহন ও মর্যাদাসিক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147979 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-27/PMPRoad/2017-2018.	Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

M/S. Sucarcon Traders

Division 01 : Genaral & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 01 : Genaral & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	2	8800.001	Eight Thousand Eight Hundred point Zero Zero One	17600.002	Seventeen Thousand Six Hundred point Zero Zero Two
2	Division 01 : Genaral & Site Facilities	01/02/05	Provision & Maintenance of survey equipment	Month	4	900.001	Nine Hundred point Zero Zero One	3600.004	Three Thousand Six Hundred point Zero Zero Four
3	Division 01 : Genaral & Site Facilities	01/02/07	Progress Photograph	Month	4	1000.001	One Thousand point Zero Zero One	4000.004	Four Thousand point Zero Zero Four
4	Division 01 : Genaral & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1	330000.001	Three Lakh Thirty Thousand point Zero Zero One	330000.001	Three Lakh Thirty Thousand point Zero Zero One
5	Division 01 : Genaral & Site Facilities	01/03/02	Maintain Site Labouratory	Month	4	7000.001	Seven Thousand point Zero Zero One	28000.004	Twenty-Eight Thousand point Zero Zero Four
Grand Total:								383200.015	Three Lakh Eighty-Three Thousand Two Hundred point Zero One Five

This Division 01 : Genaral & Site Facilities is Electronically Signed by Mr. Md. Abdullah on behalf of M/S. Sucarcon Traders

Tarvir Constructions Ltd.

Division 01 : Genaral & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 01 : Genaral & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	2	4643.657	Four Thousand Six Hundred and Forty-Three point Six Five Seven	9287.314	Nine Thousand Two Hundred and Eighty-Seven point Three One Four
2	Division 01 : Genaral & Site Facilities	01/02/05	Provision & Maintenance of survey equipment	Month	4	580.457	Five Hundred and Eighty point Four Five Seven	2321.828	Two Thousand and Three Hundred and Twenty-One point Eight
3	Division 01 : Genaral & Site Facilities	01/02/07	Progress Photograph	Month	4	638.503	Six Hundred and Thirty-Eight point Five Zero Three	2554.012	Two Thousand and Five Hundred and Fifty-Four point Zero One Two

Signed

AAH

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচালক ও মহাপ্রকৃতি বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

4	Division 01 : General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1	76181.526	Seventy-Six Thousand One Hundred and Eighty-One point Five Two Six	76181.526	Seventy-Six Thousand One Hundred and Eighty-One point Five Two Six
5	Division 01 : General & Site Facilities	01/03/02	Maintain Site Labouratory	Month	4	4643.657	Four Thousand Six Hundred and Forty-Three point Six Five Seven	18574.628	Eighteen Thousand Five Hundred and Seventy-Four point Six Two Eight
							Grand Total:	108919.308	One Lakh Eight Thousand Nine Hundred and Nineteen point Three Zero Eight

This Division 01 : General & Site Facilities is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
A.A.H.

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147979 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-27/PMPRoad/2017-2018.	Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Tanvir Constructions Ltd.](#)

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকল্প
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147979 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-27/PMPRoad/2017-2018.	Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

M/S. Sucarcon Traders

Division 03 : Pavement Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 03 : Pavement Work	03/02/01	Sub-base	Cum	450.000	4300.001	Four Thousand Three Hundred point Zero Zero One	1935000.450	Nineteen Lakh Thirty-Five Thousand point Four Five
2	Division 03 : Pavement Work	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder	Sqm	3375.000	50.001	Fifty point Zero Zero One	168753.375	One Lakh Sixty-Eight Thousand Seven Hundred and Fifty-Three point Three Seven Five
3	Division 03 : Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	347.353	15700.001	Fifteen Thousand Seven Hundred point Zero Zero One	5453442.447	Fifty-Four Lakh Fifty-Three Thousand and Forty-Two point Four Four Seven
4	Division 03 : Pavement Work	03/03/01	Aggregate Base Type-I	Cum	1350.000	6500.001	Six Thousand Five Hundred point Zero Zero One	8775001.350	Eighty-Seven Lakh Seventy-Five Thousand AND One point Three Five
5	Division 03 : Pavement Work	03/03/02	Aggregate Base Type-II	Cum	525.000	4700.001	Four Thousand Seven Hundred point Zero Zero One	2467500.525	Twenty-Four Lakh Sixty-Seven Thousand Five Hundred point Five Two Five
6	Division 03 : Pavement Work	Msc-01	Labour charge for using recovered material as Aggeregate Base type-II	Cum	150.000	2500.001	Two Thousand Five Hundred point Zero Zero One	375000.150	Three Lakh Seventy-Five Thousand point One Five
7	Division 03 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	6750.000	120.001	One Hundred and Twenty point Zero Zero One	810006.750	Eight Lakh Ten Thousand AND Six point Seven Five
8	Division 03 : Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	53000.000	40.001	Forty point Zero Zero One	2120053.000	Twenty-One Lakh Twenty Thousand AND Fifty-Three
9	Division 03 : Pavement Work	03/10/01b	DBS Base Course (Plant Method)	Cum	1266.700	19800.001	Nineteen Thousand Eight Hundred point Zero Zero One	25080661.267	Two Crore Fifty Lakh Eighty Thousand Six Hundred and Sixty-One point Two Six Seven
10	Division 03 : Pavement Work	03/10/02b	DBS Wearing Course (Plant Method)	Cum	2650.000	20000.001	Twenty Thousand point Zero Zero One	53000002.650	Five Crore ThirtvI lakh AN Fiv
11	Division 03 : Pavement Work	03/11/01	Premix Bituminous Carpating (for Profile Correction)	Cum	727.200	16200.001	Sixteen Thousand Two Hundred point Zero Zero One	11780640.727	On Lal Th Hu poi Se

Signed

কাজী আব্দুল আল-মামুন
মোহাম্মদ
সহকারী পরিচালক ও মহাপ্রকৃতি বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

12	Division 03 : Pavement Work	03/13/01	Brick on End Edging	LM	1800.000	95.001	Ninety-Five point Zero Zero One	171001.800	One Lakh Seventy-One Thousand AND One point Eight
							Grand Total:	112137064.491	Eleven Crore Twenty-One Lakh Thirty-Seven Thousand AND Sixty-Four point Four Nine One

This Division 03 : Pavement Work is Electronically Signed by Mr. Md. Abdullah on behalf of MS. Sucarcon Traders

Tanvir Constructions Ltd.									
Division 03 : Pavement Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 03 : Pavement Work	03/02/01	Sub-base	Cum	450.000	3503.001	Three Thousand Five Hundred and Three point Zero Zero One	1576350.450	Fifteen Lakh Seventy-Six Thousand Three Hundred and Fifty point Four Five
2	Division 03 : Pavement Work	03/01/01	Scarify, Mx and Re-compact Existing Pavement and/or Shoulder	Sqm	3375.000	39.616	Thirty-Nine point Six One Six	133704.000	One Lakh Thirty-Three Thousand Seven Hundred and Four
3	Division 03 : Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	347.353	11110.397	Eleven Thousand One Hundred and Ten point Three Nine Seven	3859229.729	Thirty-Eight Lakh Fifty-Nine Thousand Two Hundred and Twenty-Nine point Seven Two Nine
4	Division 03 : Pavement Work	03/03/01	Aggregate Base Type-I	Cum	1350.000	5919.783	Five Thousand Nine Hundred and Nineteen point Seven Eight Three	7991707.050	Seventy-Nine Lakh Ninety-One Thousand Seven Hundred and Seven point Zero Five
5	Division 03 : Pavement Work	03/03/02	Aggregate Base Type-II	Cum	525.000	3910.672	Three Thousand Nine Hundred and Ten point Six Seven Two	2053102.800	Twenty Lakh Fifty-Three Thousand One Hundred and Two point Eight
6	Division 03 : Pavement Work	Misc-01	Labour charge for using recovered material as Aggreagate Base type-II	Cum	150.000	1068.041	One Thousand AND Sixty-Eight point Zero Four One	160206.150	One Lakh Sixty Thousand Two Hundred and Six point One Five
7	Division 03 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	6750.000	110.068	One Hundred and Ten point Zero Six Eight	742959.000	Seven Lakh Forty-Two Thousand Nine Hundred and Fifty-Nine
8	Division 03 : Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	53000.000	44.319	Forty-Four point Three One Nine	2348907.000	Twenty-Three Lakh Forty-Eight Thousand Nine Hundred and Seven
9	Division 03 : Pavement Work	03/10/01b	DBS Base Course (Plant Method)	Cum	1266.700	22049.942	Twenty-Two Thousand AND Forty-Nine point Nine Four Two	27930661.531	Two Crore Seventy-Nine Lakh Thirty Thousand Six Hundred and Sixty-One point Five Three One
10	Division 03 : Pavement Work	03/10/02b	DBS Wearing Course (Plant Method)	Cum	2650.000	22214.815	Twenty-Two Thousand Two Hundred and Fourteen point Eight One Five	58869259.750	Five Crore Eighty-Eight Lakh Sixty-Nine Thousand Two Hundred and Fifty-Nine point Seven Five
11	Division 03 : Pavement Work	03/11/01	Premix Bituminous Carpating (for Profile Correction)	Cum	727.200	11533.521	Eleven Thousand Five Hundred and Thirty-Three point Five Two One	8387176.471	Eighty-Three Lakh Eighty-Seven Thousand One Hundred and Seventy-Six point Four Seven One
12	Division 03 : Pavement Work	03/13/01	Brick on End Edging	LM	1800.000	93.755	Ninety-Three point Seven Five Five	168759.000	
							Grand Total:	114222022.931	

Signed
A.A.M.
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পরিচালক ও মহাপ্রকৃতি বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

								Nine Three One

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAH
কাজী আব্দুল্লাহ আল-মামুন
জ্যেষ্ঠাধিকার
সভক পরিষদ ও সংসদক বিভাগ
সভক পরিষদ ও সংসদ মহলায়
মহাপ্রজ্ঞা কাজী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147979 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-27/PMPRoad/2017-2018.	Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

M/S. Sucarcon Traders

Division 05 : Structers

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 05 : Structers	05/08/01	Expansion Joint Complete As Detailed on the Drawings in the location described in the BoQ	LM	160.000	10500.001	Ten Thousand Five Hundred point Zero Zero One	1680000.160	Sixteen Lakh Eighty Thousand point One Six
							Grand Total:	1680000.160	Sixteen Lakh Eighty Thousand point One Six

This Division 05 : Structers is Electronically Signed by Mr. Md. Abdullah on behalf of M/S. Sucarcon Traders

Tanvir Constructions Ltd.

Division 05 : Structers

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 05 : Structers	05/08/01	Expansion Joint Complete As Detailed on the Drawings in the location described in the BoQ	LM	160.000	9155.972	Nine Thousand One Hundred and Fifty-Five point Nine Seven Two	1464955.520	Fourteen Lakh Sixty-Four Thousand Nine Hundred and Fifty-Five point Five Two
							Grand Total:	1464955.520	Fourteen Lakh Sixty-Four Thousand Nine Hundred and Fifty-Five point Five Two

This Division 05 : Structers is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 মোরাদপুর
 পল্লী পরিষদ ও মহাসড়ক বিভাগ
 নতুন পল্লীপল্লী ও পল্লী মহাসড়ক
 পল্লীপল্লী বাসনোদেপ সরকার

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ
স্বাক্ষর পরিচালনা ও স্টাফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147979 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-27/PMPRoad/2017-2018.	Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

M/S. Sucarcon Traders

Division 06 : Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 06 : Incidental	06/11/02	Road Marking Thermoplastic Material (by spray)	Sqm	1534.000	1000.001	One Thousand and point Zero Zero One	1534001.534	Fifteen Lakh Thirty-Four Thousand AND One point Five Three Four
							Grand Total:	1534001.534	Fifteen Lakh Thirty-Four Thousand AND One point Five Three Four

This Division 06 : Incidental is Electronically Signed by Mr. Md. Abdullah on behalf of M/S. Sucarcon Traders

Tanvir Constructions Ltd.

Division 06 : Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 06 : Incidental	06/11/02	Road Marking Thermoplastic Material (byspray)	Sqm	1534.000	820.686	Eight Hundred and Twenty point Six Eight Six	1258932.324	Twelve Lakh Fifty-Eight Thousand Nine Hundred and Thirty-Two point Three Two Four
							Grand Total:	1258932.324	Twelve Lakh Fifty-Eight Thousand Nine Hundred and Thirty-Two point Three Two Four

This Division 06 : Incidental is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.

Signed

কাজী আব্দুল্লাহ আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও মর্যাদা বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	147979	Invitation Reference No. :	DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:00	Opening Date and Time :	18-Jan-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : M/S. Sucarcon Traders

S. No.	Form Name	Amount (in BDT)
1	Division 02 : Earth works	1792747.932
2	Division 01 : General & Site Facilities	383200.015
3	Division 03 : Pavement Work	112137064.491
4	Division 05 : Structures	1680000.160
5	Division 06 : Incidental	1534001.534
	Grand Total	117527014.132

Tenderer/Consultant Name : Tanvir Constructions Ltd.


S. No.	Form Name	Amount (in BDT)
1	Division 02 : Earth works	1391003.194
2	Division 01 : General & Site Facilities	108919.308
3	Unconditional Discount Form	0.000
4	Division 03 : Pavement Work	114222022.931
5	Division 05 : Structures	1464955.520
6	Division 06 : Incidental	1258932.324
	Grand Total	118445833.277

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	147979	Invitation Reference No. :	DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:00	Opening Date and Time :	18-Jan-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

[View Notice](#)
[Save As PDF](#)
[Print](#)


Form Name	M/S. Sucarcon Traders Amount in (BDT)	Tanvir Constructions Ltd. Amount in (BDT)
Division 02 : Earth works	1792747.932	1391003.194
Division 01 : Genaral & Site Facilities	383200.015	108919.308
Unconditional Discount Form	0	0.000
Division 03 : Pavement Work	112137064.491	114222022.931
Division 05 : Structers	1680000.160	1464955.520
Division 06 : Incidental	1534001.534	1258932.324
Grand Total	117527014.132	118445833.277

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147979 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-27/PMPRoad/2017-2018.	Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

M/S. Sucarcon Traders

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	23.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	3.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	66 crore

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Abdullah on behalf of M/S. Sucarcon Traders

Tanvir Constructions Ltd.

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	
		Year Counting Backward	

Signed

আব্দুল্লাহ আল-মামুন

স্বাক্ষরিত

স্বাক্ষরিত ও সত্যায়িত

স্বাক্ষরিত ও সত্যায়িত

স্বাক্ষরিত ও সত্যায়িত

2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	14.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	850463300.81
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মোহাম্মাদ
পত্নী পরিচালক ও মোহাম্মাদ
পত্নী পরিচালক ও মোহাম্মাদ

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147979
 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00
 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-27/PMPRoad/2017-2018.	Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

M/S. Sucarcon Traders

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mx Asphalt Plant	New	Leased	Leased
Asphalt Paver Machine	Good	Owned	Owned
Milling Machine for Bituminous Pavement Cutting	Good	Owned	Owned
Motor Grader 120 HP	Good	Leased	Leased
Vibratory Roller 10 Tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Dump Trucks 6-10 Tonne	Good	Owned	Owned
Pneumatic Tyre Roller 10 Ton	Good	Owned	Owned
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	Owned
Water Tanker 3000 Litres	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Leased	Leased
Welding Machine	Good	Owned	Owned
Re-bar Cutter	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
n/a	n/a

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Abdullah on behalf of M/S. Sucarcon Traders

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Work Plan (ITT 25.1(h))	Work Plane.pdf	63.99

Signed

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লব পরিচালক ও মোহাম্মাদ
পল্লব পরিচালক ও মোহাম্মাদ

Tanvir Constructions Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mix Asphalt Plant	Good	Owned	Owned
Asphalt Paver Machine	Good	Owned	Owned
Milling Machine for Bituminous Pavement Cutting	Good	Owned	Owned
Motor Grader 120 HP	Good	Owned	Owned
Vibratory Roller 10 Tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Dump Trucks 6-10 Tonne	Good	Owned	Owned
Pneumatic Tyre Roller 10 Ton	Good	Owned	Owned
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	Owned
Water Tanker 3000 Litres	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	Owned
Welding Machine	Good	Owned	Owned
Re-bar Cutter	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
Nil	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Wrok Plan_147979.jpg	1170.81	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোরাদপুর
 পল্লী পরিষদ ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	147979	Invitation Reference No. :	DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:00	Opening Date and Time :	18-Jan-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
View Notice			

Package No	Package Description
DZe-GP-27/PMPRoad/2017-2018.	Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

M/S. Sucarcon Traders

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer							
Description							Tenderer's Response
1. Name of the Tenderer / JVCA Partner:							M/S Sucarcon Traders
2. Registered e-mail ID of the Tenderer / JVCA Partner:							sucarcon@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]							37 years
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
04/2/2008-2009/SE/DRC	Construction of 4 line 4th (P) & 5 km at Dhaka Narayangonj Link Road	Prime Contractor	12 January 2009	29 June 2010	74028040.870	Executive Engineer, (RHD) Narayangonj	Earth work, Sub Grade, Base Type 1, DBS wearing course, Structure etc
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2012-2013		74970075.000					
2013-2014		123432950.000					
2014-2015		117757134.000					
2015-2016		170974043.000					
2016-2017		182572029.000					


















This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Abdullah on behalf of M/S. Sucarcon Traders

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	LGED Dhaka Road utara.jpg	391.62	Download
2	General Experience Certificates (ITT 15.1(a))	Lilmonir Hat-2.pdf	268.92	Download
3	General Experience Certificates (ITT 15.1(a))	MA Bari-ST-Jv-2.pdf	356.96	Download
4	General Experience Certificates (ITT 15.1(a))	Mbhila complex completion.pdf	1856.50	Download
5	General Experience Certificates (ITT 15.1(a))	shepur road completion.pdf	1792.20	Download
6	General Experience Certificates (ITT 15.1(a))	Abdul monem sucarcon.pdf	726.81	Download
7	General Experience Certificates (ITT 15.1(a))	Abdul mmonem sucarcom popular.jpg	392.32	Download

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সচিব পরিদপ্তর ও মহাপ্রকল্প নির্বাহী
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

8	General Experience Certificates (ITT 15.1(a))	Genaral ExperienceCertificate-65.jpg	1144.21	 Download
9	General Experience Certificates (ITT 15.1(a))	Genaral Experience 2-65.jpg	1974.13	 Download
10	General Experience Certificates (ITT 15.1(a))	Genaral experience 1-65.jpg	1003.94	 Download
11	Specific Experience Certificates (ITT 15.1(b))	AML ST JV work experi.pdf	726.81	 Download
12	Financial Capacity Certificates (ITT 16)	Sucarcon Traders_Credit Certificate.pdf	405.42	 Download
13	Valid Trade License (ITT 25.1.(f))	Trade License 17-18.pdf	1203.25	 Download
14	TIN Certificate (ITT 25.1(g))	Tax clearing 2017-2018.pdf	1334.35	 Download
15	VAT Certificate (ITT 25.1(g))	VAT-65.jpg	2351.63	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Sucarcon Turn Over 2013-14.pdf	715.25	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Sucarcon Turn Over 2014-15.pdf	673.74	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Sucarcon Turn Over 2015-16.pdf	2585.91	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Sucarcon Turn Over 2011-12.pdf	612.89	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Sucarcon Turn Over 2012-13.pdf	1058.96	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Sucarcon Turnover 2011 to 2016 18.pdf	395.05	 Download
22	-	ENGINEERS LIST.pdf	331.42	 Download
23	-	MACHINARY LIST Road.pdf	629.84	 Download
24	-	National ID of Authorization.pdf	277.74	 Download

Tanvir Constructions Ltd.

Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Tanvir Constructions Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	tanvirconstructionsLtd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	17 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DZ(e-GP)-03/PMP(Road)/2014-2015	Repairing & Reconstration by Overlay from Ch. 0+000m to Ch. 1+000m of ZKD Link Road & Ch.1+000m to Ch. 10+000m of Zinzira-Keranigonj-Dohar Road (R-820) of Dhaka Road Division, Dhaka under Periodic Maintenance Program 2014-2015.	Prime Contractor	08-12-2014	07-06-2015	76877824.710	Md. Aftab Hossain Khan, Additional Chief Engineer, RHD ,Dhaka Zone Allenbari, Tejgaon, Dhaka 9136138 , achedha@rhd.gov.bd	Construction of Sub Base, Base Type-I , DBS wearing Course 50 mm thick. and Carpeting works. Qty:2965.61 cum
DZ(e-GP)-18/PMP(Road)/2015-2016.	Repairing and Restoration by Overlay from Ch 5+500 to 6+400 and Ch 6+600 to 10+750 of Dhaka-Narayangonj Road R-810 (Postagola-Chashara) under Dhaka Road Division During the year 2015-2016 (PMP -2015-2016).	Prime Contractor	10-01-2016	08-07-2016	61911405.400	Md. Aftab Hossain Khan, Additional Chief Engineer, RHD ,Dhaka Zone Allenbari, Tejgaon, Dhaka 9136138 , achedha@rhd.gov.bd	Aggregate Base Type-1, DBS Base Course, DBS wearing
DZ(e-GP)-05/PMP(Road)/2015-2016.	Repair & Restoration by Overlay work at 1st-3rd(p), 6th-7th, (p), 14th(p), 15th(p), 18th(p), 19th(p), 2 1st-23th(p), km of Keranigonj (Konakhola)-Kholamora-Hazratpur-Etvara-Hamayetpur Road Ch 0+000m to	Prime	09-11-	07-05-2016	80048012.840	Md. Aftab Hossain Khan, Additional Chief Engineer, RHD ,Dhaka Zone	

Signed
Aftab Hossain Khan
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
সড়ক পরিবহন ও যান্ত্রিক বিভাগ
সড়ক পরিবহন ও সড়ক যোগাযোগ
নগরসংরক্ষণী বাংলাদেশ সরকার

03/11/17(Road)/2015-2016.	2+800m, 5+400m to 7+00m, 13+500m to 14+300m, 17+000 to 19m, 20+500m to 22+500m) of Dhaka Road Division Dhaka during the year 2015-2016(PMP 2015-2016).	Contractor	2015	07-03-2016	00940013.040	RHD, Dhaka Zone Allenbari, Tejgaon, Dhaka 9136138 , achedha@rhd.gov.bd	Course, DBS wearing Course (50 mm) thick, U-Drain, Palisiding.
DZ(e-GP)-32/PMP(Road)/2015-2016.	Repair, Strengthening (Part) and Overlay (DBS Wearing Course) Work at 30th (p), 31st (p) & 32nd (p) km (Manikgonj Town Road) of Hemayetpur-Singair-Makinganj Road under Manikgonj Road Division during the year 2015-2016 (PMP 2015-2016).	Prime Contractor	10-04-2016	10-07-2016	33640071.420	Md. Abdus Salam Additional Chief Engineer, RHD, Dhaka Zone Allenbari, Tejgaon, Dhaka 02-9569116.	Sub Base, Aggregate Base Type-I, DBS wearing Course (50 mm) thick, Premix Bituminous Carpeting, U-Drain.
DZ(e-GP)-06/PMP(Road)/2015-2016.	Overlay work under PMP at 73rd to 78th km & Ferry Ghat bypass Road of (N-5) Dhaka (Mrpur)-Paturia Road (6.78km) & at 1st to 6th (p) km & 8th (p) 13rd (p) km of (R-506) Aricha(Barangail)-Ghior-Tangail Road=11.26km during the year 2015-2016.	Prime Contractor	09-11-2016	07-05-2016	101391814.920	Md. Aftab Hossain Khan, Additional Chief Engineer, RHD, Dhaka Zone Allenbari, Tejgaon, Dhaka 9136138 , achedha@rhd.gov.bd	ISG, Sub Base, Aggregate Base Type-II, DBS wearing Course (50 mm) thick, Premix Bituminous Carpeting, Toe Wall, Saucer Drain.
DZ(e-GP)-29/PMP(Road)/2015-2016.	Repair with DBS Base Course, DBS Wearing Course (PMP) at Dhaka-Aricha Road (N-5) under Dhaka Road Division, Dhaka during the year 2015-2016 (PMP 2015-2016, Ch: 26+300.00m to 33-800.00m=7500.00m)	Prime Contractor	24-03-2016	22-07-2016	116624959.090	Md. Aftab Hossain Khan, Additional Chief Engineer, RHD, Dhaka Zone Allenbari, Tejgaon, Dhaka 9136138 , achedha@rhd.gov.bd	Road Marking, DBS Base Course (25mm), DBS Wearing Course(50mm), RCC Pipe & Pit.
DZ(e-GP)-37/PMP(Road)/2015-2016.	Repairing and Restoration by Overlay from Ch. 0+000m to 8+500m & Shekerjaiga Link Ch. 0+000m to 1+500m of Demra-Amulia-Rampura (Link to Shekerjaiga) Road (R-112) under Road Division, Dhaka during the year 2015-2016 (PMP 2015-2016).	Prime Contractor	10-04-2016	07-10-2016	126838890.064	Md. Abdus Salam, Additional Chief Engineer, RHD, Dhaka Zone, Elenbari, Tejgaon, Dhaka.	Embankment fill from borrow pit, Construction of Soil earthen shoulders , Aggregate Base Type-I, DBS Base Course , DBS Wearing Course, RCC Pipe, Concrete class-20 , Saucer Drain, U-Drain, 450mm Dia Steel Pipe, Brick on end Edging, Brick Massonary Toe Wall, RCC Palisiding, Geotextile Filter Fabric, Road Marking.
03/e-GP/SE/DRC/2015-2016	Estimate for Strengthening, re-construction & Surfacing (DBS Wearing Course), RCC U-Drain, RCC palisiding and earthen shoulder at 3rd (p), 4th(p), 5th(p), 6th(p), 8th, 9th, 10th 11th 12th 13th(p), 15th(p), 16th(p), 23rd (p) and th km of Keranigonj (Konakhola)-Hazratpur-Itabara-Hemayetpur Road (Z-8002) under Road Division, Dhaka during the year 2015-2016.	Prime Contractor	29-11-2015	27-05-2016	69504767.058	SE, Dhaka Circle, Superintending Engineer, Dhaka Circle, Ellenbari, Tejgaon, Dhaka.	Construction of Soil earthen shoulders, Sub Base, Aggregate Base Type-I, DBS Wearing Course, RCC Palisiding, RCC U-Drain.
e-GP/61/EE/DRD/2015-2016	Strengthening of existing pavement at 13th km (p), 14th km (p) and construction of 2 No. bridge approaches (rain cut broken portion) at 15th km (p), Hazratpur Bailey Bridge (Kolatia end) & 17th km (p) Itabara bridge (Kolatia end) and Tanari link road portion(p) of Khonakhola - (Keranigonj)-Kholamora - Hazratput-Itabara-Hemayetpur road under Dhaka Road Division, Banani, Dhaka during the year 2015-2016.	Prime Contractor	10-08-2016	30-08-2016	6726285.390	Md. Ataur Rahman Executive Engineer, Dhaka Road Division, Banani, Dhaka	Embankment fill from borrow pit, Improved Sub Grade, Aggregate Base Type-II, DBS Base Course.

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2013-2014	17079527.270
2014-2015	
2015-2016	
2016-2017	
Average Annual constructions turnover Last 5 Years	
















Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নথি পড়ানোর ও মর্যাদাপূর্ণ বিভাগ
 নথি পড়ানোর ও মোহর মর্যাদার
 নথি পড়ানোর ও মোহর মর্যাদার

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp. Records_TCL.pdf	91.81	 Download
2	Specific Experience Certificates (ITT 15.1(b))	Completion Certificate_TCL.pdf	2799.00	 Download
3	Valid Trade License (ITT 25.1.(f))	Trade Licence_TCL2017-18.pdf	909.76	 Download
4	TIN Certificate (ITT 25.1(g))	Tin Certificate_TCL.pdf	436.21	 Download
5	VAT Certificate (ITT 25.1(g))	Vat Certificate_TCL.pdf	468.16	 Download
6	Financial Capacity Certificates (ITT 16)	Turnover 2013-14 (TCL).pdf	1007.18	 Download
7	Financial Capacity Certificates (ITT 16)	Turnover 2014-15 (TCL).pdf	1054.17	 Download
8	Financial Capacity Certificates (ITT 16)	Turnover 2015-16 (TCL).pdf	1108.05	 Download
9	Financial Capacity Certificates (ITT 16)	Turnover 2016-17 (TCL).pdf	823.13	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Construction Turnover Last 5 Years.jpg	1017.51	 Download
11	-	Tender Capacity TCL.jpg	821.96	 Download
12	-	List of Equipment and Machineries_TCL.jpg	1592.60	 Download
13	-	Phoenix Bitumen Distributor.pdf	895.83	 Download
14	-	150 KVa Generator.jpg	1158.63	 Download
15	-	200 KVA Generator.jpg	1158.34	 Download
16	-	Vibratory Soil Compactor_TCL.pdf	673.61	 Download
17	-	Wheel Loader,Caterpillar,Bulldozer_TCL.pdf	1925.02	 Download
18	-	Wheel Loader_TCL.pdf	1600.64	 Download
19	-	Sensor Paver Finisher_TCL.pdf	1766.31	 Download
20	-	Sumitomo,Caterpillar Agreement_TCL.pdf	676.92	 Download
21	-	Tandem Vibratory Roller_TCL.pdf	910.93	 Download
22	-	Tripod for Leveling (Serve Equipment).pdf	2262.25	 Download
23	-	Pneumatic Tyred Roller_TCL.pdf	1494.27	 Download
24	-	Portable Ligh.pdf	509.09	 Download
25	-	Rubber Tyred Roller.pdf	183.00	 Download
26	-	Mechanical Paver Finisher_TCL.pdf	1600.07	 Download
27	-	Drum Truck Equipment_TCL.pdf	1775.09	 Download
28	-	Dynapac,Caterpillar.Roller_TCL.pdf	1339.96	 Download
29	-	Excavator,Kobelco,Sumitomo_TCL.pdf	1756.58	 Download
30	-	Hydrostatic Sensor Paver Finisher_TCL.pdf	802.83	 Download
31	-	Backhoe Loader_TCL.pdf	641.14	 Download
32	-	Bitumen Distributor_TCL.pdf	656.82	 Download
33	-	Asphalt Drum Mix Plant_TCL.pdf	1745.14	 Download
34	-	Asphalt Batch Mix Plant_TCL.pdf	2311.79	 Download
35	-	Air Compressor_TCL.pdf	595.28	 <p>কাজী আব্দুল আল-মামুন মোঃ আমান স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ স্বাক্ষরিত ও স্বাক্ষরিত স্বাক্ষরিত ও স্বাক্ষরিত</p>
36	-	Airman Portable Compressor_TCL.pdf	772.69	
37	-	Convitor Tanvir traders to Tanvir Constructions Ltd..PDF	409.80	
38	-	National ID.jpg	1775.92	

39	-	Picture.jpg	189.25	 Download
40	-	TCL-Certificate of Incorporation.jpg	1127.72	 Download
41	-	Work Certificate_TCL.pdf	2108.85	 Download
42	-	Audit Report_TCL 2013.pdf	2523.55	 Download
43	-	Audit Reports_TCL 2014.pdf	956.37	 Download
44	-	Audit Reports_TCL 2015.pdf	1001.16	 Download
45	-	Audit Reports_TCL 2016.pdf	1931.99	 Download
46	-	Audit Report_TCL 2012.pdf	2529.99	 Download
47	-	Personnel Key Staff List (TCL).jpg	1185.82	 Download
48	-	Memorandum certify(TCL).jpg	1603.53	 Download
49	-	Memorandum certify_TCL.pdf	135.15	 Download
50	-	Memorandum certify TCL.jpg	1998.12	 Download
51	-	Line of Credit_147979.jpg	1355.64	 Download
52	-	On Going work TCL.jpg	1741.11	 Download
53	-	Rate Analysis_147979.pdf	2096.73	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র
 সিনিয়র পরিচালক ও মহাপরিচালক বিভাগ
 সিনিয়র পরিচালক ও সিনিয়র পরিচালক
 বাংলাদেশ সরকার