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Tender Evaluation Report 1 - Eligibility Report

Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-27/PMPRoad/2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-
105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria M/S. Sucarcon Traders Tanvir Constructions Ltd.

Tender Validity Yes Yes

Tender Security Yes Yes

JVCA Partner's Information given or not (If any) No No

Joint Venture Agreement No No

Subcontractor's Information given or not (If any) Yes Yes

Tender Contents Yes Yes

Tenderer Information Yes Yes

Eligibilty Declarations Yes Yes

Trade license or Equivalent Yes Yes

Taxation Obligations Documents or Equivalent Yes Yes

Legal Capacity Yes Yes

Litigation History No No

Solvency Yes Yes

Country of Origin Yes Yes

Authorization Letter confirming the signatory of the Tenderer from Organization Yes Yes

Accepted in preliminary Evaluation Yes Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Tender Evaluation Report 1 2/19/2018

https://www.eprocure.gov.bd/officer/TER1.jsp?tenderid=147979&lotId=242510&isview=y&stat=eval&sign=y&in=y&evalCount=0 1 / 19



Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation
Report 1 On

29 Jan 2018 22:48 29 Jan 2018 22:54 30 Jan 2018 09:56

Comments Sign Sign Sign
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Tender Evaluation Report 2 - Technical Responsiveness Report

Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Technical Responsiveness Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th
Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur -
Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria

Name of Tenderer/Consultant Tenderer's
Qualification

Tenderer's
Experience Turnover Liquid

Asset

Conformity of
the

Scheduled of
Requirements

Eligibility and
Conformity of

Materials,
Equipments
and Services

Adequacy
of

Technical
Proposal

Evaluation
Status

M/S. Sucarcon Traders No Yes Yes Yes No Yes Yes
Technically

Non-
responsive

Tanvir Constructions Ltd. Yes Yes Yes Yes Yes Yes Yes Technically
Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation
Report 2 On

29 Jan 2018 22:48 29 Jan 2018 22:55 30 Jan 2018 09:56

Comments Sign Sign Sign

Tender Evaluation Report 2 2/19/2018
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Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Financial Evaluation and Price Comparison

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th
Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur -
Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Price Evaluation

Evaluation Report Header

Rank Name of Tenderer Official Est Cost Quoted Amount (in BDT) Deviation Amount % of Deviaiton

L1 Tanvir Constructions Ltd. (Winner) 118623773.249 118445833.277 177939.973 0.150

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant Status

Tanvir Constructions Ltd. Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation
Report 3 On

30 Jan 2018 10:19 30 Jan 2018 10:20 30 Jan 2018 10:34

Comments Sign Sign Sign

Tender Evaluation Report 3 2/19/2018
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Domestic preference calculated on the basis following formula :-
1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their

final destination [BDT])
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Tender Evaluation Report 4 - Final Evaluation Report

Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Final Evaluation Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th
Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur -
Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Name of Tenderer/Consultant Recommended for Award

Tanvir Constructions Ltd.

Post Qualification Report Clarification on Tenders

View Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation
Report 4 On

30 Jan 2018 10:46 30 Jan 2018 10:52 30 Jan 2018 10:47

Comments Sign Sign Sign
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List of Tenderers/Consultants for seeking clarification

Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

 

S. No. List of Tenderers Clarification Status Action

1 M/S. Sucarcon Traders -   View Evaluation Status

2 Tanvir Constructions Ltd. -   View Evaluation Status
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Opening Report

Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

 

Package No. : DZe-GP-27/PMPRoad/2017-2018.

Package Description : Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Form Name Action

Tenderer Information Form (e-PW3-2) - Part - 1 Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 3 Individual Report  |   Comparative Report

e-Tender Submission Letter (Form e-PW3-1) Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 4 Individual Report  |   Comparative Report

Subcontractor Information (Form e-PW3-3) Individual Report  |   Comparative Report

Personnel Information (Form e-PW3-4) Individual Report  |   Comparative Report

Past Performance Evaluation and rating matrix for different aspects Individual Report  |   Comparative Report

Lot No. : 1

Lot Description : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

TOR1 View

TOR2 View

Form Name Action

Division 02 : Earth works Individual Report  |   Comparative Report

Division 01 : Genaral & Site Facilities Individual Report  |   Comparative Report

Unconditional Discount Form Individual Report  |   Comparative Report

Division 03 : Pavement Work Individual Report  |   Comparative Report

Division 05 : Structers Individual Report  |   Comparative Report

Division 06 : Incldental Canceled Form

Division 06 : Incldental Individual Report  |   Comparative Report

Grand Summary Individual Report  |   Comparative Report
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Tender/Proposal Opening Report 1

Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender/Proposal Package No. and
Description :

DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th
Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur -
Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type Funding By Budget Type Method

NCT GOB Revenue Open Tendering Method

Procurement Plan

Approving Authority Approval Status

Name: Md. Abdus Sabur

Designation: Additional Chief Engineer

Role: PE

Office Name: Dhaka Zone

Organization: Roads & Highways Department (RHD)

Approved

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date

Ourtime 01-Jan-2018

Daily Manabzamin 01-Jan-2018

The Daily Bhorer Dak 01-Jan-2018

Tender/Proposal Date and Time

Date and Time of Publishing Date and Time of Closing

20-Dec-2017 21:35 18-Jan-2018 12:00

Opening Date and Time

Original Date and Time

18-Jan-2018 12:00

Tender/Proposal Document

Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

2 2 0 0

TOC Members

Committee Members ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka.

Committee Role Chairperson Member Secretary

Tender/Proposal Opening Report 1 2/19/2018

https://www.eprocure.gov.bd/officer/TOR1.jsp?tenderid=147979&lotId=242510&frm=eval 10 / 19



Designation Additional Chief Engineer Superintending Engineer

PE Office Dhaka Zone Dhaka Zone

Electronically Signed TOR On 18 Jan 2018 15:42 18 Jan 2018 14:29

Comments Sign Sign

Home  |  About e-GP  |  Contact Us  |  RSS Feed  |  Terms and Conditions  |  Service Level  |  Disclaimer and Privacy Policy  |  New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x,

14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved. 
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Tender/Proposal Opening Report 1 2/19/2018

https://www.eprocure.gov.bd/officer/TOR1.jsp?tenderid=147979&lotId=242510&frm=eval 11 / 19



Home Message Box APP Tender Workflow Evaluation Debarment Complaint Mgmt My Account

Help

Print     Save As PDF     Go Back to Dashboard

Last Login : Monday, 19 Feb, 2018 09:19:45 Welcome, MD. Nazrul Islam  |   Logout

View All Notifications    

Tender Opening Report 2

Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th
Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur -
Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Tender Date and Time

Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date

20-Dec-2017 21:35 18-Jan-2018 12:00 18-Jan-2018 12:00 18-May-2018 15-Jun-2018

Tender Document

Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

2 2 0 0

S. No. Name of Tenderer /
Consultant

Date and Time of
Submission

Tender Security
Type

Tender Security
Amount

Name of Bank & Branch,
Date of Issue

Tender Security
Valid upto (Date)

Tender
Validity upto

(Date)

1 M/S. Sucarcon Traders 18-Jan-2018
07:54

Bank Guarantee 3000000.00 Bank: Dhaka Bank Limited
Branch: HEAD OFFICE
15-Jan-2018 12:15

15-Jun-2018 18-May-2018

2 Tanvir Constructions
Ltd.

17-Jan-2018
20:48

Bank Guarantee 3000000.00 Bank: Trust Bank Limited
Branch: TBL Gulshan
Corporate Branch
17-Jan-2018 19:05

15-Jun-2018 18-May-2018

Official Cost Estimate (In BDT)

118623773.249

Opening Report Header

S.
No Name of Tenderer Quoted Amount (in BDT) Without

Discount
Discount in Percentage

(%)
Discount in

Amount
Quoted Amount (in BDT) with

Discount

1 M/S. Sucarcon Traders 117527014.132 0.000 0.000 117527014.132

2 Tanvir Constructions
Ltd.

118445833.277 0.000 0.000 118445833.277

Opening Report Footer

TOC Members

Committee Members ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka.

Committee Role Chairperson Member Secretary

Designation Additional Chief Engineer Superintending Engineer

PE Office Dhaka Zone Dhaka Zone

Electronically Signed TOR On 18 Jan 2018 15:51 18 Jan 2018 15:52

Tender Opening Report 2 2/19/2018

https://www.eprocure.gov.bd/officer/TOR2.jsp?tenderid=147979&lotId=242510&frm=eval 12 / 19
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Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

M/S. Sucarcon Traders

Division 02 : Earth works

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division 02
: Earth
works

02/10/01 Construction of Soil Earthen
Shoulder Cum 3750.000 250.001

Two Hundred
and Fifty point
Zero Zero One

937503.750
Nine Lakh Thirty-Seven
Thousand Five Hundred and
Three point Seven Five

2
Division 02
: Earth
works

02/02/03
Roadway excavation in Existing
Pavement(not reinforced
concrete)

Cum 1731.700 260.001
Two Hundred
and Sixty point
Zero Zero One

450243.732
Four Lakh Fifty Thousand Two
Hundred and Forty-Three point
Seven Three Two

3
Division 02
: Earth
works

02/08/01 Improved Subgrade Cum 450.000 900.001
Nine Hundred
point Zero Zero
One

405000.450 Four Lakh Five Thousand point
Four Five

Grand Total: 1792747.932
Seventeen Lakh Ninety-Two
Thousand Seven Hundred and
Forty-Seven point Nine Three
Two

This Division 02 : Earth works is Electronically Signed by Mr. Md. Abdullah on behalf of M/S. Sucarcon Traders

Tanvir Constructions Ltd.

Division 02 : Earth works

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division 02
: Earth
works

02/10/01 Construction of Soil Earthen
Shoulder Cum 3750.000 179.706

One Hundred and
Seventy-Nine point
Seven Zero Six

673897.500
Six Lakh Seventy-Three
Thousand Eight Hundred
and Ninety-Seven point Five

2
Division 02
: Earth
works

02/02/03
Roadway excavation in Existing
Pavement(not reinforced
concrete)

Cum 1731.700 220.861
Two Hundred and
Twenty point Eight Six
One

382464.994
Three Lakh Eighty-Two
Thousand Four Hundred
and Sixty-Four point Nine
Nine Four

3
Division 02
: Earth
works

02/08/01 Improved Subgrade Cum 450.000 743.646
Seven Hundred and
Forty-Three point Six
Four Six

334640.700
Three Lakh Thirty-Four
Thousand Six Hundred and
Forty point Seven

Grand Total: 1391003.194
Thirteen Lakh Ninety-One
Thousand AND Three point
One Nine Four

Individual Report 2/19/2018
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This Division 02 : Earth works is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

M/S. Sucarcon Traders

Division 01 : Genaral & Site Facilities

.

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit
Nominal
Quantity

Unit Price
in Figures

(BDT)
Unit Price in Words

(BDT)
Total Price
in Figures

(BDT)
Total Price in Words (BDT)

1
Division 01 :
Genaral & Site
Facilities

01/02/04
Provision, Maintenance
and Removal of Sign
Boards

LS 2 8800.001
Eight Thousand Eight
Hundred point Zero
Zero One

17600.002
Seventeen Thousand Six
Hundred point Zero Zero
Two

2
Division 01 :
Genaral & Site
Facilities

01/02/05
Provision &
Maintenance of sruvey
equipment

Month 4 900.001 Nine Hundred point
Zero Zero One 3600.004

Three Thousand Six
Hundred point Zero Zero
Four

3
Division 01 :
Genaral & Site
Facilities

01/02/07 Progress Photograph Month 4 1000.001 One Thousand point
Zero Zero One 4000.004 Four Thousand point Zero

Zero Four

4
Division 01 :
Genaral & Site
Facilities

01/03/01
Provide and Remove
Site Laboratory &
Equipment

LS 1 330000.001
Three Lakh Thirty
Thousand point Zero
Zero One

330000.001 Three Lakh Thirty Thousand
point Zero Zero One

5
Division 01 :
Genaral & Site
Facilities

01/03/02 Maintain Site
Labouratory Month 4 7000.001 Seven Thousand

point Zero Zero One 28000.004 Twenty-Eight Thousand
point Zero Zero Four

Grand Total: 383200.015
Three Lakh Eighty-Three
Thousand Two Hundred
point Zero One Five

 

This Division 01 : Genaral & Site Facilities is Electronically Signed by Mr. Md. Abdullah on behalf of M/S. Sucarcon Traders

Tanvir Constructions Ltd.

Division 01 : Genaral & Site Facilities

.

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit
Nominal
Quantity

Unit Price
in Figures

(BDT)
Unit Price in Words (BDT)

Total Price
in Figures

(BDT)
Total Price in Words (BDT)

1
Division 01 :
Genaral & Site
Facilities

01/02/04
Provision,
Maintenance and
Removal of Sign
Boards

LS 2 4643.657
Four Thousand Six
Hundred and Forty-Three
point Six Five Seven

9287.314
Nine Thousand Two
Hundred and Eighty-Seven
point Three One Four

2
Division 01 :
Genaral & Site
Facilities

01/02/05
Provision &
Maintenance of sruvey
equipment

Month 4 580.457 Five Hundred and Eighty
point Four Five Seven 2321.828

Two Thousand Three
Hundred and Twenty-One
point Eight Two Eight

3
Division 01 :
Genaral & Site
Facilities

01/02/07 Progress Photograph Month 4 638.503 Six Hundred and Thirty-
Eight point Five Zero Three 2554.012

Two Thousand Five
Hundred and Fifty-Four
point Zero One Two

Individual Report 2/19/2018
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4
Division 01 :
Genaral & Site
Facilities

01/03/01
Provide and Remove
Site Laboratory &
Equipment

LS 1 76181.526
Seventy-Six Thousand One
Hundred and Eighty-One
point Five Two Six

76181.526
Seventy-Six Thousand One
Hundred and Eighty-One
point Five Two Six

5
Division 01 :
Genaral & Site
Facilities

01/03/02 Maintain Site
Labouratory Month 4 4643.657

Four Thousand Six
Hundred and Forty-Three
point Six Five Seven

18574.628
Eighteen Thousand Five
Hundred and Seventy-Four
point Six Two Eight

Grand Total: 108919.308
One Lakh Eight Thousand
Nine Hundred and Nineteen
point Three Zero Eight

 

This Division 01 : Genaral & Site Facilities is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Tanvir Constructions Ltd.

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%)[In figure] Discount in Percentage (%) [In word]

0.000 Zero

0.000 Zero

This Unconditional Discount Form is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

M/S. Sucarcon Traders

Division 03 : Pavement Work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division 03 :
Pavement
Work

03/02/01 Sub-base Cum 450.000 4300.001
Four Thousand
Three Hundred
point Zero Zero
One

1935000.450
Nineteen Lakh Thirty-
Five Thousand point
Four Five

2
Division 03 :
Pavement
Work

03/01/01
Scarify, Mix and Re-compact
Existing Pavement and/or
Shoulder

Sqm 3375.000 50.001 Fifty point Zero
Zero One 168753.375

One Lakh Sixty-Eight
Thousand Seven
Hundred and Fifty-
Three point Three
Seven Five

3
Division 03 :
Pavement
Work

03/01/02 Repair of Potholes on the
Existing Pavement Cum 347.353 15700.001

Fifteen Thousand
Seven Hundred
point Zero Zero
One

5453442.447

Fifty-Four Lakh Fifty-
Three Thousand
Four Hundred and
Forty-Two point Four
Four Seven

4
Division 03 :
Pavement
Work

03/03/01 Aggregate Base Type-I Cum 1350.000 6500.001
Six Thousand Five
Hundred point
Zero Zero One

8775001.350
Eighty-Seven Lakh
Seventy-Five
Thousand AND One
point Three Five

5
Division 03 :
Pavement
Work

03/03/02 Aggregate Base Type-II Cum 525.000 4700.001

Four Thousand
Seven Hundred
point Zero Zero
One

2467500.525

Twenty-Four Lakh
Sixty-Seven
Thousand Five
Hundred point Five
Two Five

6
Division 03 :
Pavement
Work

Misc-01
Labour charge for using
recovered material as
Aggeregate Base type-II

Cum 150.000 2500.001
Two Thousand
Five Hundred point
Zero Zero One

375000.150
Three Lakh Seventy-
Five Thousand point
One Five

7
Division 03 :
Pavement
Work

03/06/01a Bituminous Prime Coat (Plant
Placed) Sqm 6750.000 120.001

One Hundred and
Twenty point Zero
Zero One

810006.750
Eight Lakh Ten
Thousand AND Six
point Seven Five

8
Division 03 :
Pavement
Work

03/07/01a Bituminous Tack Coat (Plant
Work) Sqm 53000.000 40.001 Forty point Zero

Zero One 2120053.000
Twenty-One Lakh
Twenty Thousand
AND Fifty-Three

9
Division 03 :
Pavement
Work

03/10/01b DBS Base Course (Plant
Method) Cum 1266.700 19800.001

Nineteen
Thousand Eight
Hundred point
Zero Zero One

25080661.267

Two Crore Fifty Lakh
Eighty Thousand Six
Hundred and Sixty-
One point Two Six
Seven

10
Division 03 :
Pavement
Work

03/10/02b DBS Wearing Course (Plant
Method) Cum 2650.000 20000.001

Twenty Thousand
point Zero Zero
One

53000002.650
Five Crore Thirty Lakh
AND Two point Six
Five

11
Division 03 :
Pavement
Work

03/11/01 Premix Bituminous Carpating
(for Profile Correction) Cum 727.200 16200.001

Sixteen Thousand
Two Hundred point
Zero Zero One

11780640.727

One Crore Seventeen
Lakh Eighty
Thousand Six
Hundred and Forty
point Seven Two
Seven

Individual Report 2/19/2018
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12
Division 03 :
Pavement
Work

03/13/01 Brick on End Edging LM 1800.000 95.001 Ninety-Five point
Zero Zero One 171001.800

One Lakh Seventy-
One Thousand AND
One point Eight

Grand Total: 112137064.491

Eleven Crore Twenty-
One Lakh Thirty-
Seven Thousand
AND Sixty-Four point
Four Nine One

This Division 03 : Pavement Work is Electronically Signed by Mr. Md. Abdullah on behalf of M/S. Sucarcon Traders

Tanvir Constructions Ltd.

Division 03 : Pavement Work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division 03
: Pavement
Work

03/02/01 Sub-base Cum 450.000 3503.001
Three Thousand Five
Hundred and Three
point Zero Zero One

1576350.450

Fifteen Lakh
Seventy-Six
Thousand Three
Hundred and Fifty
point Four Five

2
Division 03
: Pavement
Work

03/01/01
Scarify, Mix and Re-compact
Existing Pavement and/or
Shoulder

Sqm 3375.000 39.616 Thirty-Nine point Six
One Six 133704.000

One Lakh Thirty-
Three Thousand
Seven Hundred and
Four

3
Division 03
: Pavement
Work

03/01/02 Repair of Potholes on the
Existing Pavement Cum 347.353 11110.397

Eleven Thousand One
Hundred and Ten point
Three Nine Seven

3859229.729

Thirty-Eight Lakh
Fifty-Nine Thousand
Two Hundred and
Twenty-Nine point
Seven Two Nine

4
Division 03
: Pavement
Work

03/03/01 Aggregate Base Type-I Cum 1350.000 5919.783

Five Thousand Nine
Hundred and Nineteen
point Seven Eight
Three

7991707.050

Seventy-Nine Lakh
Ninety-One
Thousand Seven
Hundred and Seven
point Zero Five

5
Division 03
: Pavement
Work

03/03/02 Aggregate Base Type-II Cum 525.000 3910.672
Three Thousand Nine
Hundred and Ten point
Six Seven Two

2053102.800
Twenty Lakh Fifty-
Three Thousand
One Hundred and
Two point Eight

6
Division 03
: Pavement
Work

Misc-01
Labour charge for using
recovered material as
Aggeregate Base type-II

Cum 150.000 1068.041
One Thousand AND
Sixty-Eight point Zero
Four One

160206.150
One Lakh Sixty
Thousand Two
Hundred and Six
point One Five

7
Division 03
: Pavement
Work

03/06/01a Bituminous Prime Coat (Plant
Placed) Sqm 6750.000 110.068 One Hundred and Ten

point Zero Six Eight 742959.000
Seven Lakh Forty-
Two Thousand
Nine Hundred and
Fifty-Nine

8
Division 03
: Pavement
Work

03/07/01a Bituminous Tack Coat (Plant
Work) Sqm 53000.000 44.319 Forty-Four point Three

One Nine 2348907.000
Twenty-Three Lakh
Forty-Eight
Thousand Nine
Hundred and Seven

9
Division 03
: Pavement
Work

03/10/01b DBS Base Course (Plant
Method) Cum 1266.700 22049.942

Twenty-Two Thousand
AND Forty-Nine point
Nine Four Two

27930661.531

Two Crore Seventy-
Nine Lakh Thirty
Thousand Six
Hundred and Sixty-
One point Five
Three One

10
Division 03
: Pavement
Work

03/10/02b DBS Wearing Course (Plant
Method) Cum 2650.000 22214.815

Twenty-Two Thousand
Two Hundred and
Fourteen point Eight
One Five

58869259.750

Five Crore Eighty-
Eight Lakh Sixty-
Nine Thousand
Two Hundred and
Fifty-Nine point
Seven Five

11
Division 03
: Pavement
Work

03/11/01 Premix Bituminous Carpating
(for Profile Correction) Cum 727.200 11533.521

Eleven Thousand Five
Hundred and Thirty-
Three point Five Two
One

8387176.471

Eighty-Three Lakh
Eighty-Seven
Thousand One
Hundred and
Seventy-Six point
Four Seven One

12
Division 03
: Pavement
Work

03/13/01 Brick on End Edging LM 1800.000 93.755 Ninety-Three point
Seven Five Five 168759.000

One Lakh Sixty-
Eight Thousand
Seven Hundred and
Fifty-Nine

Grand Total: 114222022.931

Eleven Crore Forty-
Two Lakh Twenty-
Two Thousand AND
Twenty-Two point

Individual Report 2/19/2018
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Nine Three One

This Division 03 : Pavement Work is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

M/S. Sucarcon Traders

Division 05 : Structers

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total
Price

In Words
(BDT)

1
Division
05 :
Structers

05/08/01 Expansion Joint Complete As Detailed on the
Drawings in the location described in the BoQ LM 160.000 10500.001

Ten Thousand Five
Hundred point Zero
Zero One

1680000.160

Sixteen
Lakh
Eighty
Thousand
point One
Six

Grand Total: 1680000.160

Sixteen
Lakh
Eighty
Thousand
point One
Six

This Division 05 : Structers is Electronically Signed by Mr. Md. Abdullah on behalf of M/S. Sucarcon Traders

Tanvir Constructions Ltd.

Division 05 : Structers

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division
05 :
Structers

05/08/01
Expansion Joint Complete As Detailed
on the Drawings in the location
described in the BoQ

LM 160.000 9155.972
Nine Thousand One
Hundred and Fifty-Five
point Nine Seven Two

1464955.520

Fourteen Lakh
Sixty-Four
Thousand Nine
Hundred and Fifty-
Five point Five Two

Grand Total: 1464955.520

Fourteen Lakh
Sixty-Four
Thousand Nine
Hundred and Fifty-
Five point Five Two

This Division 05 : Structers is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

M/S. Sucarcon Traders

Division 06 : Incldental

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Division 06 :
Incldental 06/11/02

Road Marking
Thermoplastic Material (by
spray)

Sqm 1534.000 1000.001
One Thousand
point Zero Zero
One

1534001.534
Fifteen Lakh Thirty-Four
Thousand AND One point Five
Three Four

Grand Total: 1534001.534
Fifteen Lakh Thirty-Four
Thousand AND One point Five
Three Four

This Division 06 : Incldental is Electronically Signed by Mr. Md. Abdullah on behalf of M/S. Sucarcon Traders

Tanvir Constructions Ltd.

Division 06 : Incldental

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Division 06
: Incldental 06/11/02

Road Marking
Thermoplastic Material
(by spray)

Sqm 1534.000 820.686
Eight Hundred and
Twenty point Six
Eight Six

1258932.324
Twelve Lakh Fifty-Eight Thousand
Nine Hundred and Thirty-Two point
Three Two Four

Grand Total: 1258932.324
Twelve Lakh Fifty-Eight Thousand
Nine Hundred and Thirty-Two point
Three Two Four

This Division 06 : Incldental is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

 

 

Tenderer/Consultant Name :  M/S. Sucarcon Traders

S. No. Form Name Amount (in BDT)

1 Division 02 : Earth works 1792747.932

2 Division 01 : Genaral & Site Facilities 383200.015

3 Division 03 : Pavement Work 112137064.491

4 Division 05 : Structers 1680000.160

5 Division 06 : Incldental 1534001.534

 Grand Total 117527014.132

Tenderer/Consultant Name :  Tanvir Constructions Ltd.

S. No. Form Name Amount (in BDT)

1 Division 02 : Earth works 1391003.194

2 Division 01 : Genaral & Site Facilities 108919.308

3 Unconditional Discount Form 0.000

4 Division 03 : Pavement Work 114222022.931

5 Division 05 : Structers 1464955.520

6 Division 06 : Incldental 1258932.324

 Grand Total 118445833.277
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Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

 

 

Form Name M/S. Sucarcon Traders 
Amount in (BDT)

Tanvir Constructions Ltd. 
Amount in (BDT)

Division 02 : Earth works 1792747.932 1391003.194

Division 01 : Genaral & Site Facilities 383200.015 108919.308

Unconditional Discount Form 0 0.000

Division 03 : Pavement Work 112137064.491 114222022.931

Division 05 : Structers 1680000.160 1464955.520

Division 06 : Incldental 1534001.534 1258932.324

Grand Total 117527014.132 118445833.277
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Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

M/S. Sucarcon Traders

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases Above 5 or No

Case filed

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 23.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 3.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date

Never
bankrupt

9 Total Turnover of last five (5) years (In BDT) 66 crore

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ?4? I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Abdullah on behalf of M/S. Sucarcon Traders

Tanvir Constructions Ltd.

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases Above 5 or No

Case filed

Year Counting Backward
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2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 14.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 0.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date

Never
bankrupt

9 Total Turnover of last five (5) years (In BDT) 850463300.81

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ?4? I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

M/S. Sucarcon Traders

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

Computerized Auto Batch Mix Asphalt Plant New Leased Leased

Asphalt Paver Machine Good Owned Owned

Milling Machine for Bituminous Pavement Cutting Good Owned Owned

Motor Grader 120 HP Good Leased Leased

Vibratory Roller 10 Tonne Good Owned Owned

Pay Loader Good Owned Owned

Dump Trucks 6-10 Tonne Good Owned Owned

Pneumatic Tyre Roller 10 Ton Good Owned Owned

Smooth Wheel Steel Roller 8-10 Tonne Good Owned Owned

Water Tanker 3000 Litres Good Owned Owned

Bitumen Pressure Sprayer (Truck Mounted) Good Owned Owned

Sit-on Type Thermoplastic Road Marking Machine Good Leased Leased

Welding Machine Good Owned Owned

Re-bar Cutter Good Owned Owned

5.

Elements of Activity Brief description of Activity

n/a n/a

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Abdullah on behalf of M/S. Sucarcon Traders
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) Work Plane.pdf 63.99 Download
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Tanvir Constructions Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

Computerized Auto Batch Mix Asphalt Plant Good Owned Owned

Asphalt Paver Machine Good Owned Owned

Milling Machine for Bituminous Pavement Cutting Good Owned Owned

Motor Grader 120 HP Good Owned Owned

Vibratory Roller 10 Tonne Good Owned Owned

Pay Loader Good Owned Owned

Dump Trucks 6-10 Tonne Good Owned Owned

Pneumatic Tyre Roller 10 Ton Good Owned Owned

Smooth Wheel Steel Roller 8-10 Tonne Good Owned Owned

Water Tanker 3000 Litres Good Owned Owned

Bitumen Pressure Sprayer (Truck Mounted) Good Owned Owned

Sit-on Type Thermoplastic Road Marking Machine Good Owned Owned

Welding Machine Good Owned Owned

Re-bar Cutter Good Owned Owned

5.

Elements of Activity Brief description of Activity

Nill N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) Wrok Plan_147979.jpg 1170.81 Download
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Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

M/S. Sucarcon Traders

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: M/S Sucarcon Traders

2. Registered e-mail ID of the Tenderer / JVCA Partner: sucarcon@yahoo.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 37 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring
Entity's Name

Address
Tel / Fax
e-mail

Brief description with justifications of the
similarity compared to the PE's

requirements

04/2/2008-
2009/SE/DRC

Construction of 4 line 4th (P) & 5 km
at Dhaka Narayangonj Link Road

Prime
Contractor

12
January
2009

29 June
2010 74028040.870

Executive
Engineer,(RHD)
Narayangonj

Earth work,Sub Grade,Base Type 1,DBS
wearing course,Stucture etc

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

2012-2013 74970075.000

2013-2014 123432950.000

2014-2015 117757134.000

2015-2016 170974043.000

2016-2017 182572029.000

This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Abdullah on behalf of M/S. Sucarcon Traders

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) LGED Dhaka Road uutara.jpg 391.62 Download

2 General Experience Certificates (ITT 15.1(a)) Lilmonir Hat-2.pdf 268.92 Download

3 General Experience Certificates (ITT 15.1(a)) MA Bari-ST-Jv-2.pdf 356.96 Download

4 General Experience Certificates (ITT 15.1(a)) Mohila complex comletion.pdf 1856.50 Download

5 General Experience Certificates (ITT 15.1(a)) sherpur road comletion.pdf 1792.20 Download

6 General Experience Certificates (ITT 15.1(a)) Abdul monem sucarcon.pdf 726.81 Download

7 General Experience Certificates (ITT 15.1(a)) Abdul mmonem sucarcom popular.jpg 392.32 Download
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8 General Experience Certificates (ITT 15.1(a)) Genaral ExperianceCertificate-65.jpg 1144.21 Download

9 General Experience Certificates (ITT 15.1(a)) Genaral Experience 2-65.jpg 1974.13 Download

10 General Experience Certificates (ITT 15.1(a)) Genaral experince 1-65.jpg 1003.94 Download

11 Specific Experience Certificates (ITT 15.1(b)) AML ST JV work experi.pdf 726.81 Download

12 Financial Capacity Certificates (ITT 16) Sucarcon Traders_Credit Certificate.pdf 405.42 Download

13 Valid Trade License (ITT 25.1.(f)) Trade License 17-18.pdf 1203.25 Download

14 TIN Certificate (ITT 25.1(g)) Tax clearing 2017-2018.pdf 1334.35 Download

15 VAT Certificate (ITT 25.1(g)) VAT-65.jpg 2351.63 Download

16 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Sucarcon Turn Over 2013-14.pdf 715.25 Download

17 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Sucarcon Turn Over 2014-15.pdf 673.74 Download

18 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Sucarcon Turn Over 2015-16.pdf 2585.91 Download

19 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Sucarcon Turn Over 2011-12.pdf 612.89 Download

20 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Sucarcon Turn Over 2012-13.pdf 1058.96 Download

21 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Sucarcon Turnover 2011 to 2016 18.pdf 395.05 Download

22 - ENGINEERS LIST.pdf 331.42 Download

23 - MACHINARY LIST Road.pdf 629.84 Download

24 - National ID of Authurization.pdf 277.74 Download

Tanvir Constructions Ltd.

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: Tanvir Constructions Ltd.

2. Registered e-mail ID of the Tenderer / JVCA Partner: tanvirconstructionsltd@gmail.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 17 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring Entity's
Name

Address
Tel / Fax
e-mail

Brief
description

with
justifications of
the similarity
compared to

the PE's
requirements

DZ(e-GP)-
03/PMP(Road)/2014-
2015

Repairing & Reconstration by Overlay from Ch.
0+000m to Ch. 1+000m of ZKD Link Road &
Ch.1+000m to Ch. 10+000m of Zinzira-Keranigonj-
Dohar Road (R-820) of Dhaka Road Division, Dhaka
under Periodic Maintenance Program 2014-2015.

Prime
Contractor

08-12-
2014 07-06-2015 76877824.710

Md. Aftab Hossain
Khan, Additional
Chief Engineer,
RHD ,Dhaka Zone
Allenbari, Tejgaon,
Dhaka 9136138 ,
acedha@rhd.gov.bd

Construction of
Sub Base,
Base Type-I ,
DBS wearing
Course 50 mm
thick. and
Carpeting
works.
Qty:2965.61
cum

DZ(e-GP)-
18/PMP(Road)/2015-
2016.

Repairing and Restoration by Overlay from Ch 5+500
to 6+400 and Ch 6+600 to 10+750 of Dhaka-
Narayangonj Road R-810 (Postagola-Chashara)
under Dhaka Road Division During the year 2015-
2016 (PMP -2015-2016).

Prime
Contractor

10-01-
2016 08-07-2016 61911405.400

Md. Aftab Hossain
Khan, Additional
Chief Engineer,
RHD ,Dhaka Zone
Allenbari, Tejgaon,
Dhaka 9136138 ,
acedha@rhd.gov.bd

Aggregate Base
Type-1, DBS
Base Course,
DBS wearing
Course (50
mm) thick, RCC
Pipe & Pit.

DZ(e-GP)-
05/PMP(Road)/2015-

Repair & Restoration by Overlay work at 1st-3rd(p),
6th-7th, (p),14th(p), 15th(p), 18th(p), 19th(p),2 1st-
23th(p), km of Keranigonj (Konakhola)i-Kholamora-
Hazratpur-Etavara-Hamayetpur Road Ch 0+000m to Prime 09-11- 07-05-2016 80948013.840

Md. Aftab Hossain
Khan, Additional
Chief Engineer,
RHD ,Dhaka Zone

Construction of
Sub Base,
Base Type-
I,DBS Base
Course, DBS

Individual Report 2/19/2018

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderId=147979&formId=866741&frm=eval 32 / 19



05/PMP(Road)/2015-
2016. 2+800m, 5+400m to 7+00m, 13+500m to 14+300m,

17+000 to 19m, 20+500m to 22+500m) of Dhaka
Road Division Dhaka during the year 2015-2016(PMP
2015-2016).

Contractor 2015 07-05-2016 80948013.840 RHD ,Dhaka Zone
Allenbari, Tejgaon,
Dhaka 9136138 ,
acedha@rhd.gov.bd

Course, DBS
wearing Course
(50 mm) thick,
U-Drain,
Palisiding.

DZ(e-GP)-
32/PMP(Road)/2015-
2016.

Repair, Strengthening (Part) and Overlay (DBS
Wearing Course) Work at 30th (p), 31st (p) & 32nd (p)
km (Manikgonj Town Road) of Hemayetpur-Singair-
Makinganj Road under Manikganj Road Division
during the year 2015-2016 (PMP 2015-2016).

Prime
Contractor

10-04-
2016 10-07-2016 33640071.420

Md. Abdus Salam
Additional Chief
Engineer, RHD
,Dhaka Zone
Allenbari, Tejgaon,
Dhaka 02-9569116.

Sub Base,
Aggregate Base
Type-I, DBS
wearing Course
(50 mm) thick,
Premix
Bituminous
Carpeting, U-
Drain.

DZ(e-GP)-
06/PMP(Road)/2015-
2016.

Overlay work under PMP at 73rd to 78th km & Ferry
Ghat bypass Road of (N-5) Dhaka (Mirpur)-Paturia
Road (6.78km) & at 1st to 6th (p) km & 8th (p) 13rd (p)
km of (R-506) Aricha(Barangail)-Ghior-Tangail
Road=11.26km during the year 2015-2016.

Prime
Contractor

09-11-
2016 07-05-2016 101391814.920

Md. Aftab Hossain
Khan, Additional
Chief Engineer,
RHD ,Dhaka Zone
Allenbari, Tejgaon,
Dhaka 9136138 ,
acedha@rhd.gov.bd

ISG, Sub Base,
Aggregate Base
Type-II, DBS
wearing Course
(50 mm) thick,
Premix
Bituminous
Carpeting, Toe
Wall, Saucer
Drain.

DZ(e-GP)-
29/PMP(Road)/2015-
2016.

Repair with DBS Base Course, DBS Wearing Course
(PMP) at Dhaka-Aricha Road (N-5) under Dhaka Road
Division, Dhaka during the year 2015-2016 (PMP
2015-2016, Ch: 26+300.00m to 33-
800.00m=7500.00m)

Prime
Contractor

24-03-
2016 22-07-2016 116624959.090

Md. Aftab Hossain
Khan, Additional
Chief Engineer,
RHD ,Dhaka Zone
Allenbari, Tejgaon,
Dhaka 9136138 ,
acedha@rhd.gov.bd

Road Marking,
DBS Base
Course
(25mm), DBS
Wearing
Course(50mm),
RCC Pipe & Pit.

DZ(e-GP)-
37/PMP(Road)/2015-
2016.

Repairing and Restoration by Overlay from Ch.
0+000m to 8+500m & Shekerjaiga Link Ch. 0+000m
to 1+500m of Demra-Amulia-Rampura (Link to
Shekerjaiga) Road (R-112) under Road Division,
Dhaka during the year 2015-2016 (PMP 2015-2016).

Prime
Contractor

10-04-
2016 07-10-2016 126838890.064

Md. Abdus Salam,
Additional Chief
Engineer, RHD,
Dhaka Zone,
Elenbari, Tejgaon,
Dhaka.

Embankment
fill from borrow
pit,
Construction of
Soil earthen
shoulders ,
Aggregate Base
Type-I, DBS
Base Course ,
DBS Wearing
Course, RCC
Pipe, Concrete
class-20 ,
Saucer Drain,
U-Drain,
450mm Dia
Steel Pipe,
Brick on end
Edging, Brick
Massonary Toe
Wall, RCC
Palisiding,
Geotextile Filter
Fabric, Road
Marking.

03/e-
GP/SE/DRC/2015-
2016

Estimate for Strengthening, re-construction &
Surfacing (DBS Wearing Course), RCC U-Drain, RCC
palisiding and earthen shoulder at 3rd (p), 4th(p),
5th(p), 6th(p), 8th, 9th, 10th 11th 12th 13th(p), 15th(p),
16th(p), 23rd (p) and th km of Keranigonj
(Konakhola)-Hazratpur-Itabhara-Hemayetpur Road
(Z-8002) under Road Division, Dhaka during the year
2015-2016.

Prime
Contractor

29-11-
2015 27-05-2016 69504767.058

SE, Dhaka Circle,
Superintending
Engineer,
Dhaka Circle,
Ellenbari, Tejgaon,
Dhaka.

Construction of
Soil earthen
shoulders, Sub
Base,
Aggregate Base
Type-I, DBS
Wearing
Course, RCC
Palisiding, RCC
U-Drain.

e-
GP/61/EE/DRD/2015-
2016

Strengthening of existing pavement at 13th km
(p),14th km (p) and construction of 2 No. bridge
approaches (rain cut broken portion) at 15th km (p),
Hazratpur Bailey Bridge (Kolatia end) & 17th km (p)
Itabara bridge (Kolatia end ) and Tanari link road
portion(p) of Khonakhola - ( Keranigong )-Kholamora
- Hazratput-Itabara-Hemayetpur road under Dhaka
Road Division, Banani, Dhaka during the year 2015-
2016.

Prime
Contractor

10-08-
2016 30-08-2016 6726285.390

Md. Ataur Rahman
Executive Engineer,
Dhaka Road
Division, Banani,
Dhaka

Embankment
fill from borrow
pit, Improved
Sub Grade,
Aggregate Base
Type-II, DBS
Base Course.

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

2013-2014 17079527.270

2014-2015 154941200.450

2015-2016 425914455.590

2016-2017 252528117.500

Average Annual constructions turnover Last 5 Years 170092660.160
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This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) General Exp. Records_TCL.pdf 91.81 Download

2 Specific Experience Certificates (ITT 15.1(b)) Completion Certificate_TCL.pdf 2799.00 Download

3 Valid Trade License (ITT 25.1.(f)) Trade Licence_TCL2017-18.pdf 909.76 Download

4 TIN Certificate (ITT 25.1(g)) Tin Certificate_TCL.pdf 436.21 Download

5 VAT Certificate (ITT 25.1(g)) Vat Certificate_TCL.pdf 468.16 Download

6 Financial Capacity Certificates (ITT 16) Turnover 2013-14 (TCL).pdf 1007.18 Download

7 Financial Capacity Certificates (ITT 16) Turnover 2014-15 (TCL).pdf 1054.17 Download

8 Financial Capacity Certificates (ITT 16) Turnover 2015-16 (TCL).pdf 1108.05 Download

9 Financial Capacity Certificates (ITT 16) Turnover 2016-17 (TCL).pdf 823.13 Download

10 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Annual Construction Turnover Last 5 Years.jpg 1017.51 Download

11 - Tender Capacity TCL.jpg 821.96 Download

12 - List of Equipment Nad Machineries_TCL.jpg 1592.60 Download

13 - Phoenix Bitumen Distributor.pdf 895.83 Download

14 - 150 KVa Generator.jpg 1158.63 Download

15 - 200 KVA Generator.jpg 1158.34 Download

16 - Vibratory Soil Compactor_TCL.pdf 673.61 Download

17 - Wheel Loader,Caterpillar,Bulldozer_TCL.pdf 1925.02 Download

18 - Wheel Loader_TCL.pdf 1600.64 Download

19 - Sensor Paver Finisher_TCL.pdf 1766.31 Download

20 - Sumitomo,Caterpiller Agreement_TCL.pdf 676.92 Download

21 - Tandem Vibratory Roller_TCL.pdf 910.93 Download

22 - Tripod for Leveling (Sarve Equpiment).pdf 2262.25 Download

23 - Pneumatic Tyred Roller_TCL.pdf 1494.27 Download

24 - Portable Ligh.pdf 509.09 Download

25 - Rubber Tyred Roller.pdf 183.00 Download

26 - Mechanical Paver Finisher_TCL.pdf 1600.07 Download

27 - Drump Truck Equipment_TCL.pdf 1775.09 Download

28 - Dynapac,Caterpillar.Roller_TCL.pdf 1339.96 Download

29 - Excavator,Kobelco,Sumitomo_TCL.pdf 1756.58 Download

30 - HydrostaticSensorPaverFinisher_TCL.pdf 802.83 Download

31 - Backhoe Loader_TCL.pdf 641.14 Download

32 - Bitumen Distributor_TCL.pdf 656.82 Download

33 - Asphalt Drum Mix Plant_TCL.pdf 1745.14 Download

34 - Asphlat Batch Mix Plant_TCL.pdf 2311.79 Download

35 - Air Compressor_TCL.pdf 595.28 Download

36 - Airman Portable Compressor_TCL.pdf 772.69 Download

37 - Convitor Tanvir traders to Tanvir Constructions Ltd..PDF 409.80 Download

38 - National ID.jpg 1775.92 Download
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39 - Picture.jpg 189.25 Download

40 - TCL-Certificate of Incorporation.jpg 1127.72 Download

41 - Work Certificate_TCL.pdf 2108.85 Download

42 - Audit Report_TCL 2013.pdf 2523.55 Download

43 - Audit Reports_TCL 2014.pdf 956.37 Download

44 - Audit Reports_TCL 2015.pdf 1001.16 Download

45 - Audit Reports_TCL 2016.pdf 1931.99 Download

46 - Audit Report_TCL 2012.pdf 2529.99 Download

47 - Personnel Key Staff List (TCL).jpg 1185.82 Download

48 - Memorandum certify(TCL).jpg 1603.53 Download

49 - Memorandum certify_TCL.pdf 135.15 Download

50 - Memorandum certify TCL.jpg 1998.12 Download

51 - Line of Credit_147979.jpg 1355.64 Download

52 - On Going work TCL.jpg 1741.11 Download

53 - Rate Analysis_147979.pdf 2096.73 Download
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