

Last Login : Wednesday, 4 Oct, 2017 09:52:55

Welcome, M A N. Siddique | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 111172 **Invitation Reference No. :** DZ(e-GP)-03/PMP(B&C)/2017-2018.
Closing Date and Time : 07-Aug-2017 12:00 **Opening Date and Time :** 07-Aug-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone
Tender Package No. and Description : DZe-GP-03/PMPB&C/2017-2018.
Lot No. and Description : 1 & Re-construction of different type of culvert 17 nos at different road of Narsingdi road division under periodic maintenance programme PMP during the year 2017-2018 PMPB&C 2016-2017.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type				Approval Status of Official Estimates
Approved	Revenue				Approved
Criteria	Kamal Associates-Mir Brothers JV	M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)	M/S MA Zaher	M/S Mominul Hoque & M/S. Shamim Construction (JV)	
Tender Validity	Yes	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	Yes	Yes	No	Yes	
Joint Venture Agreement	Yes	Yes	No	Yes	
Subcontractor's Information given or not (If any)	Yes	Yes	Yes	Yes	
Tender Contents	Yes	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	Yes	
Eligibility Declarations	Yes	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	Yes	
Litigation History	No	No	No	No	
Solvency	Yes	Yes	Yes	Yes	
Country of Origin	Yes	Yes	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed
AAN
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.	Md. Sharif Uddin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 1 On	14 Sep 2017 09:16	14 Sep 2017 09:35	14 Sep 2017 10:32
Comments	Sign	Sign	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 4 Oct, 2017 09:52:55

Welcome, M A N. Siddique | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 111172 **Invitation Reference No. :** DZ(e-GP)-03/PMP(B&C)/2017-2018.
Closing Date and Time : 07-Aug-2017 12:00 **Opening Date and Time :** 07-Aug-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone
Tender Package No. and Description : DZe-GP-03/PMPB&C/2017-2018. & Re-construction of different type of culvert 17 nos at different road of Narsingdi road division under periodic maintenance programme PMP during the year 2017-2018 PMPB&C 2016-2017.
Lot No. and Description : 1 & Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Kamal Associates-Mr Brothers JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MM Builders & Engineers Ltd.- MS Zaman & Brothers (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MS MAZaher	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MS Mominul Hoque & MS. Shamim Construction (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharif Uddin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED,
Signed Tender Evaluation Report 2 On	14 Sep 2017 09:16	14 Sep 2017 09:36	14 Sep 2017 10:32

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Comments	Sign	Sign	Signed.
----------	------	------	---------

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
স্বচ্ছ পরিচালনা ও সেবা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 4 Oct, 2017 09:52:55

Welcome, M A N. Siddique | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 111172 **Invitation Reference No. :** DZ(e-GP)-03/PMP(B&C)/2017-2018.

Closing Date and Time : 07-Aug-2017 12:00 **Opening Date and Time :** 07-Aug-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-03/PMPB&C/2017-2018. & Re-construction of different type of culvert 17 nos at different road of Narsingdi road division under periodic maintenance programme PMP during the year 2017-2018 PMPB&C 2016-2017.

Lot No. and Description : 1 & Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton	Total Points Awarded	Total Turnover of last five (5) years
L1	MM Builders & Engineers Ltd.- M/S Zaman & Brothers (JV) (Winner)	57574871.130	51817384.017	5757487.113	10.000	1000	7869213821.86
L2	Kamal Associates-Mir Brothers JV	57574871.130	51817384.017	5757487.113	10.000	1000	3114549426.07
L3	M/S Mominul Hoque & M/S. Shamim Construction (JV)	57574871.130	51817384.017	5757487.113	10.000	1000	1137203240.10
L4	M/S MA Zaher	57574871.130	52485380.233	5089490.897	8.840	0	0

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
MM Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharif Uddin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 3 On	14 Sep 2017 10:41	14 Sep 2017 10:45	14 Sep 2017 10:46
Comments	Sign	Sign	Signed.

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 4 Oct, 2017 09:52:55

Welcome, M A N. Siddique | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 111172 **Invitation Reference No. :** DZ(e-GP)-03/PMP(B&C)/2017-2018.

Closing Date and Time : 07-Aug-2017 12:00 **Opening Date and Time :** 07-Aug-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-03/PMPB&C/2017-2018. & Re-construction of different type of culvert 17 nos at different road of Narsingdi road division under periodic maintenance programme PMP during the year 2017-2018 PMPB&C 2016-2017.

Lot No. and Description : 1 & Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

MM Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 4 On	21 Sep 2017 14:41	21 Sep 2017 14:32	21 Sep 2017 14:35
Comments	Sign	Sign	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 111172 **Invitation Reference No. :** DZ(e-GP)-03/PMP(B&C)/2017-2018.
Closing Date and Time : 07-Aug-2017 12:00 **Opening Date and Time :** 07-Aug-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	Kamal Associates-Mr Brothers JV (JVCA- View Details)	-	View Evaluation Status
2	M.M Builders & Engineers Ltd.- M/S Zaman & Brothers (JV) (JVCA- View Details)	-	View Evaluation Status
3	M/S MA Zaher	-	View Evaluation Status
4	M/S Mominul Hoque & M/S. Shamim Construction (JV) (JVCA- View Details)	-	View Evaluation Status
5	SSECL-SE JV (JVCA- View Details)	-	Seek Clarification from Tenderer No Question Posted yet Evaluate Tenderer/Consultant

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAN
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report


Tender/Proposal Detail			
Tender/Proposal ID :	111172	Invitation Reference No. :	DZ(e-GP)-03/PMP(B&C)/2017-2018.
Closing Date and Time :	07-Aug-2017 12:00	Opening Date and Time :	07-Aug-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).		
 View Notice			

Package No. :	DZe-GP-03/PMPB&C/2017-2018.		
Package Description :	Re-construction of different type of culvert 17 nos at different road of Narsingdi road division under periodic maintenance programme PMP during the year 2017-2018 (PMP(B&C) 2016-2017).		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).		
TOR1	View		
TOR2	View		
Form Name		Action	
Division 2 : Earthwork		Individual Report Comparative Report	
Division 1: General & Site Facilities		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Division 3 : Pavement work		Individual Report Comparative Report	
Division 5 : Structures		Individual Report Comparative Report	
Division 6 : Incidental		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

AAN

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
পরিচালক মহাপ্রকৃত বিভাগ



Last Login : Wednesday, 4 Oct, 2017 09:52:55

Welcome, M A N. Siddique | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 111172 **Invitation Reference No. :** DZ(e-GP)-03/PMP(B&C)/2017-2018.

Closing Date and Time : 07-Aug-2017 12:00 **Opening Date and Time :** 07-Aug-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).

[View Notice](#)

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender/Proposal Package No. and Description : DZe-GP-03/PMPB&C/2017-2018. & Re-construction of different type of culvert 17 nos at different road of Narsingdi road division under periodic maintenance programme PMP during the year 2017-2018 PMPB&C 2016-2017.

Lot No. and Description : 1 & Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Md. Abdus Sabur Designation: Additional Chief Engineer Role: PE Office Name: Dhaka Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Star	25-Jul-2017		
Samakal	24-Jul-2017		
Daily Janata	24-Jul-2017		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
20-Jul-2017 11:15	07-Aug-2017 12:00

Opening Date and Time

Original Date and Time
07-Aug-2017 12:00

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
7	5	0	0

TOC Members

Committee Members	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.
Committee Role	Chairperson	Member Secretary

Signed

 কাজী আব্দুস সাবুর
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	07 Aug 2017 12:41	07 Aug 2017 12:24
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 4 Oct, 2017 09:52:55

Welcome, M A N. Siddique | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	111172	Invitation Reference No. :	DZ(e-GP)-03/PMP(B&C)/2017-2018.
Closing Date and Time :	07-Aug-2017 12:00	Opening Date and Time :	07-Aug-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender Package No. and Description :	DZe-GP-03/PMPB&C/2017-2018. & Re-construction of different type of culvert 17 nos at different road of Narsingdi road division under periodic maintenance programme PMP during the year 2017-2018 PMPB&C 2016-2017.		
Lot No. and Description :	1 & Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
20-Jul-2017 11:15	07-Aug-2017 12:00	07-Aug-2017 12:00	05-Dec-2017	02-Jan-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
7	5	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Kamal Associates-Mr Brothers JV (JVCA - View Details)	06-Aug-2017 16:57	Bank Guarantee	1450000.00	Bank: United Commercial Bank Limited Branch: Banani Branch 03-Aug-2017 13:15	02-Jan-2018	05-Dec-2017
2	MM Builders & Engineers Ltd.- MS Zaman & Brothers (JV) (JVCA - View Details)	06-Aug-2017 20:29	Pay Order	1450000.00	Bank: United Commercial Bank Limited Branch: Corporate Branch 02-Aug-2017 16:08	02-Jan-2018	05-Dec-2017
3	MS MA Zaher	06-Aug-2017 16:59	Bank Guarantee	1450000.00	Bank: Al-Arafah Islami Bank Limited Branch: Comilla Branch-AIBL 24-Jul-2017 16:55	02-Jan-2018	05-Dec-2017
4	MS Mominul Hoque & MS. Shamim Construction (JV) (JVCA - View Details)	06-Aug-2017 20:53	Pay Order	1450000.00	Bank: United Commercial Bank Limited Branch: Chinispur Branch 03-Aug-2017 10:42	02-Jan-2018	05-Dec-2017
5	SSECL-SE JV (JVCA - View Details)	07-Aug-2017 10:20	Pay Order	1450000.00	Bank: Bank Asia Limited Branch: BAL_Gopalganj Branch 03-Aug-2017 15:15	02-Jan-2018	05-Dec-2017

Official Cost Estimate (In BDT)	
57574871.130	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount
1	MM Builders & Engineers Ltd.- MS Zaman & Brothers (JV)	51817384.017	0.000	0.000	

Signed

 কাজী আব্দুল আল-মামুন
 মোমিনুল হক
 সচিব পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1	Kamal Associates-Mr Brothers JV	51817384.017	0.000	0.000	51817384.017
1	M/S Mominul Hoque & M/S. Shamim Construction (JV)	51817384.017	0.000	0.000	51817384.017
2	M/S MA Zaher	52485380.233	0.000	0.000	52485380.233
3	SSECL-SE JV	51817383.117	0.000	0.000	51817383.117

Opening Report Footer

TOC Members

Committee Members	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	07 Aug 2017 12:45	07 Aug 2017 13:13
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকল্প
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	111172	Invitation Reference No. :	DZ(e-GP)-03/PMP(B&C)/2017-2018.
Closing Date and Time :	07-Aug-2017 12:00	Opening Date and Time :	07-Aug-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).		
 View Notice			

Package No	Package Description
DZe-GP-03/PMPB&C/2017-2018.	Re-construction of different type of culvert 17 nos at different road of Narsingdi road division under periodic maintenance programme PMP during the year 2017-2018 PMPB&C 2016-2017.

Kamal Associates-Mir Brothers JV
(JVCA - View Details)

Division 2 : Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2: Earthwork	02/05/01	Excavation and Backfill for Structures	Cum	3813.500	300.001	Three Hundred point Zero Zero One	1144053.814	Eleven Lakh Forty-Four Thousand AND Fifty-Three point Eight One Four
2	Division 2: Earthwork	02/05/03	Sand Backfill for Structures	Cum	361.130	1000.001	One Thousand point Zero Zero One	361130.361	Three Lakh Sixty-One Thousand One Hundred and Thirty point Three Six One
3	Division 2: Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	11034.500	270.001	Two Hundred and Seventy point Zero Zero One	2979326.034	Twenty-Nine Lakh Seventy-Nine Thousand Three Hundred and Twenty-Six point Zero Three Four
4	Division 2: Earthwork	02/07/01	Preparation of Sub-grade 300 mm Depth	Sqm	2242.000	55.001	Fifty-Five point Zero Zero One	123312.242	One Lakh Twenty-Three Thousand Three Hundred and Twelve point Two Four Two
5	Division 2: Earthwork	02/08/01	Improved Sub-grade	Cum	1010.330	800.001	Eight Hundred point Zero Zero One	808265.010	Eight Lakh Eight Thousand Two Hundred and Sixty-Five point Zero One
Grand Total:								5416087.461	Fifty-Four Lakh Sixteen Thousand AND Eighty-Seven point Four Six One

This Division 2 : Earthwork is Electronically Signed by Mr. MKMon behalf of Kamal Associates-Mir Brothers JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis-111172.pdf	147.62	Download

M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)
(JVCA - View Details)

Division 2 : Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2: Earthwork	02/05/01	Excavation and Backfill for Structures	Cum	3813.500	332.455	Three Hundred and Thirty-Two point Four Five Five	1267817.142	Twelve Lakh Thousand and Seven Four Two

Signed
AAN

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

2	Division 2: Earthwork	02/05/03	Sand Backfill for Structures	Cum	361.130	1120.225	One Thousand One Hundred and Twenty point Two Two Five	404546.854	Four Lakh Four Thousand Five Hundred and Forty-Six point Eight Five Four
3	Division 2: Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	11034.500	295.551	Two Hundred and Ninety-Five point Five Five One	3261257.509	Thirty-Two Lakh Sixty-One Thousand Two Hundred and Fifty-Seven point Five Zero Nine
4	Division 2: Earthwork	02/07/01	Preparation of Sub-grade 300 mm Depth	Sqm	2242.000	62.455	Sixty-Two point Four Five Five	140024.110	One Lakh Forty Thousand AND Twenty-Four point One One
5	Division 2: Earthwork	02/08/01	Improved Sub-grade	Cum	1010.330	842.721	Eight Hundred and Forty-Two point Seven Two One	851426.308	Eight Lakh Fifty-One Thousand Four Hundred and Twenty-Six point Three Zero Eight
Grand Total:								5925071.923	Fifty-Nine Lakh Twenty-Five Thousand AND Seventy-One point Nine Two Three

This Division 2 : Earthwork is Electronically Signed by Mr. Mr. on behalf of MM Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Earth work TID-111172.pdf	69.06	 Download

M/S MA Zaher

Division 2 : Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2: Earthwork	02/05/01	Excavation and Backfill for Structures	Cum	3813.500	300.001	Three Hundred point Zero Zero One	1144053.814	Eleven Lakh Forty-Four Thousand AND Fifty-Three point Eight One Four
2	Division 2: Earthwork	02/05/03	Sand Backfill for Structures	Cum	361.130	1000.001	One Thousand point Zero Zero One	361130.361	Three Lakh Sixty-One Thousand One Hundred and Thirty point Three Six One
3	Division 2: Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	11034.500	270.001	Two Hundred and Seventy point Zero Zero One	2979326.034	Twenty-Nine Lakh Seventy-Nine Thousand Three Hundred and Twenty-Six point Zero Three Four
4	Division 2: Earthwork	02/07/01	Preparation of Sub-grade 300 mm Depth	Sqm	2242.000	60.001	Sixty point Zero Zero One	134522.242	One Lakh Thirty-Four Thousand Five Hundred and Twenty-Two point Two Four Two
5	Division 2: Earthwork	02/08/01	Improved Sub-grade	Cum	1010.330	850.001	Eight Hundred and Fifty point Zero Zero One	858781.510	Eight Lakh Fifty-Eight Thousand Seven Hundred and Eighty-One point Five One
Grand Total:								5477813.961	Fifty-Four Lakh Seventy-Seven Thousand Eight Hundred and Thirteen point Nine Six One

This Division 2 : Earthwork is Electronically Signed by Mr. Alhaj Md Zaher on behalf of M/S MA Zaher

M/S Mominul Hogue & M/S. Shamim Construction (JV)
(JVCA - View Details)

Division 2 : Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2: Earthwork	02/05/01	Excavation and Backfill for Structures	Cum	3813.500	324.001	Three Hundred and Twenty-Four point Zero Zero One	1235577.814	Twelve Lakh Thirty-Five Thousand Five Hundred and Seventy-Seven point Eight One Four
2	Division 2: Earthwork	02/05/03	Sand Backfill for Structures	Cum	361.130	1056.599	One Thousand AND Fifty-Six point Five Nine Nine	381569.597	Three Lakh Thousand Sixty-Nine point Seven
	Division		Embankment fill from borrow				Two Hundred and		Thirty Lakh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোস্তাফিজ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও স্ট্যাম্পের
অনুপস্থিতিতে স্বাক্ষর করা হয়েছে

3	2: Earthwork	02/06/02	pit in contractor's Arranged land	Cum	11034.500	279.001	Seventy-Nine point Zero Zero One	3078636.534	thousand six hundred and Thirty-Six point Five Three Four
4	Division 2: Earthwork	02/07/01	Preparation of Sub-grade 300 mm Depth	Sqm	2242.000	63.001	Sixty-Three point Zero Zero One	141248.242	One Lakh Forty-One Thousand Two Hundred and Forty-Eight point Two Four Two
5	Division 2: Earthwork	02/08/01	Improved Sub-grade	Cum	1010.330	826.199	Eight Hundred and Twenty-Six point One Nine Nine	834733.636	Eight Lakh Thirty-Four Thousand Seven Hundred and Thirty-Three point Six Three Six
							Grand Total:	5671765.823	Fifty-Six Lakh Seventy-One Thousand Seven Hundred and Sixty-Five point Eight Two Three

This Division 2 : Earthwork is Electronically Signed by Mr. Md. on behalf of MS Mominul Hoque & MS. Shamim Construction (JV)

SSECL-SE JV (JVCA - View Details)									
Division 2 : Earthwork									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2: Earthwork	02/05/01	Excavation and Backfill for Structures	Cum	3813.500	342.598	Three Hundred and Forty-Two point Five Nine Eight	1306497.473	Thirteen Lakh Six Thousand Four Hundred and Ninety-Seven point Four Seven Three
2	Division 2: Earthwork	02/05/03	Sand Backfill for Structures	Cum	361.130	1003.551	One Thousand AND Three point Five Five One	362412.373	Three Lakh Sixty-Two Thousand Four Hundred and Twelve point Three Seven Three
3	Division 2: Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	11034.500	214.633	Two Hundred and Fourteen point Six Three Three	2368367.839	Twenty-Three Lakh Sixty-Eight Thousand Three Hundred and Sixty-Seven point Eight Three Nine
4	Division 2: Earthwork	02/07/01	Preparation of Sub-grade 300 mm Depth	Sqm	2242.000	61.761	Sixty-One point Seven Six One	138468.162	One Lakh Thirty-Eight Thousand Four Hundred and Sixty-Eight point One Six Two
5	Division 2: Earthwork	02/08/01	Improved Sub-grade	Cum	1010.330	756.542	Seven Hundred and Fifty-Six point Five Four Two	764357.079	Seven Lakh Sixty-Four Thousand Three Hundred and Fifty-Seven point Zero Seven Nine
							Grand Total:	4940102.926	Forty-Nine Lakh Forty Thousand One Hundred and Two point Nine Two Six

This Division 2 : Earthwork is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পল্লব পরিচালন ও মহাপ্রকল্প বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 111172
Closing Date and Time : 07-Aug-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).

Invitation Reference No. : DZ(e-GP)-03/PMP(B&C)/2017-2018.
Opening Date and Time : 07-Aug-2017 12:00

[View Notice](#)

Package No	Package Description
DZe-GP-03/PMPB&C/2017-2018.	Re-construction of different type of culvert 17 nos at different road of Narsingdi road division under periodic maintenance programme PMP during the year 2017-2018 PMPB&C 2016-2017.

Kamal Associates-Mir Brothers JV
(JVCA - View Details)

Division 1: General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1: General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	17	8000.001	Eight Thousand point Zero Zero One	136000.017	One Lakh Thirty-Six Thousand point Zero One Seven
2	Division 1: General & Site Facilities	01/03/03	Special or additional test	LS	1	5000.013	Five Thousand point Zero One Three	5000.013	Five Thousand point Zero One Three
							Grand Total:	141000.030	One Lakh Forty-One Thousand point Zero Three

This Division 1: General & Site Facilities is Electronically Signed by Mr. MKMon behalf of Kamal Associates-Mir Brothers JV

M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)
(JVCA - View Details)

Division 1: General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1: General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	17	5550.001	Five Thousand Five Hundred and Fifty point Zero Zero One	94350.017	Ninety-Four Thousand Three Hundred and Fifty point Zero One Seven
2	Division 1: General & Site Facilities	01/03/03	Special or additional test	LS	1	50000.143	Fifty Thousand point One Four Three	50000.143	Fifty Thousand point One Four Three
							Grand Total:	144350.160	One Lakh Forty-Four Thousand Three Hundred and Fifty point One Six

This Division 1: General & Site Facilities is Electronically Signed by Mr. Mr. on behalf of M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)
--------	----------------------	-----------	------------------

Signed

AAH

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1	-	General and Site facilities TID-111172.pdf	22.15	 Download
---	---	--	-------	---

M/S MA Zaher

Division 1: General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1: General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	17	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	150433.017	One Lakh Fifty Thousand Four Hundred and Thirty-Three point Zero One Seven
2	Division 1: General & Site Facilities	01/03/03	Special or additional test	LS	1	20000.001	Twenty Thousand point Zero Zero One	20000.001	Twenty Thousand point Zero Zero One
							Grand Total:	170433.018	One Lakh Seventy Thousand Four Hundred and Thirty-Three point Zero One Eight

This Division 1: General & Site Facilities is Electronically Signed by Mr. Ahaj Md Zaher on behalf of M/S MA Zaher

M/S Mominul Hoque & M/S. Shamim Construction (JV)
(JVCA - View Details)

Division 1: General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1: General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	17	7964.008	Seven Thousand Nine Hundred and Sixty-Four point Zero Zero Eight	135388.136	One Lakh Thirty-Five Thousand Three Hundred and Eighty-Eight point One Three Six
2	Division 1: General & Site Facilities	01/03/03	Special or additional test	LS	1	31499.996	Thirty-One Thousand Four Hundred and Ninety-Nine point Nine Nine Six	31499.996	Thirty-One Thousand Four Hundred and Ninety-Nine point Nine Nine Six
							Grand Total:	166888.132	One Lakh Sixty-Six Thousand Eight Hundred and Eighty-Eight point One Three Two

This Division 1: General & Site Facilities is Electronically Signed by Mr. Md. on behalf of M/S Mominul Hoque & M/S. Shamim Construction (JV)

SSECL-SE JV
(JVCA - View Details)

Division 1: General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1: General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	17	614.648	Six Hundred and Fourteen point Six Four Eight	10449.016	Ten Thousand Four Hundred and Forty-Nine point Zero One Six
2	Division 1: General & Site Facilities	01/03/03	Special or additional test	LS	1	14351.759	Fourteen Thousand Three Hundred and Fifty-One point Seven Five Nine	14351.759	Fourteen Thousand Three Hundred and Fifty-One point Seven Five Nine
							Grand Total:	24800.775	Twenty-Four Thousand Eight Hundred and Eighty point Seven Five Five

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকায় ও সেই স্বাক্ষর
পত্রিকায় স্বাক্ষর করা হয়েছে

This Division 1: General & Site Facilities is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
যোগাযোগ
স্বত্ব পরিচয় ও যোগাযোগ বিভাগ
স্বত্ব পরিচয় ও সোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 111172
Closing Date and Time : 07-Aug-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).

Invitation Reference No. : DZ(e-GP)-03/PMP(B&C)/2017-2018.
Opening Date and Time : 07-Aug-2017 12:00

[View Notice](#)

Package No	Package Description
DZe-GP-03/PMPB&C/2017-2018.	Re-construction of different type of culvert 17 nos at different road of Narsingdi road division under periodic maintenance programme PMP during the year 2017-2018 PMPB&C 2016-2017.

[M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers \(JV\)](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mr. on behalf of M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)

[M/S MAZaher](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Ahaj Md Zaher on behalf of M/S MAZaher

[M/S Mominul Hoque & M/S. Shamim Construction \(JV\)](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. on behalf of M/S Mominul Hoque & M/S. Shamim Construction (JV)

Signed
 AAN
 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার ও ইন্টারনেট বিভাগ
 সিস্টেম পরিচালক ও সিস্টেম প্রশাসন
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 111172 **Invitation Reference No. :** DZ(e-GP)-03/PMP(B&C)/2017-2018.
Closing Date and Time : 07-Aug-2017 12:00 **Opening Date and Time :** 07-Aug-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).

[View Notice](#)

Package No	Package Description
DZe-GP-03/PMPB&C/2017-2018.	Re-construction of different type of culvert 17 nos at different road of Narsingdi road division under periodic maintenance programme PMP during the year 2017-2018 PMPB&C 2016-2017.

Kamal Associates-Mir Brothers JV
(JVCA - View Details)

Division 3 : Pavement work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3: Pavement work	03/01/01	Scarify Mx and re-compact Existing pavement and /or shoulder	Sqm	1756.800	35.001	Thirty-Five point Zero Zero One	61489.757	Sixty-One Thousand Four Hundred and Eighty-Nine point Seven Five Seven
2	Division 3: Pavement work	03/02/01	Sub-Base	Cum	315.750	3500.001	Three Thousand Five Hundred point Zero Zero One	1105125.316	Eleven Lakh Five Thousand One Hundred and Twenty-Five point Three One Six
3	Division 3: Pavement work	03/03/01	Aggregate Base Type I	Cum	104.340	6000.001	Six Thousand point Zero Zero One	626040.104	Six Lakh Twenty-Six Thousand AND Forty point One Zero Four
4	Division 3: Pavement work	03/03/02	Aggregate Base Type II	Cum	274.560	4000.001	Four Thousand point Zero Zero One	1098240.275	Ten Lakh Ninety-Eight Thousand Two Hundred and Forty point Two Seven Five
5	Division 3: Pavement work	03/06/01b	Bituminous Prime Coat (hand placed)	Sqm	1952.190	100.001	One Hundred point Zero Zero One	195220.952	One Lakh Ninety-Five Thousand Two Hundred and Twenty point Nine Five Two
6	Division 3: Pavement work	03/11/01	Premix Bituminous Carpeting 40mm thick (Av.)	Cum	78.120	15000.001	Fifteen Thousand point Zero Zero One	1171800.078	Eleven Lakh Seventy-One Thousand Eight Hundred point Zero Seven Eight
7	Division 3: Pavement work	03/12/02	12 mm Compacted Premix Bituminous Seal Coat	Sqm	1952.190	150.001	One Hundred and Fifty point Zero Zero One	292830.452	Two Lakh Ninety-Two Thousand Eight Hundred and Thirty point Four Five Two
8	Division 3: Pavement work	03/13/01	Brick on End Edging	Meter	1640.000	100.001	One Hundred point Zero Zero One	164001.640	One Lakh Sixty-Four Thousand AND One point Six Four
9	Division 3: Pavement work	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	2160.000	440.001	Four Hundred and Forty point Zero Zero One	950402.160	Nine Lakh Fifty Thousand Four Hundred and Two point One Six
10	Division 3: Pavement work	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	2160.000	580.001	Five Hundred and Eighty point Zero Zero One	1252802.160	Twelve Lakh Fifty-Two Thousand Eight Hundred and Two point One Six
Grand Total:								6917952.894	Sixty-Nine Lakh Seven Thousand Nine Hundred and Two point Four

This Division 3 : Pavement work is Electronically Signed by Mr. MKM on behalf of Kamal Associates-Mir Brothers JV

Signed
 AAN
 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)

(JVCA - View Details)

Division 3 : Pavement work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3: Pavement work	03/01/01	Scarify Mx and re-compact Existing pavement and /or shoulder	Sqm	1756.800	42.001	Forty-Two point Zero Zero One	73787.357	Seventy-Three Thousand Seven Hundred and Eighty-Seven point Three Five Seven
2	Division 3: Pavement work	03/02/01	Sub-Base	Cum	315.750	4250.001	Four Thousand Two Hundred and Fifty point Zero Zero One	1341937.816	Thirteen Lakh Forty-One Thousand Nine Hundred and Thirty-Seven point Eight One Six
3	Division 3: Pavement work	03/03/01	Aggregate Base Type I	Cum	104.340	6350.001	Six Thousand Three Hundred and Fifty point Zero Zero One	662559.104	Six Lakh Sixty-Two Thousand Five Hundred and Fifty-Nine point One Zero Four
4	Division 3: Pavement work	03/03/02	Aggregate Base Type II	Cum	274.560	4550.001	Four Thousand Five Hundred and Fifty point Zero Zero One	1249248.275	Twelve Lakh Forty-Nine Thousand Two Hundred and Forty-Eight point Two Seven Five
5	Division 3: Pavement work	03/06/01b	Bituminous Prime Coat (hand placed)	Sqm	1952.190	120.001	One Hundred and Twenty point Zero Zero One	234264.752	Two Lakh Thirty-Four Thousand Two Hundred and Sixty-Four point Seven Five Two
6	Division 3: Pavement work	03/11/01	Premix Bituminous Carpeting 40mm thick (Av.)	Cum	78.120	15950.001	Fifteen Thousand Nine Hundred and Fifty point Zero Zero One	1246014.078	Twelve Lakh Forty-Six Thousand AND Fourteen point Zero Seven Eight
7	Division 3: Pavement work	03/12/02	12 mm Compacted Premix Bituminous Seal Coat	Sqm	1952.190	155.001	One Hundred and Fifty-Five point Zero Zero One	302591.402	Three Lakh Two Thousand Five Hundred and Ninety-One point Four Zero Two
8	Division 3: Pavement work	03/13/01	Brick on End Edging	Meter	1640.000	95.001	Ninety-Five point Zero Zero One	155801.640	One Lakh Fifty-Five Thousand Eight Hundred and One point Six Four
9	Division 3: Pavement work	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	2160.000	455.001	Four Hundred and Fifty-Five point Zero Zero One	982802.160	Nine Lakh Eighty-Two Thousand Eight Hundred and Two point One Six
10	Division 3: Pavement work	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	2160.000	615.001	Six Hundred and Fifteen point Zero Zero One	1328402.160	Thirteen Lakh Twenty-Eight Thousand Four Hundred and Two point One Six
Grand Total:								7577408.744	Seventy-Five Lakh Seventy-Seven Thousand Four Hundred and Eight point Seven Four Four

This Division 3 : Pavement work is Electronically Signed by Mr. Mr. on behalf of M.M Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Pavement work TID-111172.pdf	149.69	 Download

M/S MA Zaher

Division 3 : Pavement work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3: Pavement work	03/01/01	Scarify Mx and re-compact Existing pavement and /or shoulder	Sqm	1756.800	39.001	Thirty-Nine point Zero Zero One	68516.957	Sixty-E Five H Sixteen Seven
2	Division 3: Pavement work	03/02/01	Sub-Base	Cum	315.750	4000.001	Four Thousand point Zero Zero One	1263000.316	Twelve Thous: One Si

Signed

 কাজী আব্দুল আল-মামুন
 মোসাম্মার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিদপ্তর ও সোহ যন্ত্রাংশ
 বাংলাদেশ সরকার

3	Division 3: Pavement work	03/03/01	Aggregate Base Type I	Cum	104.340	6200.001	Six Thousand Two Hundred point Zero Zero One	646908.104	Six Lakh Forty-Six Thousand Nine Hundred and Eight point One Zero Four
4	Division 3: Pavement work	03/03/02	Aggregate Base Type II	Cum	274.560	4200.001	Four Thousand Two Hundred point Zero Zero One	1153152.275	Eleven Lakh Fifty-Three Thousand One Hundred and Fifty-Two point Two Seven Five
5	Division 3: Pavement work	03/06/01b	Bituminous Prime Coat (hand placed)	Sqm	1952.190	110.001	One Hundred and Ten point Zero Zero One	214742.852	Two Lakh Fourteen Thousand Seven Hundred and Forty-Two point Eight Five Two
6	Division 3: Pavement work	03/11/01	Premix Bituminous Carpeting 40mm thick (Av.)	Cum	78.120	15000.001	Fifteen Thousand point Zero Zero One	1171800.078	Eleven Lakh Seventy-One Thousand Eight Hundred point Zero Seven Eight
7	Division 3: Pavement work	03/12/02	12 mm Compacted Premix Bituminous Seal Coat	Sqm	1952.190	150.001	One Hundred and Fifty point Zero Zero One	292830.452	Two Lakh Ninety-Two Thousand Eight Hundred and Thirty point Four Five Two
8	Division 3: Pavement work	03/13/01	Brick on End Edging	Meter	1640.000	100.001	One Hundred point Zero Zero One	164001.640	One Lakh Sixty-Four Thousand AND One point Six Four
9	Division 3: Pavement work	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	2160.000	450.001	Four Hundred and Fifty point Zero Zero One	972002.160	Nine Lakh Seventy-Two Thousand AND Two point One Six
10	Division 3: Pavement work	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	2160.000	600.001	Six Hundred point Zero Zero One	1296002.160	Twelve Lakh Ninety-Six Thousand AND Two point One Six
							Grand Total:	7242956.994	Seventy-Two Lakh Forty-Two Thousand Nine Hundred and Fifty-Six point Nine Nine Four

This Division 3 : Pavement work is Electronically Signed by Mr. Ahaj Md Zaher on behalf of M/S MA Zaher

M/S Mominul Hoque & M/S. Shamim Construction (JV) (JVCA - View Details)									
Division 3 : Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3: Pavement work	03/01/01	Scarify Mx and re-compact Existing pavement and /or shoulder	Sqm	1756.800	43.199	Forty-Three point One Nine Nine	75892.003	Seventy-Five Thousand Eight Hundred and Ninety-Two point Zero Zero Three
2	Division 3: Pavement work	03/02/01	Sub-Base	Cum	315.750	3926.699	Three Thousand Nine Hundred and Twenty-Six point Six Nine Nine	1239855.209	Twelve Lakh Thirty-Nine Thousand Eight Hundred and Fifty-Five point Two Zero Nine
3	Division 3: Pavement work	03/03/01	Aggregate Base Type I	Cum	104.340	5909.399	Five Thousand Nine Hundred and Nine point Three Nine Nine	616586.692	Six Lakh Sixteen Thousand Five Hundred and Eighty-Six point Six Nine Two
4	Division 3: Pavement work	03/03/02	Aggregate Base Type II	Cum	274.560	4258.799	Four Thousand Two Hundred and Fifty-Eight point Seven Nine Nine	1169295.853	Eleven Lakh Sixty-Nine Thousand Two Hundred and Ninety-Five point Eight Five Three
5	Division 3: Pavement work	03/06/01b	Bituminous Prime Coat (hand placed)	Sqm	1952.190	108.899	One Hundred and Eight point Eight Nine Nine	212591.539	Two Lakh Twelve Thousand Five Hundred and Ninety-One point Five Three Nine
6	Division 3: Pavement work	03/11/01	Premix Bituminous Carpeting 40mm thick (Av.)	Cum	78.120	14601.599	Fourteen Thousand Six Hundred and One point Five Nine Nine	1140676.914	Eleven Lakh Forty Thousand Six Hundred and Seventy-Six point Nine One Four
7	Division 3: Pavement work	03/12/02	12 mm Compacted Premix Bituminous Seal Coat	Sqm	1952.190	149.399	One Hundred and Forty-Nine point Three Nine Nine	291655.234	Two Thousand Nine Hundred and Fifty-Five point Two Three Four
8	Division 3: Pavement work	03/13/01	Brick on End Edging	Meter	1640.000	92.699	Ninety-Two point Six Nine Nine	152026.360	One Thousand Five Hundred and Twenty-Six point Six Six Zero

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ

									Six
9	Division 3: Pavement work	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	2160.000	430.199	Four Hundred and Thirty point One Nine Nine	929229.840	Nine Lakh Twenty-Nine Thousand Two Hundred and Twenty-Nine point Eight Four
10	Division 3: Pavement work	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	2160.000	569.699	Five Hundred and Sixty-Nine point Six Nine Nine	1230549.840	Twelve Lakh Thirty Thousand Five Hundred and Forty-Nine point Eight Four
							Grand Total:	7058359.484	Seventy Lakh Fifty-Eight Thousand Three Hundred and Fifty-Nine point Four Eight Four

This Division 3 : Pavement work is Electronically Signed by Mr. Md. on behalf of MS Mominul Hoque & MS. Shamim Construction (JV)

SSECL-SE JV (JVCA - View Details)									
Division 3 : Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3: Pavement work	03/01/01	Scarify Mix and re-compact Existing pavement and /or shoulder	Sqm	1756.800	45.291	Forty-Five point Two Nine One	79567.229	Seventy-Nine Thousand Five Hundred and Sixty-Seven point Two Two Nine
2	Division 3: Pavement work	03/02/01	Sub-Base	Cum	315.750	3527.681	Three Thousand Five Hundred and Twenty-Seven point Six Eight One	1113865.276	Eleven Lakh Thirteen Thousand Eight Hundred and Sixty-Five point Two Seven Six
3	Division 3: Pavement work	03/03/01	Aggregate Base Type I	Cum	104.340	5572.819	Five Thousand Five Hundred and Seventy-Two point Eight One Nine	581467.934	Five Lakh Eighty-One Thousand Four Hundred and Sixty-Seven point Nine Three Four
4	Division 3: Pavement work	03/03/02	Aggregate Base Type II	Cum	274.560	3869.971	Three Thousand Eight Hundred and Sixty-Nine point Nine Seven One	1062539.238	Ten Lakh Sixty-Two Thousand Five Hundred and Thirty-Nine point Two Three Eight
5	Division 3: Pavement work	03/06/01b	Bituminous Prime Coat (hand placed)	Sqm	1952.190	91.437	Ninety-One point Four Three Seven	178502.397	One Lakh Seventy-Eight Thousand Five Hundred and Two point Three Nine Seven
6	Division 3: Pavement work	03/11/01	Premix Bituminous Carpeting 40mm thick (Av.)	Cum	78.120	13710.813	Thirteen Thousand Seven Hundred and Ten point Eight One Three	1071088.712	Ten Lakh Seventy-One Thousand AND Eighty-Eight point Seven One Two
7	Division 3: Pavement work	03/12/02	12 mm Compacted Premix Bituminous Seal Coat	Sqm	1952.190	110.766	One Hundred and Ten point Seven Six Six	216236.278	Two Lakh Sixteen Thousand Two Hundred and Thirty-Six point Two Seven Eight
8	Division 3: Pavement work	03/13/01	Brick on End Edging	Meter	1640.000	104.469	One Hundred and Four point Four Six Nine	171329.160	One Lakh Seventy-One Thousand Three Hundred and Twenty-Nine point One Six
9	Division 3: Pavement work	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	2160.000	475.842	Four Hundred and Seventy-Five point Eight Four Two	1027818.720	Ten Lakh Twenty-Seven Thousand Eight Hundred and Eighteen point Seven Two
10	Division 3: Pavement work	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	2160.000	643.838	Six Hundred and Forty-Three point Eight Three Eight	1390690.080	Thirteen Lakh Ninety Thousand Six Hundred and Ninety point Zero Eight
							Grand Total:	6893105.024	Six Nin The Hur poi

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত

This Division 3 : Pavement work is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
সড়ক পরিবহন ও মর্যাদাসিক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 111172
 Invitation Reference No. : DZ(e-GP)-03/PMP(B&C)/2017-2018.

Closing Date and Time : 07-Aug-2017 12:00
 Opening Date and Time : 07-Aug-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).

[View Notice](#)

Package No	Package Description
DZe-GP-03/PMPB&C/2017-2018.	Re-construction of different type of culvert 17 nos at different road of Narsingdi road division under periodic maintenance programme PMP during the year 2017-2018 PMPB&C 2016-2017.

[Kamal Associates-Mir Brothers JV](#)
[\(JVCA - View Details\)](#)

Division 5 : Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5: Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	1142.850	430.001	Four Hundred and Thirty point Zero Zero One	491426.643	Four Lakh Ninety-One Thousand Four Hundred and Twenty-Six point Six Four Three
2	Division 5: Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class10)	Cum	98.430	8000.001	Eight Thousand point Zero Zero One	787440.098	Seven Lakh Eighty-Seven Thousand Four Hundred and Forty point Zero Nine Eight
3	Division 5: Structures	05/01/02b	Concrete class-20 (Foundation)	Cum	487.010	11000.001	Eleven Thousand point Zero Zero One	5357110.487	Fifty-Three Lakh Fifty-Seven Thousand One Hundred and Ten point Four Eight Seven
4	Division 5: Structures	05/01/02c	Concrete class -20 (Vertical member col, pier, abutment/ wing wall, culvert etc)	Cum	682.360	15000.001	Fifteen Thousand point Zero Zero One	10235400.682	One Crore Two Lakh Thirty-Five Thousand Four Hundred point Six Eight Two
5	Division 5: Structures	05/01/02d	Concrete class-20 (Girder, cross girder, diaphragm, beam etc)	Cum	147.990	15508.811	Fifteen Thousand Five Hundred and Eight point Eight One One	2295148.940	Twenty-Two Lakh Ninety-Five Thousand One Hundred and Forty-Eight point Nine Four
6	Division 5: Structures	05/01/02e	Concrete class-20 (Deck slab, side walk, wheel guard, curb etc	Cum	245.730	13500.001	Thirteen Thousand Five Hundred point Zero Zero One	3317355.246	Thirty-Three Lakh Seventeen Thousand Three Hundred and Fifty-Five point Two Four Six
7	Division 5: Structures	05/01/02h	Concrete Class - 25	Cum	19.960	13700.005	Thirteen Thousand Seven Hundred point Zero Zero Five	273452.100	Two Lakh Seventy-Three Thousand Four Hundred and Fifty-Two point One
8	Division 5: Structures	05/02/02	High Yield Reinforcement Bars	Tonne	189.980	79050.001	Seventy-Nine Thousand AND Fifty point Zero Zero One	15017919.190	One Crore Fifty Lakh Seventeen Thousand Nine Hundred and Nineteen point One Nine
9	Division 5: Structures	05/09/01	Provision and Fixing of drainage to structures as detailed on the Drawings. (For Each Culvert)	LS	17.000	5000.001	Five Thousand point Zero Zero One	85000.017	Eighty-Five Thousand point Zero One Seven
Grand Total:								37860253.403	Three Eight Thou Hunc Three

Signed

 কাজী আব্দুল আল-মামুন
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক
 পল্লী পরিচালক ও পল্লী পরিচালক
 পল্লী পরিচালক ও পল্লী পরিচালক


This Division 5 : Structures is Electronically Signed by Mr. MKMon behalf of Kamal Associates-Mr Brothers JV

M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV) (JVCA - View Details)									
Division 5 : Structures									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5: Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	1142.850	425.001	Four Hundred and Twenty-Five point Zero Zero One	485712.393	Four Lakh Eighty-Five Thousand Seven Hundred and Twelve point Three Nine Three
2	Division 5: Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class10)	Cum	98.430	8250.001	Eight Thousand Two Hundred and Fifty point Zero Zero One	812047.598	Eight Lakh Twelve Thousand AND Forty-Seven point Five Nine Eight
3	Division 5: Structures	05/01/02b	Concrete class-20 (Foundation)	Cum	487.010	11650.001	Eleven Thousand Six Hundred and Fifty point Zero Zero One	5673666.987	Fifty-Six Lakh Seventy-Three Thousand Six Hundred and Sixty-Six point Nine Eight Seven
4	Division 5: Structures	05/01/02c	Concrete class -20 (Vertical member col, pier, abutment/ wing wall, culvert etc)	Cum	682.360	14850.001	Fourteen Thousand Eight Hundred and Fifty point Zero Zero One	10133046.682	One Crore One Lakh Thirty-Three Thousand AND Forty-Six point Six Eight Two
5	Division 5: Structures	05/01/02d	Concrete class-20 (Girder, cross girder, diaphragm, beam etc)	Cum	147.990	15450.001	Fifteen Thousand Four Hundred and Fifty point Zero Zero One	2286445.648	Twenty-Two Lakh Eighty-Six Thousand Four Hundred and Forty-Five point Six Four Eight
6	Division 5: Structures	05/01/02e	Concrete class-20 (Deck slab, side walk, wheel guard, curb etc	Cum	245.730	13855.001	Thirteen Thousand Eight Hundred and Fifty-Five point Zero Zero One	3404589.396	Thirty-Four Lakh Four Thousand Five Hundred and Eighty-Nine point Three Nine Six
7	Division 5: Structures	05/01/02h	Concrete Class - 25	Cum	19.960	14150.001	Fourteen Thousand One Hundred and Fifty point Zero Zero One	282434.020	Two Lakh Eighty-Two Thousand Four Hundred and Thirty-Four point Zero Two
8	Division 5: Structures	05/02/02	High Yield Reinforcement Bars	Tonne	189.980	70363.521	Seventy Thousand Three Hundred and Sixty-Three point Five Two One	13367661.720	One Crore Thirty-Three Lakh Sixty-Seven Thousand Six Hundred and Sixty-One point Seven Two
9	Division 5: Structures	05/09/01	Provision and Fixing of drainage to structures as detailed on the Drawings. (For Each Culvert)	LS	17.000	15000.001	Fifteen Thousand point Zero Zero One	255000.017	Two Lakh Fifty-Five Thousand point Zero One Seven
							Grand Total:	36700604.461	Three Crore Sixty-Seven Lakh Six Hundred and Four point Four Six One

This Division 5 : Structures is Electronically Signed by Mr. Mr. on behalf of MM Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Structure work TID-111172.pdf	144.93	 Download

M/S MA Zaher									
Division 5 : Structures									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5: Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	1142.850	420.001	Four Hundred and Twenty point Zero Zero One	479998.143	Four Nine Hun Eigh Three

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সচিব পরিদপ্তর ও মহাপ্রকল্প নির্বাহী
 সচিব পরিদপ্তর ও সচিব মহাপ্রকল্প
 বাংলাদেশ সরকার

2	Division 5: Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class10)	Cum	98.430	8100.001	Eight Thousand One Hundred point Zero Zero One	797283.098	Seven Lakh Ninety-Seven Thousand Two Hundred and Eighty-Three point Zero Nine Eight
3	Division 5: Structures	05/01/02b	Concrete class-20 (Foundation)	Cum	487.010	11200.001	Eleven Thousand Two Hundred point Zero Zero One	5454512.487	Fifty-Four Lakh Fifty-Four Thousand Five Hundred and Twelve point Four Eight Seven
4	Division 5: Structures	05/01/02c	Concrete class -20 (Vertical member col, pier, abutment/ wing wall, culvert etc)	Cum	682.360	14500.001	Fourteen Thousand Five Hundred point Zero Zero One	9894220.682	Ninety-Eight Lakh Ninety-Four Thousand Two Hundred and Twenty point Six Eight Two
5	Division 5: Structures	05/01/02d	Concrete class-20 (Girder, cross girder, diaphragm, beam etc)	Cum	147.990	15200.001	Fifteen Thousand Two Hundred point Zero Zero One	2249448.148	Twenty-Two Lakh Forty-Nine Thousand Four Hundred and Forty-Eight point One Four Eight
6	Division 5: Structures	05/01/02e	Concrete class-20 (Deck slab, side walk, wheel guard, curb etc)	Cum	245.730	13500.001	Thirteen Thousand Five Hundred point Zero Zero One	3317355.246	Thirty-Three Lakh Seventeen Thousand Three Hundred and Fifty-Five point Two Four Six
7	Division 5: Structures	05/01/02h	Concrete Class - 25	Cum	19.960	13800.001	Thirteen Thousand Eight Hundred point Zero Zero One	275448.020	Two Lakh Seventy-Five Thousand Four Hundred and Forty-Eight point Zero Two
8	Division 5: Structures	05/02/02	High Yield Reinforcement Bars	Tonne	189.980	82000.001	Eighty-Two Thousand point Zero Zero One	15578360.190	One Crore Fifty-Five Lakh Seventy-Eight Thousand Three Hundred and Sixty point One Nine
9	Division 5: Structures	05/09/01	Provision and Fixing of drainage to structures as detailed on the Drawings. (For Each Culvert)	LS	17.000	9200.001	Nine Thousand Two Hundred point Zero Zero One	156400.017	One Lakh Fifty-Six Thousand Four Hundred point Zero One Seven
							Grand Total:	38203026.031	Three Crore Eighty-Two Lakh Three Thousand AND Twenty-Six point Zero Three One

This Division 5 : Structures is Electronically Signed by Mr. Alhaj Md Zaher on behalf of MS MAZaher

M/S Mominul Hogue & M/S. Shamim Construction (JV) (JVCA - View Details)									
Division 5 : Structures									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5: Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	1142.850	421.199	Four Hundred and Twenty-One point One Nine Nine	481367.277	Four Lakh Eighty-One Thousand Three Hundred and Sixty-Seven point Two Seven Seven
2	Division 5: Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class10)	Cum	98.430	7619.399	Seven Thousand Six Hundred and Nineteen point Three Nine Nine	749977.444	Seven Lakh Forty-Nine Thousand Nine Hundred and Seventy-Seven point Four Four Four
3	Division 5: Structures	05/01/02b	Concrete class-20 (Foundation)	Cum	487.010	10732.499	Ten Thousand Seven Hundred and Thirty-Two point Four Nine Nine	5226834.338	Fifty-Two Lakh Twenty-Six Thousand Eight Hundred and Thirty-Four point Three Three Eight
4	Division 5: Structures	05/01/02c	Concrete class -20 (Vertical member col, pier, abutment/ wing wall, culvert etc)	Cum	682.360	13548.599	Thirteen Thousand Five Hundred and Forty-Eight point Five Nine Nine	9245022.014	Ninety-Two Lakh Forty-Five Thousand AND Twenty-Two point Zero One Four
5	Division 5: Structures	05/01/02d	Concrete class-20 (Girder, cross girder, diaphragm, beam etc)	Cum	147.990	14390.099	Fourteen Thousand Three Hundred and Ninety point Zero Nine Nine	2129590.751	Two Twer Five I Ninel One
	Division		Concrete class-20 (Deck slab,				Twelve Thousand Seven Hundred and		Thirty Five

Signed
AAH
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত

6	5: Structures	05/01/02e	side walk, wheel guard, curb etc	Cum	245.730	12760.217	Seven Hundred and Sixty point Two One Seven	3135568.123	Hundred and Sixty-Eight point One Two Three
7	Division 5: Structures	05/01/02h	Concrete Class - 25	Cum	19.960	12801.681	Twelve Thousand Eight Hundred and One point Six Eight One	255521.553	Two Lakh Fifty-Five Thousand Five Hundred and Twenty-One point Five Five Three
8	Division 5: Structures	05/02/02	High Yield Reinforcement Bars	Tonne	189.980	85712.399	Eighty-Five Thousand Seven Hundred and Twelve point Three Nine Nine	16283641.562	One Crore Sixty-Two Lakh Eighty-Three Thousand Six Hundred and Forty-One point Five Six Two
9	Division 5: Structures	05/09/01	Provision and Fixing of drainage to structures as detailed on the Drawings. (For Each Culvert)	LS	17.000	2700.001	Two Thousand Seven Hundred point Zero Zero One	45900.017	Forty-Five Thousand Nine Hundred point Zero One Seven
							Grand Total:	37553423.079	Three Crore Seventy-Five Lakh Fifty-Three Thousand Four Hundred and Twenty-Three point Zero Seven Nine

This Division 5 : Structures is Electronically Signed by Mr. Md. on behalf of MS Mominul Hoque & MS. Shamim Construction (JV)

SSECL-SE JV (JVCA - View Details)									
Division 5 : Structures									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5: Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	1142.850	485.598	Four Hundred and Eighty-Five point Five Nine Eight	554965.674	Five Lakh Fifty-Four Thousand Nine Hundred and Sixty-Five point Six Seven Four
2	Division 5: Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class10)	Cum	98.430	7665.183	Seven Thousand Six Hundred and Sixty-Five point One Eight Three	754483.963	Seven Lakh Fifty-Four Thousand Four Hundred and Eighty-Three point Nine Six Three
3	Division 5: Structures	05/01/02b	Concrete class-20 (Foundation)	Cum	487.010	13499.497	Thirteen Thousand Four Hundred and Ninety-Nine point Four Nine Seven	6574390.034	Sixty-Five Lakh Seventy-Four Thousand Three Hundred and Ninety point Zero Three Four
4	Division 5: Structures	05/01/02c	Concrete class -20 (Vertical member col, pier, abutment/ wing wall, culvert etc)	Cum	682.360	15137.898	Fifteen Thousand One Hundred and Thirty-Seven point Eight Nine Eight	10329496.079	One Crore Three Lakh Twenty-Nine Thousand Four Hundred and Ninety-Six point Zero Seven Nine
5	Division 5: Structures	05/01/02d	Concrete class-20 (Girder, cross girder, diaphragm, beam etc)	Cum	147.990	16104.979	Sixteen Thousand One Hundred and Four point Nine Seven Nine	2383375.842	Twenty-Three Lakh Eighty-Three Thousand Three Hundred and Seventy-Five point Eight Four Two
6	Division 5: Structures	05/01/02e	Concrete class-20 (Deck slab, side walk, wheel guard, curb etc	Cum	245.730	15383.693	Fifteen Thousand Three Hundred and Eighty-Three point Six Nine Three	3780234.881	Thirty-Seven Lakh Eighty Thousand Two Hundred and Thirty-Four point Eight Eight One
7	Division 5: Structures	05/01/02h	Concrete Class - 25	Cum	19.960	17148.803	Seventeen Thousand One Hundred and Forty-Eight point Eight Zero Three	342290.108	Three Lakh Forty-Two Thousand Two Hundred and Ninety point One Zero Eight
8	Division 5: Structures	05/02/02	High Yield Reinforcement Bars	Tonne	189.980	72124.328	Seventy-Two Thousand One Hundred and Twenty-Four point Three Two Eight	13702179.833	One Crore Thirty-Seven Lakh Two Thousand Two Hundred and Ninety point One Zero Eight
9	Division 5: Structures	05/09/01	Provision and Fixing of drainage to structures as detailed on the Drawings. (For Each Culvert)	LS	17.000	60.109	Sixty point One Zero Nine	1021.853	One Thousand Two Hundred and One point Eight Five Three

Signed
AAH
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লী উন্নয়ন ও সুবাসন বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[illegible]

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 111172 **Invitation Reference No. :** DZ(e-GP)-03/PMP(B&C)/2017-2018.
Closing Date and Time : 07-Aug-2017 12:00 **Opening Date and Time :** 07-Aug-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).

[View Notice](#)

Package No	Package Description
DZe-GP-03/PMPB&C/2017-2018.	Re-construction of different type of culvert 17 nos at different road of Narsingdi road division under periodic maintenance programme PMP during the year 2017-2018 PMPB&C 2016-2017.

Kamal Associates-Mir Brothers JV
(JVCA - View Details)

Division 6 : Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental	06/01/04	Concrete Cut-Off	Cum	71.770	15500.001	Fifteen Thousand Five Hundred point Zero Zero One	1112435.072	Eleven Lakh Twelve Thousand Four Hundred and Thirty-Five point Zero Seven Two
2	Division 6 : Incidental	06/02/02	Reinforced Concrete Culvert Pipe - Class B bedding	Meter	157.300	2350.001	Two Thousand Three Hundred and Fifty point Zero Zero One	369655.157	Three Lakh Sixty-Nine Thousand Six Hundred and Fifty-Five point One Five Seven
Grand Total:								1482090.229	Fourteen Lakh Eighty-Two Thousand AND Ninety point Two Two Nine

This Division 6 : Incidental is Electronically Signed by Mr. MKM on behalf of Kamal Associates-Mr Brothers JV

M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)
(JVCA - View Details)

Division 6 : Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental	06/01/04	Concrete Cut-Off	Cum	71.770	15550.001	Fifteen Thousand Five Hundred and Fifty point Zero Zero One	1116023.572	Eleven Lakh Sixteen Thousand AND Twenty-Three point Five Seven Two
2	Division 6 : Incidental	06/02/02	Reinforced Concrete Culvert Pipe - Class B bedding	Meter	157.300	2250.001	Two Thousand Two Hundred and Fifty point Zero Zero One	353925.157	Three Lakh Fifty-Three Thousand Nine Hundred and Twenty-Five point One Five Seven
Grand Total:								1469948.729	Fourteen Lakh Sixty-Nine Thousand Nine Hundred and Forty-Eight point Seven Two Nine

This Division 6 : Incidental is Electronically Signed by Mr. Mr. on behalf of M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	Incidentals work TID-111172.pdf	34.95

M/S MA Zaher

Signed
AAN

কাজী আব্দুল আল-মামুন
মোহাম্মদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

Division 6 : Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental	06/01/04	Concrete Cut-Off	Cum	71.770	15000.001	Fifteen Thousand point Zero Zero One	1076550.072	Ten Lakh Seventy-Six Thousand Five Hundred and Fifty point Zero Seven Two
2	Division 6 : Incidental	06/02/02	Reinforced Concrete Culvert Pipe - Class B bedding	Meter	157.300	2000.001	Two Thousand point Zero Zero One	314600.157	Three Lakh Fourteen Thousand Six Hundred point One Five Seven
							Grand Total:	1391150.229	Thirteen Lakh Ninety-One Thousand One Hundred and Fifty point Two Two Nine

This Division 6 : Incidental is Electronically Signed by Mr. Ahaj Md Zaher on behalf of MS MAZaher

M/S Mominul Hoque & M/S. Shamim Construction (JV) (JVCA - View Details)									
Division 6 : Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental	06/01/04	Concrete Cut-Off	Cum	71.770	14391.001	Fourteen Thousand Three Hundred and Ninety-One point Zero Zero One	1032842.142	Ten Lakh Thirty-Two Thousand Eight Hundred and Forty-Two point One Four Two
2	Division 6 : Incidental	06/02/02	Reinforced Concrete Culvert Pipe - Class B bedding	Meter	157.300	2124.001	Two Thousand One Hundred and Twenty-Four point Zero Zero One	334105.357	Three Lakh Thirty-Four Thousand One Hundred and Five point Three Five Seven
							Grand Total:	1366947.499	Thirteen Lakh Sixty-Six Thousand Nine Hundred and Forty-Seven point Four Nine Nine

This Division 6 : Incidental is Electronically Signed by Mr. Md. on behalf of M/S Mominul Hoque & M/S. Shamim Construction (JV)

SSECL-SE JV (JVCA - View Details)									
Division 6 : Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental	06/01/04	Concrete Cut-Off	Cum	71.770	17044.155	Seventeen Thousand AND Forty-Four point One Five Five	1223259.004	Twelve Lakh Twenty-Three Thousand Two Hundred and Fifty-Nine point Zero Zero Four
2	Division 6 : Incidental	06/02/02	Reinforced Concrete Culvert Pipe - Class B bedding	Meter	157.300	1994.133	One Thousand Nine Hundred and Ninety-Four point One Three Three	313677.121	Three Lakh Thirteen Thousand Six Hundred and Seventy-Seven point One Two One
							Grand Total:	1536936.125	Fifteen Lakh Thirty-Six Thousand Nine Hundred and Thirty-Six point One Two Five

This Division 6 : Incidental is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পদ্ধতিতে ও সোহ মন্ত্রণালয়
পল্লভাঙ্গা জেলা বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 111172
 Invitation Reference No. : DZ(e-GP)-03/PMP(B&C)/2017-2018.

Closing Date and Time : 07-Aug-2017 12:00
 Opening Date and Time : 07-Aug-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : M/S MA Zaher

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earthwork	5477813.961
2	Division 1: General & Site Facilities	170433.018
3	Unconditional Discount Form	0.000
4	Division 3 : Pavement work	7242956.994
5	Division 5 : Structures	38203026.031
6	Division 6 : Incidental	1391150.229
	Grand Total	52485380.233

Tenderer/Consultant Name : M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earthwork	5925071.923
2	Division 1: General & Site Facilities	144350.160
3	Unconditional Discount Form	0.000
4	Division 3 : Pavement work	7577408.744
5	Division 5 : Structures	36700604.461
6	Division 6 : Incidental	1469948.729
	Grand Total	51817384.017


Tenderer/Consultant Name : SSECL-SE JV

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earthwork	4940102.926
2	Division 1: General & Site Facilities	24800.775
3	Division 3 : Pavement work	6893105.024
4	Division 5 : Structures	38422438.267
5	Division 6 : Incidental	1536936.125
	Grand Total	51817383.117

Tenderer/Consultant Name : Kamal Associates-Mir Brothers JV

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earthwork	5416087.461
2	Division 1: General & Site Facilities	141000.030
3	Division 3 : Pavement work	
4	Division 5 : Structures	
5	Division 6 : Incidental	
	Grand Total	

Tenderer/Consultant Name : M/S Mominul Hoque & M/S. Shamim Construction (JV)

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earthwork	5671765.823
2	Division 1: General & Site Facilities	166888.132
3	Unconditional Discount Form	0.000
4	Division 3 : Pavement work	7058359.484
5	Division 5 : Structures	37553423.079
6	Division 6 : Incidental	1366947.499
	Grand Total	51817384.017


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোরামার
 নতুন পরিদপ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিদপ ও মোহ মহাপ্রকৃতি
 বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 111172
 Invitation Reference No. : DZ(e-GP)-03/PMP(B&C)/2017-2018.


Closing Date and Time : 07-Aug-2017 12:00
 Opening Date and Time : 07-Aug-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	M/S MA Zaher Amount in (BDT)	M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV) Amount in (BDT)	SSECL-SE JV Amount in (BDT)	Kamal Associates-Mir Brothers JV Amount in (BDT)	M/S Mominul Hoque & M/S. Shamim Construction (JV) Amount in (BDT)
Division 2 : Earthwork	5477813.961	5925071.923	4940102.926	5416087.461	5671765.823
Division 1: General & Site Facilities	170433.018	144350.160	24800.775	141000.030	166888.132
Unconditional Discount Form	0.000	0.000	0	0	0.000
Division 3 : Pavement work	7242956.994	7577408.744	6893105.024	6917952.894	7058359.484
Division 5 : Structures	38203026.031	36700604.461	38422438.267	37860253.403	37553423.079
Division 6 : Incidental	1391150.229	1469948.729	1536936.125	1482090.229	1366947.499
Grand Total	52485380.233	51817384.017	51817383.117	51817384.017	51817384.017

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ
 সিস্টেম পরিচালক ও সফটওয়্যার
 পরিচালক, বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	111172	Invitation Reference No. :	DZ(e-GP)-03/PMP(B&C)/2017-2018.
Closing Date and Time :	07-Aug-2017 12:00	Opening Date and Time :	07-Aug-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).		
View Notice			

Package No	Package Description
DZe-GP-03/PMPB&C/2017-2018.	Re-construction of different type of culvert 17 nos at different road of Narsingdi road division under periodic maintenance programme PMP during the year 2017-2018 PMPB&C 2016-2017.

Kamal Associates-Mir Brothers JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer							
Description						Tenderer's Response	
1. Name of the Tenderer / JVCA Partner:						Kamal Associates-Mir Brothers JV	
2. Registered e-mail ID of the Tenderer / JVCA Partner:						kamirjv@gmail.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						Kamal Associates=19 Years, MS. Mir Brothers	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DZ(e-GP)-07/DEV/2014-2015.	Construction of 37.29m (1x36.48m) long p.c girder bridge (Baralia Bridge) at 4th km, 22.05m (1x21.34) p.c girder Bridge (Joynagar Bridge) at 6th km & 24.40m (1x24.40) Long p.c girder Bridge (Kilatia Bridge) at 13th km of K.K.H.I.H road under dhaka Road Division during the year 2014-2015.	Prime Contractor	26.01.2015	20.05.2016	115939533.090	Additional Chief Engineer, Roads and Highways Department. Dhaka Zone Phone: +88-02-9136138 acedha@rhd.gov.bd	750mm dia bored cast-in-situ piles, foundation work, structural work, P.C Girders, Cross girder, Deck slab, railing works, Slope protection work, earth work, Pavement work etc.
Dev/06/e-GP/SE/DRC/2014-2015	Construction of 34.25 M (1 x 33.54 M) Long p.c Girder Bridge at 6th km on Emergaon Khal (Ch. 05+040m), Construction of 3 x 6.00m (Clear) Length & 6.00 Height RCC Box Culvert at 5th km (Ch. 4+477m), Construction of 6.00m (Clear) Length & 6.00 Height RCC Box Culvert at 5th km (Ch. 4+870m), Construction of 6.00m (Clear) Length & 6.00 Height RCC Box Culvert at 6th km on Mdhu city Khal (Ch. 5+375m) on 3rd Burigonga Bridge Remaining approach road and Construction of 6.00m (Clear) Length & 6.00 Height RCC Box Culvert at 4th km of Konakhola-(Keranigonj) - Kholamora - Hazratpur - Itabara - Hemayetpur road Under Dhaka road Division, Dhaka during the year 2014-2015.	Prime Contractor	05.02.2015	20.06.2016	68807599.560	The Superintending Engineer, Roads and Highways Department (RHD) Dhaka Road Circle, Allenbari, Tejgaon, Dhaka Phone: +88-02-9116467 sedha@rhd.gov.bd	Bored pile cast in place piles (dia 750mm), Vertical member col.pier, abutment, girder, beam, cross girder and diaphragm, Concrete class-35.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year						Amount (Taka or Equivalent)	


Signed
AAN

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2016-2017(KA)	600532948.070
2015-2016(KA)	885751278.840
2014-2015(KA)	844898664.200
2013-2014(KA)	363009848.240
2012-2013(KA)	289643761.540
Average Annual Turnover of Mr Brothers (Details are mapped)	100933560.900

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MKM on behalf of Kamal Associates-Mr Brothers JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	Credit Line Certificate - 111172.pdf	182.63	 Download
2	Financial Capacity Certificates (ITT 16)	Credit Commitment_MR.pdf	82.39	 Download
3	General Experience Certificates (ITT 15.1(a))	General Cons Experience_KA.pdf	424.63	 Download
4	General Experience Certificates (ITT 15.1(a))	List of General Experience.pdf	495.93	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience_1.zip	974.01	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience_2.zip	2048.29	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience_3.zip	1002.55	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience_4.zip	2184.04	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience_5.zip	1862.23	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience_6.zip	2632.13	 Download
11	General Experience Certificates (ITT 15.1(a))	Gen_MR_1.zip	1953.12	 Download
12	General Experience Certificates (ITT 15.1(a))	Gen_MR_2.zip	1983.90	 Download
13	General Experience Certificates (ITT 15.1(a))	Gen_MR_3.zip	1685.78	 Download
14	General Experience Certificates (ITT 15.1(a))	Gen_MR_4.zip	1674.96	 Download
15	General Experience Certificates (ITT 15.1(a))	Gen_MR_5.zip	2351.23	 Download
16	General Experience Certificates (ITT 15.1(a))	Gen_MR_6.zip	2295.68	 Download
17	General Experience Certificates (ITT 15.1(a))	Gen_MR_7.zip	1957.47	 Download
18	General Experience Certificates (ITT 15.1(a))	Gen_MR_8.zip	2165.60	 Download
19	General Experience Certificates (ITT 15.1(a))	Gen_MR_9.zip	2278.60	 Download
20	General Experience Certificates (ITT 15.1(a))	Gen_MR_10.zip	2103.15	 Download
21	General Experience Certificates (ITT 15.1(a))	Gen_MR_11.zip	2420.97	 Download
22	General Experience Certificates (ITT 15.1(a))	Gen_MR_12.zip	2355.99	 Download
23	General Experience Certificates (ITT 15.1(a))	Gen_MR_13.zip	2014.47	 Download
24	General Experience Certificates (ITT 15.1(a))	Gen_MR_14.zip	2375.00	 Download
25	General Experience Certificates (ITT 15.1(a))	Gen_MR_15.zip	857.14	 Download
26	-	Tender Capacity_KA.zip	42.56	 Download
27	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate_KA.pdf	735.88	 Download
28	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate_MR.pdf	630.04	 Download
29	-	Tender Capacity_MR.zip	227.23	 Download
30	Valid Trade License (ITT 25.1.(f))	Trade Licence_KA.pdf	410.61	
31	Valid Trade License (ITT 25.1.(f))	Trade License_MR.pdf	823.65	
32	TIN Certificate (ITT 25.1(g))	TIN Certificate_KA.pdf	166.69	

33	TIN Certificate (ITT 25.1(g))	TIN__MR.pdf	171.39	 Download
34	VAT Certificate (ITT 25.1(g))	VAT Registration_KA.pdf	106.82	 Download
35	VAT Certificate (ITT 25.1(g))	VAT__MR.pdf	100.16	 Download
36	VAT Certificate (ITT 25.1(g))	VAT.jpg	277.43	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2011-12)_KA..zip	2271.80	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-13)_KA(Part-1).pdf	1371.75	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-13)_KA(Part-2).pdf	1190.45	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-13)_KA.pdf	1455.01	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2013-14)_KA0001..zip	2332.65	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate(2014-2015)_KA(1).pdf	1543.75	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate(2014-2015)_KA(2).pdf	1984.15	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate(2014-2015)_KA(3).pdf	1119.79	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015_2016_KA.pdf.pdf	1406.99	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015_2016_KA(Part-1).pdf.pdf	1546.09	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2015-2016)_KA(Part-2).pdf.pdf	626.04	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2016-2017)_KA.pdf.pdf	1555.95	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2016-2017)_KA(Part-2).pdf.pdf	2562.07	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment Certificate_KA_.pdf.pdf	821.34	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over_DITF_2011, 2013, 2014, 2015, 2016, 2017_Mr.zip	1304.01	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_DITF__MR.pdf	770.37	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover form _Mr.pdf	475.64	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Top Sheet _Mr.pdf	160.79	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_1.pdf	1476.88	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_2.pdf	1002.69	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_3.pdf	234.05	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Anual Turnover (KA).pdf	20.89	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Turnover form _Mr.pdf	160.79	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Anual Turnover (JV).pdf	21.20	 Download

M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MM Builders & Engineers Ltd. - M/S Zaman & Brothers
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mkhalek2017@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	MBEL-25 years,ZB- 22 years (MBEL-ZB JV 03 Year,

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
EBBIP/WD1/2011-2012	Construction of 2 number P.C Girder Bridge (LRP006a, Length 24.4 m LRP023a, Length 24.4 m) & 1 Number 2 Vent Box Culvert (LRP014, Length 12 m) in Zinzira-Dohar-Sreemagar road under EBBIP Project (EBBIP) (Package No-01)	Prime Contractor	23 October 2011	06 August 2013	66780945.320	Executive Engineer, Munshiganj, (Division Office), 027611259, eemun@rhd.gov.bd	Sand back fill for structure, Improved Subgrade, Aggregate base type, Bituminous prime coat, premix bituminous carpeting, seal coat, high yield steel reinforcing bars, load test, concrete class-10, 20, 30, 35, 40, load test, brick drainage layer, brick flat soling, pre-stressing wire, painting, traffic signs, sign post, RCC Plate Palasiding, Guide post.
MRC(e-GP)-02/Dev(NRD)/2014-2015	Construction of 11 Nos RCC Box Culvert at 10th Km, 11th Km & 12th Km of Birishiri-Bijoypur Landport Road and 2nd Km, 3rd Km, 4th Km & 5th Km of Trinali-Madhupara Link Road under Netrokona Road Division during the year 2014-2015.	Prime Contractor	09 March 2015	01 March 2016	42671806.380	Netrokona road division. Tel 095161359 Fax 095161263	Roadway Excavation, Sand Backfill, Embankment Fill, Sub-grade, existing pavement, Sub-base, Aggregate base type-1, Prime coat, Carpeting, Tack coat, Sea coat, Concrete Class-20, 30, High Yield Reinforcement Bars, RCC Plate Palisiding, Guide post.


4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2015-2016-MBEL	1504920443.810
2014-2015-MBEL	2337243003.110
2013-2014-MBEL	2013291173.420
2012-2013-MBEL	1644535580.820
2011-2012-MBEL	800252049.920
2015-2016-ZB	32119982.480
2014-2015-ZB	32844749.630
2013-2014-ZB	18928600.240
2012-2013-ZB	56432279.470
2011-2012-ZB	9383722.700

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mr. on behalf of MM Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2016 part 1 .pdf	314.88	 Download
2	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2016 part 2 .pdf	2063.98	 Download
3	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2015.pdf	1832.05	 Download
4	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2012 .pdf	520.54	 Download
5	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2013 .pdf	876.71	 Download
6	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2014.pdf	2353.90	 Download
7	General Experience Certificates (ITT 15.1(a))	2. General Exp. Records_MBEL-Certificates.pdf	1994.72	
8	Specific Experience Certificates (ITT 15.1(b))	Similar work ZB 111172.pdf	846.71	
9	Specific Experience Certificates (ITT 15.1(b))	Similar work MBEL 111172.pdf	167.05	

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

10	Financial Capacity Certificates (ITT 16)	L Assets Bank Certificate MBEL TID-111172.pdf	1078.75	 Download
11	Financial Capacity Certificates (ITT 16)	L Assets Bank Certificate ZB TID-111172.pdf	678.72	 Download
12	Valid Trade License (ITT 25.1.(f))	Trade Licence ZB.pdf	1753.31	 Download
13	Valid Trade License (ITT 25.1.(f))	Trade License_MBEL.pdf	1564.18	 Download
14	TIN Certificate (ITT 25.1(g))	TIN Certificate_MBEL.pdf	582.41	 Download
15	TIN Certificate (ITT 25.1(g))	Tin certificate ZB.pdf	337.49	 Download
16	VAT Certificate (ITT 25.1(g))	VAT Certificate-Attested ZB .pdf	74.46	 Download
17	VAT Certificate (ITT 25.1(g))	VAT Certificate_MBEL.pdf	782.39	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate of ZB (2015-2016).pdf	2227.67	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table for Turnover ZB (Update) .pdf	276.63	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate of ZB (2014-2015).pdf	1656.53	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate of ZB (2011-2012).pdf	2172.07	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate of ZB (2012-2013).pdf	1331.74	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate of ZB (2013-2014).pdf	1013.41	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	44. Payment Cert. 2013-2014- MBEL.pdf	1854.36	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	22. Payment cert. 2015-2016_MBEL.pdf	2433.71	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11. Summary Sheet of Turnover (2012-2016)-MBEL.pdf	37.97	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	66. Payment Cert. 2011-2012-MBEL.pdf	896.30	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	55. Payment Cert. 2012-2013-MBEL.pdf	1874.60	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	33. Payment Cert. 2014-2015 -MBEL.pdf	2133.21	 Download
30	-	Work in Hand ZB.pdf	132.68	 Download
31	-	Work in Hand MBEL.pdf	1031.94	 Download
32	-	Construction Method-Road-.pdf	406.26	 Download
33	-	Tender Capacity-MBEL.pdf	35.84	 Download
34	-	Tender Capacity ZB.pdf	131.14	 Download

M/S MAZaher

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer


Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S MAZaher
2. Registered e-mail ID of the Tenderer / JVCA Partner:	alhajmdabuzaher@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	1995

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Copy in/c	Copy in/c	Prime Contractor	Copy in/c	Copy in/c	53663434.700	Copy in/c	Copy in/c

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Year	Amount
------	--------

Signed

 কাজী আব্দুল আল-মামুন
 ম্যানেজার
 শ্রদ্ধা পরিচালনা ও মর্যাদা বিধান
 শ্রদ্ধা পরিচালনা ও শ্রদ্ধা পরিচালনা
 শ্রদ্ধা পরিচালনা ও শ্রদ্ধা পরিচালনা

Financial Year	Amount (Taka or Equivalent Taka)
2011-2012-2013-2014-2015-2016-2017	399113148.850

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Ahaj Md Zaher on behalf of M/S MAZaher

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General 12-13-14 5 Cor 36 Lac 63 Th Jamil JVB-baria RHD.doc	2164.19	 Download
2	Specific Experience Certificates (ITT 15.1(b))	12-13-14 5 Cor 36 Lac 63 Th Jamil JVB-baria RHD.doc	2164.19	 Download
3	Valid Trade License (ITT 25.1.(f))	Trade Licence 17-18.jpg	1797.54	 Download
4	Financial Capacity Certificates (ITT 16)	Liquid 111172.jpg	263.25	 Download
5	TIN Certificate (ITT 25.1(g))	TIN-15-16-17.jpg	329.45	 Download
6	VAT Certificate (ITT 25.1(g))	VAT -17.jpg	392.16	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Equipment list key Tech Orhanogram.zip	2770.48	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 15-16.zip	724.27	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 12-13.zip	564.32	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 13-14.zip	643.21	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 14-15.zip	1134.97	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 11-12.zip	92.22	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	past performace MAZ.zip	1708.53	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Experience Turnover Summary.pdf	258.04	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work in Hand MAZ.pdf	135.42	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Summary MAZ.pdf	134.14	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Tender Capacity MAZ.pdf	175.61	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Certificate Zaher 04.zip	2768.89	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Certificate Zaher 03.zip	1949.21	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Certificate Zaher 02.zip	2115.17	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Certificate Zaher 01.zip	2306.66	 Download

M/S Mominul Hoque & M/S. Shamim Construction (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S Mominul Hoque & M/S. Shamim Construction (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mominulshamimjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	Copy Attached

4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail
--------------	------------------	------------------	------------	-----------------	----------------------	---

Signed

 কাজী আব্দুল আল-মামুন
 মোমিনুল হক
 সিনিয়র পরিচালক ও মহাপ্রকল্প পরিচালক
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

							requirements
UCRIDP/R(KIS)/W-94	Construction 210m Long PC Girder Bridge on Anando Bazar-Kolapara via Aganagar-Lundia road on Shitolpati River at ch. 2400m.	Prime Contractor	.	27/06/2016	164463489.000	Executive Engineer, LGED, Kishoreganj, Phone: 0941-61945, Email: xen.kishoreganj@ged.gov.bd	The item of work was similar to the PE's requirement.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year				Amount (Taka or Equivalent Taka)			
2012-2013 (Mominul Haque)				83486613.000			
2013-2014 (Mominul Haque)				111191265.000			
2014-2015 (Mominul Haque)				192984979.000			
2015-2016 (Mominul Haque)				266356593.000			
2016-2017 (Mominul Haque)				198917171.000			
2013-2014 (Shamim Construction)				71204118.470			
2014-2015 (Shamim Construction)				51278790.470			
2015-2016 (Shamim Construction)				82423887.160			
2016-2017 (Shamim Construction)				79359823.000			

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. on behalf of MS Mominul Hoque & MS. Shamim Construction (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	generan exp11.6.pdf	913.37	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience (Shamim Construction).pdf	151.18	 Download
3	Specific Experience Certificates (ITT 15.1(b))	Similar work bridge shitol pati mominul.jpg	1552.28	 Download
4	Financial Capacity Certificates (ITT 16)	Liquid Asset (MMH).pdf	351.55	 Download
5	Financial Capacity Certificates (ITT 16)	Liquid Asset (MSC).pdf	422.66	 Download
6	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 (MSC).pdf	257.47	 Download
7	Valid Trade License (ITT 25.1.(f))	Trade Lisence 2017-18(1 mominul.jpg	1005.52	 Download
8	TIN Certificate (ITT 25.1(g))	Mominul Tin 2016-17.jpg	568.55	 Download
9	TIN Certificate (ITT 25.1(g))	TIN Certificate (2016-17)_Shamim Construction.pdf	346.63	 Download
10	VAT Certificate (ITT 25.1(g))	Mominul Vat 1.8.9.15.jpg	539.79	 Download
11	VAT Certificate (ITT 25.1(g))	VAT Certificate (MSC).pdf	199.44	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2012-13 mominulnew.pdf	2182.75	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TUm over 2013-14 mominul new.pdf	2000.84	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Mominul Turnover 2014-15 part1.pdf	446.89	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-15 part2.pdf	2096.51	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-15 part3.pdf	536.27	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2015-16 mominul part1.pdf	1133.53	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-16 part mominul2.pdf	928.57	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2015-16 mominul part3.pdf	1108.03	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-17 mominul 2.jpg	1350.59	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-17 mominul 1.jpg	420.34	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Completion Certificate_1.jpg	117.59	
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Completion Certificate_2.pdf	1161.60	
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Completion Certificate_3.jpg	198.44	

25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Completion Certificate_4.jpg	171.54	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Completion Certificate_5.pdf	556.78	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Completion Certificate_6.jpeg	188.52	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Completion Certificate_7.jpg	156.32	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Completion Certificate_8.jpg	277.63	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turnover (Shamim Construction.).pdf	2228.25	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-13 to 2016-17 (MSC).pdf	2420.73	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 15-16 mominulpart4.pdf	1861.84	 Download

SSECL-SE JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	SSECL-SE JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	ssed.se.jv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Dev/14/Egp/SE/DRC/2015-16	Construction of 1(one) no. 25.4 long PC Girder Bridge at 5th km on Rikabibazar-Rampal-Digirpar-Banglabazar-Munshigonj -Mukterpur Road under Munshigonj Road Division in 2015-2016	Prime Contractor	-	13.11.2016	44457846.000	RHD,Munshigonj	Same type work
MZ(e-GP)-20/Dev(JRC)/2014-2015	Construction of 6 nos.P.C Girder Bridge, 1 no. RCC Girder Bridge and 2 Nos.RCC Box Culvert at different km of Border (Hatipagar-Shandakura-Dhanuakamalpur) Road under Sherpur Road Division,Sherpur	Prime Contractor	-	2015-2016	212797969.908	ACE,RHD,Mymensingh Zone	Same type work

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]


Financial Year	Amount (Taka or Equivalent Taka)
2015-2016(SSECL)	368890000.000
2014-2015(SSECL)	435762000.000
2013-2014(SSECL)	460205000.000
2012-2013(SSECL)	115156000.000
2011-2012(SSECL)	39534000.000
2015-2016(SE)	181288945.000
2014-2015(SE)	211042924.000
2013-2014(SE)	182060973.000
2012-2013(SE)	185342699.000
2011-2012(SE)	40519799.000
2016-2017(SE)	

This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)
--------	----------------------	-----------	------------------

Signed
AAS
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
নতুন পরিচয় ও সেই মর্যাদায়
পরিচয়পত্রী বাংলাদেশ সরকার

1	General Experience Certificates (ITT 15.1(a))	General Exp Certificate SSECL.pdf	306.75	 Download
2	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE 20 YEARS,,,,,,,,.pdf	417.87	 Download
3	Valid Trade License (ITT 25.1.(f))	Trade License 17-18.pdf	808.50	 Download
4	Valid Trade License (ITT 25.1.(f))	TL 2017-18 SSECL.pdf	2052.05	 Download
5	Financial Capacity Certificates (ITT 16)	LIQ 111172 sardar.pdf	358.16	 Download
6	TIN Certificate (ITT 25.1(g))	TIN 16-17 Sardar Ent.pdf	362.00	 Download
7	TIN Certificate (ITT 25.1(g))	Income Tax Certificate 2016-17.pdf	1007.39	 Download
8	VAT Certificate (ITT 25.1(g))	VAT===.pdf	734.70	 Download
9	VAT Certificate (ITT 25.1(g))	Vat-SSECL.pdf	478.80	 Download
10	-	POA 111172 NEW.pdf	1210.49	 Download
11	-	JV 111172.pdf	1883.39	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL-Payment Certificate-01.pdf	2541.46	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completed Cert 2015-2016-I, SSECL.pdf	1713.88	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completed Cert 2015-2016-II, SSECL.pdf	1846.41	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completed Cert 2014-2015-I, SSECL.pdf	2039.22	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completed Cert 2014-2015-II SSECL.pdf	2534.63	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completed Cer 2012-2013-I, SSECL.pdf	1620.17	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completed Cert 2012-2013-II SSECL.pdf	1546.11	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completed Cert 2013-2014 SSECL.pdf	947.53	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completed cer 2011-2012 SSECL.pdf	1554.27	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL On going Work 3.pdf	2273.04	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL Ongoing Work 4.pdf	1810.85	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL FROM.pdf	866.88	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL On going Work 1.pdf	2262.06	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL On going work 2.pdf	1409.66	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL-Payment Certificate 15.pdf	1255.71	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL-Payment Certificate 12.pdf	624.59	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL-Payment Certificate 13.pdf	1440.19	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL-Payment Certificate 14.pdf	176.33	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL-Payment Certificate -8.pdf	1322.71	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL-Payment Certificate 9.pdf	1428.40	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL-Payment Certificate 10.pdf	1402.52	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL-Payment Certificate 5.pdf	2360.70	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL-Payment Certificate 6.pdf	2562.34	 Signed A.A. Khan কাজী আব্দুল আল-মামুন মোহাম্মাদ পাক পাবনা ও মহাপাক বিভাগ পাক পাবনা ও মোহাম্মাদ পাবনা বিভাগী বাংলাদেশ সরকার
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL-Payment Certificate 7.pdf	2451.37	
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL-Payment Certificate 3.pdf	1826.53	

37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL-Payment Certificate 4.pdf	1892.50	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL- Payment Certificate 11.pdf	1236.85	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL-Payment Certificate -2.pdf	603.37	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SSECL-Average Annual Turnover List.pdf	1101.34	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2015-2016 SARDAR.pdf	1390.10	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 15-16-1.pdf	646.08	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover,,,,,,,,,,,,, 2015-2016.pdf	2525.32	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2014-2015.pdf	2177.24	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016...pdf	1128.90	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover summary last 5 years SE.pdf	257.97	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (14).jpg	685.47	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (11).pdf	245.66	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2014-2015 (9).pdf	2177.25	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2013-2014(8).pdf	2237.91	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (10).pdf	261.65	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2013-2014 (7).pdf	2176.13	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2012-2013 (6).pdf	2097.81	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2013-2014 (1).pdf	758.26	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2012-2013 (5).pdf	1836.32	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2011-2012 (4).pdf	2197.74	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT CERTIFICATE 2014-2015.pdf	515.05	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 15-16.pdf	646.08	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2014-2015.pdf	1802.35	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2013-2014.pdf	1948.97	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2013-2014 (1).pdf	209.28	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2012-2013.....pdf	1267.77	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2011-2012.pdf	982.93	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2010-2011.pdf	827.28	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 7.pdf	1050.38	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 6.pdf	2006.60	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 4.pdf	2112.46	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 5.pdf	2186.06	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 3.pdf	2322.54	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 1.pdf	656.25	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2.pdf	2358.92	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রকল্প পরিচালক ও মহাপ্রকল্প নির্বাহী
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary-SSECL.pdf	1541.07	 Download
73	Specific Experience Certificates (ITT 15.1(b))	JV AGREEMENT for PG girder bridge.pdf	2331.24	 Download
74	Specific Experience Certificates (ITT 15.1(b))	Similar work bridge,...jpg	1719.19	 Download
75	Specific Experience Certificates (ITT 15.1(b))	Similar Work-BRIDGE (2).pdf	687.51	 Download
76	-	Audit Report - SSECL 2015.pdf	1137.12	 Download
77	-	Audit Report-SSECL-2016.pdf	1079.76	 Download
78	-	Audit Report- SSECL-2012.PDF	2644.00	 Download
79	-	Audit report- SSECL-2013.PDF	272.80	 Download
80	-	Audit Report- SSCL 2014.PDF	504.49	 Download
81	-	Certificate of Incorporation-SSECL.pdf	219.47	 Download
82	-	Memorandum of Article-SSECL.pdf	1996.87	 Download
83	-	Analysis-ID no-111172,,,,,,,,,,,,,,,,.pdf	299.78	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 Tk.380 lac.pdf	394.92	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 tk.8965077.pdf	227.56	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 tk.52 lac-1.pdf	238.87	 Download
87	-	Tender Capacity-SE.pdf	188.36	 Download
88	Financial Capacity Certificates (ITT 16)	Assu SSECL-111172.pdf	206.56	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পত্রিকার ও স্টাফ অফিসার
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	111172	Invitation Reference No. :	DZ(e-GP)-03/PMP(B&C)/2017-2018.
Closing Date and Time :	07-Aug-2017 12:00	Opening Date and Time :	07-Aug-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).		
View Notice			

Package No	Package Description
DZe-GP-03/PMPB&C/2017-2018.	Re-construction of different type of culvert 17 nos at different road of Narsingdi road division under periodic maintenance programme PMP during the year 2017-2018 PMPB&C 2016-2017.

Kamal Associates-Mir Brothers JV
(JVCA - View Details)

Personnel Information (Form e-PW3-4)

[This Form should be completed for each person proposed by the Tenderer on Form e-PW3-2, where applicable]

A. Proposed Position and B. Personal Data

Proposed Position	Proposed Position (Prime/Alternative)	Name	Date of Birth	Years overall experience	National ID Number	Years of employment with the Tenderer	Professional Qualifications:
Construction Project Manager	Prime Candidate	Md. Mohiuddin Sarder	1/8/1965	25 years	2694807822819	20 Years	B.Sc. in Civil Engineering

C. Present Employment [to be completed only if not employed by the Tenderer]

Name of Procuring Entity (working under):	Address of Procuring Entity:	Present Job Title:	Years with present Procuring Entity:	Tel No:	Fax No:	e-mail address:	Contact [manager/personnel officer]:
N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A

D. Professional Experience

Sr. No.	From	To	Company	Project	Position	Relevant technical and management experience.
1	5/1/2014	Till date	Kamal Associates	PMP Overlay Works	Project Manager	Site supervision, Bill preparation, Liason with department etc
2	2/1/2013	4/1/2014	Kamal Associates	Asphalt works under Dhaka South City Corporation	Project Manager	Site supervision, Bill preparation, Liason with department etc
3	8/1/2003	1/1/2013	UDC Construction Ltd.	Different Projects (Road, Building, Brige, Culvert etc.)	Project Manager	Site supervision, Bill preparation, Liason with department etc
4	7/1/1999	7/1/2003	Monico Ltd.	Different Projects (Road, Bridge, Culvert, Building etc.)	Structural Engineer	Site supervision, Assistance to PM for preparation the bill. Liason with department etc.

This Personnel Information (Form e-PW3-4) is Electronically Signed by Mr. MKM on behalf of Kamal Associates-Mir Brothers JV

M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)
(JVCA - View Details)

Personnel Information (Form e-PW3-4)

[This Form should be completed for each person proposed by the Tenderer on Form e-PW3-2, where applicable]

A. Proposed Position and B. Personal Data

Proposed Position	Proposed Position (Prime/Alternative)	Name	Date of Birth	Years overall experience	National ID Number	Years of employment with the Tenderer	
Construction Project Manager	Prime Candidate	Liton Kumar Sarkar	02 October 1975	17 Years	10220161548101	10 Years	B.Sc. Engi

C. Present Employment [to be completed only if not employed by the Tenderer]

Signed
AAS

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও স্ট্যাম্পের
অন্যতরফকারী বাংলাদেশ সরকার

Name of Procuring Entity (working under):		Address of Procuring Entity:		Present Job Title:	Years with present Procuring Entity:	Tel No:	Fax No:	e-mail address:	Contact [manager/personnel officer]:
N/A		N/A		N/A	N/A	N/A	N/A	N/A	N/A
D. Professional Experience									
Sr. No.	From	To	Company	Project	Position	Relevant technical and management experience.			
1	January 2008	Till Date	M/S Zaman & Brothers	Different RHD,LGED AND Bridge Project.	Construction Project Manager	Planning and construction supervision of project work in including checking of construction materials, submit the progress schedule monthly, checking sub-contractors bill etc.			

This Personnel Information (Form e-PW3-4) is Electronically Signed by Mr. Mr. on behalf of MM Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Equipment ZB 18-02-2015.pdf	1235.76	Download
2	-	2. Equipment-1_ Evidence.pdf	2459.09	Download
3	-	1. Asphalt Batching Plant Documents.pdf	2103.70	Download
4	-	3. Equipment-2- Evidence.pdf	2167.32	Download
5	-	Equipment List_MBEL.pdf	120.19	Download

M/S MA Zaher

Personnel Information (Form e-PW3-4)

[This Form should be completed for each person proposed by the Tenderer on Form e-PW3-2 , where applicable]

A. Proposed Position and B. Personal Data

Proposed Position	Proposed Position (Prime/ Alternative)	Name	Date of Birth	Years overall experience	National ID Number	Years of employment with the Tenderer	Professional Qualifications:
Construction Project Manager	Prime Candidate	MA Jaher	01 Jan 1963	1995	1911588558810	1995	H.S.C

C. Present Employment [to be completed only if not employed by the Tenderer]

Name of Procuring Entity (working under):	Address of Procuring Entity:	Present Job Title:	Years with present Procuring Entity:	Tel No:	Fax No:	e-mail address:	Contact [manager/personnel officer]:
N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A

D. Professional Experience

Sr. No.	From	To	Company	Project	Position	Relevant technical and management experience.	
0	N/A	N/A	N/A	N/A	N/A	N/A	

This Personnel Information (Form e-PW3-4) is Electronically Signed by Mr. Ahaj Md Zaher on behalf of M/S MA Zaher

M/S Mominul Hogue & M/S. Shamim Construction (JV)

(JVCA - View Details)

Personnel Information (Form e-PW3-4)

[This Form should be completed for each person proposed by the Tenderer on Form e-PW3-2 , where applicable]

A. Proposed Position and B. Personal Data


Proposed Position	Proposed Position (Prime/ Alternative)	Name	Date of Birth	Years overall experience	National ID Number	Years of employment with the Tenderer	Professional Qualifications:
Construction Project Manager	Prime Candidate	Saymun Hayder	18/01/1981	10Years	2699038636355	10Years	B.Sc in Civil Engineering.

C. Present Employment [to be completed only if not employed by the Tenderer]

Name of Procuring Entity (working under):	Address of Procuring Entity:	Present Job Title:	Years with present Procuring Entity:	Tel No:	Fax No:	e-mail address:	Contact [manager/personnel officer]:
None	None	None	None	None	None	None	None

D. Professional Experience

Sr. No.	From	To	Company	Project	Position	Relevant technical and management experience.	
1	None	None	None	None	None	None	

Signed

 কাজী আব্দুল আল-মামুন
 মোমিনুল হোগা
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

This Personnel Information (Form e-PW3-4) is Electronically Signed by Mr. Md. on behalf of M/S Mominul Hoque & M/S. Shamim Construction (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Saimon Constraction project manager mominul(1).pdf	1443.67	 Download

SSECL-SE JV
(JVCA - View Details)

Personnel Information (Form e-PW3-4)

[This Form should be completed for each person proposed by the Tenderer on Form e-PW3-2 , where applicable]

A. Proposed Position and B. Personal Data

Proposed Position	Proposed Position (Prime/ Alternative)	Name	Date of Birth	Years overall experience	National ID Number	Years of employment with the Tenderer	Professional Qualifications:
Construction Project Manager	Prime Candidate	Md.Arifur Rahman	19.09.1965	25	-	20	B.Sc Engineer (Civil)

C. Present Employment [to be completed only if not employed by the Tenderer]

Name of Procuring Entity (working under):	Address of Procuring Entity:	Present Job Title:	Years with present Procuring Entity:	Tel No:	Fax No:	e-mail address:	Contact [manager/personnel officer]:
N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A

D. Professional Experience

Sr. No.	From	To	Company	Project	Position	Relevant technical and management experience.
1	1996	2017	SSECL	Different construction projects	Project Manager	Highly experienced as he is a B.Sc Engineer (Civil) and working for 25 years

This Personnel Information (Form e-PW3-4) is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পৌর পরিচালক বারাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	111172	Invitation Reference No. :	DZ(e-GP)-03/PMP(B&C)/2017-2018.
Closing Date and Time :	07-Aug-2017 12:00	Opening Date and Time :	07-Aug-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).		
View Notice			

Package No	Package Description
DZe-GP-03/PMPB&C/2017-2018.	Re-construction of different type of culvert 17 nos at different road of Narsingdi road division under periodic maintenance programme PMP during the year 2017-2018 PMPB&C 2016-2017.

Kamal Associates-Mir Brothers JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	69.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	9.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MKMon behalf of Kamal Associates-Mir Brothers JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Ka_ (Past Performance Evaluation and rating Matrix for different Aspects) _MB.pdf	390.86	Download
2	-	Past Performance Evaluation_KA.pdf	155.58	Download

M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	

Signed
AAN

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও সীল মোহাম্মাদ
মোহাম্মাদ আল-মামুন সরকার

1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	-
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	32.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree

In case of multiple **EQUALS** in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mr. on behalf of MM Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)

M/S MA Zaher			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	40.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Alhaj Md Zaher on behalf of M/S MA Zaher

M/S Mominul Hogue & M/S. Shamim Construction (JV) (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	

Signed
AAM

কাজী আব্দুল আল-মামুন
মোস্তাফিজ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	18.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	7.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. on behalf of MS Mominul Hoque & MS. Shamim Construction (JV)

SSECL-SE JV (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	88.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	16.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past performance matrix ssecl.pdf	1339.59	 Download
2	-	Declaration 7 points sardar ent.pdf	595.50	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত