Evaluation Summary

Tender Evaluation Report is forwarded for kind approval.

1 |Tender ID 180309
2 |Package No. e-GP/30/ACE Khu/2017-2018
3 |Name or Work Periodic Maintenance Programme (PMP-Major) providing DBS-WearingI
Course from Ch. 219115m to Ch. 224315m (Khudir Bottola to Shambagat)
Total Working Length 5200.00m including Strengthening by Agreegate
Base Type-l & DBS-Base Course of Daulatdia- Faridpur(Goalchamot)-
Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National|
Highways under Bagerhat Road Division during the year 2017-2018.
4 |Procuring Entity Khulna Zone
5 |Budget Revenue (PMP-Road)
6 |Procurement Method OTM-NCT
7 |Invitation and Opening Dates Invitation 27-Mar-18 Opening 26-Apr-18 30
8 |Tender Validity Period (date/day) Original 24-Aug-18 Extended - 120
: ; Date of ER Time for
9 [Time for Evaluation subiriicsion 7-May-18 Evalistion 11 Days
10 |Number of Tender Submission 1
11 [Technical Responsiveness No. of Technically Responsive Tenders 1
No. of Technically Nonresponsive Tenders 0
12 |Price Comparison of Lowest 03 Quoted Value PPERM
Tenderers Name Point
(BDT)
[Turnover]
L1|MOZAHAR ENTERPRISE (PVT.) LTD. 180,704,487.619 -
(5 . Z
L3 - -
13 [Name of Winner MOZAHAR ENTERPRISE (PVT.) LTD.
Name of Lead Partner (if JV)
14 |Recommended Contract Value BDT 180,704,487.619
45 et Cost Estimate-and Cost Est. BDT 172,150,646.680 4.969% Above
% above / less
16 |Comment of TEC Chairperson
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