

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:38:40 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 180309 **Invitation Reference No. :** e-GP/30/ACE Khu/2017-2018

**Closing Date and Time :** 26-Apr-2018 13:05 **Opening Date and Time :** 26-Apr-2018 13:05

**Procuring Entity :** Khulna Zone

**Brief :** Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreerate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender Package No. and Description :** e-GP/30/ACE Khu/2017-2018

**Lot No. and Description :** Single & Periodic Maintenance Programme PMP-Major providing DBS-Wearing Course from Ch. 219115m to Ch. 224315m Khudir Bottola to Shambagat Total Working Length 5200.00m including Strengthening by Agreerate Base Type-I & DBS-Base Course of Daulatdia-FaridpurGoalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 National Highways under Bagerhat Road Division during the year 2017-2018.


**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	MOZAHAR ENTERPRISE (PVT.) LTD.	
Tender Validity	Yes	
Tender Security	Yes	
JVCA Partner's Information given or not (If any)	No	
Joint Venture Agreement	No	
Subcontractor's Information given or not (If any)	No	
Tender Contents	Yes	
Tenderer Information	Yes	
Eligibility Declarations	Yes	
Trade license or Equivalent	Yes	
Taxation Obligations Documents or Equivalent	Yes	
Legal Capacity	Yes	
Litigation History	No	
Solvency	Yes	
Country of Origin	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	
Accepted in preliminary Evaluation	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেএমএস  
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নতুনগাজী বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	Md. Georgis Hossain	Md Zakir Hossain (TEC)	Ratan Kumar Dey
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 1 On	07 May 2018 17:31	07 May 2018 17:33	07 May 2018 17:32
Comments	Signed	Signed	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:38:40 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

<b>Tender/Proposal ID :</b>	180309	<b>Invitation Reference No. :</b>	e-GP/30/ACE Khu/2017-2018
<b>Closing Date and Time :</b>	26-Apr-2018 13:05	<b>Opening Date and Time :</b>	26-Apr-2018 13:05
<b>Procuring Entity :</b>	Khulna Zone		
<b>Brief :</b>	Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.		

[View Notice](#)**Technical Responsiveness Report**

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Khulna Zone
<b>Tender Package No. and Description :</b>	e-GP/30/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP-Major providing DBS-Wearing Course from Ch. 219115m to Ch. 224315m Khudir Bottola to Shambagat Total Working Length 5200.00m including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-FaridpurGoalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 National Highways under Bagerhat Road Division during the year 2017-2018.		
<b>Lot No. and Description :</b>	Single & Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.		

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved


**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MOZAHAR ENTERPRISE (PVT.) LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	Md. Georgis Hossain	Md Zakir Hossain (TEC)	Ratan Kumar Dey
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 2 On	07 May 2018 17:32	07 May 2018 17:34	07 May 2018 17:32
Comments	Signed	Signed	Signed

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেএমএস  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নন্দীগ্রাম জেলা বাহাদুর নন্দীগ্রাম

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:38:40 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

[Print](#)[Save As PDF](#)

## Tender/Proposal Detail

Tender/Proposal ID :	180309	Invitation Reference No. :	e-GP/30/ACE Khu/2017-2018
Closing Date and Time :	26-Apr-2018 13:05	Opening Date and Time :	26-Apr-2018 13:05
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.		

[View Notice](#)

## Financial Evaluation and Price Comparison

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender Package No. and Description :	e-GP/30/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP-Major providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m Khudir Bottola to Shambagat Total Working Length 5200.00m including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 National Highways under Bagerhat Road Division during the year 2017-2018.		
Lot No. and Description :	Single & Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.		

## Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

## Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

## Price Evaluation

## Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	MOZHAR ENTERPRISE (PVT.) LTD. (Winner)	172150646.680	180704487.619	-8553840.939	-4.969

## Evaluation Report Footer

## Post Qualification

Name of Tenderer/Consultant	Status
MOZHAR ENTERPRISE (PVT.) LTD.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

## TEC Members

## TEC Members

Name	Md. Georgis Hossain	Md Zakir Hossain (TEC)	Ratan Kumar Dey
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Kh
Signed Tender Evaluation	07 May 2018 17:39	07 May 2018 17:41	07 May 2018 17:40

Signed  
AAS  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জেএমএস  
সড়ক পরিবহন ও মর্যাদাসহ বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Report 3 On			
Comments	Signed	Signed	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মর্যাদাপূর্ণ বিভাগ  
সরকারি পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:38:41 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 180309 **Invitation Reference No. :** e-GP/30/ACE Khu/2017-2018

**Closing Date and Time :** 26-Apr-2018 13:05 **Opening Date and Time :** 26-Apr-2018 13:05

**Procuring Entity :** Khulna Zone

**Brief :** Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreagate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender Package No. and Description :** e-GP/30/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP-Major providing DBS-Wearing Course from Ch. 219115m to Ch. 224315m Khudir Bottola to Shambagat Total Working Length 5200.00m including Strengthening by Agreagate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 National Highways under Bagerhat Road Division during the year 2017-2018.

**Lot No. and Description :** Single & Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreagate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

MOZHAR ENTERPRISE (PVT.) LTD.

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	Md. Georgis Hossain	Md Zakir Hossain (TEC)	Ratan Kumar Dey
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 4 On	07 May 2018 17:44	07 May 2018 17:42	07 May 2018 17:41
Comments	Signed	Signed	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAS

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকার পরিবহন ও মহাসড়ক বিভাগ  
সরকার পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:38:42 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 180309 **Invitation Reference No. :** e-GP/30/ACE Khu/2017-2018

**Closing Date and Time :** 26-Apr-2018 13:05 **Opening Date and Time :** 26-Apr-2018 13:05

**Procuring Entity :** Khulna Zone

**Brief :** Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">MOZAHAR ENTERPRISE (PVT.) LTD.</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:38:42 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	180309	Invitation Reference No. :	e-GP/30/ACE Khu/2017-2018
Closing Date and Time :	26-Apr-2018 13:05	Opening Date and Time :	26-Apr-2018 13:05
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.		
<a href="#">View Notice</a>			


Package No. :	e-GP/30/ACE Khu/2017-2018		
Package Description :	Periodic Maintenance Programme PMP-Major providing DBS-Wearing Course from Ch. 219115m to Ch. 224315m Khudir Bottola to Shambagat Total Working Length 5200.00m including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 National Highways under Bagerhat Road Division during the year 2017-2018.		
Form Name	Action		
Tenderer Information Form (e-PW3-2) - Part - 1	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Tenderer Information Form (e-PW3-2) - Part - 3	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
e-Tender Submission Letter (Form e-PW3-1)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Tenderer Information Form (e-PW3-2) - Part - 4	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Subcontractor Information (Form e-PW3-3)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Personnel Information (Form e-PW3-4)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Past Performance Evaluation and rating matrix for different aspects	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Lot No. :	Single		
Lot Description :	Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name	Action		
Bill of Quantities	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Schedule of Day works	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Unconditional Discount Form	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Bill of Quantities (Salvage items )	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Grand Summary	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নসরাতুল্লাহাী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:38:45 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

## Tender/Proposal Detail

<b>Tender/Proposal ID :</b>	180309	<b>Invitation Reference No. :</b>	e-GP/30/ACE Khu/2017-2018
<b>Closing Date and Time :</b>	26-Apr-2018 13:05	<b>Opening Date and Time :</b>	26-Apr-2018 13:05
<b>Procuring Entity :</b>	Khulna Zone		
<b>Brief :</b>	Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.		

[View Notice](#)

## Tender Opening Report 1

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Khulna Zone
<b>Tender/Proposal Package No. and Description :</b>	e-GP/30/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP-Major providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road N-7 National Highways under Bagerhat Road Division during the year 2017-2018.		
<b>Lot No. and Description :</b>	Single & Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.		

## Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

## Procurement Plan

Approving Authority	Approval Status
<b>Name:</b> Obaidul Quader <b>Designation:</b> Minister <b>Role:</b> Minister <b>Office Name:</b> Khulna Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

## Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Sun	29-Mar-2018		
Daily Kalar Khantha	29-Mar-2018		
Daily Somorar Khabor	29-Mar-2018		

## Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
27-Mar-2018 23:30	26-Apr-2018 13:05


## Opening Date and Time

Original Date and Time
26-Apr-2018 13:05

## Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
1	1	0	1

## TOC Members

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেএমএস  
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিজ্ঞান  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নন্দীগ্রাম-৩৩১ বাংলাদেশ সরকার

<b>Committee Members</b>	Md. Georgis Hossain	Md Zakir Hossain (TEC)
<b>Committee Role</b>	Chairperson	Member Secretary
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Khulna Zone	Khulna Zone
<b>Electronically Signed TOR On</b>	26 Apr 2018 13:23	26 Apr 2018 13:21
<b>Comments</b>	Ok	Ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:38:45 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

## Tender/Proposal Detail

<b>Tender/Proposal ID :</b>	180309	<b>Invitation Reference No. :</b>	e-GP/30/ACE Khu/2017-2018
<b>Closing Date and Time :</b>	26-Apr-2018 13:05	<b>Opening Date and Time :</b>	26-Apr-2018 13:05
<b>Procuring Entity :</b>	Khulna Zone		
<b>Brief :</b>	Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.		

[View Notice](#)

## Tender Opening Report 2

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Khulna Zone
<b>Tender Package No. and Description :</b>	e-GP/30/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP-Major providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m Khudir Bottola to Shambagat Total Working Length 5200.00m including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-FaridpurGoalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 National Highways under Bagerhat Road Division during the year 2017-2018.		
<b>Lot No. and Description :</b>	Single & Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.		

## Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
27-Mar-2018 23:30	26-Apr-2018 13:05	26-Apr-2018 13:05	24-Aug-2018	21-Sep-2018

## Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
1	1	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	MOZAHAR ENTERPRISE (PVT.) LTD.	26-Apr-2018 09:54	Bank Guarantee	4300000.00	Bank: United Commercial Bank Limited Branch: BIJAYNAGAR BRANCH 23-Apr-2018 18:25	21-Sep-2018	24-Aug-2018

## Official Cost Estimate (In BDT)

172150646.680


## Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	MOZAHAR ENTERPRISE (PVT.) LTD.	180704487.619	0.000	0.000	180704487.619

## Opening Report Footer

## TOC Members

<b>Committee Members</b>	Md. Georgis Hossain	Md Zakir Hossain (TEC)
<b>Committee Role</b>	Chairperson	Member Secretary
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Khulna Zone	Khulna Zone
<b>Electronically Signed TOR On</b>	26 Apr 2018 13:24	26 Apr 2018 13:21
<b>Comments</b>	Ok	Ok

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেনারেল  
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

---

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:38:46 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	180309	Invitation Reference No. :	e-GP/30/ACE Khu/2017-2018
Closing Date and Time :	26-Apr-2018 13:05	Opening Date and Time :	26-Apr-2018 13:05
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/30/ACE Khu/2017-2018	Periodic Maintenance Programme PMP-Major providing DBS-Wearing Course from Ch. 219115m to Ch. 224315m Khudir Bottola to Shambagat Total Working Length 5200.00m including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-FaridpurGoalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 National Highways under Bagerhat Road Division during the year 2017-2018.

## MOZAHAR ENTERPRISE (PVT.) LTD.

## Bill of Quantities

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-01: General and Site Facilities.	01/01/01	Maintenance and Protection of Traffic	LS	1.000	80398.912	Eighty Thousand Three Hundred and Ninety-Eight point Nine One Two	80398.912	Eighty Thousand Three Hundred and Ninety-Eight point Nine One Two
2	Division-01: General and Site Facilities.	01/02/04	Provision, Maintenance and Removal of Signboards.	LS	1.000	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two
3	Division-01: General and Site Facilities.	01/02/07	Progress Photographs.	Month	6.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	3707.868	Three Thousand Seven Hundred and Seven point Eight Six Eight
4	Division-01: General and Site Facilities.	01/03/01	Provide and Remove Site Laboratory & Equipment.	LS	1.000	141959.032	One Lakh Forty-One Thousand Nine Hundred and Fifty-Nine point Zero Three Two	141959.032	One Lakh Forty-One Thousand Nine Hundred and Fifty-Nine point Zero Three Two
5	Division-01: General and Site Facilities.	01/03/02	Maintain Site Laboratory	Month	6.000	3955.058	Three Thousand Nine Hundred and Fifty-Five point Zero Five Eight	23730.348	Twenty-Three Thousand Seven
	Division-						Fifty		

Signed  
AAH

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গভর্ণমেন্ট অফ বাংলাদেশ

6	01: General and Site Facilities.	01/03/03	Special or Additional Tests	PS	1.000	50000.003	Thousand point Zero Zero Three	50000.003	Thousand point Zero Zero Three
7	Division- 02: Earthwork.	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	1312.900	244.513	Two Hundred and Forty- Four point Five One Three	321021.118	Three Lakh Twenty- One Thousand AND Twenty- One point One One Eight
8	Division- 02: Earthwork.	02/10/01	Construction of Soil Earthen Shoulders	Cum	1512.000	190.467	One Hundred and Ninety point Four Six Seven	287986.104	Two Lakh Eighty- Seven Thousand Nine Hundred and Eighty-Six point One Zero Four
9	Division- 03: Pavement Work.	03/01/01	Scarify, Mix and Recompect Existing Pavement and/or Shoulder.	Sqm	42550.000	42.501	Forty-Two point Five Zero One	1808417.550	Eighteen Lakh Eight Thousand Four Hundred and Seventeen point Five Five
10	Division- 03: Pavement Work.	03/03/01	Aggregate Base Type-I	Cum	7510.260	7461.217	Seven Thousand Four Hundred and Sixty- One point Two One Seven	56035679.586	Five Crore Sixty Lakh Thirty-Five Thousand Six Hundred and Seventy- Nine point Five Eight Six
11	Division- 03: Pavement Work.	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	48188.800	107.495	One Hundred and Seven point Four Nine Five	5180055.056	Fifty-One Lakh Eighty Thousand AND Fifty- Five point Zero Five Six
12	Division- 03: Pavement Work.	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	39627.000	39.359	Thirty- Nine point Three Five Nine	1559679.093	Fifteen Lakh Fifty- Nine Thousand Six Hundred and Seventy- Nine point Zero Nine Three
13	Division- 03: Pavement Work.	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	3373.220	20612.724	Twenty Thousand Six Hundred and Twelve point Seven Two Four	69531252.851	Six Crore Ninety- Five Lakh Thirty-One Thousand Two Hundred and Fifty- Two point Eight Five One
14	Division- 03: Pavement Work.	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	1981.350	20859.915	Twenty Thousand Eight Hundred and Fifty- Nine point Nine One Five	41330792.585	Four Crore Thirteen Lakh Thirty Thousand Seven Hundred


Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জেএমএস  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



15	Division-03: Pavement Work.	03/13/01	Brick on End Edging	Meter	9874.000	120.753	One Hundred and Twenty point Seven Five Three	1192315.122	Lakh Ninety-Two Thousand Three Hundred and Fifteen point One Two Two
16	Division-6- Incidental.	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	1720.000	801.074	Eight Hundred and One point Zero Seven Four	1377847.280	Thirteen Lakh Seventy-Seven Thousand Eight Hundred and Forty-Seven point Two Eight
17	Division-6- Incidental.	06/10/01	Traffic Signs (Reflective sign faces are required)	Nos	50.000	6168.902	Six Thousand One Hundred and Sixty-Eight point Nine Zero Two	308445.100	Three Lakh Eight Thousand Four Hundred and Forty-Five point One
18	Division-6- Incidental.	06/10/02	Sign Post	Nos	50.000	3551.015	Three Thousand Five Hundred and Fifty-One point Zero One Five	177550.750	One Lakh Seventy-Seven Thousand Five Hundred and Fifty point Seven Five
19	Division-6- Incidental.	06/15/01	Concrete Guide Post (1.60m Long, 200mm dia)	Nos	500.000	1933.478	One Thousand Nine Hundred and Thirty-Three point Four Seven Eight	966739.000	Nine Lakh Sixty-Six Thousand Seven Hundred and Thirty-Nine
20	Division-6- Incidental.	Special Item-01 (Approved Rate of Jessore & Khulna Circle)	Manufacturing of Road directional board as size 1500mmx1800mm with 18-BWG. M.S. Sheet and posting reflecting sheet with best quality blue/Gum including letter writing and symbol making and fixed 75mm dia G.I. Pipe fitted all side of the board by necessary Nut bolt screw welding curing adjusting straightening properly the M.S. Sheet etc. complete as per direction & design & symbol in/c. cost of all materials and incidental charges in all respect as per direction of the E/c.	Sqm	13.500	22247.201	Twenty-Two Thousand Two Hundred and Forty-Seven point Two Zero One	300337.214	Three Lakh Three Hundred and Thirty-Seven point Two One Four
21	Division-6- Incidental.	Special Item-02 (Approved Rate of Jessore & Khulna Circle)	Installation charge of road sign and signal board at important places with supply 300gg long and 75gg dia G.I. Pipe fitted with sign board by necessary Nut Bolt, welding cutting adjusting strengthening properly in/c. carrying the same to work site and installation with necessary box cutting B.F.S. brick work C/C. (1 : 2 : 6) as per drawing including cost of all materials and incidental charges etc. complete as per direction of the E/c.	Nos	5.000	4325.845	Four Thousand Three Hundred and Twenty-Five point Eight Four Five	21629.225	Twenty-One Thousand Six Hundred and Twenty-Nine point Two Two Five
							<b>Grand Total:</b>	180704487.619	Eighteen Crore Seven Lakh Four Thousand Four Hundred and Eighty-Seven point Six One Nine

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	Rate Analysis of Tender ID-180309 (Khulna Zone).xls	1292.50

This Bill of Quantities is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 নির্মিত জেলায়  
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নন্দীগ্রাম জেলা বাসোপেন নগরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:38:47 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	180309	Invitation Reference No. :	e-GP/30/ACE Khu/2017-2018
Closing Date and Time :	26-Apr-2018 13:05	Opening Date and Time :	26-Apr-2018 13:05
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/30/ACE Khu/2017-2018	Periodic Maintenance Programme PMP-Major providing DBS-Wearing Course from Ch. 219115m to Ch. 224315m Khudir Bottola to Shambagat Total Working Length 5200.00m including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-FaridpurGoalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 National Highways under Bagerhat Road Division during the year 2017-2018.

## MOZAHAR ENTERPRISE (PVT.) LTD.

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মাহুম  
 নির্দিষ্ট প্রোগ্রামার  
 সফল পরিচালনা ও মূল্যায়ন বিভাগ  
 সফল পরিচালনা ও সফল মূল্যায়ন  
 ন্যাশনাল হাইওয়ে কর্তৃক

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:38:48 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	180309	Invitation Reference No. :	e-GP/30/ACE Khu/2017-2018
Closing Date and Time :	26-Apr-2018 13:05	Opening Date and Time :	26-Apr-2018 13:05
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/30/ACE Khu/2017-2018	Periodic Maintenance Programme PMP-Major providing DBS-Wearing Course from Ch. 219115m to Ch. 224315m Khudir Bottola to Shambagat Total Working Length 5200.00m including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-FaridpurGoalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 National Highways under Bagerhat Road Division during the year 2017-2018.

MOZAHAR ENTERPRISE (PVT.) LTD.

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:38:48 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 180309 **Invitation Reference No. :** e-GP/30/ACE Khu/2017-2018  
**Closing Date and Time :** 26-Apr-2018 13:05 **Opening Date and Time :** 26-Apr-2018 13:05  
**Procuring Entity :** Khulna Zone  
**Brief :** Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/30/ACE Khu/2017-2018	Periodic Maintenance Programme PMP-Major providing DBS-Wearing Course from Ch. 219115m to Ch. 224315m Khudir Bottola to Shambagat Total Working Length 5200.00m including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-FaridpurGoalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 National Highways under Bagerhat Road Division during the year 2017-2018.

MOZAHAR ENTERPRISE (PVT.) LTD.

## Bill of Quantities (Salvage items )

This form contains items  
1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

## Salvage materials

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Division-02: Earthwork.	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	1313	2212.000	Two Thousand Two Hundred and Twelve	2904356.000	Twenty-Nine Lakh Four Thousand Three Hundred and Fifty-Six	I AGREE
							<b>Grand Total:</b>	2904356	Twenty-Nine Lakh Four Thousand Three Hundred and Fifty-Six	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAS

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:39:07 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	180309	Invitation Reference No. :	e-GP/30/ACE Khu/2017-2018
Closing Date and Time :	26-Apr-2018 13:05	Opening Date and Time :	26-Apr-2018 13:05
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.		

[View Notice](#)[Save As PDF](#)[Print](#)

Tenderer/Consultant Name : MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	180704487.619
2	Unconditional Discount Form	0.000
	<b>Grand Total</b>	<b>180704487.619</b>


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিজ্ঞান  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নন্দীগ্রাম-৩৩১ বাহাদুরপুর সড়ক

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:38:51 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	180309	Invitation Reference No. :	e-GP/30/ACE Khu/2017-2018
Closing Date and Time :	26-Apr-2018 13:05	Opening Date and Time :	26-Apr-2018 13:05
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Aggregate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.		

[View Notice](#)[Save As PDF](#)[Print](#)

Form Name	MOZAHAR ENTERPRISE (PVT.) LTD. Amount in (BDT)
Bill of Quantities	180704487.619
Unconditional Discount Form	0.000
Grand Total	180704487.619

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Sunday, 13 May, 2018 12:38:51 BST

Last Login : Sunday, 13 May, 2018 09:52:25

 Welcome, MD. Nazrul Islam | [Logout](#)
[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	180309	Invitation Reference No. :	e-GP/30/ACE Khu/2017-2018
Closing Date and Time :	26-Apr-2018 13:05	Opening Date and Time :	26-Apr-2018 13:05
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/30/ACE Khu/2017-2018	Periodic Maintenance Programme PMP-Major providing DBS-Wearing Course from Ch. 219115m to Ch. 224315m Khudir Bottola to Shambagat Total Working Length 5200.00m including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-FaridpurGoalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 National Highways under Bagerhat Road Division during the year 2017-2018.

## MOZAHAR ENTERPRISE (PVT.) LTD.

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	100.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	5096208623.22

## Declaration


Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MEPL-Tender Capacity 26.10.17.xls	23.97	<a href="#">Download</a>
2	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	<a href="#">Download</a>
3	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	<a href="#">Download</a>

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (P





Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মৎস্যজীবী বিভাগ  
সরকারি পরিবহন ও মৎস্য মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:38:53 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	180309	Invitation Reference No. :	e-GP/30/ACE Khu/2017-2018
Closing Date and Time :	26-Apr-2018 13:05	Opening Date and Time :	26-Apr-2018 13:05
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/30/ACE Khu/2017-2018	Periodic Maintenance Programme PMP-Major providing DBS-Wearing Course from Ch. 219115m to Ch. 224315m Khudir Bottola to Shambagat Total Working Length 5200.00m including Strengthening by Agreegate Base Type-I & DBS-Base Course of Daulatdia-FaridpurGoalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 National Highways under Bagerhat Road Division during the year 2017-2018.

MOZAHAR ENTERPRISE (PVT.) LTD.

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Batch Plant	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Paver	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Dump Truck	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Pay Loader	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Excavator	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Bitumen Distributor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Steel Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Water Tanker	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Soil Compactor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Core Cutter	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Grader	New	Owned	Mozahar Enterprise (Pvt.) Ltd.

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Pay Loader.pdf	2746.67	
2	-	Soil Compactor (CASE).pdf	725.75	

স্বাক্ষরিত  
 মোহাম্মদ নাজরুল ইসলাম  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নথীভুক্তকৃত

3	-	Soil Compactor (Vibratory).pdf	552.68	<a href="#">Download</a>
4	-	China Dump Truck.zip	1889.58	<a href="#">Download</a>
5	-	Bull Dozer.PDF	1170.01	<a href="#">Download</a>
6	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	<a href="#">Download</a>
7	-	Asphalt Batching Plant-2.pdf	917.33	<a href="#">Download</a>
8	-	Asphalt Continuous Drum Mix Plant (60-90 TPH).PDF	2196.39	<a href="#">Download</a>
9	-	Grader LC Copy.pdf	1596.67	<a href="#">Download</a>
10	-	LC Drum Mix Plant (60-90 TPH).pdf	20.55	<a href="#">Download</a>
11	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	<a href="#">Download</a>
12	-	Dozer D5-18.jpg	621.80	<a href="#">Download</a>
13	-	Equipment List.pdf	434.00	<a href="#">Download</a>
14	-	Dump Truck-2.pdf	2206.52	<a href="#">Download</a>
15	-	Tyre Roller LC.pdf	1228.34	<a href="#">Download</a>
16	-	Soil Compactor.pdf	603.12	<a href="#">Download</a>
17	-	Asphalt Paver LC.pdf	1771.44	<a href="#">Download</a>
18	-	Excavator.pdf	1102.96	<a href="#">Download</a>
19	-	Asphalt Batching Plant LC.pdf	2470.42	<a href="#">Download</a>
20	-	Equipment For Bridge Work.pdf	775.17	<a href="#">Download</a>
21	-	Dump Truck.pdf	2477.63	<a href="#">Download</a>
22	-	Equipments .pdf	1588.60	<a href="#">Download</a>
23	-	Bitumen Distributor -2016.pdf	495.37	<a href="#">Download</a>
24	Work Plan (ITT 25.1(h))	ID-180309 Khulna Zone (Work Plan).xls	47.92	<a href="#">Download</a>

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:38:54 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	180309	Invitation Reference No. :	e-GP/30/ACE Khu/2017-2018
Closing Date and Time :	26-Apr-2018 13:05	Opening Date and Time :	26-Apr-2018 13:05
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP-Major) providing DBS-Wearing Course from Ch. 219+115m to Ch. 224+315m (Khudir Bottola to Shambagat) (Total Working Length = 5200.00m) including Strengthening by Aggregate Base Type-I & DBS-Base Course of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) National Highways under Bagerhat Road Division during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/30/ACE Khu/2017-2018	Periodic Maintenance Programme PMP-Major providing DBS-Wearing Course from Ch. 219115m to Ch. 224315m Khudir Bottola to Shambagat Total Working Length 5200.00m including Strengthening by Aggregate Base Type-I & DBS-Base Course of Daulatdia-FaridpurGoalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 National Highways under Bagerhat Road Division during the year 2017-2018.

MOZAHAR ENTERPRISE (PVT.) LTD.
 Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer


Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mozahar Enterprise (Pvt.) Ltd. Managing Director : Kazi Mozaharul Haque, Haji Hanif Complex (2nd Floor), 12-13, Khanjahan Ali Road, Khulna.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mozaharenterprisevltid@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	18 years

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Tender ID-33289, Package No: e-GP/02/ACE Khu/2015-2016	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kushtia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kushtia during the year 2015-2016	Prime Contractor	05.01.2016	17.11.2016	172301961.270	Additional Chief Engineer, RHD, Khulna Zone, Khulna.	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kushtia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kushtia during the year 2015-2016

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017	

Signed  
  
 কাজী মোহাম্মদ আল হাযীম  
 নির্মিত্ত প্রকল্পের  
 সচিব পরিচালক ও মহাপ্রকল্প পরিচালক  
 সচিব পরিচালক ও মহাপ্রকল্প পরিচালক  
 নথীভুক্তকৃত বাংলাদেশ সরকার

S. No.	Mapped Document Name	File Name	File Size(In Kb)
--------	----------------------	-----------	------------------

1	General Experience Certificates (ITT 15.1(a))	General Experience-2016-2017.pdf	841.58	<a href="#">Download</a>
2	General Experience Certificates (ITT 15.1(a))	General Experience-2015-2016.pdf	1154.20	<a href="#">Download</a>
3	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	<a href="#">Download</a>
4	General Experience Certificates (ITT 15.1(a))	General Experience-2013-2014.pdf	1471.20	<a href="#">Download</a>
5	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012..pdf	520.29	<a href="#">Download</a>
6	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	<a href="#">Download</a>
7	General Experience Certificates (ITT 15.1(a))	General Experience-2008-2009.pdf	867.50	<a href="#">Download</a>
8	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	<a href="#">Download</a>
9	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011..pdf	1767.36	<a href="#">Download</a>
10	General Experience Certificates (ITT 15.1(a))	General Experience-(2004-2005 to 2007-2008).pdf	1520.10	<a href="#">Download</a>
11	Specific Experience Certificates (ITT 15.1(b))	ID-83058 Jhenaidah Comp. Certificate.pdf	1272.47	<a href="#">Download</a>
12	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	<a href="#">Download</a>
13	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Completion Certificate.pdf	83.79	<a href="#">Download</a>
14	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 180309.pdf	354.17	<a href="#">Download</a>
15	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	<a href="#">Download</a>
16	TIN Certificate (ITT 25.1(g))	MEPL Tin Certificate 2017-2018.jpg	861.15	<a href="#">Download</a>
17	VAT Certificate (ITT 25.1(g))	VAT Certificate.pdf	862.11	<a href="#">Download</a>
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-3).pdf	1381.05	<a href="#">Download</a>
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to-2017-2018 (e-GP).xls	120.45	<a href="#">Download</a>
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-1).pdf	2512.42	<a href="#">Download</a>
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-2).pdf	2331.96	<a href="#">Download</a>
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	345.56	<a href="#">Download</a>
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	<a href="#">Download</a>
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	<a href="#">Download</a>
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	<a href="#">Download</a>
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	<a href="#">Download</a>
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	<a href="#">Download</a>
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	<a href="#">Download</a>
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	<a href="#">Download</a>
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	<a href="#">Download</a>
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	<a href="#">Download</a>
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	<a href="#">Download</a>
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	<a href="#">Download</a>
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	<a href="#">Download</a>
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 <p>স্বাক্ষরিত          স্বাক্ষরিত ও মর্যাদাপূর্ণ বিজ্ঞপ্তি          স্বাক্ষরিত ও মর্যাদাপূর্ণ বিজ্ঞপ্তি          স্বাক্ষরিত ও মর্যাদাপূর্ণ বিজ্ঞপ্তি</p>
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	

38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	<a href="#">Download</a>
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	<a href="#">Download</a>
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	<a href="#">Download</a>
41	-	Personnel Capability Part-2.pdf	1731.09	<a href="#">Download</a>
42	-	Pay Loader.pdf	2746.67	<a href="#">Download</a>
43	-	Soil Compactor (CASE).pdf	725.75	<a href="#">Download</a>
44	-	Soil Compactor (Vibratory).pdf	552.68	<a href="#">Download</a>
45	-	China Dump Truck.zip	1889.58	<a href="#">Download</a>
46	-	Bull Dozer.PDF	1170.01	<a href="#">Download</a>
47	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	<a href="#">Download</a>
48	-	Asphalt Batching Plant-2.pdf	917.33	<a href="#">Download</a>
49	-	Asphalt Continuous Drum Mix Plant (60-90 TPH).PDF	2196.39	<a href="#">Download</a>
50	-	Grader LC Copy.pdf	1596.67	<a href="#">Download</a>
51	-	LC Drum Mx Plant (60-90 TPH).pdf	20.55	<a href="#">Download</a>
52	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	<a href="#">Download</a>
53	-	Dozer D5-18.jpg	621.80	<a href="#">Download</a>
54	-	Equipment List.pdf	434.00	<a href="#">Download</a>
55	-	Dump Truck-2.pdf	2206.52	<a href="#">Download</a>
56	-	Tyre Roller LC.pdf	1228.34	<a href="#">Download</a>
57	-	Soil Compactor.pdf	603.12	<a href="#">Download</a>
58	-	Asphalt Paver LC.pdf	1771.44	<a href="#">Download</a>
59	-	Excavator.pdf	1102.96	<a href="#">Download</a>
60	-	Asphalt Batching Plant LC.pdf	2470.42	<a href="#">Download</a>
61	-	Equipment For Bridge Work.pdf	775.17	<a href="#">Download</a>
62	-	Dump Truck.pdf	2477.63	<a href="#">Download</a>
63	-	Equipments..pdf	1588.60	<a href="#">Download</a>
64	-	Bitumen Distributor -2016.pdf	495.37	<a href="#">Download</a>
65	Specific Experience Certificates (ITT 15.1(b))	ID-91208 Completion Certificate.PDF	2098.19	<a href="#">Download</a>
66	-	Rate Analysis of Tender ID-180309 (Khulna Zone).xls	1292.50	<a href="#">Download</a>

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAH  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিদপ্তর ও মন্ত্রণালয় বিভাগ  
সরকারি পরিদপ্তর ও মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার