

Last Login : Wednesday, 14 Feb, 2018 13:38:31

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147980 **Invitation Reference No. :** DZ(e-GP)-28/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-28/PMPRoad/2017-2018.

Lot No. and Description : 1 & Ramchandri-Gopaldi Bazar Road Z-2064 from Ch 0000 to Ch 1400 & Taltola-Bishnondi-Manikpur Road Z-2065 from Ch 0000 to Ch 1300 by Strengthening Dens Bituminous Surfacing Wearing Course including Rigid Pavement from 0150 to 0820 Ramchandri-Gopaldi under Narayangonj Road Division during the year 2017-2018. PMPRoad 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type		Approval Status of Official Estimates	
Approved	Revenue		Approved	
Criteria	M/S Quashem Construction	Masud Hi-Tech Engineering Ltd. - Classic Builders - JV	SEL-NDE-SB JV	
Tender Validity	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	No	Yes	Yes	
Joint Venture Agreement	No	Yes	Yes	
Subcontractor's Information given or not (If any)	Yes	Yes	Yes	
Tender Contents	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	
Eligibilty Declarations	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	
Litigation History	No	No	No	
Solvency	Yes	Yes	Yes	
Country of Origin	Yes	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নব্বু পল্লিমা ও মহাপ্রকৃতি বিভাগ
 নব্বু পল্লিমা ও মহাপ্রকৃতি
 নব্বু পল্লিমা ও মহাপ্রকৃতি

TEC Members			
TEC Members			
Name	ACE, Dhaka Zone	Md. Sharful Anam Khan	SE, Road Circle, Narayangonj.
Committee Role	Chairperson	Member	Member Secretary
Designation	Additional Chief Engineer	Executive Engineer	Superintending Engineer
PE Office	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka	Dhaka Zone
Signed Tender Evaluation Report 1 On	29 Jan 2018 22:44	30 Jan 2018 09:53	29 Jan 2018 22:52
Comments	Sign	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
আব্দুল মামুন
পতন পরিদপ্তর ও মহাপ্রকল্প বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 14 Feb, 2018 13:38:31

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147980 **Invitation Reference No. :** DZ(e-GP)-28/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-28/PMPRoad/2017-2018. & Ramchandri-Gopaldi Bazar Road Z-2064 from Ch 0000 to Ch 1400 & Taltola-Bishnondi-Manikpur Road Z-2065 from Ch 0000 to Ch 1300 by Strengthening Dens Bituminous Surfacing Wearing Course including Rigid Pavement from 0150 to 0820 Ramchandri-Gopaldi under Narayangonj Road Division during the year 2017-2018. PMPRoad 2017-2018.

Lot No. and Description : 1 & Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S Quashem Construction	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Masud Hi-Tech Engineering Ltd. - Classic Builders - JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
SEL-NDE-SB JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	Md. Sharful Anam Khan	SE, Road Circle, Na
Committee Role	Chairperson	Member	Member Secretary
Designation	Additional Chief Engineer	Executive Engineer	Superintending Eng
PE Office	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka	Dhaka Zone

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

Signed Tender Evaluation Report 2 On	29 Jan 2018 22:45	30 Jan 2018 09:54	29 Jan 2018 22:52
Comments	Sign	Sign	Sign


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 14 Feb, 2018 13:38:31

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147980 **Invitation Reference No. :** DZ(e-GP)-28/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-28/PMPRoad/2017-2018. & Ramchandri-Gopaldi Bazar Road Z-2064 from Ch 0000 to Ch 1400 & Taltola-Bishnondi-Manikpur Road Z-2065 from Ch 0000 to Ch 1300 by Strengthening Dens Bituminous Surfacing Wearing Course including Rigid Pavement from 0150 to 0820 Ramchandri-Gopaldi under Narayangonj Road Division during the year 2017-2018. PMPRoad 2017-2018.

Lot No. and Description : 1 & Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton	Total Points Awarded	Total Turnover of last five (5) years
L1	SEL-NDE-SB JV (Winner)	70686759.780	63618083.802	7068675.978	10.000	1000	13959422688.04
L2	Masud Hi-Tech Engineering Ltd. - Classic Builders - JV	70686759.780	63618083.802	7068675.978	10.000	1000	2024798547.67
L3	MS Quashem Construction	70686759.780	63618083.802	7068675.978	10.000	1000	1266871484.12

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
SEL-NDE-SB JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	Md. Sharful Anam Khan	SE, Road Circle, Na
------	-----------------	-----------------------	---------------------

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মরাদ্দক নিয়ন্ত্রণ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Committee Role	Chairperson	Member	Member Secretary
Designation	Additional Chief Engineer	Executive Engineer	Superintending Engineer
PE Office	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka	Dhaka Zone
Signed Tender Evaluation Report 3 On	30 Jan 2018 10:14	30 Jan 2018 10:35	30 Jan 2018 10:19
Comments	Sign	Sign	Sign

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 14 Feb, 2018 13:38:31

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147980 **Invitation Reference No. :** DZ(e-GP)-28/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-28/PMPRoad/2017-2018. & Ramchandri-Gopaldi Bazar Road Z-2064 from Ch 0000 to Ch 1400 & Taltola-Bishnondi-Manikpur Road Z-2065 from Ch 0000 to Ch 1300 by Strengthening Dens Bituminous Surfacing Wearing Course including Rigid Pavement from 0150 to 0820 Ramchandri-Gopaldi under Narayangonj Road Division during the year 2017-2018. PMPRoad 2017-2018.

Lot No. and Description : 1 & Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

SEL-NDE-SB JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	Md. Sharful Anam Khan	SE, Road Circle, Narayangonj.
Committee Role	Chairperson	Member	Member Secretary
Designation	Additional Chief Engineer	Executive Engineer	Superintending Engineer
PE Office	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka	Dhaka Zone
Signed Tender Evaluation Report 4 On	30 Jan 2018 10:47	30 Jan 2018 10:36	30 Jan 2018 10:51
Comments	Sign	Sign	Sign

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক
স্বাক্ষর পরিচালক ও মহাপরিচালক
স্বাক্ষর পরিচালক ও মহাপরিচালক

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 147980 **Invitation Reference No. :** DZ(e-GP)-28/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	M/S Quashem Construction	-	View Evaluation Status
2	Masud Hi-Tech Engineering Ltd. - Classic Builders - JV (JVCA- View Details)	-	View Evaluation Status
3	SEL-NDE-SB JV (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মর্যাদা বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	147980	Invitation Reference No. :	DZ(e-GP)-28/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:00	Opening Date and Time :	18-Jan-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).		
 View Notice			

Package No. :	DZe-GP-28/PMPRoad/2017-2018.		
Package Description :	Ramchandri-Gopaldi Bazar Road Z-2064 from Ch 0000 to Ch 1400 & Taltola-Bishnondi-Manikpur Road Z-2065 from Ch 0000 to Ch 1300 by Strengthening Dens Bituminous Surfacing Wearing Course including Rigid Pavement from 0150 to 0820 Ramchandri-Gopaldi under Narayangonj Road Division during the year 2017-2018. PMPRoad 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).		
TOR1	View		
TOR2	View		
Form Name		Action	
Division 2 ? Earthwork		Individual Report Comparative Report	
Division-01 General & Site Facilities		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Division 3 : Pavement Work		Canceled Form	
Division 5 ? Structures		Individual Report Comparative Report	
Division 6 : Incidental Work		Individual Report Comparative Report	
Division 3 : Pavement Work		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

AAM

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকল্প
 বাংলাদেশ সরকার



Last Login : Wednesday, 14 Feb, 2018 13:38:31

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	147980	Invitation Reference No. :	DZ(e-GP)-28/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:00	Opening Date and Time :	18-Jan-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender/Proposal Package No. and Description :	DZe-GP-28/PMPRoad/2017-2018. & Ramchandri-Gopaldi Bazar Road Z-2064 from Ch 0000 to Ch 1400 & Taltola-Bishnondi-Manikpur Road Z-2065 from Ch 0000 to Ch 1300 by Strengthening Dens Bituminous Surfacing Wearing Course including Rigid Pavement from 0150 to 0820 Ramchandri-Gopaldi under Narayangonj Road Division during the year 2017-2018. PMPRoad 2017-2018.		
Lot No. and Description :	1 & Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Md. Abdus Sabur Designation: Additional Chief Engineer Role: PE Office Name: Dhaka Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Financial Express	01-Jan-2018		
Daily Janakantha	01-Jan-2018		
Daily Bhorer Kagoj	01-Jan-2018		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
20-Dec-2017 21:50	18-Jan-2018 12:00

Opening Date and Time	
Original Date and Time	
18-Jan-2018 12:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
3	3	0	0

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TOC Members		
Committee Members	ACE, Dhaka Zone	SE, Road Circle, Narayangonj.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	18 Jan 2018 15:30	18 Jan 2018 13:23
Comments	Sign	Sign


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার




Last Login : Wednesday, 14 Feb, 2018 13:38:31

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	147980	Invitation Reference No. :	DZ(e-GP)-28/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:00	Opening Date and Time :	18-Jan-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).		
<div> View Notice</div>			

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender Package No. and Description :	DZe-GP-28/PMPRoad/2017-2018. & Ramchandri-Gopaldi Bazar Road Z-2064 from Ch 0000 to Ch 1400 & Taltola-Bishnondi-Manikpur Road Z-2065 from Ch 0000 to Ch 1300 by Strengthening Dens Bituminous Surfacing Wearing Course including Rigid Pavement from 0150 to 0820 Ramchandri-Gopaldi under Narayangonj Road Division during the year 2017-2018. PMPRoad 2017-2018.		
Lot No. and Description :	1 & Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
20-Dec-2017 21:50	18-Jan-2018 12:00	18-Jan-2018 12:00	18-May-2018	15-Jun-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	3	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S Quashem Construction	18-Jan-2018 08:54	Pay Order	1800000.00	Bank: Shahjalal Islami Bank Limited Branch: Chawkbazar (SJIBL) 17-Jan-2018 15:59	15-Jun-2018	18-May-2018
2	Masud Hi-Tech Engineering Ltd. - Classic Builders - JV (JVCA - View Details)	18-Jan-2018 00:01	Pay Order	1800000.00	Bank: Pubali Bank Ltd. Branch: SHANTINAGAR 17-Jan-2018 16:51	15-Jun-2018	18-May-2018
3	SEL-NDE-SB JV (JVCA - View Details)	17-Jan-2018 23:22	Bank Guarantee	1800000.00	Bank: Bank Asia Limited Branch: BAL_Tejgaon Link Road Branch 17-Jan-2018 12:38	15-Jun-2018	18-May-2018

Official Cost Estimate (In BDT)	
70686759.780	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	SEL-NDE-SB JV	63618083.802	0.000	0.000	
1	Masud Hi-Tech Engineering Ltd. - Classic Builders - JV	63618083.802	0.000	0.000	
1	M/S Quashem Construction	63618083.802	0.000	0.000	

Signed

 কাজী আব্দুল আল-মামুন
 মহাপরিচালক
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Opening Report Footer

TOC Members

Committee Members	ACE, Dhaka Zone	SE, Road Circle, Narayangonj.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	18 Jan 2018 15:35	18 Jan 2018 13:45
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147980 **Invitation Reference No. :** DZ(e-GP)-28/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-28/PMPRoad/2017-2018.	Ramchandri-Gopaldi Bazar Road Z-2064 from Ch 0000 to Ch 1400 & Taltola-Bishnondi-Manikpur Road Z-2065 from Ch 0000 to Ch 1300 by Strengthening Dens Bituminous Surfacing Wearing Course including Rigid Pavement from 0150 to 0820 Ramchandri-Gopaldi under Narayangonj Road Division during the year 2017-2018. PMPRoad 2017-2018.

M/S Quashem Construction

Division 2 ? Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 ? Earthwork	02/06/02	Embankment Fill from Borrow pit in contractor's arranged land	Cum	11950.780	278.101	Two Hundred and Seventy-Eight point One Zero One	3323523.869	Thirty-Three Lakh Twenty-Three Thousand Five Hundred and Twenty-Three point Eight Six Nine
							Grand Total:	3323523.869	Thirty-Three Lakh Twenty-Three Thousand Five Hundred and Twenty-Three point Eight Six Nine

This Division 2 ? Earthwork is Electronically Signed by Mr. Mohammed Quashem on behalf of M/S Quashem Construction

 Masud Hi-Tech Engineering Ltd. - Classic Builders - JV
 (JVCA - View Details)

Division 2 ? Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 ? Earthwork	02/06/02	Embankment Fill from Borrow pit in contractor's arranged land	Cum	11950.780	232.475	Two Hundred and Thirty-Two point Four Seven Five	2778257.581	Twenty-Seven Lakh Seventy-Eight Thousand Two Hundred and Fifty-Seven point Five Eight One
							Grand Total:	2778257.581	Twenty-Seven Lakh Seventy-Eight Thousand Two Hundred and Fifty-Seven point Five Eight One

This Division 2 ? Earthwork is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - Classic Builders - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	Analysis of Tender ID No.147980.pdf	98.97

SEL-NDE-SB JV

(JVCA - View Details)


Division 2 ? Earthwork

Signed

কাজী আব্দুল আল-মামুন
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 ? Earthwork	02/06/02	Embankment Fill from Borrow pit in contractor's arranged land	Cum	11950.780	246.107	Two Hundred and Forty-Six point One Zero Seven	2941170.613	Twenty-Nine Lakh Forty-One Thousand One Hundred and Seventy point Six One Three
							Grand Total:	2941170.613	Twenty-Nine Lakh Forty-One Thousand One Hundred and Seventy point Six One Three

This Division 2 ? Earthwork is Electronically Signed by Mr. Gopal Sarkar on behalf of SEL-NDE-SB JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of Rate Gopaldi.xls	292.87	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAS
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
পরিচালক মহাপ্রকৃত বিভাগ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147980 **Invitation Reference No. :** DZ(e-GP)-28/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-28/PMPRoad/2017-2018.	Ramchandri-Gopaldi Bazar Road Z-2064 from Ch 0000 to Ch 1400 & Taltola-Bishnondi-Manikpur Road Z-2065 from Ch 0000 to Ch 1300 by Strengthening Dens Bituminous Surfacing Wearing Course including Rigid Pavement from 0150 to 0820 Ramchandri-Gopaldi under Narayangonj Road Division during the year 2017-2018. PMPRoad 2017-2018.

M/S Quashem Construction

Division-01 General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division-01 General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1	7964.031	Seven Thousand Nine Hundred and Sixty-Four point Zero Three One	7964.031	Seven Thousand Nine Hundred and Sixty-Four point Zero Three One
2	Division-01 General & Site Facilities	01/02/05	Provision, Maintenance and Removal of Survey Equipment	Month	4	807.301	Eight Hundred and Seven point Three Zero One	3229.204	Three Thousand Two Hundred and Twenty-Nine point Two Zero Four
3	Division-01 General & Site Facilities	01/02/07	Progress of Photograph	Month	4	900.001	Nine Hundred point Zero Zero One	3600.004	Three Thousand Six Hundred point Zero Zero Four
4	Division-01 General & Site Facilities	01/03/01	Provide and Remove Site Laboratory and Equipment	LS	1	298658.701	Two Lakh Ninety-Eight Thousand Six Hundred and Fifty-Eight point Seven Zero One	298658.701	Two Lakh Ninety-Eight Thousand Six Hundred and Fifty-Eight point Seven Zero One
5	Division-01 General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	4	6929.101	Six Thousand Nine Hundred and Twenty-Nine point One Zero One	27716.404	Twenty-Seven Thousand Seven Hundred and Sixteen point Four Zero Four
Grand Total:								341168.344	Three Lakh Forty-One Thousand One Hundred and Sixty-Eight point Three Four Four

This Division-01 General & Site Facilities is Electronically Signed by Mr. Mohammed Quashem on behalf of M/S Quashem Construction

 Masud Hi-Tech Engineering Ltd. - Classic Builders - JV
 (JVCA - View Details)

Division-01 General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words
1	Division-01 General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1	6145.294	Six Thousand One Hundred and Forty-Five point Two Nine Four	6145.294	Six Thousand One Hundred and Forty-Five point Two Nine Four
	Division-01		Provision, Maintenance and Removal of Sign Boards				Eight Hundred and Ninety		Three Thousand

Signed

আব্দুল আল-মামুন

স্বাক্ষরিত এবং সত্যায়িত

স্বাক্ষরিত এবং সত্যায়িত


স্বাক্ষরিত এবং সত্যায়িত

2	General & Site Facilities	01/02/05	Maintenance and Removal of Survey Equipment	Month	4	897.206	Eight hundred and ninety-Seven point Two Zero Six	3588.824	Hundred and Eighty-Eight point Eight Two Four
3	Division-01 General & Site Facilities	01/02/07	Progress of Photograph	Month	4	969.401	Nine Hundred and Sixty-Nine point Four Zero One	3877.604	Three Thousand Eight Hundred and Seventy-Seven point Six Zero Four
4	Division-01 General & Site Facilities	01/03/01	Provide and Remove Site Laboratory and Equipment	LS	1	245824.707	Two Lakh Forty-Five Thousand Eight Hundred and Twenty-Four point Seven Zero Seven	245824.707	Two Lakh Forty-Five Thousand Eight Hundred and Twenty-Four point Seven Zero Seven
5	Division-01 General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	4	7698.768	Seven Thousand Six Hundred and Ninety-Eight point Seven Six Eight	30795.072	Thirty Thousand Seven Hundred and Ninety-Five point Zero Seven Two
							Grand Total:	290231.501	Two Lakh Ninety Thousand Two Hundred and Thirty-One point Five Zero One

This Division-01 General & Site Facilities is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - Classic Builders - JV

SEL-NDE-SB JV (JVCA - View Details)									
Division-01 General & Site Facilities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division-01 General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1	11061.447	Eleven Thousand AND Sixty-One point Four Four Seven	11061.447	Eleven Thousand AND Sixty-One point Four Four Seven
2	Division-01 General & Site Facilities	01/02/05	Provision, Maintenance and Removal of Survey Equipment	Month	4	965.363	Nine Hundred and Sixty-Five point Three Six Three	3861.452	Three Thousand Eight Hundred and Sixty-One point Four Five Two
3	Division-01 General & Site Facilities	01/02/07	Progress of Photograph	Month	4	1000.447	One Thousand point Four Four Seven	4001.788	Four Thousand AND One point Seven Eight Eight
4	Division-01 General & Site Facilities	01/03/01	Provide and Remove Site Laboratory and Equipment	LS	1	194433.134	One Lakh Ninety-Four Thousand Four Hundred and Thirty-Three point One Three Four	194433.134	One Lakh Ninety-Four Thousand Four Hundred and Thirty-Three point One Three Four
5	Division-01 General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	4	7698.768	Seven Thousand Six Hundred and Ninety-Eight point Seven Six Eight	30795.072	Thirty Thousand Seven Hundred and Ninety-Five point Zero Seven Two
							Grand Total:	244152.893	Two Lakh Forty-Four Thousand One Hundred and Fifty-Two point Eight Nine Three

This Division-01 General & Site Facilities is Electronically Signed by Mr. Gopal Sarkar on behalf of SEL-NDE-SB JV

Signed

 কাজী আব্দুল আল-মাসুদ
 মোসাম্মার
 পল্লব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 পল্লব পরিদপ্তর ও পল্লব মহাপ্রকৃতি
 পল্লব পরিদপ্তর ও পল্লব মহাপ্রকৃতি

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147980 **Invitation Reference No. :** DZ(e-GP)-28/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-28/PMPRoad/2017-2018.	Ramchandri-Gopaldi Bazar Road Z-2064 from Ch 0000 to Ch 1400 & Taltola-Bishnondi-Manikpur Road Z-2065 from Ch 0000 to Ch 1300 by Strengthening Dens Bituminous Surfacing Wearing Course including Rigid Pavement from 0150 to 0820 Ramchandri-Gopaldi under Narayangonj Road Division during the year 2017-2018. PMPRoad 2017-2018.

M/S Quashem Construction

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mohammed Quashem on behalf of M/S Quashem Construction

 Masud Hi-Tech Engineering Ltd. - Classic Builders - JV
 (JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - Classic Builders - JV

 SEL-NDE-SB JV
 (JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Gopal Sarkar on behalf of SEL-NDE-SB JV

Signed
 AAS
 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রকৌশলী
 সড়ক পরিবহন ও মর্যাদা বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147980 **Invitation Reference No. :** DZ(e-GP)-28/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-28/PMPRoad/2017-2018.	Ramchandri-Gopaldi Bazar Road Z-2064 from Ch 0000 to Ch 1400 & Taltola-Bishnondi-Manikpur Road Z-2065 from Ch 0000 to Ch 1300 by Strengthening Dens Bituminous Surfacing Wearing Course including Rigid Pavement from 0150 to 0820 Ramchandri-Gopaldi under Narayangonj Road Division during the year 2017-2018. PMPRoad 2017-2018.

M/S Quashem Construction

Division 5 ? Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5 ? Structures	05/02/02	High yield reinforcement Bar	Tonne	57.420	85712.401	Eighty-Five Thousand Seven Hundred and Twelve point Four Zero One	4921606.065	Forty-Nine Lakh Twenty-One Thousand Six Hundred and Six point Zero Six Five
2	Division 5 ? Structures	05/05/01	New and extended brick work	Cum	167.500	6667.201	Six Thousand Six Hundred and Sixty-Seven point Two Zero One	1116756.168	Eleven Lakh Sixteen Thousand Seven Hundred and Fifty-Six point One Six Eight
						Grand Total:		6038362.233	Sixty Lakh Thirty-Eight Thousand Three Hundred and Sixty-Two point Two Three Three

This Division 5 ? Structures is Electronically Signed by Mr. Mhammed Quashem on behalf of M/S Quashem Construction

 Masud Hi-Tech Engineering Ltd. - Classic Builders - JV
 (JVCA - View Details)

Division 5 ? Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5 ? Structures	05/02/02	High yield reinforcement Bar	Tonne	57.420	89994.711	Eighty-Nine Thousand Nine Hundred and Ninety-Four point Seven One One	5167496.306	Fifty-One Lakh Sixty-Seven Thousand Four Hundred and Ninety-Six point Three Zero Six
2	Division 5 ? Structures	05/05/01	New and extended brick work	Cum	167.500	9096.751	Nine Thousand AND Ninety-Six point Seven Five One	1523705.793	Fifteen Lakh Twenty-Three Thousand Seven Hundred and Five point Seven Nine Three
						Grand Total:		6691202.099	Sixty-Six Lakh Ninety-One Thousand Two Hundred and Two point Zero Nine Nine

This Division 5 ? Structures is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - Classic Builders - JV

 SEL-NDE-SB JV
 (JVCA - View Details)

Division 5 ? Structures

Bill of Quantities

Item	Unit Price	Unit Price	Total Price	Total
------	------------	------------	-------------	-------

Signed

কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	In figures (BDT)	Unit Price	In Figures (BDT)	Total Price
							In Words (BDT)		In Words (BDT)
1	Division 5 ? Structures	05/02/02	High yield reinforcement Bar	Tonne	57.420	74192.193	Seventy-Four Thousand One Hundred and Ninety-Two point One Nine Three	4260115.722	Forty-Two Lakh Sixty Thousand One Hundred and Fifteen point Seven Two Two
2	Division 5 ? Structures	05/05/01	New and extended brick work	Cum	167.500	7173.386	Seven Thousand One Hundred and Seventy-Three point Three Eight Six	1201542.155	Twelve Lakh One Thousand Five Hundred and Forty-Two point One Five Five
							Grand Total:	5461657.877	Fifty-Four Lakh Sixty-One Thousand Six Hundred and Fifty-Seven point Eight Seven Seven

This Division 5 ? Structures is Electronically Signed by Mr. Gopal Sarkar on behalf of SEL-NDE-SB JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAS
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও মোহাম্মাদ
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	147980	Invitation Reference No. :	DZ(e-GP)-28/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:00	Opening Date and Time :	18-Jan-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).		
<div> View Notice</div>			

Package No	Package Description
DZe-GP-28/PMPRoad/2017-2018.	Ramchandri-Gopaldi Bazar Road Z-2064 from Ch 0000 to Ch 1400 & Taltola-Bishnondi-Manikpur Road Z-2065 from Ch 0000 to Ch 1300 by Strengthening Dens Bituminous Surfacing Wearing Course including Rigid Pavement from 0150 to 0820 Ramchandri-Gopaldi under Narayangonj Road Division during the year 2017-2018. PMPRoad 2017-2018.

M/S Quashem Construction

Division 6 : Incidental Work

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental Work	06/10/01	Traffic sign	Nos	12.000	6210.901	Six Thousand Two Hundred and Ten point Nine Zero One	74530.812	Seventy-Four Thousand Five Hundred and Thirty point Eight One Two
2	Division 6 : Incidental Work	06/10/02	Sign post	Nos	12.000	2765.701	Two Thousand Seven Hundred and Sixty-Five point Seven Zero One	33188.412	Thirty-Three Thousand One Hundred and Eighty-Eight point Four One Two
3	Division 6 : Incidental Work	06/15/01	Concrete Guide Post	Nos	32.000	1861.201	One Thousand Eight Hundred and Sixty-One point Two Zero One	59558.432	Fifty-Nine Thousand Five Hundred and Fifty-Eight point Four Three Two
4	Division 6 : Incidental Work	06/16/01	Concrete Kilometer Post (As per Drqwing)	Nos	8.000	7790.401	Seven Thousand Seven Hundred and Ninety point Four Zero One	62323.208	Sixty-Two Thousand Three Hundred and Twenty-Three point Two Zero Eight
5	Division 6 : Incidental Work	06/17/01a	RCC Palisiding (4m post, 200mm x 200mm)	Lin Meter	300.000	9033.301	Nine Thousand AND Thirty-Three point Three Zero One	2709990.300	Twenty-Seven Lakh Nine Thousand Nine Hundred and Ninety point Three
6	Division 6 : Incidental Work	06/03/03	Concrete Side Ditch / U Drain	Lin Meter	36.000	3150.001	Three Thousand One Hundred and Fifty point Zero Zero One	113400.036	One Lakh Thirteen Thousand Four Hundred point Zero Three Six
Grand Total:								3052991.200	Thirty Lakh Fifty-Two Thousand Nine Hundred and Ninety-One point Two

This Division 6 : Incidental Work is Electronically Signed by Mr. Mohammed Quashem on behalf of M/S Quashem Construction

Masud Hi-Tech Engineering Ltd. - Classic Builders - JV
(JVCA - View Details)

Division 6 : Incidental Work

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental Work	06/10/01	Traffic sign	Nos	12.000	6587.545	Six Thousand Five Hundred and Eighty-Seven point Five Four Five	79050.540	Seventy-AND Fift

Signed

আব্দুল আল-মামুন

পরিচালক ও মহাপ্রকল্প পরিচালক

পল্লী জলসেচ ও সেচ মন্ত্রণালয়

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2	Division 6 : Incidental Work	06/10/02	Sign post	Nos	12.000	2860.426	Two Thousand Eight Hundred and Sixty point Four Two Six	34325.112	Thirty-Four Thousand Three Hundred and Twenty-Five point One One Two
3	Division 6 : Incidental Work	06/15/01	Concrete Guide Post	Nos	32.000	2030.295	Two Thousand AND Thirty point Two Nine Five	64969.440	Sixty-Four Thousand Nine Hundred and Sixty-Nine point Four Four
4	Division 6 : Incidental Work	06/16/01	Concrete Kilometer Post (As per Drqwing)	Nos	8.000	8617.292	Eight Thousand Six Hundred and Seventeen point Two Nine Two	68938.336	Sixty-Eight Thousand Nine Hundred and Thirty-Eight point Three Three Six
5	Division 6 : Incidental Work	06/17/01a	RCC Palisiding (4m post, 200mm x 200mm)	Lin Meter	300.000	2893.736	Two Thousand Eight Hundred and Ninety-Three point Seven Three Six	868120.800	Eight Lakh Sixty-Eight Thousand One Hundred and Twenty point Eight
6	Division 6 : Incidental Work	06/03/03	Concrete Side Ditch / U Drain	Lin Meter	36.000	4363.127	Four Thousand Three Hundred and Sixty-Three point One Two Seven	157072.572	One Lakh Fifty-Seven Thousand AND Seventy- Two point Five Seven Two
							Grand Total:	1272476.800	Twelve Lakh Seventy-Two Thousand Four Hundred and Seventy-Six point Eight

This Division 6 : Incidental Work is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - Classic Builders - JV

SEL-NDE-SB JV (JVCA - View Details)									
Division 6 : Incidental Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental Work	06/10/01	Traffic sign	Nos	12.000	4600.825	Four Thousand Six Hundred point Eight Two Five	55209.900	Fifty-Five Thousand Two Hundred and Nine point Nine
2	Division 6 : Incidental Work	06/10/02	Sign post	Nos	12.000	1843.575	One Thousand Eight Hundred and Forty-Three point Five Seven Five	22122.900	Twenty-Two Thousand One Hundred and Twenty- Two point Nine
3	Division 6 : Incidental Work	06/15/01	Concrete Guide Post	Nos	32.000	1670.402	One Thousand Six Hundred and Seventy point Four Zero Two	53452.864	Fifty-Three Thousand Four Hundred and Fifty-Two point Eight Six Four
4	Division 6 : Incidental Work	06/16/01	Concrete Kilometer Post (As per Drqwing)	Nos	8.000	7783.771	Seven Thousand Seven Hundred and Eighty-Three point Seven Seven One	62270.168	Sixty-Two Thousand Two Hundred and Seventy point One Six Eight
5	Division 6 : Incidental Work	06/17/01a	RCC Palisiding (4m post, 200mm x 200mm)	Lin Meter	300.000	7787.487	Seven Thousand Seven Hundred and Eighty-Seven point Four Eight Seven	2336246.100	Twenty-Three Lakh Thirty- Six Thousand Two Hundred and Forty-Six point One
6	Division 6 : Incidental Work	06/03/03	Concrete Side Ditch / U Drain	Lin Meter	36.000	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	221228.964	Two Lakh Twenty-One Thousand Two Hundred and Twenty-Eight point Nine Six Four
							Grand Total:	2750530.896	Twenty-Seven Lakh Fifty Thousand Five Hundred and Thirty point Eight Nine Six

This Division 6 : Incidental Work is Electronically Signed by Mr. Gopal Sarkar on behalf of SEL-NDE-SB JV

Signed
AAS
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পবিত্র পবিত্র ও মহাপ্রভু বিভাগ
পবিত্র পবিত্র ও পবিত্র মহাপ্রভু
পবিত্র পবিত্র ও পবিত্র মহাপ্রভু


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147980 **Invitation Reference No. :** DZ(e-GP)-28/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-28/PMPRoad/2017-2018.	Ramchandri-Gopaldi Bazar Road Z-2064 from Ch 0000 to Ch 1400 & Taltola-Bishnondi-Manikpur Road Z-2065 from Ch 0000 to Ch 1300 by Strengthening Dens Bituminous Surfacing Wearing Course including Rigid Pavement from 0150 to 0820 Ramchandri-Gopaldi under Narayangonj Road Division during the year 2017-2018. PMPRoad 2017-2018.

M/S Quashem Construction

Division 3 : Pavement Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement Work	03/01/01	Scarify Mix and Re-compact Existing Pavement and or shoulder.	Sqm	14646.500	43.201	Forty-Three point Two Zero One	632743.447	Six Lakh Thirty-Two Thousand Seven Hundred and Forty-Three point Four Four Seven
2	Division 3 : Pavement Work	03/02/01	Sub-Base	Cum	1464.650	3924.901	Three Thousand Nine Hundred and Twenty-Four point Nine Zero One	5748606.250	Fifty-Seven Lakh Forty-Eight Thousand Six Hundred and Six point Two Five
3	Division 3 : Pavement Work	03/03/01	Aggregate Base Type I	Cum	2192.300	5909.401	Five Thousand Nine Hundred and Nine point Four Zero One	12955179.812	One Crore Twenty-Nine Lakh Fifty-Five Thousand One Hundred and Seventy-Nine point Eight One Two
4	Division 3 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant placed)	Sqm	10961.500	110.701	One Hundred and Ten point Seven Zero One	1213449.012	Twelve Lakh Thirteen Thousand Four Hundred and Forty-Nine point Zero One Two
5	Division 3 : Pavement Work	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	548.080	18129.826	Eighteen Thousand One Hundred and Twenty-Nine point Eight Two Six	9936595.034	Ninety-Nine Lakh Thirty-Six Thousand Five Hundred and Ninety-Five point Zero Three Four
6	Division 3 : Pavement Work	03/13/01	Brick on Edging	Lin. Meter	3986.000	92.701	Ninety-Two point Seven Zero One	369506.186	Three Lakh Sixty-Nine Thousand Five Hundred and Six point One Eight Six
7	Division 3 : Pavement Work	03/14/02b	Drylean Concrete class-20 (Batching plant without concrete paver)	Cum	368.500	13050.001	Thirteen Thousand AND Fifty point Zero Zero One	4808925.369	Forty-Eight Lakh Eight Thousand Nine Hundred and Twenty-Five point Three Six Nine
8	Division 3 : Pavement Work	03/15/03b	Cement Concrete Pavement (concrete class-35) (Batching Plant without concrete paver))	Cum	921.250	16496.101	Sixteen Thousand Four Hundred and Ninety-Six point One Zero One	15197033.046	One Crore Fifty-One L
Grand Total:								50862038.156	

Signed

AAH

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র ও মর্যাদাপূর্ণ বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
পল্লভাঙ্গা জেলা কার্যালয়

One Five Six

This Division 3 : Pavement Work is Electronically Signed by Mr. Mohammed Quashem on behalf of MS Quashem Construction

Masud Hi-Tech Engineering Ltd. - Classic Builders - JV
(JVCA - View Details)

Division 3 : Pavement Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement Work	03/01/01	Scarify Mix and Re-compact Existing Pavement and or shoulder.	Sqm	14646.500	40.812	Forty point Eight One Two	597752.958	Five Lakh Ninety-Seven Thousand Seven Hundred and Fifty-Two point Nine Five Eight
2	Division 3 : Pavement Work	03/02/01	Sub-Base	Cum	1464.650	4227.123	Four Thousand Two Hundred and Twenty-Seven point One Two Three	6191255.702	Sixty-One Lakh Ninety-One Thousand Two Hundred and Fifty-Five point Seven Zero Two
3	Division 3 : Pavement Work	03/03/01	Aggregate Base Type I	Cum	2192.300	6767.312	Six Thousand Seven Hundred and Sixty-Seven point Three One Two	14835978.098	One Crore Forty-Eight Lakh Thirty-Five Thousand Nine Hundred and Seventy-Eight point Zero Nine Eight
4	Division 3 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant placed)	Sqm	10961.500	98.751	Ninety-Eight point Seven Five One	1082459.087	Ten Lakh Eighty-Two Thousand Four Hundred and Fifty-Nine point Zero Eight Seven
5	Division 3 : Pavement Work	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	548.080	16600.197	Sixteen Thousand Six Hundred point One Nine Seven	9098235.972	Ninety Lakh Ninety-Eight Thousand Two Hundred and Thirty-Five point Nine Seven Two
6	Division 3 : Pavement Work	03/13/01	Brick on Edging	Lin. Meter	3986.000	125.648	One Hundred and Twenty-Five point Six Four Eight	500832.928	Five Lakh Eight Hundred and Thirty-Two point Nine Two Eight
7	Division 3 : Pavement Work	03/14/02b	Drylean Concrete class-20 (Batching plant without concrete paver)	Cum	368.500	13647.366	Thirteen Thousand Six Hundred and Forty-Seven point Three Six Six	5029054.371	Fifty Lakh Twenty-Nine Thousand AND Fifty-Four point Three Seven One
8	Division 3 : Pavement Work	03/15/03b	Cement Concrete Pavement (concrete class-35) (Batching Plant without concrete paver))	Cum	921.250	16553.972	Sixteen Thousand Five Hundred and Fifty-Three point Nine Seven Two	15250346.705	One Crore Fifty-Two Lakh Fifty Thousand Three Hundred and Forty-Six point Seven Zero Five
							Grand Total:	52585915.821	Five Crore Twenty-Five Lakh Eighty-Five Thousand Nine Hundred and Fifteen point Eight Two One

This Division 3 : Pavement Work is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - Classic Builders - JV

SEL-NDE-SB JV
(JVCA - View Details)

Division 3 : Pavement Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement Work	03/01/01	Scarify Mix and Re-compact Existing Pavement and or shoulder.	Sqm	14646.500	44.696	Forty-Four point Six Nine Six	654639.964	S T H N F
2	Division 3 : Pavement Work	03/02/01	Sub-Base	Cum	1464.650	3074.000	Three Thousand Nine Hundred and	5024080.924	F I T M

Signed
AAM
কাজী আব্দুল আল-মাসুদ
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

2	Pavement Work	03/02/01	Sub-Base	Cum	1404.030	3974.390	Seventy-Four point Nine Nine Eight	3021900.021	THOUSAND NINE Hundred and Eighty point Eight Two One
3	Division 3 : Pavement Work	03/03/01	Aggregate Base Type I	Cum	2192.300	5908.078	Five Thousand Nine Hundred and Eight point Zero Seven Eight	12952279.399	One Crore Twenty-Nine Lakh Fifty-Two Thousand Two Hundred and Seventy-Nine point Three Nine Nine
4	Division 3 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant placed)	Sqm	10961.500	105.627	One Hundred and Five point Six Two Seven	1157830.361	Eleven Lakh Fifty-Seven Thousand Eight Hundred and Thirty point Three Six One
5	Division 3 : Pavement Work	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	548.080	19326.612	Nineteen Thousand Three Hundred and Twenty-Six point Six One Two	10592529.505	One Crore Five Lakh Ninety-Two Thousand Five Hundred and Twenty-Nine point Five Zero Five
6	Division 3 : Pavement Work	03/13/01	Brick on Edging	Lin. Meter	3986.000	102.749	One Hundred and Two point Seven Four Nine	409557.514	Four Lakh Nine Thousand Five Hundred and Fifty-Seven point Five One Four
7	Division 3 : Pavement Work	03/14/02b	Drylean Concrete class-20 (Batching plant without concrete paver)	Cum	368.500	12153.165	Twelve Thousand One Hundred and Fifty-Three point One Six Five	4478441.303	Forty-Four Lakh Seventy-Eight Thousand Four Hundred and Forty-One point Three Zero Three
8	Division 3 : Pavement Work	03/15/03b	Cement Concrete Pavement (concrete class-35) (Batching Plant without concrete paver))	Cum	921.250	17534.125	Seventeen Thousand Five Hundred and Thirty-Four point One Two Five	16153312.656	One Crore Sixty-One Lakh Fifty-Three Thousand Three Hundred and Twelve point Six Five Six
							Grand Total:	52220571.523	Five Crore Twenty-Two Lakh Twenty Thousand Five Hundred and Seventy-One point Five Two Three

This Division 3 : Pavement Work is Electronically Signed by Mr. Gopal Sarkar on behalf of SEL-NDE-SB JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও যন্ত্রাঙ্ক বিভাগ
 নতুন পরিচালন ও নতুন যন্ত্রাঙ্ক
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	147980	Invitation Reference No. :	DZ(e-GP)-28/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:00	Opening Date and Time :	18-Jan-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayanganj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : M/S Quashem Construction

S. No.	Form Name	Amount (in BDT)
1	Division 2 ? Earthwork	3323523.869
2	Division-01 General & Site Facilities	341168.344
3	Unconditional Discount Form	0.000
4	Division 5 ? Structures	6038362.233
5	Division 6 : Incidental Work	3052991.200
6	Division 3 : Pavement Work	50862038.156
	Grand Total	63618083.802

Tenderer/Consultant Name : Masud Hi-Tech Engineering Ltd. - Classic Builders - JV

S. No.	Form Name	Amount (in BDT)
1	Division 2 ? Earthwork	2778257.581
2	Division-01 General & Site Facilities	290231.501
3	Unconditional Discount Form	0.000
4	Division 5 ? Structures	6691202.099
5	Division 6 : Incidental Work	1272476.800
6	Division 3 : Pavement Work	52585915.821
	Grand Total	63618083.802

Tenderer/Consultant Name : SEL-NDE-SB JV


S. No.	Form Name	Amount (in BDT)
1	Division 2 ? Earthwork	2941170.613
2	Division-01 General & Site Facilities	244152.893
3	Unconditional Discount Form	0.000
4	Division 5 ? Structures	5461657.877
5	Division 6 : Incidental Work	2750530.896
6	Division 3 : Pavement Work	52220571.523
	Grand Total	63618083.802

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	147980	Invitation Reference No. :	DZ(e-GP)-28/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:00	Opening Date and Time :	18-Jan-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).		

[View Notice](#)
[Save As PDF](#) | [Print](#)


Form Name	M/S Quashem Construction Amount in (BDT)	Masud Hi-Tech Engineering Ltd. - Classic Builders - JV Amount in (BDT)	SEL-NDE-SB JV Amount in (BDT)
Division 2 ? Earthwork	3323523.869	2778257.581	2941170.613
Division-01 General & Site Facilities	341168.344	290231.501	244152.893
Unconditional Discount Form	0.000	0.000	0.000
Division 5 ? Structures	6038362.233	6691202.099	5461657.877
Division 6 : Incidental Work	3052991.200	1272476.800	2750530.896
Division 3 : Pavement Work	50862038.156	52585915.821	52220571.523
Grand Total	63618083.802	63618083.802	63618083.802

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147980 **Invitation Reference No. :** DZ(e-GP)-28/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-28/PMPRoad/2017-2018.	Ramchandri-Gopaldi Bazar Road Z-2064 from Ch 0000 to Ch 1400 & Taltola-Bishnondi-Manikpur Road Z-2065 from Ch 0000 to Ch 1300 by Strengthening Dens Bituminous Surfacing Wearing Course including Rigid Pavement from 0150 to 0820 Ramchandri-Gopaldi under Narayangonj Road Division during the year 2017-2018. PMPRoad 2017-2018.

M/S Quashem Construction

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	64.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	1.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	1266871484.12

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mohammed Quashem on behalf of M/S Quashem Construction

Masud Hi-Tech Engineering Ltd. - Classic Builders - JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1.	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মদ
স্বাক্ষরিত ও মর্যাদাপূর্ণ
স্বাক্ষরিত ও মোহাম্মদ
মর্যাদাপূর্ণ স্বাক্ষরিত ও মোহাম্মদ


(b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	30.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	MHEL(1685234924.791), Classic Builders(339563622.88)

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - Classic Builders - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Evaluation and Rating Matrix sheet_(CB)147980.pdf	445.80	 Download

SEL-NDE-SB JV (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	70.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	21997793436.30

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Gopal Sarkar on behalf of SEL-NDE-SB JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	Past Performance SB 147980.pdf	658.39
2	-	Past Performance. .Evaluation of NDE.pdf	93.63
3	-	(SEL) Past Performance Evaluation and rating matrix.pdf	624.63

Signed
AAS

কাজী আব্দুল আল-মামুন
স্বাক্ষরকারী
পদক পরিচালক ও মহাপ্রকল্প পরিচালক
পদক পরিচালক ও মহাপ্রকল্প পরিচালক
পদক পরিচালক ও মহাপ্রকল্প পরিচালক

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
নতুন পরিচয় ও মর্যাদাক বিকাশ
নতুন পরিচয় ও নতুন মর্যাদায়
বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147980 **Invitation Reference No. :** DZ(e-GP)-28/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-28/PMPRoad/2017-2018.	Ramchandri-Gopaldi Bazar Road Z-2064 from Ch 0000 to Ch 1400 & Taltola-Bishnondi-Manikpur Road Z-2065 from Ch 0000 to Ch 1300 by Strengthening Dens Bituminous Surfacing Wearing Course including Rigid Pavement from 0150 to 0820 Ramchandri-Gopaldi under Narayangonj Road Division during the year 2017-2018. PMPRoad 2017-2018.

M/S Quashem Construction

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Enclosed	New	Owned	Copy Enclosed

5.

Elements of Activity	Brief description of Activity
Copy Enclosed	Copy Enclosed

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mohammed Quashem on behalf of M/S Quashem Construction

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 147980.pdf	28.81	Download
2	-	List of Equipment.zip	2534.47	Download

Masud Hi-Tech Engineering Ltd. - Classic Builders - JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up









Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকায় ও সেই স্বাক্ষর
পত্রিকায় স্বাক্ষরিত স্বাক্ষর

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Concrete Batching Plant	Good	Leased	1 No.
Auto Mix Concrete Mixture Machine (with Hopper)	Good	Owned	1 No.
Concrete Vibrator with Nozzle	Good	Owned	4 Nos.
Transit Mixture	Good	Owned	4 Nos.
Computerized Auto Batch Mix Asphalt Plant	Good	Owned	1 No.
Asphalt Paver Machine	Good	Owned	1 No.
Motor Grader 120 HP	Good	Owned	1 No.
Vibratory Roller 10 Tonne	Good	Owned	1 No.
Pay Loader	Good	Owned	2 Nos.
Dump Trucks 6-10 Tonne	Good	Owned	4 Nos.
Pneumatic Tyre Roller 10 Ton	Good	Owned	1 No.
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	1 No.
Water Tanker 3000 Litres	Good	Owned	1 No.
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	1 No.
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	1 No.
Welding Machine	Good	Owned	1 No.
Re-bar Cutter	Good	Owned	1 No.
Attached Uploaded Document(Classic Builders)	Good	Leased	Leased
5.			
Elements of Activity	Brief description of Activity		
Joint Venture Purpose	Joint Venture Purpose		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - Classic Builders - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	National ID Card Smart Julfikar Hossain Masud Rana.pdf	149.20	 Download
2	-	National ID Card_CB.pdf	770.19	 Download
3	-	Past Performance Masud Hi-Tech Engineering Ltd. 30.10.17.pdf	1335.95	 Download
4	-	Surveyor Md. Omar Faruque.pdf	440.68	 Download
5	-	Surveyor Monir Hossain.pdf	2158.52	 Download
6	-	Supervisor Sahid Hossain Khan.pdf	847.22	 Download
7	-	Supervisor.pdf	1221.81	 Download
8	-	Supervisor Md. Jamal Mah.pdf	228.83	 Download
9	-	Supervisor Md. Nur Alam.pdf	1822.11	 Download
10	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	 Download
11	-	Supervisor Md. Sharif Ullah.pdf	1082.50	 Download
12	-	Surveyor Md. Moklesur Rahman.pdf	1640.37	 Download
13	-	Steel Roller Operator Md. Amjad Hossain Ma.pdf	1135.00	 Download
14	-	Supervisor Mohammed Abdullah.pdf	2248.00	 Download
15	-	Supervisor Khandokar Mobarak Hossain.pdf	1026.32	 Download
16	-	Project Manager Ahmed Mahbubur Rahman.pdf	600.84	 <p>Signed AAH</p> <p>কাজী আব্দুল আল-মামুন মোহাম্মাদ স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক স্বাক্ষর পরিচালক ও সচিব মহাপ্রকল্প পল্লীকল্যাণ কর্মসূচী বাংলাদেশ সরকার</p>
17	-	Project Manager Md. Badruzzaman.jpg	1349.42	
18	-	Project Manager Muhammed Eleas Shah.pdf	366.10	


19	-	Project Manager Nurunnavi.pdf	994.52	 Download
20	-	Project Engineer Md. Moklesur Rahman.pdf	2176.93	 Download
21	-	Project Engineer Shawpan Kumer Sarker.pdf	1453.24	 Download
22	-	Project Engineer Sree Tusher Chandro Sarker.pdf	1205.87	 Download
23	-	Project Engineer Md. Altaf Hossain.pdf	1838.04	 Download
24	-	Project Accountant Md. Nurey Alam.pdf	2233.11	 Download
25	-	Project Accountant Md. Rezaul Karim Riaz.pdf	1343.35	 Download
26	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	 Download
27	-	Project Engineer Ashish Kumer Paul.pdf	308.63	 Download
28	-	Distributor Operator Md. Ripon.pdf	584.53	 Download
29	-	Distributor Operator Sree Uzzal Halder.pdf	1369.65	 Download
30	-	Driver Jamir Ali Prodhon.pdf	531.06	 Download
31	-	Dump Truck Driver Akter Hossain.pdf	409.76	 Download
32	-	Wilson Drum Mix Asphalt Plant.pdf	2525.09	 Download
33	-	Wilson Paver Finisher Machine Document.pdf	2393.32	 Download
34	-	Wilson Paver Finisher Machine.pdf	2638.00	 Download
35	-	Wheel Loader Model ZL50GN.pdf	2670.20	 Download
36	-	Wilson Bitumen Distributor Document.pdf	2556.30	 Download
37	-	Wilson Bitumen Distributor.pdf	2533.60	 Download
38	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	 Download
39	-	Water Pump Mixture Machine Generator Vibrator Machine.pdf	869.89	 Download
40	-	Water Pump.pdf	185.87	 Download
41	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	 Download
42	-	Survey Equipment.jpg	2141.43	 Download
43	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	 Download
44	-	Soil Compactor Model CS533E.pdf	2159.70	 Download
45	-	Total Station.pdf	166.21	 Download
46	-	Water Pump 2.pdf	207.52	 Download
47	-	Pneumatic Tyre Roller and Asphalt Paver.pdf	2378.32	 Download
48	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	 Download
49	-	Mni Prism.pdf	132.15	 Download
50	-	Motor Grader Model - MG3-H.pdf	1477.36	 Download
51	-	Pneumatic Roller and Asphalt Paver.pdf	844.95	 Download
52	-	Laboratory Equipment for Test.pdf	104.16	 Download
53	-	Level Machine.pdf	172.10	 Download
54	-	Excavator Caterpillar Model 320B.pdf	2522.15	 Download
55	-	Excavator Model 180-8.pdf	1859.67	 <p>কাজী আব্দুল আল-মামুন মোহাম্মাদ সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার</p>
56	-	HAMM Tandem Roller Model HD85.22 2 No.pdf	1555.06	
57	-	Hand Roller Model - JV06H-2.pdf	2751.37	

58	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	 Download
59	-	Dump Truck.pdf	587.85	 Download
60	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	 Download
61	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	 Download
62	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	 Download
63	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	 Download
64	-	Dump Truck Dhaka Metro U 12-0545 Renuwal Copy.pdf	1449.13	 Download
65	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	 Download
66	-	Dump Truck Dhaka Metro U 12-0546 Renuwal Copy.pdf	2461.63	 Download
67	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	 Download
68	-	Dump Truck Dhaka Metro U 12-0547 Renuwal Copy.pdf	1445.63	 Download
69	-	Dump Truck Dhaka Metro U 12-0543 Renuwal Copy.pdf	1459.26	 Download
70	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	 Download
71	-	Dump Truck Dhaka Metro U 12-0544 Renuwal Copy.pdf	1465.51	 Download
72	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	 Download
73	-	Drum Mix Asphalt Plant.pdf	1020.55	 Download
74	-	Dump Truck 4 Nos New.pdf	2023.26	 Download
75	-	Dump Truck 4 Nos..pdf	1822.64	 Download
76	-	Concrete Mixture Machine.pdf	347.05	 Download
77	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	 Download
78	-	Diesel Generator 1.pdf	566.83	 Download
79	-	Diesel Generator 2.pdf	1998.98	 Download
80	-	Auto Level Machine.pdf	169.13	 Download
81	-	Bitumen Distributor Amman Apollo.pdf	2561.44	 Download
82	-	Cater Pillar Wheel Loader Model 920.pdf	1917.11	 Download
83	-	Catter Pillar Wheel Loader Model CAT 950.pdf	1683.07	 Download
84	-	Auto Batch Mixing Plant Document.pdf	2299.39	 Download
85	-	Auto Batch Mixing Plant.pdf	1580.86	 Download
86	-	Form XII Masud Hi-Tech Engineering Ltd..pdf	295.34	 Download
87	-	Masud Hi-Tech CI.pdf	292.24	 Download
88	-	Masud Hi-Tech Memorandum of Articles.pdf	101.90	 Download
89	-	Memorandum of Masud Hi-Tech Engineering Ltd..pdf	1809.97	 Download
90	-	Incorporation Certificate Masud Hi-Tech Engineering Ltd..pdf	260.51	 Download
91	Work Plan (ITT 25.1(h))	Work Plan Tender Id No_ 147980.pdf	91.61	 Download
92	-	List of equipment_CB(147980).pdf	2102.94	 Download

[SEL-NDE-SB JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদর্শন ও মহাসড়ক বিভাগ
 নতুন পরিদর্শন ও সেতু মহাপ্রকল্প
 বাংলাদেশ সরকার

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

















4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Concrete Batching Plant	New	Owned	1
Auto Mix Concrete Mixture Machine (with Hopper)	New	Owned	1
Concrete Vibrator with Nozzle	New	Owned	4
Transit Mixture	New	Owned	4
Computerized Auto Batch Mix Asphalt Plant	New	Owned	1
Asphalt Paver Machine	New	Owned	1
Motor Grader 120 HP	New	Owned	1
Vibratory Roller	New	Owned	1
Pay Loader	New	Owned	2
Dump Trucks 6-10 Tonne	New	Owned	4
Pneumatic Tyre Roller 10 Ton	New	Owned	1
Smooth Wheel Steel Roller 8-10 Tonne	New	Owned	1
Water Tanker 3000 Litres	New	Owned	1
Bitumen Pressure Sprayer (Truck Mounted)	New	Owned	1
Sit-on Type Thermoplastic Road Marking Machine	New	Owned	1
Welding Machine	New	Owned	1
Re-bar Cutter	New	Owned	1

5.

Elements of Activity	Brief description of Activity
JV Partner will do as per JV agreement	JV Partner will do as per JV agreement

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Gopal Sarkar on behalf of SEL-NDE-SB JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Asphalt ...Mxin.g. Plant.pdf	1718.79	 Download
2	-	Asphalt.. ...Paver.pdf	1421.42	 Download
3	-	DUMP Truck.. TIPPER. Truck Mixer .Lorry.pdf	2319.94	 Download
4	-	Road Rollers...-2.pdf	805.58	 Download
5	-	Tyre ..Roller. 3.pdf	639.35	 Download
6	-	Wheel .Loader. 2.pdf	2179.83	 Download
7	-	Doc Simem. Batching Plant.pdf	1530.80	 Download
8	-	CATexcavator.pdf	969.59	 Download
9	-	Tyre ...Roller. 3.pdf	639.35	 Download
10	-	Vibr Tandam. ..Compactor.pdf	1009.36	 Download
11	Work Plan (ITT 25.1(h))	Work schedule- 147980.pdf	104.16	 Download
12	-	sel equipment3.zip	2399.36	 Download
13	-	sel equipment4.zip	2404.49	 Download
14	-	sel equipment5.zip	2459.73	 Download
15	-	sel equipment6.zip	2458.56	 Download
16	-	sel equipment7.zip	2492.38	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোরামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

17	-	sel equipment8.zip	1878.01	 Download
18	-	sel equipment9.zip	1398.74	 Download
19	-	sel equipment list1.zip	2447.51	 Download
20	-	sel equipment list2.zip	2447.60	 Download
21	-	(SEL) Batching Plant Chukinama Dolil.pdf	1421.60	 Download
22	-	(SEL) Batching Plant.pdf	878.87	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
সফটওয়্যার ও হার্ডওয়্যার বিভাগ
সফটওয়্যার ও নেটওয়ার্ক
পরিচালক, বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	147980	Invitation Reference No. :	DZ(e-GP)-28/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:00	Opening Date and Time :	18-Jan-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Ramchandri-Gopaldi Bazar Road (Z-2064) (from Ch: 0+000 to Ch: 1+400) & Taltola-Bishnondi-Manikpur Road (Z-2065) (from Ch: 0+000 to Ch: 1+300) by Strengthening, Dens Bituminous Surfacing (Wearing Course) including Rigid Pavement (from 0+150 to 0+820) (Ramchandri-Gopaldi) under Narayangonj Road Division during the year 2017-2018. (PMP(Road) 2017-2018).		
View Notice			

Package No	Package Description
DZe-GP-28/PMPRoad/2017-2018.	Ramchandri-Gopaldi Bazar Road Z-2064 from Ch 0000 to Ch 1400 & Taltola-Bishnondi-Manikpur Road Z-2065 from Ch 0000 to Ch 1300 by Strengthening Dens Bituminous Surfacing Wearing Course including Rigid Pavement from 0150 to 0820 Ramchandri-Gopaldi under Narayangonj Road Division during the year 2017-2018. PMPRoad 2017-2018.

M/S Quashem Construction

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up





4.1 Qualification Information of the Tenderer							
Description						Tenderer's Response	
1. Name of the Tenderer / JVCA Partner:						M/S Quashem Construction	
2. Registered e-mail ID of the Tenderer / JVCA Partner:						quashemconstruction@gmail.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						Above 25 Years	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-Gp/PMP/CZ-05/Ctg/2014-2015, Contact No: 1470 Date: 28/07/16	Construction of Rigid Pavement at 1st Km, 2nd Km and 3rd Km (p) of Arban Ai Road (BFDC fisheries Center-Diamond Cement Factory) (Z-1806) under Dohazari Road Division during the year 2014-2015.	Prime Contractor	23/04/2015	19/11/2015	89347706.000	XEN, Dohazari Road Division, Chittagong.	Work completed Satisfactory
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2012-2013		77068106.630					
2013-2014		87607961.390					
2014-2015		224401061.340					
2015-2016		230300153.740					
2016-2017		647494201.020					

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mohammed Quashem on behalf of M/S Quashem Construction

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	QC-General-16-17(3-NEW).zip	2123.28	<p>কাজী আব্দুল আল-মামুন মোহাম্মাদ স্বাক্ষরিত ও মর্যাদাপূর্ণ বিভাগ স্বাক্ষর পত্রিকার ও সীল মর্যাদার পাশে রাখা হবে। বাংলাদেশ সরকার</p>
2	General Experience Certificates (ITT 15.1(a))	QC-General-15-16(2-NEW).zip	2220.51	
3	General Experience Certificates (ITT 15.1(a))	QC-General-16-17(1-NEW).zip	2724.94	

4	General Experience Certificates (ITT 15.1(a))	QC-General-16-17(2-NEW).zip	2620.48	 Download
5	General Experience Certificates (ITT 15.1(a))	QC-General-14-15-2(NEW).zip	2583.25	 Download
6	General Experience Certificates (ITT 15.1(a))	QC-General-15-16(1-NEW).zip	1526.46	 Download
7	General Experience Certificates (ITT 15.1(a))	QC-General-13-14(NEW).zip	2541.55	 Download
8	General Experience Certificates (ITT 15.1(a))	QC-General-14-15-1(NEW).zip	2393.17	 Download
9	General Experience Certificates (ITT 15.1(a))	QC-General-12-13(NEW).zip	1907.43	 Download
10	Specific Experience Certificates (ITT 15.1(b))	Rigid Pavement 8.93 Core.jpg	367.91	 Download
11	Valid Trade License (ITT 25.1.(f))	Trade Licence 17-18.zip	1471.10	 Download
12	VAT Certificate (ITT 25.1(g))	VAT Certificate.jpg	595.10	 Download
13	TIN Certificate (ITT 25.1(g))	TIN Certificate 17-18.jpg	1196.11	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	QC-TO-16-17(N-07).zip	1493.30	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	QC-TO-16-17(N-06).zip	1389.99	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	QC-TO-16-17(N-03).zip	1891.38	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	QC-TO-16-17(N-04).zip	1897.76	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	QC-TO-16-17(N-05).zip	2054.73	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	QC-TO-16-17(N-01).zip	2276.27	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	QC-TO-16-17(N-02).zip	2439.41	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	QC-TO-15-16(3-N-03).zip	1566.13	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	QC-TO-15-16(1-N-01).zip	1738.59	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	QC-TO-15-16(2-N-02).zip	1161.57	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	QC-TO-14-15-02(N-02).zip	2393.29	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	QC-TO-14-15-03(N-03).zip	2242.30	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	QC-TO-14-15-01(N-01).zip	1223.08	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	QC-TO-13-14(F-01).zip	2683.94	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	QC-TO-12-13(F-1).zip	1898.43	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate EED.jpg	300.28	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay(5).zip	2449.31	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay(2).zip	2143.36	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay(6).zip	1748.34	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay(7).zip	2755.45	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay(4).zip	2605.73	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay(3).zip	2532.39	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay(1).zip	2228.27	 Download
37	-	List of Equipment.zip	2534.47	 <p>কাজী আব্দুল আল-মামুন মোহাম্মাদ পাক পাবলিক ও মরাদ্দক বিভাগ পাক পাবলিক ও সোহ মরাদ্দক পাবলিক ও মরাদ্দক বিভাগ</p>
38	-	List of Manpower.pdf	1279.06	
39	-	Certificate of Personel Quashem-Culvert.zip	2267.44	

40	-	Tender Capacity N.zip	16.42	 Download
41	Financial Capacity Certificates (ITT 16)	ZONE.pdf	1088.45	 Download
42	Specific Experience Certificates (ITT 15.1(b))	RHD BC -6.78 Corer.jpg	396.73	 Download
43	Specific Experience Certificates (ITT 15.1(b))	(6) DBS Work-CC-2.15 Corer N.jpg	541.60	 Download

Masud Hi-Tech Engineering Ltd. - Classic Builders - JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Masud Hi-Tech Engineering Ltd. - Classic Builders - JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mhel.cb.jv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	Both are more than 10(ten) years.

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DKZ/40/2010-2011/R-01	8 (Eight) Lanning of at 4th K.M, 5th K.M & 6th K.M on Jatrabari-Katchpur Road (Polder Road) of Widening pavement at New 4 (Four) Lane under Narayangonj Road Division during the year 2010-2011.	Prime Contractor	05 January 2012	15 October 2014	372174643.400	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Earthwork 212,732.280 Cum Sub-Base 18,749.800 Cum Aggregate Base Type - I 10,416.510 Cum Aggregate Base Type - II 13,888.680 Cum DBS Wearing Course 2,230.040 Cum DBS Base Course 3,122.070 Cum RCC Work 1,630.560 Cum
DZ(e-GP)-18/PMP(Road)/2016-2017	Rigid Pavement at 4th P km 5th P km 6th P km 7th P km & 9th P km and Flexible Pavement at Different Location from 1st km to 7th P km Ch. 0000m to 6647 & Ch.08771.10m to 08921.00m of Birulia-Ashulia Road N-511 of Dhaka Road Division under PMP during the year 2016-2017 PMP Road 2016-2017.	Prime Contractor	09 April 2017	19 June 2017	92910503.740	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Sub-Base 336.60 Cum Aggregate Base Type 1 854.70 Cum Dense Bituminous Surfacing-Base Course (Plant Method) 382.78 Cum Dense Bituminous Surfacing-Wearing Course (Plant Method) 1557.07 Cum Concrete Class 10

Signed
A.A.H.
কাজী আব্দুল আল-মামুন
যোগাযোগ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

							Class 35 (Produced by Concrete Batching Plant) 2,047.65 Cum
DZ(e-GP)/PMP(Road)/(05)/2016-2017	Construction of Rigid Pavement at 1st km, 2nd km, 3rd km, 4th (p) Km (Ch. 0+000 m to 3+500 m) of Matuail-Newtown-Konapara-Manikdi-Shekerjaiga (Z-1102) Road under Dhaka Road Division, Dhaka during the year 2016-2017 (PMP(Road) 2016-2017).	Prime Contractor	23 October 2016	25 January 2017	135691706.640	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Improved Sub grade 4,340.025 Cum Sub-Base 2,223.330 Cum Dense Bituminous Surfacing-Wearing Course (Plant Method) 66.410 Cum Concrete Class 10 (Produced by Concrete Batching Plant) 1,611.400 Cum Concrete Class 30 (Produced by Concrete Batching Plant) 4,300.220 Cum
DZ(e-GP)-06/PMP(Road)/2016-2017	Periodic Maintenance of JangaShibpur-Raipura Road (Ch: 0+000 to 7+915) (Z-2041) and Shaheprotap-Narsingdi (Ch: 0+000m to 0+980m & 3+530m to 4+880m) (R-210) Road with DBS Wearing Course including Rigid pavement on Bazar area under Narsingdi Road Division during the year 2016-2017 (PMP(Road) 2016-2017).	Prime Contractor	23 October 2016	22 April 2017	133035324.300	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Improved Sub grade 41.13 Cum Sub-Base 1,099.92 Cum Aggregate Base Type-1 3,473.53 Cum Dense Bituminous Surfacing-Base Course (Plant Method) 512.77 Cum Dense Bituminous Surfacing-Wearing Course (Plant Method) 2,304.20 Cum Premix Bituminous Carpeting 376.237 Cum Concrete Class 10 (Produced by Concrete Batching Plant) 536.25 Cum Concrete Class 30 (Produced by Concrete Batching Plant) 1,430.00 Cum
e-GP/12/ACEkhu/2014-2015_ID-22253	Earthwork on Road Embankment, Widening Strengthening of Existing Pavement, Construction of Hard Shoulder, Surfacing (DBS), RCC Pre-cast Palisiding, Road marking, Sign Signal, KMPost from Ch. 0+000m to 9+065m of Signboard-Morelgonj-Rayenda-Sharankhola-Bogi Road (Z-7702) under Road Division, Bagerhat during the year 2014-2015 (Package No. WP-02)	Prime Contractor	30 June 2015	25 April 2016	111107363.250	Executive Engineer, RHD, Bagerhat Road Division, Sarak Bhaban, Bagerhat. Phone: 046862485 Email : eebeeg@rhd.gov.bd	Sub-Base 1,309.730 Cum Aggregate Base Type - II 8,712.750 Cum DBS Wearing Course


Signed
AAB

কাজী আব্দুল আল-মামুন
যোগাযোগ
পত্র পরিচালক ও মহাপ্রকল্প পরিচালক
পত্র পরিচালক ও মহাপ্রকল্প পরিচালক
পত্র পরিচালক ও মহাপ্রকল্প পরিচালক

e-GP/13/ACE Khu/2014-2015_ID-22254	Earthwork on Road Embankment, Widening Strengthening of Existing Pavement, Construction of Hard Shoulder, Surfacing (DBS), RCC Pre-cast Palisiding, Road marking, Sign Signal, KMP Post from Ch. 9+065m to 19+181m of Signboard-Morelgonj-Rayenda-Sharankhola-Bogi Road (Z-7702) under Road Division, Bagerhat during the year 2014-2015 (Package No. WP-03)	Prime Contractor	30 June 2015	17 May 2016	106786925.260	Executive Engineer, RHD, Bagerhat Road Division, Sarak Bhaban, Bagerhat. Phone: 046862485 Email: eebeg@rhd.gov.bd	Cum Aggregate Base Type - II 8,791.109 Cum DBS Wearing Course 1,743.946 Cum DBS Base Course 2,829.113 Cum
Dev03/e-GP/SE/DRC/2015-16	Improvement of (Strengthening & Surfacing) Bhulta-Rupgonj-Baraith-Badda Road (Z-2063) under Road Division, Narayanganj during the year 2015-2016.(Ch.0+000 to 8+000)	Prime Contractor	11 November 2015	01 November 2016	62342688.250	Executive Engineer, Road Division, Narayanganj Phone: 027693468 Cell: 01730782606 Email: eenary@rhd.gov.bd	Aggregate Base Type - I 2,457.00 Cum Aggregate Base Type - II 1,994.00 Cum DBS Wearing Course 1,786.00 Cum Premix Bituminous Carpeting 68.00 Cum 12mm Compacted Premix Bituminous Seal Coat 13,140.00 Lin. Metre
DZ(e-GP)-17/PMP(Road)/2016-2017	Overlay by DBS Wearing Course at Madanpur-Madanganj-Syedpur road R113 Ch. 0000m to 11000m of Narayanganj Road Division under PMP during the year 2016-2017 PMP Road 2016-2017.	Prime Contractor	20 March 2017	10 September 2017	132067741.490	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : acedha@rhd.gov.bd	Aggregate Base Type - I 4,571.25 Cum Aggregate Base Type - II 81.45 Cum DBS Wearing Course 3,025.00 Cum DBS Base Course 1,674.95 Cum Single Bituminous Surface Treatment 9,065.70 Sqm
DZ(e-GP)-16/PMP(Road)/2016-2017	Strengthening & Overlay Work of Fatulla Panchabati-MunshigonjMuktarpur-Louhajong-Mawa Road R-812 from Ch. 09450m to 13100m and Raising of Hard Shoulder & Overlay Work of MunshigonjHatimara-Kunderbazar-Sreenagar Sonbari Road Z-8004 from Ch.07000m to 20470m of Munshigonj Road Division under PMP during the year 2016-2017 PMPRoad 2016-2017.	Prime Contractor	14 March 2017	13 September 2017	122766754.160	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : acedha@rhd.gov.bd	Embankment 7,050.570 Cum Aggregate Base Type - I 3,022.560 Cum DBS Wearing Course 4,481.660 Cum DBS Base Course 110.010 Cum
Dev02/e-GP/SE/DRC/2015-2016	Improvement of Keranigonj(Sayedpur)-Hasara-Birtara-Singpara-Kajolpur-Nagerhat Road (Z-8203) for strengthening the pavement and DBS wearing course with Earth work and construction of RCC Box culvert under Munshiganj Road Division during the year 2015-2016.	Prime Contractor	10 November 2015	16 February 2016	32718432.390	Attached Upload Document	This is same kind of as this tender work.(Attached Upload Document)

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
Financial Year 2012-2013 Masud Hi-Tech Engineering Ltd.	23043947.110
Financial Year 2013-2014 Masud Hi-Tech Engineering Ltd.	171736249.820
Financial Year 2014-2015 Masud Hi-Tech Engineering Ltd.	38467411.343
Financial Year 2015-2016 Masud Hi-Tech Engineering Ltd.	392795835.985
Financial Year 2016-2017 Masud Hi-Tech Engineering Ltd.	
Financial Year 2017-2018 Masud Hi-Tech Engineering Ltd.	
Classic Builders(2016 - 2017)	
Classic Builders(2015 - 2016)	
Classic Builders(2014 - 2015)	

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রকৌশলী
 সিনিয়র পরিচালক ও মহাপ্রকৌশলী
 সিনিয়র পরিচালক ও মহাপ্রকৌশলী
 সিনিয়র পরিচালক ও মহাপ্রকৌশলী


Classic Builders(2013 - 2014)	31968873.720
Classic Builders(2012 - 2013)	20311609.000


























This Tenderer Information Form (e-PW3-2) - Part - 2





Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - Classic Builders - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Munshigonj Louhajong Mawa Road Date . 23.03.2006 Tk. 2348386.pdf	1053.24	 Download
2	General Experience Certificates (ITT 15.1(a))	Fotulla Munshigonj Louhajong Mawa Road Date.23.03.2006 Tk. 1468000.00.pdf	982.12	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 10 Years .pdf	1800.67	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience Certificate BWDB 81 lac.pdf	291.00	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Betagi Barguna Tender ID 82608.pdf	1525.63	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Joypara Link Road Tk. 34843822.58.pdf	1519.59	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Eight Lane Tk. 368082530.95.pdf	1796.18	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Charsindur Bridge _ Tender ID 49398 _ Tk. 70580627.69.pdf	2024.85	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22253.pdf	1874.48	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Mawna Sreepur Gazipur Tk. 63026572.19.pdf	1625.99	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience Certificate PMP Langalbondh Bridge Tk. 116999248.69.pdf	1047.22	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22254.pdf	1798.28	 Download
14	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Charabag Birulia Dhaka Tk. 92216507.20 Tender ID 80404.pdf	1567.13	 Download
15	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Comilla Tk. 9599997.12.pdf	1458.87	 Download
16	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Matuail Newtown Tk. 135061190.36.pdf	1592.87	 Download
17	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Tangail Bridge Tk. 72834018.40.pdf	1464.44	 Download
18	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rupgonj Narayangonj Tk. 61250767.06.pdf	1763.92	 Download
19	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Rigid Pavement Narsingdi Tk. 132898809.18.pdf	1662.34	 Download
20	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Rigid Charabag Birulia Dhaka Tk. 92216507.20.pdf	1567.13	 Download
21	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Rigid Matuail Newtown Tk. 135061190.36.pdf	1592.87	 Download
22	Specific Experience Certificates (ITT 15.1(b))	Final IPC Tender ID 62643 Rigid Pavement Matuail-New Town-Konapara.pdf	2191.74	 Download
23	Specific Experience Certificates (ITT 15.1(b))	Final IPC Tender ID 62644 Rigid Pavement Shaheprotap-Narsingdi-Jangashipur.pdf	2373.11	 Download
24	Specific Experience Certificates (ITT 15.1(b))	Final IPC Tender ID 80404 Rigid Pavement Charabagh Birulia Ashulia.pdf	1422.01	 Download
25	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Eight Lane Tk. 368082530.90.pdf	1796.18	 Download
26	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bagerhat Tender ID 22253.pdf	1874.48	 Download
27	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bagerhat Tender ID 22254.pdf	2017.42	 Download
28	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Rupgonj Narayangonj Tk. 61250767.06.pdf	1763.92	 Download
29	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	
30	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Sonbari Munshigonj Tender ID 80403.pdf	1523.85	
31	Valid Trade License (ITT 25.1(f))	Trade Licence 2017-2018 MHEL.pdf	2008.23	

32	TIN Certificate (ITT 25.1(g))	Tin Certificate MHEL.pdf	1108.82	Download
33	VAT Certificate (ITT 25.1(g))	Vat Certificate MHEL.pdf	1119.63	Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 RHD Narayangonj.jpg	1410.20	Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 LGED Narayangonj_Memo No. 22_Date. 05.07.2017.pdf	2594.33	Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 10.pdf	2546.34	Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 9.pdf	2171.58	Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 8.pdf	988.48	Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 7.pdf	1779.84	Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 6.pdf	2280.67	Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 5.pdf	1973.07	Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 4.pdf	2451.48	Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 3.pdf	2129.65	Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 2.pdf	2594.29	Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 1.pdf	2015.02	Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 3.pdf	1755.40	Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 2.pdf	1461.18	Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 1.pdf	1851.46	Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 MHEL.pdf	1624.11	Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 MHEL.pdf	1417.15	Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 MHEL.pdf	1387.42	Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2011-2012 MHEL.pdf	2647.41	Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 1.pdf	1581.29	Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 2.pdf	1943.92	Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 3.pdf	1650.91	Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 4.pdf	2081.15	Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table For Calculation Turnover 2012 - 2013 to 2017-2018 Date. 16.01.2018.pdf	575.10	Download
58	-	Work in Hand MHEL 20.12.2017.pdf	508.27	Download
59	-	Past Performance Masud Hi-Tech Engineering Ltd. 30.10.17.pdf	1335.95	Download
60	-	Surveyor Md. Omar Faruque.pdf	440.68	Download
61	-	Surveyor Monir Hossain.pdf	2158.52	Download
62	-	Supervisor Sahid Hossain Khan.pdf	847.22	Download
63	-	Supervisor.pdf	1221.81	Download
64	-	Supervisor Md. Jamal Mah.pdf	228.83	Download
65	-	Supervisor Md. Nur Alam.pdf	1822.11	Download
66	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	Download
67	-	Supervisor Md. Sharif Ullah.pdf	1082.50	Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

68	-	Steel Roller Operator Md. Amjad Hossain Ma.pdf	1135.00	 Download
69	-	Surveyor Md. Moklesur Rahman.pdf	1640.37	 Download
70	-	Supervisor Mohammed Abdullah.pdf	2248.00	 Download
71	-	Supervisor Khandokar Mobarak Hossain.pdf	1026.32	 Download
72	-	Project Manager Ahmed Mahbubur Rahman.pdf	600.84	 Download
73	-	Project Manager Md. Badruzzaman.jpg	1349.42	 Download
74	-	Project Manager Muhammed Eleas Shah.pdf	366.10	 Download
75	-	Project Manager Nurunnavi.pdf	994.52	 Download
76	-	Project Engineer Md. Moklesur Rahman.pdf	2176.93	 Download
77	-	Project Engineer Shawpan Kumer Sarker.pdf	1453.24	 Download
78	-	Project Engineer Sree Tusher Chandro Sarker.pdf	1205.87	 Download
79	-	Project Engineer Md. Altaf Hossain.pdf	1838.04	 Download
80	-	Project Accountant Md. Nurey Alam.pdf	2233.11	 Download
81	-	Project Accountant Md. Rezaul Karim Riaz.pdf	1343.35	 Download
82	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	 Download
83	-	Project Engineer Ashish Kumer Paul.pdf	308.63	 Download
84	-	Distributor Operator Md. Ripon.pdf	584.53	 Download
85	-	Distributor Operator Sree Uzzal Halder.pdf	1369.65	 Download
86	-	Driver Jamir Ali Prodhan.pdf	531.06	 Download
87	-	Dump Truck Driver Akter Hossain.pdf	409.76	 Download
88	-	Wilson Drum Mix Asphalt Plant.pdf	2525.09	 Download
89	-	Wilson Paver Finisher Machine Document.pdf	2393.32	 Download
90	-	Wilson Paver Finisher Machine.pdf	2638.00	 Download
91	-	Wheel Loader Model ZL50GN.pdf	2670.20	 Download
92	-	Wilson Bitumen Distributor Document.pdf	2556.30	 Download
93	-	Wilson Bitumen Distributor.pdf	2533.60	 Download
94	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	 Download
95	-	Water Pump Mixture Machine Generator Vibrator Machine.pdf	869.89	 Download
96	-	Water Pump.pdf	185.87	 Download
97	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	 Download
98	-	Survey Equipment.jpg	2141.43	 Download
99	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	 Download
100	-	Soil Compactor Model CS533E.pdf	2159.70	 Download
101	-	Total Station.pdf	166.21	 Download
102	-	Water Pump 2.pdf	207.52	 Download
103	-	Pneumatic Tyre Roller and Asphalt Paver.pdf	2378.32	 Download
104	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	 <p>Signed A.A. Hossain কাজী আব্দুল আল-মামুন প্রোগ্রামার সড়ক পরিবহন ও মর্যাদা বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার</p>
105	-	Mni Prism.pdf	132.15	
106	-	Motor Grader Model - MG3-H.pdf	1477.36	

107	-	Penumatic Roller and Asphalt Paver.pdf	844.95	 Download
108	-	Labratory Equipment for Test.pdf	104.16	 Download
109	-	Level Machine.pdf	172.10	 Download
110	-	Excavator Catterpillar Model 320B.pdf	2522.15	 Download
111	-	Excavator Model 180-8.pdf	1859.67	 Download
112	-	HAMMTandeen Roller Model HD85.22 2 No.pdf	1555.06	 Download
113	-	Hand Roller Model - JM06H-2.pdf	2751.37	 Download
114	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	 Download
115	-	Dump Truck.pdf	587.85	 Download
116	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	 Download
117	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	 Download
118	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	 Download
119	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	 Download
120	-	Dump Truck Dhaka Metro U 12-0545 Renuwal Copy.pdf	1449.13	 Download
121	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	 Download
122	-	Dump Truck Dhaka Metro U 12-0546 Renuwal Copy.pdf	2461.63	 Download
123	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	 Download
124	-	Dump Truck Dhaka Metro U 12-0547 Renuwal Copy.pdf	1445.63	 Download
125	-	Dump Truck Dhaka Metro U 12-0543 Renuwal Copy.pdf	1459.26	 Download
126	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	 Download
127	-	Dump Truck Dhaka Metro U 12-0544 Renuwal Copy.pdf	1465.51	 Download
128	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	 Download
129	-	Drum Mix Asphalt Plant.pdf	1020.55	 Download
130	-	Dump Truck 4 Nos New.pdf	2023.26	 Download
131	-	Dump Truck 4 Nos..pdf	1822.64	 Download
132	-	Concrete Mixture Machine.pdf	347.05	 Download
133	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	 Download
134	-	Diesel Generator 1.pdf	566.83	 Download
135	-	Diesel Generator 2.pdf	1998.98	 Download
136	-	Auto Level Machine.pdf	169.13	 Download
137	-	Bitumen Distributor Amman Apollo.pdf	2561.44	 Download
138	-	Cater Pillar Wheel Loader Mdel 920.pdf	1917.11	 Download
139	-	Catter Pillar Wheel Loader Mdel CAT 950.pdf	1683.07	 Download
140	-	Auto Batch Mixing Plant Document.pdf	2299.39	 Download
141	-	Auto Batch Mixing Plant.pdf	1580.86	 Download
142	Financial Capacity Certificates (ITT 16)	Credit Line Certificate 147980.pdf	522.82	 Download
143	General Experience Certificates (ITT 15.1(a))	General Experience Certificate_CB.pdf	1006.43	
144	Specific Experience Certificates (ITT 15.1(b))	Completion Certificate_Pavement and DBS work(327.18 lac).pdf	181.67	
145	Specific Experience Certificates (ITT 15.1(b))	IPC_Pavement and DBS work(327.18 lac).pdf	1186.42	

146	Financial Capacity Certificates (ITT 16)	Financial Capacity Certificate_147980.pdf	134.69	 Download
147	Valid Trade License (ITT 25.1.(f))	Trade License_CB.pdf	989.75	 Download
148	TIN Certificate (ITT 25.1(g))	TIN Certificate_Classic Builders.pdf	1644.61	 Download
149	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate_CB.pdf	481.43	 Download
150	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Last 5 years Annual Turnover TOP Sheet_CB.pdf	416.04	 Download
151	Average Annual Construction Turnover Certificate (ITT 31.1(c))	01_Payment Certificate_Munshigang_CB(2016-17).pdf	361.58	 Download
152	Average Annual Construction Turnover Certificate (ITT 31.1(c))	02_Payment Certificate_Dhaka_CB(2016-17).pdf	250.84	 Download
153	Average Annual Construction Turnover Certificate (ITT 31.1(c))	03_Payment Certificate_LGED_Tangail_MAH.KC.CB.JV.pdf	1067.76	 Download
154	Average Annual Construction Turnover Certificate (ITT 31.1(c))	04_Payment Certificate_LGED_Tangail_MK.KC.CB.JV.pdf	810.73	 Download
155	Average Annual Construction Turnover Certificate (ITT 31.1(c))	05_Payment Certificate_Pourashava_Tangail_KC.CB.JV.pdf	1172.93	 Download
156	Average Annual Construction Turnover Certificate (ITT 31.1(c))	06_Payment Certificate_Narsingdi_CB(2015-16).pdf	300.67	 Download
157	Average Annual Construction Turnover Certificate (ITT 31.1(c))	07_Payment Certificate_Operation Division East_CB.pdf	248.56	 Download
158	Average Annual Construction Turnover Certificate (ITT 31.1(c))	08_Payment Certificate_Munshigang_CB(2015-16).pdf	310.34	 Download
159	Average Annual Construction Turnover Certificate (ITT 31.1(c))	09_Payment Certificate_Narsingdi_CB(2014-15).pdf	280.38	 Download
160	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10_Payment Certificate_Barisal City Corporation_CB(2014-15).pdf	231.37	 Download
161	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11_Payment Certificate_Munshigang_CB(2014-15).pdf	1059.55	 Download
162	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12_Payment Certificate_Admin and Estab_RHD_CB(2014-15).pdf	366.27	 Download
163	Average Annual Construction Turnover Certificate (ITT 31.1(c))	13_Payment Certificate_Barisal City Corporation_CB(2013-14).pdf	233.50	 Download
164	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15_Payment Certificate_Barisal City Corporation_CB(2012-13).pdf	246.28	 Download
165	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16_Payment Certificate_Narsingdi_CB(2012-13).pdf	320.62	 Download
166	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14_Payment Certificate_Narsingdi_CB(2013-14).pdf	345.75	 Download
167	-	Tender Capacity_CB(147980).pdf	241.91	 Download

SEL-NDE-SB JV
(JVCA - View Details)


Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	SEL-NDE-SB JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	selndesb@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	more than 10 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the DFC
						Md. Hafizur Rahman) Project Director and The Engineer	 কাজী আব্দুল আল-মামুন প্রকল্প পরিচালক ও প্রকল্প পরিচালক পদক পরিচালক ও প্রকল্প পরিচালক পদক পরিচালক ও প্রকল্প পরিচালক














Contract Package No. WI-4,	Joydebpur-Mymensingh Road (N3) Improvement Project, Contract Package No. WI-4, Construction of Roymoni-Mymensingh Road Section, Ch. 59+850-Ch. 87+179, 27.329 Km, 4 Lanes	Prime Contractor	27/01/2011	30/09/2015	2621407151.000	Additional Chief Engineer (CC), RHD Joydebpur-Mymensingh Road Improvement Project Setu-Bhaban, Banani, Dhaka	Project, Contract Package No. WI-4, Construction of Roymoni-Mymensingh Road Section, Ch. 59+850-Ch. 87+179, 27.329 Km, 4 Lanes
DZ(e-GP)-24/PMP(Road)/2015-2016	Dence Bituminous surfacing (DBS) wearing course at different Km of Dhaka-Chitaagong Highways and Dhaka-Sylhet Highway under Narayangonj Road Division	Prime Contractor	20 March 2016	10 Nov 2016	308803778.590	Additional Chief Engineer, RHD Dhaka Zone, Dhaka	Dence Bituminous surfacing (DBS) wearing course at different Km of Dhaka-Chitaagong Highways and Dhaka-Sylhet Highway under Narayangonj Road Division
101/RDG/2013-2014	Base Course repair with carpeting & seal coat work from Ch. 02+500m to Ch.14+600m of Lakpur-Aral-Kamargaon-Ghagutia-Aralia-Motkholo Road (Z-2034) under Gazipur Road Division during the year 2013-2014	Prime Contractor	1.06.2014	28.11.2014	20702945.060	Executive Engineer, RHD Gazipur Road Division	Base Course repair with carpeting & seal coat work from Ch. 02+500m to Ch.14+600m of Lakpur-Aral-Kamargaon-Ghagutia-Aralia-Motkholo Road (Z-2034) under Gazipur Road Division during the year 2013-2014





































4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]


Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017 (SEL)	4282782794.680
2012-2013 to 2016-2017 (NDE)	17519083999.000
2012-2013 to 2016-2017 (SEL)	195926642.740

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Gopal Sarkar on behalf of SEL-NDE-SB JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Valid Trade License (ITT 25.1.(f))	Trade License Page-1 of 3 SB 147980.pdf	668.63	 Download
2	Valid Trade License (ITT 25.1.(f))	trade liasens Update SB 147980.pdf	794.54	 Download
3	VAT Certificate (ITT 25.1(g))	VAT latest 147980.pdf	646.47	 Download
4	TIN Certificate (ITT 25.1(g))	e-TIN 147980.pdf	430.88	 Download
5	TIN Certificate (ITT 25.1(g))	TIN 16-17 SB 147980.pdf	483.04	 Download
6	General Experience Certificates (ITT 15.1(a))	List of General Experience 147980.xls	77.34	 Download
7	General Experience Certificates (ITT 15.1(a))	Completion Certificate Link Road 147980 (1).pdf	1271.94	 Download
8	General Experience Certificates (ITT 15.1(a))	certificate wp 1 4 5 147980.pdf	1468.91	 Download
9	General Experience Certificates (ITT 15.1(a))	Manikgonj Bridge 147980.docx	593.41	 Download
10	General Experience Certificates (ITT 15.1(a))	Munshigonj PMP Bridge 147980.docx	568.95	 Download
11	General Experience Certificates (ITT 15.1(a))	MS Sagar Builders n.gonj 59.76 Lac 147980.pdf	186.01	 Download
12	General Experience Certificates (ITT 15.1(a))	Munshigonj Sub Cont EBBIP 147980.docx	578.60	 Download
13	General Experience Certificates (ITT 15.1(a))	Work Certificate Building Fisheries 147980.pdf	371.05	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও যোগাযোগ বিভাগ নতুন পরিচয় ও সেবা মন্ত্রণালয় বাংলাদেশ সরকার
14	General Experience Certificates (ITT 15.1(a))	Work Certificate gazipr 147980.pdf	443.77	
15	General Experience Certificates (ITT 15.1(a))	Work Certificate Mym nuclear 147980.pdf	379.57	
16	General Experience Certificates (ITT 15.1(a))	Work Certificate Page-01 of 11 147980.pdf	2330.79	

17	General Experience Certificates (ITT 15.1(a))	Work Certificate Page-12 of 23 147980.pdf	2290.53	 Download
18	General Experience Certificates (ITT 15.1(a))	Work Order Dhaka 147980.pdf	644.10	 Download
19	General Experience Certificates (ITT 15.1(a))	Work Certificate RCC slab 147980.pdf	571.79	 Download
20	Specific Experience Certificates (ITT 15.1(b))	Specific work Certificate 147980.pdf	443.77	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turn Over As per Audit report..134936.xlsx	14.30	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over SB 147980.xlsx	33.13	 Download
23	Financial Capacity Certificates (ITT 16)	OnGoing work 147980.xls	68.45	 Download
24	-	OnGoing work and Tender capacity 147980.xls	68.45	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1st certificate 147980.pdf	457.78	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2nd certificate 147980.pdf	500.99	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3rd 4th Certificate 147980.pdf	451.51	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment cer 13-14 munshigonj 147980.pdf	283.45	 Download
29	General Experience Certificates (ITT 15.1(a))	Payment cert Fisheries 147980.pdf	358.28	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Link Road 147980.pdf	1164.92	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Page-01 of 16 SB 147980.pdf	2057.50	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Page-17 of 28-01 SB 147980.pdf	2554.01	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Tree Plantation 147980.pdf	1386.95	 Download
34	General Experience Certificates (ITT 15.1(a))	Work Certificate SB 1474980.pdf	2290.53	 Download
35	General Experience Certificates (ITT 15.1(a))	List of General .Experience in10 Years of ..NDE.pdf	419.28	 Download
36	General Experience Certificates (ITT 15.1(a))	General .Experience .Certificates Part 1 of 2 of ..NDE.pdf	2751.46	 Download
37	General Experience Certificates (ITT 15.1(a))	General .Experience Certificates Part 2 of 2 of ..NDE.pdf	2021.84	 Download
38	Specific Experience Certificates (ITT 15.1(b))	Specific Experience .Certificates. Part 1 of 2 of ...NDE.pdf	514.68	 Download
39	Specific Experience Certificates (ITT 15.1(b))	Specific Experience .Certificates. Part 2 of 2 of ...NDE.pdf	526.40	 Download
40	Financial Capacity Certificates (ITT 16)	Letter of Credit Commitment-of NDE Ltd.pdf	628.09	 Download
41	Valid Trade License (ITT 25.1.(f))	Valid License of ..NDE.pdf	1364.26	 Download
42	TIN Certificate (ITT 25.1(g))	TIN or Income Tax Certificate of ...NDE.pdf	193.12	 Download
43	VAT Certificate (ITT 25.1(g))	VAT ...Certificate of .NDE.pdf	341.00	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of ..Turnover of .NDE.pdf	18.50	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year-Wise List of Payment Certificates 2012-2013 of ..NDE.pdf	416.50	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year-Wise List of Payment Certificates 2013-2014 of ..NDE.pdf	414.97	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year-Wise List of Payment Certificates 2014-2015 of ..NDE.pdf	397.21	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year-Wise List of Payment Certificates 2015-2016 of ..NDE.pdf	379.60	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year-Wise List of Payment Certificates 2016-2017 of ..NDE.pdf	486.97	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2012 - 2013 Part 1 of 2 of ..NDE.pdf	2221.64	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2012 - 2013 Part 2 of 2 of ..NDE.pdf	1756.79	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2013 - 2014 Part 1 of 3 of ..NDE.pdf	2192.84	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2013 - 2014 Part 2 of 3 of ..NDE.pdf	2270.19	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ
 নতুন পরিচয় ও সেবা মন্ত্রণালয়
 বাংলাদেশ সরকার

54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2013 - 2014 Part 3 of 3 of ..NDE.pdf	2453.99	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2014 - 2015 Part 1 of 4 of ..NDE.pdf	1603.97	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2014 - 2015 Part 2 of 4 of ..NDE.pdf	970.61	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2014 - 2015 Part 3 of 4 of ..NDE.pdf	369.55	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2014 - 2015 Part 4 of 4 of ..NDE.pdf	1738.39	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2015 - 2016 Part 1 of 2 of ..NDE.pdf	1691.19	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2015 - 2016 Part 2 of 2 of ..NDE.pdf	1804.38	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2016 - 2017 Part 1 of 3 of ..NDE.pdf	1736.17	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2016 - 2017 Part 2 of 3 of ..NDE.pdf	1462.32	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2016 - 2017 Part 3 of 3 of ..NDE.pdf	2243.22	 Download
64	-	BID. ..CAPACITY of .NDE.pdf	136.98	 Download
65	-	List of.. Current Project in Hand of .NDE.pdf	63.56	 Download
66	General Experience Certificates (ITT 15.1(a))	(SEPL) BGB Sector Completion Certificate.JPG	1465.04	 Download
67	General Experience Certificates (ITT 15.1(a))	(SEPL) COMPLETION CERTIFICATE 2016 SEPL_2.pdf	2750.42	 Download
68	General Experience Certificates (ITT 15.1(a))	(SEPL) Kapada bazar rajshahi completion certificate.JPG	1405.00	 Download
69	General Experience Certificates (ITT 15.1(a))	(SEPL) Modhupur-Tangail road completion certificate 2017.JPG	1003.81	 Download
70	General Experience Certificates (ITT 15.1(a))	(SEPL) NEW WORK CERTIFICATE.zip	2581.70	 Download
71	General Experience Certificates (ITT 15.1(a))	(SEPL) Ujanchar Bajitpur Completion Certificate.JPG	1281.40	 Download
72	General Experience Certificates (ITT 15.1(a))	(SEPL) work exp1.zip	2343.60	 Download
73	General Experience Certificates (ITT 15.1(a))	(SEPL) workexp2.zip	2232.73	 Download
74	General Experience Certificates (ITT 15.1(a))	(SEPL) workexp3.zip	2509.68	 Download
75	General Experience Certificates (ITT 15.1(a))	(SEPL) workexp4.zip	2371.21	 Download
76	General Experience Certificates (ITT 15.1(a))	(SEPL) workexp5.zip	2442.05	 Download
77	General Experience Certificates (ITT 15.1(a))	(SEPL) workexp6.zip	2012.47	 Download
78	General Experience Certificates (ITT 15.1(a))	(SEPL) workexp7.zip	1405.44	 Download
79	General Experience Certificates (ITT 15.1(a))	(SEPL) workexp.zip	1940.20	 Download
80	General Experience Certificates (ITT 15.1(a))	(SPEL) WORK CERTIFICATE.zip	1737.13	 Download
81	Specific Experience Certificates (ITT 15.1(b))	(SEPL) 4 Lane Completion of Work Similar-2_4.pdf	2403.18	 Download
82	Specific Experience Certificates (ITT 15.1(b))	(SEL) 4 LANE JOINT VENTURE AGREEMENT SIMILAR NATURE OF WORK.zip	2018.48	 Download
83	Valid Trade License (ITT 25.1(f))	(SEPL) TRADE LICENCE 2017-2018.JPG	1953.58	 Download
84	TIN Certificate (ITT 25.1(g))	(SEPL) E-TIN CERTIFICATE.JPG	851.85	 Download
85	TIN Certificate (ITT 25.1(g))	(SEPL) TIN Certificate 2017.jpg	1180.23	 Download
86	VAT Certificate (ITT 25.1(g))	(SEL) VAT CERTIFICATE.JPG	457.40	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SEPL TURNOVER SHEET.jpg	190.90	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Payment Certificate 2012-2013.zip	2300.48	 <p>Signed A.A. Khan কাজী আব্দুল আল-মামুন প্রোগ্রামার পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ পাকিস্তানি ও চৌহদ্দী মহাপ্রকল্প পল্লীজাতকী বাংলাদেশ সরকার</p>
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Payment Certificate 2013-2014.zip	2086.21	
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Payment Certificate 2014-2015.zip	2220.25	

91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) PAYMENT CERTIFICATE 2015-2016.zip	2249.39	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) PAYMENT CERTIFICATE 2017_2.pdf	2765.67	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEPL) 4 LANE JOINT VENTURE AGREEMENT.zip	2017.92	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEPL) Bangabandhu Bridge Operation and Maintenance.pdf	1994.98	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEPL) Bangabandhu Bridge.pdf	2652.14	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEPL) BRT BUS DEPO.pdf	2177.67	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEPL) Kanchan Bridge.pdf	2318.15	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEPL) Komofully Bridge.pdf	2385.06	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEPL) Mega Shopping Mall.pdf	2291.10	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEPL) Mogbazar Flyover.pdf	2074.23	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEPL) Narail Hospital.pdf	2183.61	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEPL) Native Holding JV Agreement.zip	2401.64	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEPL) Pakshi Bridge.pdf	1963.90	 Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEPL) PBRMC DINAJPUR.pdf	2022.17	 Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ITCL-SEL-UDC JV (Near Kanchan Bridge).pdf	2076.92	 Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEPL) Rupsha Bridge.pdf	2143.62	 Download
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAILWAY JV AGREEMENT SEL.pdf	858.16	 Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SEPL TOMA JV.pdf	878.79	 Download
109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SEPL RALWAY PAYMENT CERTIFICATE 5 YEARS.pdf	793.88	 Download
110	-	(SEL)DIRECTOR LIST.pdf	2388.80	 Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SEPL-MEH JV AGREEMENT.pdf	1038.82	 Download
112	-	(SEPL) general information.zip	2430.32	 Download
113	-	(SEPL) NID DIRECTOR1.jpg	74.90	 Download
114	-	(SEPL) NID DIRECTOR.jpg	83.45	 Download
115	-	(SEPL) NID MANAGING DIRECTOR.jpg	93.19	 Download
116	-	(SEPL) AUDIT REPORT2012.zip	667.93	 Download
117	-	(SEPL) audit report2013.zip	1608.30	 Download
118	-	(SEPL) audit report 2014.zip	747.42	 Download
119	-	(SEPL) Audit Report 2015.zip	874.48	 Download
120	-	(SEPL) AUDIT REPORT 2016.pdf	1849.41	 Download
121	Financial Capacity Certificates (ITT 16)	Tender Capacity_SEL.pdf	7.40	 Download
122	Financial Capacity Certificates (ITT 16)	Ongoing Works.pdf	15.06	 Download

