

Home Message Box APP Tender Workflow Evaluation Debarment My Account Help

Tuesday, 24 Oct, 2017 18:20:49 BST

Last Login : Tuesday, 24 Oct, 2017 13:22:26

Welcome, Additional Chief Engineer, Rangpur Zone, AO | Logout



Tender >> My Tender >> My Tenders/Proposals (Live) >> Tender/Proposal Dashboard >> Opening Process >> View Comparative Report

[View All Notifications](#)

View Comparative Report

Print

Save As PDF

Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID :	121597	Invitation Reference No. :	eGP-6/RHD/ACE/RZ/2017-18 (Re-Tender-2)
Closing Date and Time :	09-Oct-2017 12:30	Opening Date and Time :	09-Oct-2017 12:30
Procuring Entity :	Rangpur Zone		
Brief :	Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.		
Tender/Proposal Status :	Being evaluated		View Notice

Package No	Package Description
eGP-18/RHD/ACE/RZ/2016-17	Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.


Bill of Quantities

Bill of Quantities													
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price		Unit Price		Total Price		Total Price	
						In figures (BDT)		In Words (BDT)		In Figures (BDT)		In Words (BDT)	
						M/S Masuma Begum	RAB-RC (PVT) LIMITED & M/S Paradise Traders (Joint Venture)	M/S Masuma Begum	RAB-RC (PVT) LIMITED & M/S Paradise Traders (Joint Venture)	M/S Masuma Begum	RAB-RC (PVT) LIMITED & M/S Paradise Traders (Joint Venture)	M/S Masuma Begum	RAB-RC (PVT) LIMITED & M/S Paradise Traders (Joint Venture)
1	General & Site Facilities	01/01/01	Maintenance & Protection of Traffic	L.S.	1.000	80257.001	80257.001	Eighty Thousand Two Hundred and Fifty-Seven point Zero One	Eighty Thousand Two Hundred and Fifty-Seven point Zero One	80257.001	80257.001	Eighty Thousand Two Hundred and Fifty-Seven point Zero One	Eighty Thousand Two Hundred and Fifty-Seven point Zero One
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment.	Month	6.000	897.001	897.001	Eight Hundred and Ninety-Seven point Zero One	Eight Hundred and Ninety-Seven point Zero One	5382.006	5382.006	Five Thousand Three Hundred and Eighty-Two point Zero Six	Five Thousand Three Hundred and Eighty-Two point Zero Six
3	General & Site Facilities	01/02/07	Progress Photographs.	Month	6.000	1000.001	1000.001	One Thousand point Zero Zero One	One Thousand point Zero Zero One	6000.006	6000.006	Six Thousand point Zero Zero Six	Six Thousand point Zero Zero Six
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment.	L.S.	1.000	329753.392	331843.001	Three Lakh Twenty-Nine Thousand Seven Hundred and Fifty-Three point Three Nine Two	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero One	329753.392	331843.001	Three Lakh Thirty-Nine Thousand Seven Hundred and Fifty-Three point Three Nine Two	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero One
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6.000	7699.001	7699.001	Seven Thousand Six Hundred and Ninety-Nine point Zero One	Seven Thousand Six Hundred and Ninety-Nine point Zero One	46194.006	46194.006	Forty-Six Thousand One Hundred and Ninety-Four point Zero Six	Forty-Six Thousand One Hundred and Ninety-Four point Zero Six
6	Earth Work	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete).	Cum	974.550	265.001	265.001	Two Hundred and Sixty-Five point Zero One	Two Hundred and Sixty-Five point Zero One	258256.725	258256.725	Two Lakh Fifty-Eight Thousand Two Hundred and Fifty-Six point Seven Five	Two Lakh Fifty-Eight Thousand Two Hundred and Fifty-Six point Seven Five
7	Earth Work	02/10/01	Construction of Soil Earthen shoulder.	Cum	4782.000	257.001	259.001	Two Hundred and Fifty-Seven point Zero One	Two Hundred and Fifty-Nine point Zero One	1228978.782	1238542.782	Twelve Lakh Twenty-Eight Thousand Nine Hundred and Seventy-Eight point Eight Two	Twelve Lakh Thirty-Eight Thousand Five Hundred and Forty-Two point Seven Eight Two

Signed

 কাজী আব্দুল আল-মাসুম
 প্রোগ্রামার
 পল্লী পরিদপন ও মহাপ্রকৃতি বিভাগ
 পল্লী পরিদপন ও পল্লী পরিদপন
 বাংলাদেশ সরকার

8	Pavement Work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	6497.000	48.001	52.001	Forty-Eight point Zero Zero One	Fifty-Two point Zero Zero One	311862.497	337850.497	Three Lakh Eleven Thousand Eight Hundred and Sixty-Two point Four Nine Seven	Three Lakh Thirty-Seven Thousand Eight Hundred and Forty Nine Seven
9	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	30.220	15733.001	17300.001	Fifteen Thousand Seven Hundred and Thirty-Three point Zero Zero One	Seventeen Thousand Three Hundred point Zero Zero One	475451.290	522806.030	Four Lakh Seventy-Five Thousand Four Hundred and Fifty-One point Two Nine	Five Lakh Twenty-Two Thousand Eight Hundred and Six point Zero Three
10	Pavement Work	03/03/01	Aggregate Base type-I.	Cum	908.850	6566.001	6900.001	Six Thousand Five Hundred and Sixty-Six point Zero Zero One	Six Thousand Nine Hundred point Zero Zero One	5967510.009	6271065.909	Fifty-Nine Lakh Sixty-Seven Thousand and Ten point Zero Nine	Sixty-Two Lakh Seventy-One Thousand AND Sixty-Five point Nine Zero Nine
11	Pavement Work	03/06/01b	Bituminous prime coat (hand Placed).	Sqm	6059.000	121.001	130.001	One Hundred and Twenty-One point Zero Zero One	One Hundred and Thirty point Zero Zero One	733145.059	787676.059	Seven Lakh Thirty-Three Thousand One Hundred and Forty-Five point Zero Five Nine	Seven Lakh Eighty-Seven Thousand Six Hundred and Seventy-Six point Zero Five Nine
12	Pavement Work	03/07/01a	Bituminous Tack coat (Plant work).	Sqm	63204.500	46.001	50.001	Forty-Six point Zero Zero One	Fifty point Zero Zero One	2907470.205	3160288.205	Twenty-Nine Lakh Seven Thousand Four Hundred and Seventy point Two Zero Five	Thirty-One Lakh Sixty Thousand Two Hundred and Eighty-Eight point Two Zero Five
13	Pavement Work	03/08/01	Primer Seal	Sqm	4533.000	111.001	116.001	One Hundred and Eleven point Zero Zero One	One Hundred and Sixteen point Zero Zero One	503167.533	525832.533	Five Lakh Three Thousand One Hundred and Sixty-Seven point Five Three Three	Five Lakh Twenty-Five Thousand Eight Hundred and Thirty-Two point Five Three Three
14	Pavement Work	03/09/02b	Double Bituminous surface Treatment-20mm nominal size aggregate followed by 10mm(Machine Method)(Bitumen Grade 60/70)	Sqm	56757.500	407.001	427.001	Four Hundred and Seven point Zero Zero One	Four Hundred and Twenty-Seven point Zero Zero One	23100359.258	24235509.258	Two Crore Forty-One Lakh Three Hundred and Fifty-Nine point Two Five Eight	Two Crore Forty-Two Lakh Thirty-Five Thousand and Five Hundred and Nine point Two Five Eight
15	Pavement Work	03/10/01b	Dense Bituminous surfacing-Base Course (Plant Method) (Bitumen grade 60/70)	Cum	302.950	19906.001	20800.001	Nineteen Thousand Nine Hundred and Six point Zero Zero One	Twenty Thousand Eight Hundred point Zero Zero One	6030523.003	6301360.303	Sixty Lakh Thirty Thousand Five Hundred and Twenty-Three point Zero Three	Sixty-Three Lakh One Thousand Three Hundred and Thirty point Zero Three
16	Pavement Work	03/10/02b	Dense Bituminous surfacing-Wearing Course (Plant Method) (Bitumen grade 60/70)	Cum	3160.230	20118.001	21000.001	Twenty Thousand One Hundred and Eighteen point Zero Zero One	Twenty-One Thousand point Zero Zero One	63577510.300	66364833.160	Six Crore Thirty-Five Lakh Seventy-Seven Thousand Five Hundred and Ten point Three	Six Crore Sixty-Three Lakh Sixty-Four Thousand Eight Hundred and Thirty-Three point One Six
17	Pavement work	03/11/01	Premix Bituminous Carpeting.	Cum	113.330	16224.001	17000.001	Sixteen Thousand Two Hundred and Twenty-Four point Zero Zero One	Seventeen Thousand point Zero Zero One	1838666.033	1926610.113	Eighteen Lakh Thirty-Eight Thousand Six Hundred and Sixty-Six point Zero Three Three	Nineteen Lakh Twenty-Six Thousand Six Hundred and Ten point One Three
18	Pavement Work	03/13/01	Brick on End Edging	RM	1660.000	103.001	110.001	One Hundred and Three point Zero Zero One	One Hundred and Ten point Zero Zero One	170981.660	182601.660	One Lakh Seventy Thousand Nine Hundred and Eighty-One point Six Six	One Lakh Eighty-Two Thousand Six Hundred and One point Six Six
19	Pavement Work	03/14/02a	Dry Lean Concrete Class20(Concrete Mixture)	Cum	45.000	11929.001	12000.001	Eleven Thousand Nine Hundred and Twenty-Nine point Zero Zero One	Twelve Thousand point Zero Zero One	536805.045	540000.045	Five Lakh Thirty-Six Thousand Eight Hundred and Five point Zero Four Five	Five Lakh Forty Thousand point Zero Four Five

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নথি পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
 নথি পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার

20	Pavement work	03/15/02a	Cement Concrete Pavement (concrete Class-30)(Concrete Mixture)	Cum	131.400	14107.001	14500.001	Fourteen Thousand One Hundred and Seven point Zero Zero One	Fourteen Thousand Five Hundred point Zero Zero One	1853659.931	1905300.131	Eighteen Lakh Fifty-Three Thousand Six Hundred and Fifty-Nine point Nine Three One	Nineteen Lakh Five Thousand Three Hundred point One Three One
21	Structures	05/02/02	High Yield Reinforcement Bars	Ton	4.030	95236.001	90000.001	Ninety-Five Thousand Two Hundred and Thirty-Six point Zero Zero One	Ninety Thousand point Zero Zero One	383801.084	362700.004	Three Lakh Eighty-Three Thousand Eight Hundred and One point Zero Eight Four	Three Lakh Sixty-Two Thousand Seven Hundred point Zero Zero Four
22	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	3840.000	1069.001	1100.001	One Thousand AND Sixty-Nine point Zero Zero One	One Thousand One Hundred point Zero Zero One	4104963.840	4224003.840	Forty-One Lakh Four Thousand Nine Hundred and Sixty-Three point Eight Four	Forty-Two Lakh Twenty-Four Thousand AND Three point Eight Four
23	Incidental	06/10/01	Traffic Signs	Nos	7.000	6901.001	6900.001	Six Thousand Nine Hundred and One point Zero Zero One	Six Thousand Nine Hundred point Zero Zero One	48307.007	48300.007	Forty-Eight Thousand Three Hundred and Seven point Zero Seven	Forty-Eight Thousand Three Hundred point Zero Seven
24	Incidental	06/10/02	Sign Post	Nos	7.000	3073.001	3000.001	Three Thousand AND Seventy-Three point Zero Zero One	Three Thousand point Zero Zero One	21511.007	21000.007	Twenty-One Thousand Five Hundred and Eleven point Zero Seven	Twenty-One Thousand point Zero Seven
25	Incidental	Annex-II, Item no 21 Page-19	125 micron thick Polythene Sheeting	Sqm	570.000	35.001	20.001	Thirty-Five point Zero Zero One	Twenty point Zero Zero One	19950.570	11400.570	Nineteen Thousand Nine Hundred and Fifty point Five Seven	Eleven Thousand Four Hundred point Five Seven
Grand Total										114540467.249	119695613.858	Eleven Crore Forty-Five Lakh Forty Thousand Four Hundred and Sixty-Seven point Two Four Nine	Eleven Crore Ninety-Six Lakh Ninety-Five Thousand Six Hundred and Thirteen point Eight Five Eight

System Generated Report based on the tender / proposal submitted by the Tenderers / Consultants

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
 Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নব্বু পল্লিমণ্ডল ও মহাপ্রকৃতি বিভাগ
 নব্বু পল্লিমণ্ডল ও নোহু মহাপ্রকৃতি
 নব্বু পল্লিমণ্ডল ও নোহু মহাপ্রকৃতি