



Last Login : Tuesday, 19 Dec, 2017 10:08:30

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 129149 **Invitation Reference No. :** MZ(e-GP)-16/PMP(B & C)/2017-2018

**Closing Date and Time :** 22-Nov-2017 14:15 **Opening Date and Time :** 22-Nov-2017 14:15

**Procuring Entity :** Mymensingh Zone

**Brief :** Construction of 43.39(1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

**Tender Package No. and Description :** MZe-GP-16/PMPB & C/2017-2018

**Lot No. and Description :** 1 & Construction of 43.39 1x42.68 m Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road Z-4603 under Sherpur Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type					Approval Status of Official Estimates	
Approved	Revenue					Approved	
Criteria	Concord Pragatee Consortium Ltd.	M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).	M.A.H Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV	MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV)	MD. MOYENUDDIN (BASHI)	RAB-RC (PVT) LIMITED-M/S Ajit Kumar Bose-PTSL-MAITREE (PVT) LTD	Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV
Tender Validity	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes	Yes	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	Yes	Yes	Yes	NA	Yes	Yes
Joint Venture Agreement	NA	Yes	Yes	Yes	NA	Yes	Yes
Subcontractor's Information given or not (If any)	NA	NA	NA	NA	NA	NA	NA
Tender Contents	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Litigation History	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Solvency	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes	Yes	Yes	Yes

*Signed*

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পত্রিকার ও স্বাক্ষরিক বিভাগ  
স্বাক্ষর পত্রিকার ও স্বাক্ষরিক বিভাগ  
স্বাক্ষর পত্রিকার ও স্বাক্ষরিক বিভাগ

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

#### TEC Members

#### TEC Members

Name	ACE, Mymensingh Zone	SE, Jamalpur Circle	Md. Mosarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 1 On	06 Dec 2017 18:47	06 Dec 2017 18:51	06 Dec 2017 19:55
Comments	Signed.	Signed.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 19 Dec, 2017 10:08:30

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 129149 **Invitation Reference No. :** MZ(e-GP)-16/PMP(B & C)/2017-2018

**Closing Date and Time :** 22-Nov-2017 14:15 **Opening Date and Time :** 22-Nov-2017 14:15

**Procuring Entity :** Mymensingh Zone

**Brief :** Construction of 43.39(1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

**Tender Package No. and Description :** MZe-GP-16/PMPB & C/2017-2018 & Construction of 43.39 1x42.68 m Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road Z-4603 under Sherpur Road Division during the year 2017-2018.

**Lot No. and Description :** 1 & Construction of 43.39 (1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Concord Pragatee Consortium Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MAH Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MD. MOYENUDDIN (BASHI)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
RAB-RC (PVT) LIMITED-M/S Ajit Kumar Bose-PTSL-MATREE (PVT) LTD	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, Mymensingh Zone	SE, Jamalpur Circle	Md. Mobarrof Hossain
------	----------------------	---------------------	----------------------

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Committee Role</b>	Chairperson	Member Secretary	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
<b>Signed Tender Evaluation Report 2 On</b>	06 Dec 2017 18:48	06 Dec 2017 18:51	06 Dec 2017 19:56
<b>Comments</b>	Signed.	Signed.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 19 Dec, 2017 10:08:30

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 129149 **Invitation Reference No. :** MZ(e-GP)-16/PMP(B & C)/2017-2018

**Closing Date and Time :** 22-Nov-2017 14:15 **Opening Date and Time :** 22-Nov-2017 14:15

**Procuring Entity :** Mymensingh Zone

**Brief :** Construction of 43.39(1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

**Tender Package No. and Description :** MZe-GP-16/PMPB & C/2017-2018 & Construction of 43.39 1x42.68 m Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road Z-4603 under Sherpur Road Division during the year 2017-2018.

**Lot No. and Description :** 1 & Construction of 43.39 (1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation	Total Points Awarded	Total Turnover of last five (5) years
L1	M M Builders & Engineers Ltd.-Md Mahafuz Khan-MS Zaman & Brothers (JV). <b>(Winner)</b>	55826521.902	50243869.712	5582652.188	10.000	1000	14966044450.4
L2	Rana Builders (Pvt.) Ltd. - MS. Reza Construction - MS Hassan Builders JV	55826521.902	50243869.712	5582652.188	10.000	1000	13928637406.65
L3	RAB-RC (PVT) LIMITED-MS Ajit Kumar Bose-PTSL-MAITREE (PVT) LTD	55826521.902	50243869.712	5582652.188	10.000	1000	7275321827.40
L4	MD. MOYENUDDIN (BASHI)	55826521.902	50243869.712	5582652.188	10.000	1000	6498161467.15
L5	MAH Construction Ltd-MS.Saleh Ahamed-MS.Dawn Corporation JV	55826521.902	50243869.712	5582652.188	10.000	1000	6002523428.55
L6	Concord Pragatee Consortium Ltd.	55826521.902	50243869.712	5582652.188	10.000	1000	5345246586
L7	MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV)	55826521.902	50243869.712	5582652.188	10.000	1000	807500751.15

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
M M Builders & Engineers Ltd.-Md Mahafuz Khan-MS Zaman & Brothers (JV).	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ  
 বাংলাদেশ সরকার

## TEC Members

## TEC Members

Name	ACE, Mymensingh Zone	SE, Jamalpur Circle	Md. Mosarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 3 On	11 Dec 2017 19:17	11 Dec 2017 19:50	12 Dec 2017 10:02
Comments	Signed.	Signed.	Signed.

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোস্তামার  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক



Last Login : Tuesday, 19 Dec, 2017 10:08:30

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 129149 **Invitation Reference No. :** MZ(e-GP)-16/PMP(B & C)/2017-2018

**Closing Date and Time :** 22-Nov-2017 14:15 **Opening Date and Time :** 22-Nov-2017 14:15

**Procuring Entity :** Mymensingh Zone

**Brief :** Construction of 43.39(1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

**Tender Package No. and Description :** MZe-GP-16/PMPB & C/2017-2018 & Construction of 43.39 1x42.68 m Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road Z-4603 under Sherpur Road Division during the year 2017-2018.

**Lot No. and Description :** 1 & Construction of 43.39 (1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

M M Builders &amp; Engineers Ltd.-Md Mahafuz Khan-M/S Zaman &amp; Brothers (JV).

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	ACE, Mymensingh Zone	SE, Jamalpur Circle	Md. Mosarraf Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 4 On	12 Dec 2017 10:41	12 Dec 2017 10:39	12 Dec 2017 10:02
Comments	Signed.	Signed.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পল্লব পরিদপ্তর ও মহাপ্রকল্প বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ জরাজীর্ণ সড়ক

[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 129149 **Invitation Reference No. :** MZ(e-GP)-16/PMP(B & C)/2017-2018  
**Closing Date and Time :** 22-Nov-2017 14:15 **Opening Date and Time :** 22-Nov-2017 14:15  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Construction of 43.39(1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">Concord Pragatee Consortium Ltd.</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">M. M. Builders &amp; Engineers Ltd.-Md Mahafuz Khan-M/S Zaman &amp; Brothers (JV).</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
3	<a href="#">MAH Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
4	<a href="#">MD. KHURSHADUZZAMAN-EPIC BUILDERS &amp; ENGINEERING LTD (JV)</a> <a href="#">(JVCA- View Details)</a> <a href="#">(Sub Contractor/Consultant - View Details)</a>	-	<a href="#">View Evaluation Status</a>
5	<a href="#">MD. MOYENUDDIN (BASHI)</a>	-	<a href="#">View Evaluation Status</a>
6	<a href="#">RAB-RC (PVT) LIMITED-M/S Ajiit Kumar Bose-PTSL-MAITREE (PVT) LTD</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
7	<a href="#">Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ  
 নতুন পরিষদ ও সোহা মহাপ্রকল্প  
 বাংলাদেশ সরকার





[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	129149	Invitation Reference No. :	MZ(e-GP)-16/PMP(B & C)/2017-2018
Closing Date and Time :	22-Nov-2017 14:15	Opening Date and Time :	22-Nov-2017 14:15
Procuring Entity :	Mymensingh Zone		
Brief :	Construction of 43.39(1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.		
<a href="#">View Notice</a>			

Package No. :	MZe-GP-16/PMPB & C/2017-2018
Package Description :	Construction of 43.39 1x42.68 m Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road Z-4603 under Sherpur Road Division during the year 2017-2018.
Form Name	Action
Tenderer Information Form (e-PW3-2) - Part - 1	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>
Tenderer Information Form (e-PW3-2) - Part - 3	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>
e-Tender Submission Letter (Form e-PW3-1)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>
Tenderer Information Form (e-PW3-2) - Part - 4	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>
Subcontractor Information (Form e-PW3-3)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>
Personnel Information (Form e-PW3-4)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>
Past Performance Evaluation and rating matrix for different aspects	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>
Lot No. :	1
Lot Description :	Construction of 43.39 (1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.
TOR1	<a href="#">View</a>
TOR2	<a href="#">View</a>
Form Name	Action
Division 2-Earthwork	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>
Division 1-General & Site Facilities	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>
Unconditional Discount Form	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>
Division 3-Pavement work	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>
Division 4 - Foundation work	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>
Division 5 -Structures	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>
Division 6 -Incidental	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>
Bill of Quantities (Salvage items )	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>
Grand Summary	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>

Signed  
  
 কাজী আব্দুল আল-মামুন  
 সিনিয়র প্রোগ্রামার  
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ  
 সিস্টেম পরিচালনা ও সফটওয়্যার  
 বাংলাদেশ সরকার



Last Login : Tuesday, 19 Dec, 2017 10:08:30

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 129149 **Invitation Reference No. :** MZ(e-GP)-16/PMP(B & C)/2017-2018

**Closing Date and Time :** 22-Nov-2017 14:15 **Opening Date and Time :** 22-Nov-2017 14:15

**Procuring Entity :** Mymensingh Zone

**Brief :** Construction of 43.39(1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

[View Notice](#)

## Tender Opening Report 1

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

**Tender/Proposal Package No. and Description :** MZe-GP-16/PMPB & C/2017-2018 & Construction of 43.39 1x42.68 m Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road Z-4603 under Sherpur Road Division during the year 2017-2018.

**Lot No. and Description :** 1 & Construction of 43.39 (1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

## Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

## Procurement Plan

Approving Authority	Approval Status
<b>Name:</b> ACE, Mymensingh Zone <b>Designation:</b> Additional Chief Engineer <b>Role:</b> PE <b>Office Name:</b> Mymensingh Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

## Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Financial Express	27-Oct-2017		
The Daily Ittefaq	27-Oct-2017		
The Amader Shomoy	27-Oct-2017		
The Daily Azker Bangladesh	27-Oct-2017		

## Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
23-Oct-2017 23:55	22-Nov-2017 14:15

## Opening Date and Time

Original Date and Time
22-Nov-2017 14:15

## Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
8	7	0	2

## TOC Members

Committee Members	ACE, Mymensingh Zone	SE, Jamalpur Circle
-------------------	----------------------	---------------------

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Committee Role</b>	Chairperson	Member Secretary
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Mymensingh Zone	Mymensingh Zone
<b>Electronically Signed TOR On</b>	22 Nov 2017 15:18	22 Nov 2017 15:20
<b>Comments</b>	Signed.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




Last Login : Tuesday, 19 Dec, 2017 10:08:30

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	129149	Invitation Reference No. :	MZ(e-GP)-16/PMP(B & C)/2017-2018
Closing Date and Time :	22-Nov-2017 14:15	Opening Date and Time :	22-Nov-2017 14:15
Procuring Entity :	Mymensingh Zone		
Brief :	Construction of 43.39(1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.		
<div> <a href="#">View Notice</a></div>			

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Mymensingh Zone
Tender Package No. and Description :	MZ(e-GP)-16/PMP(B & C)/2017-2018 & Construction of 43.39 1x42.68 m Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road Z-4603 under Sherpur Road Division during the year 2017-2018.		
Lot No. and Description :	1 & Construction of 43.39 (1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
23-Oct-2017 23:55	22-Nov-2017 14:15	22-Nov-2017 14:15	22-Mar-2018	19-Apr-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
8	7	0	2

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">Concord Pragatee Consortium Ltd.</a>	22-Nov-2017 11:39	Bank Guarantee	1600000.00	<b>Bank:</b> Prime Bank Limited <b>Branch:</b> SATMASJID ROAD BRANCH 21-Nov-2017 18:22	19-Apr-2018	22-Mar-2018
2	<a href="#">M. M. Builders &amp; Engineers Ltd.-Md Mahafuz Khan-M/S Zaman &amp; Brothers (JV). (JVCA- View Details)</a>	22-Nov-2017 11:49	Bank Guarantee	1600000.00	<b>Bank:</b> Islami Bank Bangladesh Limited <b>Branch:</b> IBBL Farmgate Branch 20-Nov-2017 14:00	19-Apr-2018	22-Mar-2018
3	<a href="#">MAH Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV (JVCA- View Details)</a>	21-Nov-2017 17:59	Pay Order	1600000.00	<b>Bank:</b> Social Islami Bank Limited <b>Branch:</b> Chandpur Branch 21-Nov-2017 15:17	19-Apr-2018	22-Mar-2018
4	<a href="#">MD. KHURSHADUZZAMAN- EPIC BUILDERS &amp; ENGINEERING LTD (JV) (JVCA- View Details) (Sub Contractor/Consultant- View Details)</a>	21-Nov-2017 17:05	Bank Guarantee	1600000.00	<b>Bank:</b> Pubali Bank Ltd. <b>Branch:</b> MALIBAGH 19-Nov-2017 15:59	19-Apr-2018	22-Mar-2018
5	<a href="#">MD. MOYENUDDIN (BASHI)</a>	21-Nov-2017 19:25	Bank Guarantee	1600000.00	<b>Bank:</b> AB Bank Limited <b>Branch:</b> Jessore Branch (ABBL) 19-Nov-2017 15:36	19-Apr-2018	22-Mar-2018
6	<a href="#">RAB-RC (PVT) LIMITED-M/S Ajit Kumar Bose-PTSL- MATREE (PVT) LTD (JVCA- View Details)</a>	22-Nov-2017 13:02	Bank Guarantee	1600000.00	<b>Bank:</b> The Farmers Bank Limited <b>Branch:</b> Jamalpur Branch 21-Nov-2017 16:10	19-Apr-2018	

Signed  
AAB

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পদক পরিচালন ও মর্যাদা বিতরণ  
পদক পরিচালন ও পদক মর্যাদা  
পদক পরিচালন ও পদক মর্যাদা

7	<a href="#">Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV (JVCA - View Details)</a>	21-Nov-2017 17:51	Bank Guarantee	1600000.00	<b>Bank:</b> United Commercial Bank Limited <b>Branch:</b> Mymensingh Branch 21-Nov-2017 10:59	19-Apr-2018	22-Mar-2018
---	---	-------------------	----------------	------------	--	-------------	-------------

## Official Cost Estimate (In BDT)

55826521.902

## Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	M M Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).	50243869.712	0.000	0.000	50243869.712
1	Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV	50243869.712	0.000	0.000	50243869.712
1	RAB-RC (PVT) LIMITED-M/S Ajit Kumar Bose-PTSL-MAITREE (PVT) LTD	50243869.712	0.000	0.000	50243869.712
1	MD. MOYENUDDIN (BASHI)	50243869.712	0.000	0.000	50243869.712
1	MAH Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV	50243869.712	0.000	0.000	50243869.712
1	Concord Pragatee Consortium Ltd.	50243869.712	0.000	0.000	50243869.712
1	MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV)	50243869.712	0.000	0.000	50243869.712

## Opening Report Footer

## TOC Members

<b>Committee Members</b>	ACE, Mymensingh Zone	SE, Jamalpur Circle
<b>Committee Role</b>	Chairperson	Member Secretary
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Mymensingh Zone	Mymensingh Zone
<b>Electronically Signed TOR On</b>	22 Nov 2017 15:14	22 Nov 2017 15:20
<b>Comments</b>	Signed.	Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মাহমুদ  
 চেয়ারম্যান  
 পঞ্চক পরিষদ ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 129149
 **Invitation Reference No. :** MZ(e-GP)-16/PMP(B & C)/2017-2018  
**Closing Date and Time :** 22-Nov-2017 14:15
 **Opening Date and Time :** 22-Nov-2017 14:15  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Construction of 43.39(1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-16/PMPB & C/2017-2018	Construction of 43.39 1x42.68 m Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road Z-4603 under Sherpur Road Division during the year 2017-2018.

## Concord Pragatee Consortium Ltd.

## Division 2-Earthwork

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2-Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	73.130	138.001	One Hundred and Thirty-Eight point Zero Zero One	10092.013	Ten Thousand AND Ninety-Two point Zero One Three
2	Division 2-Earthwork	02/02/03	Roadway Excavation in Existing Pavement (Not Reinforced Concrete)	Cum	192.000	272.001	Two Hundred and Seventy-Two point Zero Zero One	52224.192	Fifty-Two Thousand Two Hundred and Twenty-Four point One Nine Two
3	Division 2-Earthwork	02/05/01	Excavation and Backfill for Structures	Cum	288.110	393.001	Three Hundred and Ninety-Three point Zero Zero One	113227.518	One Lakh Thirteen Thousand Two Hundred and Twenty-Seven point Five One Eight
4	Division 2-Earthwork	02/05/03	Sand Backfill for Structures	cum	637.000	1048.001	One Thousand AND Forty-Eight point Zero Zero One	667576.637	Six Lakh Sixty-Seven Thousand Five Hundred and Seventy-Six point Six Three Seven
5	Division 2-Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	19833.380	130.001	One Hundred and Thirty point Zero Zero One	2578359.233	Twenty-Five Lakh Seventy-Eight Thousand Three Hundred and Fifty-Nine point Two Three Three
6	Division 2-Earthwork	02/07/01	Preparation of Subgrade 300 mm Depth	Sqm	1330.000	51.001	Fifty-One point Zero Zero One	67831.330	Sixty-Seven Thousand Eight Hundred and Thirty-One point Three Three
7	Division 2-Earthwork	02/08/01	Improved Subgrade	Cum	399.000	950.001	Nine Hundred and Fifty point Zero Zero One	379050.399	Three Lakh Seventy-Nine Thousand AND Fifty point Three Nine Nine
							<b>Grand Total:</b>	3868361.322	Thirty-Eight Lakh Sixty-Eight Thousand Three Hundred and Sixty-One point Three Two Two

This Division 2-Earthwork is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

## M. M. Builders &amp; Engineers Ltd.-Md Mahafuz Khan-M/S Zaman &amp; Brothers (JV).

(JVCA - View Details)

## Division 2-Earthwork

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)


Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচালক ও মহাপ্রকল্প পরিচালক  
পদক পরিচালক ও মোহাম্মাদ  
পদক পরিচালক ও মোহাম্মাদ



1	Division 2- Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	73.130	140.001	One Hundred and Forty point Zero Zero One	10238.273	Ten Thousand Two Hundred and Thirty-Eight point Two Seven Three
2	Division 2- Earthwork	02/02/03	Roadway Excavation in Existing Pavement (Not Reinforced Concrete)	Cum	192.000	235.001	Two Hundred and Thirty-Five point Zero Zero One	45120.192	Forty-Five Thousand One Hundred and Twenty point One Nine Two
3	Division 2- Earthwork	02/05/01	Excavation and Backfill for Structures	Cum	288.110	310.001	Three Hundred and Ten point Zero Zero One	89314.388	Eighty-Nine Thousand Three Hundred and Fourteen point Three Eight Eight
4	Division 2- Earthwork	02/05/03	Sand Backfill for Structures	cum	637.000	1070.001	One Thousand AND Seventy point Zero Zero One	681590.637	Six Lakh Eighty-One Thousand Five Hundred and Ninety point Six Three Seven
5	Division 2- Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	19833.380	270.001	Two Hundred and Seventy point Zero Zero One	5355032.433	Fifty-Three Lakh Fifty-Five Thousand AND Thirty-Two point Four Three Three
6	Division 2- Earthwork	02/07/01	Preparation of Subgrade 300 mm Depth	Sqm	1330.000	60.001	Sixty point Zero Zero One	79801.330	Seventy-Nine Thousand Eight Hundred and One point Three Three
7	Division 2- Earthwork	02/08/01	Improved Subgrade	Cum	399.000	845.001	Eight Hundred and Forty-Five point Zero Zero One	337155.399	Three Lakh Thirty-Seven Thousand One Hundred and Fifty-Five point Three Nine Nine
							<b>Grand Total:</b>	6598252.652	Sixty-Five Lakh Ninety-Eight Thousand Two Hundred and Fifty-Two point Six Five Two

This Division 2-Earthwork is Electronically Signed by Mr. Mr. on behalf of M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis TID-129149.pdf	1125.90	 Download

**M.A.H Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV**  
(JVCA - View Details)

**Division 2-Earthwork**


Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2- Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	73.130	131.303	One Hundred and Thirty-One point Three Zero Three	9602.188	Nine Thousand Six Hundred and Two point One Eight Eight
2	Division 2- Earthwork	02/02/03	Roadway Excavation in Existing Pavement (Not Reinforced Concrete)	Cum	192.000	205.661	Two Hundred and Five point Six Six One	39486.912	Thirty-Nine Thousand Four Hundred and Eighty-Six point Nine One Two
3	Division 2- Earthwork	02/05/01	Excavation and Backfill for Structures	Cum	288.110	286.061	Two Hundred and Eighty-Six point Zero Six One	82417.035	Eighty-Two Thousand Four Hundred and Seventeen point Zero Three Five
4	Division 2- Earthwork	02/05/03	Sand Backfill for Structures	cum	637.000	1082.209	One Thousand AND Eighty-Two point Two Zero Nine	689367.133	Six Lakh Eighty-Nine Thousand Three Hundred and Sixty-Seven point One Three Three
5	Division 2- Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	19833.380	264.901	Two Hundred and Sixty-Four point Nine Zero One	5253882.195	Fifty-Two Lakh Fifty-Three Thousand Eight Hundred and Eighty-Two point One Nine Five
6	Division 2- Earthwork	02/07/01	Preparation of Subgrade 300 mm Depth	Sqm	1330.000	55.061	Fifty-Five point Zero Six One	73231.130	Seventy-Three Thousand Two Hundred and Thirty-One point One Three
7	Division 2- Earthwork	02/08/01	Improved Subgrade	Cum	399.000	868.416	Eight Hundred and Sixty-Eight point Four One Six	346497.984	Three Lakh Forty-Six Thousand Four Hundred and Ninety-Seven point Nine Eight Four
							<b>Grand Total:</b>	6494484.577	Sixty-Four Thousand and Eight Seven Se

This Division 2-Earthwork is Electronically Signed by Mrs. Anwara on behalf of MAH Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)
--------	----------------------	-----------	------------------

*Signed*  
*A.A.H.*  
কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
পাকিস্তান ও বাংলাদেশ বিভাগ  
পাকিস্তান ও বাংলাদেশ  
পাকিস্তান ও বাংলাদেশ সরকার

1	-	Analysis Tender ID-129149.pdf	236.42	 <b>Download</b>
---	---	-------------------------------	--------	--

## MD. KHURSHADUZZAMAN-EPIC BUILDERS &amp; ENGINEERING LTD (JV)

(JVCA - View Details)


(Sub Contractor/Consultant - View Details)

## Division 2-Earthwork

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2-Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	73.130	118.603	One Hundred and Eighteen point Six Zero Three	8673.437	Eight Thousand Six Hundred and Seventy-Three point Four Three Seven
2	Division 2-Earthwork	02/02/03	Roadway Excavation in Existing Pavement (Not Reinforced Concrete)	Cum	192.000	265.065	Two Hundred and Sixty-Five point Zero Six Five	50892.480	Fifty Thousand Eight Hundred and Ninety-Two point Four Eight
3	Division 2-Earthwork	02/05/01	Excavation and Backfill for Structures	Cum	288.110	359.804	Three Hundred and Fifty-Nine point Eight Zero Four	103663.130	One Lakh Three Thousand Six Hundred and Sixty-Three point One Three
4	Division 2-Earthwork	02/05/03	Sand Backfill for Structures	cum	637.000	1174.388	One Thousand One Hundred and Seventy-Four point Three Eight Eight	748085.156	Seven Lakh Forty-Eight Thousand AND Eighty-Five point One Five Six
5	Division 2-Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	19833.380	176.131	One Hundred and Seventy-Six point One Three One	3493273.053	Thirty-Four Lakh Ninety-Three Thousand Two Hundred and Seventy-Three point Zero Five Three
6	Division 2-Earthwork	02/07/01	Preparation of Subgrade 300 mm Depth	Sqm	1330.000	69.073	Sixty-Nine point Zero Seven Three	91867.090	Ninety-One Thousand Eight Hundred and Sixty-Seven point Zero Nine
7	Division 2-Earthwork	02/08/01	Improved Subgrade	Cum	399.000	880.092	Eight Hundred and Eighty point Zero Nine Two	351156.708	Three Lakh Fifty-One Thousand One Hundred and Fifty-Six point Seven Zero Eight
<b>Grand Total:</b>								4847611.054	Forty-Eight Lakh Forty-Seven Thousand Six Hundred and Eleven point Zero Five Four

This Division 2-Earthwork is Electronically Signed by Mr. MD. on behalf of MD. KHURSHADUZZAMAN-EPIC BUILDERS &amp; ENGINEERING LTD (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID-129149.pdf	260.20	 <b>Download</b>

## MD. MOYENUDDIN (BASHI)

## Division 2-Earthwork

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2-Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	73.130	130.599	One Hundred and Thirty point Five Nine Nine	9550.705	Nine Thousand Five Hundred and Fifty point Seven Zero Five
2	Division 2-Earthwork	02/02/03	Roadway Excavation in Existing Pavement (Not Reinforced Concrete)	Cum	192.000	214.644	Two Hundred and Fourteen point Six Four Four	41211.648	Forty-One Thousand Two Hundred and Eleven point Six Four Eight
3	Division 2-Earthwork	02/05/01	Excavation and Backfill for Structures	Cum	288.110	281.798	Two Hundred and Eighty-One point Seven Nine Eight	81188.822	Eighty-One Thousand One Hundred and Eighty-Eight point Eight
4	Division 2-Earthwork	02/05/03	Sand Backfill for Structures	cum	637.000	998.684	Nine Hundred and Ninety-Eight point Six Eight Four	636161.708	Six Lakh Thousand and Six Zero Eight
5	Division 2-Earthwork	02/06/02	Embankment fill from borrow pit	Cum	19833.380	202.044	Two Hundred and Two point Nine Four Four	4006065.474	Forty Lakh Six Thousand and Sixty-Five point Four

Signed

AASHI

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষরিত এবং স্বাক্ষরিত  
স্বাক্ষরিত এবং স্বাক্ষরিত  
স্বাক্ষরিত এবং স্বাক্ষরিত



5	2- Earthwork	02/06/02	in contractor's Arranged land	Cum	19833.380	202.944	Two point Nine Four Four	4025069.47	Thousand AND Sixty-five point Four Seven One
6	Division 2- Earthwork	02/07/01	Preparation of Subgrade 300 mm Depth	Sqm	1330.000	55.494	Fifty-Five point Four Nine Four	73807.020	Seventy-Three Thousand Eight Hundred and Seven point Zero Two
7	Division 2- Earthwork	02/08/01	Improved Subgrade	Cum	399.000	786.552	Seven Hundred and Eighty-Six point Five Five Two	313834.248	Three Lakh Thirteen Thousand Eight Hundred and Thirty-Four point Two Four Eight
							<b>Grand Total:</b>	5180819.622	Fifty-One Lakh Eighty Thousand Eight Hundred and Nineteen point Six Two Two

This Division 2-Earthwork is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

RAB-RC (PVT) LIMITED-M/S Ajit Kumar Bose-PTSL-MAITREE (PVT) LTD (JVCA - View Details)									
Division 2-Earthwork									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2- Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	73.130	153.901	One Hundred and Fifty-Three point Nine Zero One	11254.780	Eleven Thousand Two Hundred and Fifty-Four point Seven Eight
2	Division 2- Earthwork	02/02/03	Roadway Excavation in Existing Pavement (Not Reinforced Concrete)	Cum	192.000	238.501	Two Hundred and Thirty-Eight point Five Zero One	45792.192	Forty-Five Thousand Seven Hundred and Ninety-Two point One Nine Two
3	Division 2- Earthwork	02/05/01	Excavation and Backfill for Structures	Cum	288.110	324.001	Three Hundred and Twenty-Four point Zero Zero One	93347.928	Ninety-Three Thousand Three Hundred and Forty-Seven point Nine Two Eight
4	Division 2- Earthwork	02/05/03	Sand Backfill for Structures	cum	637.000	1056.601	One Thousand AND Fifty-Six point Six Zero One	673054.837	Six Lakh Seventy-Three Thousand AND Fifty-Four point Eight Three Seven
5	Division 2- Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	19833.380	278.101	Two Hundred and Seventy-Eight point One Zero One	5515682.811	Fifty-Five Lakh Fifteen Thousand Six Hundred and Eighty-Two point Eight One One
6	Division 2- Earthwork	02/07/01	Preparation of Subgrade 300 mm Depth	Sqm	1330.000	62.101	Sixty-Two point One Zero One	82594.330	Eighty-Two Thousand Five Hundred and Ninety-Four point Three Three
7	Division 2- Earthwork	02/08/01	Improved Subgrade	Cum	399.000	824.401	Eight Hundred and Twenty-Four point Four Zero One	328935.999	Three Lakh Twenty-Eight Thousand Nine Hundred and Thirty-Five point Nine Nine Nine
							<b>Grand Total:</b>	6750662.877	Sixty-Seven Lakh Fifty Thousand Six Hundred and Sixty-Two point Eight Seven Seven

This Division 2-Earthwork is Electronically Signed by Mr. Fakhru Amin on behalf of RAB-RC (PVT) LIMITED-M/S Ajit Kumar Bose-PTSL-MAITREE (PVT) LTD

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV (JVCA - View Details)									
Division 2-Earthwork									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2- Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	73.130	150.481	One Hundred and Fifty point Four Eight One	11004.676	Eleven Thousand Four point Six Seven Six
2	Division 2- Earthwork	02/02/03	Roadway Excavation in Existing Pavement (Not Reinforced Concrete)	Cum	192.000	232.543	Two Hundred and Thirty-Two point Five Four Three	44648.256	Forty-Four Thousand Six Hundred and Forty-Eight point Two Five Six

Signed  
Amin  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত  
স্বাক্ষরিত এবং স্বাক্ষরিত  
স্বাক্ষরিত এবং স্বাক্ষরিত

3	Division 2- Earthwork	02/05/01	Excavation and Backfill for Structures	Cum	288.110	300.633	Three Hundred point Six Three Three	86615.374	Eighty-Six thousand Six Hundred and Fifteen point Three Seven Four
4	Division 2- Earthwork	02/05/03	Sand Backfill for Structures	cum	637.000	1022.088	One Thousand AND Twenty-Two point Zero Eight Eight	651070.056	Six Lakh Fifty-One Thousand AND Seventy point Zero Five Six
5	Division 2- Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	19833.380	236.015	Two Hundred and Thirty-Six point Zero One Five	4680975.181	Forty-Six Lakh Eighty Thousand and Nine Hundred and Seventy-Five point One Eight One
6	Division 2- Earthwork	02/07/01	Preparation of Subgrade 300 mm Depth	Sqm	1330.000	57.865	Fifty-Seven point Eight Six Five	76960.450	Seventy-Six Thousand Nine Hundred and Sixty point Four Five
7	Division 2- Earthwork	02/08/01	Improved Subgrade	Cum	399.000	689.454	Six Hundred and Eighty-Nine point Four Five Four	275092.146	Two Lakh Seventy-Five Thousand AND Ninety-Two point One Four Six
							<b>Grand Total:</b>	5826366.139	Fifty-Eight Lakh Twenty-Six Thousand Three Hundred and Sixty-Six point One Three Nine

This Division 2-Earthwork is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - MS. Rezi Construction - MS Hassan Builders JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 129149
 **Invitation Reference No. :** MZ(e-GP)-16/PMP(B & C)/2017-2018  
**Closing Date and Time :** 22-Nov-2017 14:15
 **Opening Date and Time :** 22-Nov-2017 14:15  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Construction of 43.39(1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-16/PMPB & C/2017-2018	Construction of 43.39 1x42.68 m Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road Z-4603 under Sherpur Road Division during the year 2017-2018.

## Concord Pragatee Consortium Ltd.

## Division 1-General &amp; Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1-General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	2	9071.001	Nine Thousand AND Seventy-One point Zero Zero One	18142.002	Eighteen Thousand One Hundred and Forty-Two point Zero Zero Two
2	Division 1-General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	month	12	1000.001	One Thousand point Zero Zero One	12000.012	Twelve Thousand point Zero One Two
3	Division 1-General & Site Facilities	01/02/07	Progress Photographs	month	12	1026.001	One Thousand AND Twenty-Six point Zero Zero One	12312.012	Twelve Thousand Three Hundred and Twelve point Zero One Two
4	Division 1-General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	126639.162	One Lakh Twenty-Six Thousand Six Hundred and Thirty-Nine point One Six Two	126639.162	One Lakh Twenty-Six Thousand Six Hundred and Thirty-Nine point One Six Two
5	Division 1-General & Site Facilities	01/03/02	Maintain Site Laboratory	month	12	7000.001	Seven Thousand point Zero Zero One	84000.012	Eighty-Four Thousand point Zero One Two
							<b>Grand Total:</b>	253093.200	Two Lakh Fifty-Three Thousand AND Ninety-Three point Two

This Division 1-General & Site Facilities is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

**M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).**  
**(JVCA - View Details)**

## Division 1-General &amp; Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1-General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	2	6850.002	Six Thousand Eight Hundred and Fifty point Zero Zero Two	13700.004	Thirteen Thousand Seven Hundred and Forty point Zero Zero Four
2	Division 1-General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	month	12	750.001	Seven Hundred and Fifty point Zero Zero One	9000.012	Nine Thousand and Zero point Zero One Two
3	Division 1-General & Site Facilities	01/02/07	Progress Photographs	month	12	850.001	Eight Hundred and Fifty point Zero Zero One	10200.012	Ten Thousand and Twenty point Zero One Two


Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

3	General & Site Facilities	01/02/07	Progress Photographs	month	12	6550.001	point Zero Zero One	10200.012	point Zero One Two
4	Division 1- General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	250010.068	Two Lakh Fifty Thousand AND Ten point Zero Six Eight	250010.068	Two Lakh Fifty Thousand AND Ten point Zero Six Eight
5	Division 1- General & Site Facilities	01/03/02	Maintain Site Laboratory	month	12	6550.001	Six Thousand Five Hundred and Fifty point Zero Zero One	78600.012	Seventy-Eight Thousand Six Hundred point Zero One Two
							<b>Grand Total:</b>	361510.108	Three Lakh Sixty-One Thousand Five Hundred and Ten point One Zero Eight

This Division 1-General & Site Facilities is Electronically Signed by Mr. Mr. on behalf of M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).

M.A.H Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV (JVCA - View Details)									
Division 1-General & Site Facilities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1- General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	2	8849.159	Eight Thousand Eight Hundred and Forty-Nine point One Five Nine	17698.318	Seventeen Thousand Six Hundred and Ninety-Eight point Three One Eight
2	Division 1- General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	month	12	897.206	Eight Hundred and Ninety-Seven point Two Zero Six	10766.472	Ten Thousand Seven Hundred and Sixty-Six point Four Seven Two
3	Division 1- General & Site Facilities	01/02/07	Progress Photographs	month	12	1007.821	One Thousand AND Seven point Eight Two One	12093.852	Twelve Thousand AND Ninety-Three point Eight Five Two
4	Division 1- General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	331679.965	Three Lakh Thirty-One Thousand Six Hundred and Seventy-Nine point Nine Six Five	331679.965	Three Lakh Thirty-One Thousand Six Hundred and Seventy-Nine point Nine Six Five
5	Division 1- General & Site Facilities	01/03/02	Maintain Site Laboratory	month	12	7695.081	Seven Thousand Six Hundred and Ninety-Five point Zero Eight One	92340.972	Ninety-Two Thousand Three Hundred and Forty point Nine Seven Two
							<b>Grand Total:</b>	464579.579	Four Lakh Sixty-Four Thousand Five Hundred and Seventy-Nine point Five Seven Nine

This Division 1-General & Site Facilities is Electronically Signed by Mrs. Anwara on behalf of MAH Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis Tender ID-129149.pdf	236.42	 Download

MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV) (JVCA - View Details) (Sub Contractor/Consultant - View Details)									
Division 1-General & Site Facilities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1- General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	2	8849.159	Eight Thousand Eight Hundred and Forty-Nine point One Five Nine	17698.318	Seventeen Thousand Six Hundred and Ninety-Eight point Three One Eight
2	Division 1- General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	month	12	897.206	Eight Hundred and Ninety-Seven point Two Zero Six	10766.472	Ten Thousand Seven Hundred and Sixty-Six point Four Seven Two
3	Division 1- General & Site Facilities	01/02/07	Progress Photographs	month	12	1000.447	One Thousand point Four Four Seven	12005.364	Twelve Thousand Five point Six Four


Signed  
A.A.H.  
কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও সীল মোহাম্মদ  
মোহাম্মদ আল-মামুন সরকার

	Site Facilities		Photographs				Four Seven		Five point three six four
4	Division 1- General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	327254.467	Three Lakh Twenty-Seven Thousand Two Hundred and Fifty-Four point Four Six Seven	327254.467	Three Lakh Twenty-Seven Thousand Two Hundred and Fifty-Four point Four Six Seven
5	Division 1- General & Site Facilities	01/03/02	Maintain Site Laboratory	month	12	7698.768	Seven Thousand Six Hundred and Ninety-Eight point Seven Six Eight	92385.216	Ninety-Two Thousand Three Hundred and Eighty-Five point Two One Six
							<b>Grand Total:</b>	460109.837	Four Lakh Sixty Thousand One Hundred and Nine point Eight Three Seven

This Division 1-General & Site Facilities is Electronically Signed by Mr. MD. on behalf of MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV)

MD. MOYENUDDIN (BASHI)									
Division 1-General & Site Facilities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1- General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	2	6179.779	Six Thousand One Hundred and Seventy-Nine point Seven Seven Nine	12359.558	Twelve Thousand Three Hundred and Fifty-Nine point Five Five Eight
2	Division 1- General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	month	12	494.382	Four Hundred and Ninety-Four point Three Eight Two	5932.584	Five Thousand Nine Hundred and Thirty-Two point Five Eight Four
3	Division 1- General & Site Facilities	01/02/07	Progress Photographs	month	12	741.573	Seven Hundred and Forty-One point Five Seven Three	8898.876	Eight Thousand Eight Hundred and Ninety-Eight point Eight Seven Six
4	Division 1- General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	142499.656	One Lakh Forty-Two Thousand Four Hundred and Ninety-Nine point Six Five Six	142499.656	One Lakh Forty-Two Thousand Four Hundred and Ninety-Nine point Six Five Six
5	Division 1- General & Site Facilities	01/03/02	Maintain Site Laboratory	month	12	1112.361	One Thousand One Hundred and Twelve point Three Six One	13348.332	Thirteen Thousand Three Hundred and Forty-Eight point Three Three Two
							<b>Grand Total:</b>	183039.006	One Lakh Eighty-Three Thousand AND Thirty-Nine point Zero Zero Six

This Division 1-General & Site Facilities is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate analysis of TID-129149.pdf	221.38	 Download

RAB-RC (PVT) LIMITED-M/S Arit Kumar Bose-PTSL-MAITREE (PVT) LTD (JVCA - View Details)									
Division 1-General & Site Facilities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1- General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	2	7964.101	Seven Thousand Nine Hundred and Sixty-Four point One Zero One	15928.202	Fifteen Thousand Nine Hundred and Twenty-Eight point Two Zero Two
2	Division 1- General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	month	12	807.301	Eight Hundred and Seven point Three Zero One	9687.612	Nine Thousand Six Hundred and Eighty-Seven point Six One
3	Division 1- General & Site Facilities	01/02/07	Progress Photographs	month	12	900.001	Nine Hundred point Zero Zero One	10800.012	Ten Thousand Eight Hundred and Two point One
	Division 1- General & Site Facilities		Provide and Remove				Two Lakh Ninety-Eight		Two Lakh


Signed  
Arit Kumar Bose  
RAB-RC (PVT) LIMITED-M/S Arit Kumar Bose-PTSL-MAITREE (PVT) LTD  
(JVCA - View Details)

4	Division 1- General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	298658.701	Thousand Six Hundred and Fifty-Eight point Seven Zero One	298658.701	Thousand Six Hundred and Fifty-Eight point Seven Zero One
5	Division 1- General & Site Facilities	01/03/02	Maintain Site Laboratory	month	12	6929.101	Six Thousand Nine Hundred and Twenty-Nine point One Zero One	83149.212	Eighty-Three Thousand One Hundred and Forty-Nine point Two One Two
							<b>Grand Total:</b>	418223.739	Four Lakh Eighteen Thousand Two Hundred and Twenty-Three point Seven Three Nine

This Division 1-General & Site Facilities is Electronically Signed by Mr. Fakhru Amin on behalf of RAB-RC (PVT) LIMITED-MS Ajit Kumar Bose-PTSL-MAITREE (PVT) LTD

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV (JVCA - View Details)									
Division 1-General & Site Facilities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1- General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	2	4916.199	Four Thousand Nine Hundred and Sixteen point One Nine Nine	9832.398	Nine Thousand Eight Hundred and Thirty-Two point Three Nine Eight
2	Division 1- General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	month	12	614.525	Six Hundred and Fourteen point Five Two Five	7374.300	Seven Thousand Three Hundred and Seventy-Four point Three
3	Division 1- General & Site Facilities	01/02/07	Progress Photographs	month	12	677.206	Six Hundred and Seventy-Seven point Two Zero Six	8126.472	Eight Thousand One Hundred and Twenty-Six point Four Seven Two
4	Division 1- General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	168842.415	One Lakh Sixty-Eight Thousand Eight Hundred and Forty-Two point Four One Five	168842.415	One Lakh Sixty-Eight Thousand Eight Hundred and Forty-Two point Four One Five
5	Division 1- General & Site Facilities	01/03/02	Maintain Site Laboratory	month	12	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	73742.988	Seventy-Three Thousand Seven Hundred and Forty-Two point Nine Eight Eight
							<b>Grand Total:</b>	267918.573	Two Lakh Sixty-Seven Thousand Nine Hundred and Eighteen point Five Seven Three

This Division 1-General & Site Facilities is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - MS Hassan Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis - Tender ID No 129149.pdf	382.67	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
Amin  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পতন পরিচালনা ও মর্যাদাপূর্ণ বিভাগ  
সকল পরিচালনা ও সোহ মর্যাদাপূর্ণ  
পরিচালনা বিভাগ বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 129149 **Invitation Reference No. :** MZ(e-GP)-16/PMP(B & C)/2017-2018  
**Closing Date and Time :** 22-Nov-2017 14:15 **Opening Date and Time :** 22-Nov-2017 14:15  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Construction of 43.39(1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-16/PMPB & C/2017-2018	Construction of 43.39 1x42.68 m Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road Z-4603 under Sherpur Road Division during the year 2017-2018.

## Concord Pragatee Consortium Ltd.

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

 M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).  
 (JVCA - View Details)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mr. on behalf of M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).

 M.A.H Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV  
 (JVCA - View Details)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mrs. Anwara on behalf of MAH Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis Tender ID-129149.pdf	236.42	<a href="#">Download</a>

## MD. KHURSHADUZZAMAN-EPIC BUILDERS &amp; ENGINEERING LTD (JV)

 (JVCA - View Details)  
 (Sub Contractor/Consultant - View Details)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero

Signed

MD. KHURSHADUZZAMAN

MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV)

স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

স্বাক্ষর পত্রিকার ও স্ট্যাম্পের

পাশে স্বাক্ষর করা হয়েছে

0.000	Zero
-------	------

This Unconditional Discount Form is Electronically Signed by Mr. MD. on behalf of MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV)

<b>Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV</b> <b>(JVCA - View Details)</b>	
<b>Unconditional Discount Form</b>	
Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
যোগাযোগ  
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকল্প  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 129149
 **Invitation Reference No. :** MZ(e-GP)-16/PMP(B & C)/2017-2018  
**Closing Date and Time :** 22-Nov-2017 14:15
 **Opening Date and Time :** 22-Nov-2017 14:15  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Construction of 43.39(1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-16/PMPB & C/2017-2018	Construction of 43.39 1x42.68 m Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road Z-4603 under Sherpur Road Division during the year 2017-2018.

## Concord Pragatee Consortium Ltd.

## Division 3-Pavement work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3-Pavement work	03/02/01	Sub-Base	Cum	192.000	4301.001	Four Thousand Three Hundred and One point Zero Zero One	825792.192	Eight Lakh Twenty-Five Thousand Seven Hundred and Ninety-Two point One Nine Two
2	Division 3-Pavement work	03/03/01	Aggregate Base Type I	Cum	144.000	6632.001	Six Thousand Six Hundred and Thirty-Two point Zero Zero One	955008.144	Nine Lakh Fifty-Five Thousand AND Eight point One Four Four
3	Division 3-Pavement work	03/06/01b	Bituminous Prime Coat (Hand Placed)	Sqm	960.000	100.001	One Hundred point Zero Zero One	96000.960	Ninety-Six Thousand point Nine Six
4	Division 3-Pavement work	03/11/01	Premix Bituminous Carpeting.	cum	38.400	14620.001	Fourteen Thousand Six Hundred and Twenty point Zero Zero One	561408.038	Five Lakh Sixty-One Thousand Four Hundred and Eight point Zero Three Eight
5	Division 3-Pavement work	03/12/02	12mm Compacted Premix Bituminous Seal Coat.	Sqm	960.000	150.001	One Hundred and Fifty point Zero Zero One	144000.960	One Lakh Forty-Four Thousand point Nine Six
6	Division 3-Pavement work	03/13/01	Brick on End Edging	Lin. Metre	500.000	103.001	One Hundred and Three point Zero Zero One	51500.500	Fifty-One Thousand Five Hundred point Five
7	Division 3-Pavement work	03/13/02	Single Layer Brick Flat Soling including 75mm thick compacted	Sqm	370.000	438.001	Four Hundred and Thirty-Eight point Zero Zero One	162060.370	One Lakh Sixty-Two Thousand AND Sixty point Three Seven
8	Division 3-Pavement work	03/13/03	Herring Bond Brick Pavement including 12 mm thick sand cushion.	Sqm	370.000	633.001	Six Hundred and Thirty-Three point Zero Zero One	234210.370	Two Lakh Thirty-Four Thousand Two Hundred and Ten point Three Seven
<b>Grand Total:</b>								3029981.534	Thirty Lakh Twenty-Nine Thousand Nine Hundred and Eighty-One point Five Three Four

This Division 3-Pavement work is Electronically Signed by Mr. Mritunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).  
 (JVCA - View Details)

## Division 3-Pavement work

## Bill of Quantities

Item	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price	Unit Price	Total Price
------	-------	--------------------	---------------------	------------------	----------	------------	------------	-------------

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

no.	Group	Code (if any)	Description of Item	Unit	Quantity	In figures (BDT)	In Words (BDT)	In Figures (BDT)	In Words (BDT)
1	Division 3-Pavement work	03/02/01	Sub-Base	Cum	192.000	3950.001	Three Thousand Nine Hundred and Fifty point Zero Zero One	758400.192	Seven Lakh Fifty-Eight Thousand Four Hundred point One Nine Two
2	Division 3-Pavement work	03/03/01	Aggregate Base Type I	Cum	144.000	6050.001	Six Thousand AND Fifty point Zero Zero One	871200.144	Eight Lakh Seventy-One Thousand Two Hundred point One Four Four
3	Division 3-Pavement work	03/06/01b	Bituminous Prime Coat (Hand Placed)	Sqm	960.000	105.001	One Hundred and Five point Zero Zero One	100800.960	One Lakh Eight Hundred point Nine Six
4	Division 3-Pavement work	03/11/01	Premix Bituminous Carpeting.	cum	38.400	14950.001	Fourteen Thousand Nine Hundred and Fifty point Zero Zero One	574080.038	Five Lakh Seventy-Four Thousand AND Eighty point Zero Three Eight
5	Division 3-Pavement work	03/12/02	12mm Compacted Premix Bituminous Seal Coat.	Sqm	960.000	140.001	One Hundred and Forty point Zero Zero One	134400.960	One Lakh Thirty-Four Thousand Four Hundred point Nine Six
6	Division 3-Pavement work	03/13/01	Brick on End Edging	Lin. Metre	500.000	90.001	Ninety point Zero Zero One	45000.500	Forty-Five Thousand point Five
7	Division 3-Pavement work	03/13/02	Single Layer Brick Flat Soling including 75mm thick compacted	Sqm	370.000	425.001	Four Hundred and Twenty-Five point Zero Zero One	157250.370	One Lakh Fifty-Seven Thousand Two Hundred and Fifty point Three Seven
8	Division 3-Pavement work	03/13/03	Herring Bond Brick Pavement including 12 mm thick sand cushion.	Sqm	370.000	550.001	Five Hundred and Fifty point Zero Zero One	203500.370	Two Lakh Three Thousand Five Hundred point Three Seven
							<b>Grand Total:</b>	2844633.534	Twenty-Eight Lakh Forty-Four Thousand Six Hundred and Thirty-Three point Five Three Four


This Division 3-Pavement work is Electronically Signed by Mr. Mr. on behalf of M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-MS Zaman & Brothers (JV).

M.A.H Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV (JVCA - View Details)									
Division 3-Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3-Pavement work	03/02/01	Sub-Base	Cum	192.000	4151.116	Four Thousand One Hundred and Fifty-One point One One Six	797014.272	Seven Lakh Ninety-Seven Thousand AND Fourteen point Two Seven Two
2	Division 3-Pavement work	03/03/01	Aggregate Base Type I	Cum	144.000	6362.791	Six Thousand Three Hundred and Sixty-Two point Seven Nine One	916241.904	Nine Lakh Sixteen Thousand Two Hundred and Forty-One point Nine Zero Four
3	Division 3-Pavement work	03/06/01b	Bituminous Prime Coat (Hand Placed)	Sqm	960.000	115.014	One Hundred and Fifteen point Zero One Four	110413.440	One Lakh Ten Thousand Four Hundred and Thirteen point Four Four
4	Division 3-Pavement work	03/11/01	Premix Bituminous Carpeting.	cum	38.400	15275.123	Fifteen Thousand Two Hundred and Seventy-Five point One Two Three	586564.723	Five Lakh Eighty-Six Thousand Five Hundred and Sixty-Four point Seven Two Three
5	Division 3-Pavement work	03/12/02	12mm Compacted Premix Bituminous Seal Coat.	Sqm	960.000	154.127	One Hundred and Fifty-Four point One Two Seven	147961.920	One Lakh Forty-Seven Thousand Nine Hundred and Sixty-One point Nine Two
6	Division 3-Pavement work	03/13/01	Brick on End Edging	Lin. Metre	500.000	97.832	Ninety-Seven point Eight Three Two	48916.000	Forty-Eight Thousand Nine Hundred and Sixteen
7	Division 3-Pavement work	03/13/02	Single Layer Brick Flat Soling including 75mm thick compacted	Sqm	370.000	450.093	Four Hundred and Fifty point Zero Nine Three	166534.410	One Lakh Sixty-Six Thousand Five Hundred and Thirty-Four point Four One
8	Division 3-Pavement work	03/13/03	Herring Bond Brick Pavement including 12 mm thick sand cushion.	Sqm	370.000	611.068	Six Hundred and Eleven point Zero Six Eight	226095.160	Two L. Thous Five pr
							<b>Grand Total:</b>	2999741.829	Twent Ninety Seven Forty-(

Signed  
A.A.H.  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পবিত্র এবং মর্যাদাপূর্ণ বিভাগ  
পাকিস্তানি ও সৌদি আরবের  
পল্লভাষী বাংলাদেশ সরকার

									Two Nine
--	--	--	--	--	--	--	--	--	----------

This Division 3-Pavement work is Electronically Signed by Mrs. Anwara on behalf of MAH Construction Ltd-MS.Saleh Ahamed-MS.Dawn Corporation JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis Tender ID-129149.pdf	236.42	 Download

**MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV)**

**(JVCA - View Details)**

**(Sub Contractor/Consultant - View Details)**

**Division 3-Pavement work**

**Bill of Quantities**

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3-Pavement work	03/02/01	Sub-Base	Cum	192.000	3835.251	Three Thousand Eight Hundred and Thirty-Five point Two Five One	736368.192	Seven Lakh Thirty-Six Thousand Three Hundred and Sixty-Eight point One Nine Two
2	Division 3-Pavement work	03/03/01	Aggregate Base Type I	Cum	144.000	6565.001	Six Thousand Five Hundred and Sixty-Five point Zero Zero One	945360.144	Nine Lakh Forty-Five Thousand Three Hundred and Sixty point One Four Four
3	Division 3-Pavement work	03/06/01b	Bituminous Prime Coat (Hand Placed)	Sqm	960.000	120.959	One Hundred and Twenty point Nine Five Nine	116120.640	One Lakh Sixteen Thousand One Hundred and Twenty point Six Four
4	Division 3-Pavement work	03/11/01	Premix Bituminous Carpeting.	cum	38.400	16224.146	Sixteen Thousand Two Hundred and Twenty-Four point One Four Six	623007.206	Six Lakh Twenty-Three Thousand AND Seven point Two Zero Six
5	Division 3-Pavement work	03/12/02	12mm Compacted Premix Bituminous Seal Coat.	Sqm	960.000	166.008	One Hundred and Sixty-Six point Zero Zero Eight	159367.680	One Lakh Fifty-Nine Thousand Three Hundred and Sixty-Seven point Six Eight
6	Division 3-Pavement work	03/13/01	Brick on End Edging	Lin. Metre	500.000	102.871	One Hundred and Two point Eight Seven One	51435.500	Fifty-One Thousand Four Hundred and Thirty-Five point Five
7	Division 3-Pavement work	03/13/02	Single Layer Brick Flat Soling including 75mm thick compacted	Sqm	370.000	477.747	Four Hundred and Seventy-Seven point Seven Four Seven	176766.390	One Lakh Seventy-Six Thousand Seven Hundred and Sixty-Six point Three Nine
8	Division 3-Pavement work	03/13/03	Herring Bond Brick Pavement including 12 mm thick sand cushion.	Sqm	370.000	633.375	Six Hundred and Thirty-Three point Three Seven Five	234348.750	Two Lakh Thirty-Four Thousand Three Hundred and Forty-Eight point Seven Five
							<b>Grand Total:</b>	3042774.502	Thirty Lakh Forty-Two Thousand Seven Hundred and Seventy-Four point Five Zero Two


This Division 3-Pavement work is Electronically Signed by Mr. MD. on behalf of MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV)

**MD. MOYENUDDIN (BASHI)**

**Division 3-Pavement work**

**Bill of Quantities**

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3-Pavement work	03/02/01	Sub-Base	Cum	192.000	3633.091	Three Thousand Six Hundred and Thirty-Three point Zero Nine One	697553.472	Six Lakh Ninety-Seven Thousand Five Hundred and Fifty-Three point Four Seven Two
2	Division 3-Pavement work	03/03/01	Aggregate Base Type I	Cum	144.000	6830.509	Six Thousand Eight Hundred and Thirty point Five Zero Nine	983593.296	Nine Thre Hun Thre Six
3	Division 3-Pavement	03/06/01b	Bituminous Prime Coat (Hand Placed)	Sqm	960.000	120.179	One Hundred and Twenty point One Seven Nine	115371.840	One Thoi Lin

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 মোয়াম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

	work		Place)				point One Seven Nine		nured and Seventy- One point Eight Four
4	Division 3-Pavement work	03/11/01	Premix Bituminous Carpeting.	cum	38.400	15875.009	Fifteen Thousand Eight Hundred and Seventy-Five point Zero Zero Nine	609600.346	Six Lakh Nine Thousand Six Hundred point Three Four Six
5	Division 3-Pavement work	03/12/02	12mm Compacted Premix Bituminous Seal Coat.	Sqm	960.000	151.817	One Hundred and Fifty-One point Eight One Seven	145744.320	One Lakh Forty-Five Thousand Seven Hundred and Forty-Four point Three Two
6	Division 3-Pavement work	03/13/01	Brick on End Edging	Lin. Metre	500.000	78.112	Seventy-Eight point One One Two	39056.000	Thirty-Nine Thousand AND Fifty-Six
7	Division 3-Pavement work	03/13/02	Single Layer Brick Flat Soling including 75mm thick compacted	Sqm	370.000	371.574	Three Hundred and Seventy-One point Five Seven Four	137482.380	One Lakh Thirty-Seven Thousand Four Hundred and Eighty-Two point Three Eight
8	Division 3-Pavement work	03/13/03	Herring Bond Brick Pavement including 12 mm thick sand cushion.	Sqm	370.000	481.883	Four Hundred and Eighty-One point Eight Eight Three	178296.710	One Lakh Seventy-Eight Thousand Two Hundred and Ninety-Six point Seven One
							<b>Grand Total:</b>	2906698.364	Twenty-Nine Lakh Six Thousand Six Hundred and Ninety-Eight point Three Six Four

This Division 3-Pavement work is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

RAB-RC (PVT) LIMITED-M/S Aji Kumar Bose-PTSL-MAITREE (PVT) LTD (JVCA - View Details)									
Division 3-Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3-Pavement work	03/02/01	Sub-Base	Cum	192.000	3924.899	Three Thousand Nine Hundred and Twenty-Four point Eight Nine Nine	753580.608	Seven Lakh Fifty-Three Thousand Five Hundred and Eighty point Six Zero Eight
2	Division 3-Pavement work	03/03/01	Aggregate Base Type I	Cum	144.000	5909.401	Five Thousand Nine Hundred and Nine point Four Zero One	850953.744	Eight Lakh Fifty Thousand Nine Hundred and Fifty-Three point Seven Four Four
3	Division 3-Pavement work	03/06/01b	Bituminous Prime Coat (Hand Placed)	Sqm	960.000	108.899	One Hundred and Eight point Eight Nine Nine	104543.040	One Lakh Four Thousand Five Hundred and Forty-Three point Zero Four
4	Division 3-Pavement work	03/11/01	Premix Bituminous Carpeting.	cum	38.400	14601.599	Fourteen Thousand Six Hundred and One point Five Nine Nine	560701.402	Five Lakh Sixty Thousand Seven Hundred and One point Four Zero Two
5	Division 3-Pavement work	03/12/02	12mm Compacted Premix Bituminous Seal Coat.	Sqm	960.000	149.401	One Hundred and Forty-Nine point Four Zero One	143424.960	One Lakh Forty-Three Thousand Four Hundred and Twenty-Four point Nine Six
6	Division 3-Pavement work	03/13/01	Brick on End Edging	Lin. Metre	500.000	92.701	Ninety-Two point Seven Zero One	46350.500	Forty-Six Thousand Three Hundred and Fifty point Five
7	Division 3-Pavement work	03/13/02	Single Layer Brick Flat Soling including 75mm thick compacted	Sqm	370.000	430.201	Four Hundred and Thirty point Two Zero One	159174.370	One Lakh Fifty-Nine Thousand One Hundred and Seventy-Four point Three Seven
8	Division 3-Pavement work	03/13/03	Herring Bond Brick Pavement including 12 mm thick sand cushion.	Sqm	370.000	569.701	Five Hundred and Sixty-Nine point Seven Zero One	210789.370	Two Lakh Ten Thousand Seven Hundred and Eighty-Nine point Three Seven
							<b>Grand Total:</b>	2829517.994	Twenty-Eight Lakh Twenty-Nine Thousand Five Hundred and Seven Nine F

This Division 3-Pavement work is Electronically Signed by Mr. Fakhru Amin on behalf of RAB-RC (PVT) LIMITED-M/S Aji Kumar Bose-PTSL-MAITREE (PVT)

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV  
(JVCA - View Details)

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
নব্ব্ব পরিচালক ও মহাপ্রকৃতি বিভাগ  
নব্ব্ব পরিচালক ও মোহাম্মদ  
নব্ব্ব পরিচালক ও মোহাম্মদ

Division 3-Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3-Pavement work	03/02/01	Sub-Base	Cum	192.000	4169.505	Four Thousand One Hundred and Sixty-Nine point Five Zero Five	800544.960	Eight Lakh Five Hundred and Forty-Four point Nine Six
2	Division 3-Pavement work	03/03/01	Aggregate Base Type I	Cum	144.000	7162.119	Seven Thousand One Hundred and Sixty-Two point One One Nine	1031345.136	Ten Lakh Thirty-One Thousand Three Hundred and Forty-Five point One Three Six
3	Division 3-Pavement work	03/06/01b	Bituminous Prime Coat (Hand Placed)	Sqm	960.000	103.739	One Hundred and Three point Seven Three Nine	99589.440	Ninety-Nine Thousand Five Hundred and Eighty-Nine point Four Four
4	Division 3-Pavement work	03/11/01	Premix Bituminous Carpeting.	cum	38.400	14638.073	Fourteen Thousand Six Hundred and Thirty-Eight point Zero Seven Three	562102.003	Five Lakh Sixty-Two Thousand One Hundred and Two point Zero Zero Three
5	Division 3-Pavement work	03/12/02	12mm Compacted Premix Bituminous Seal Coat.	Sqm	960.000	139.471	One Hundred and Thirty-Nine point Four Seven One	133892.160	One Lakh Thirty-Three Thousand Eight Hundred and Ninety-Two point One Six
6	Division 3-Pavement work	03/13/01	Brick on End Edging	Lin. Metre	500.000	99.996	Ninety-Nine point Nine Nine Six	49998.000	Forty-Nine Thousand Nine Hundred and Ninety-Eight
7	Division 3-Pavement work	03/13/02	Single Layer Brick Flat Soling including 75mm thick compacted	Sqm	370.000	452.133	Four Hundred and Fifty-Two point One Three Three	167289.210	One Lakh Sixty-Seven Thousand Two Hundred and Eighty-Nine point Two One
8	Division 3-Pavement work	03/13/03	Herring Bond Brick Pavement including 12 mm thick sand cushion.	Sqm	370.000	619.345	Six Hundred and Nineteen point Three Four Five	229157.650	Two Lakh Twenty-Nine Thousand One Hundred and Fifty-Seven point Six Five
							<b>Grand Total:</b>	3073918.559	Thirty Lakh Seventy-Three Thousand Nine Hundred and Eighteen point Five Five Nine

This Division 3-Pavement work is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - MS. Rezi Construction - MS Hassan Builders JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও নতুন মর্যাদায়  
 বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 129149  
**Closing Date and Time :** 22-Nov-2017 14:15  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Construction of 43.39(1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

**Invitation Reference No. :** MZ(e-GP)-16/PMP(B & C)/2017-2018  
**Opening Date and Time :** 22-Nov-2017 14:15

[View Notice](#)

Package No	Package Description
MZe-GP-16/PMPB & C/2017-2018	Construction of 43.39 1x42.68 m Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road Z-4603 under Sherpur Road Division during the year 2017-2018.

## Concord Pragatee Consortium Ltd.

## Division 4 - Foundation work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 4- Foundation work	04/01/01c	Bored pile cast in place piles (dia 750 mm)	m	960.000	7800.001	Seven Thousand Eight Hundred point Zero Zero One	7488000.960	Seventy-Four Lakh Eighty-Eight Thousand point Nine Six
2	Division 4- Foundation work	04/02/04	High Yield Reinforcement Bars	Tonne	73.930	87000.001	Eighty-Seven Thousand point Zero Zero One	6431910.074	Sixty-Four Lakh Thirty-One Thousand Nine Hundred and Ten point Zero Seven Four
3	Division 4- Foundation work	04/04/01b	Load test on cast in place piles (For 100 Ton)	Nos	2.000	210553.001	Two Lakh Ten Thousand Five Hundred and Fifty-Three point Zero Zero One	421106.002	Four Lakh Twenty-One Thousand One Hundred and Six point Zero Zero Two
Grand Total:								14341017.036	One Crore Forty-Three Lakh Forty-One Thousand AND Seventeen point Zero Three Six

This Division 4 - Foundation work is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

M. M. Builders & Engineers Ltd.-Md Mahafuz Khan/M/S Zaman & Brothers (JV).

(JVCA - View Details)

## Division 4 - Foundation work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 4- Foundation work	04/01/01c	Bored pile cast in place piles (dia 750 mm)	m	960.000	6750.001	Six Thousand Seven Hundred and Fifty point Zero Zero One	6480000.960	Sixty-Four Lakh Eighty Thousand point Nine Six
2	Division 4- Foundation work	04/02/04	High Yield Reinforcement Bars	Tonne	73.930	82500.001	Eighty-Two Thousand Five Hundred point Zero Zero One	6099225.074	Sixty Lakh Ninety-Nine Thousand Two Hundred and Twenty-Five point Zero Seven Four
3	Division 4- Foundation work	04/04/01b	Load test on cast in place piles (For 100 Ton)	Nos	2.000	120500.001	One Lakh Twenty Thousand Five Hundred point Zero Zero One	241000.002	Two Lakh Forty-One Thousand Two
Grand Total:								12820226.036	One Crore Twenty Two Thousand point Zero


Signed

কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

This Division 4 - Foundation work is Electronically Signed by Mr. Mr. on behalf of M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).

M.A.H Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV (JVCA - View Details)									
Division 4 - Foundation work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 4- Foundation work	04/01/01c	Bored pile cast in place piles (dia 750 mm)	m	960.000	6811.956	Six Thousand Eight Hundred and Eleven point Nine Five Six	6539477.760	Sixty-Five Lakh Thirty-Nine Thousand Four Hundred and Seventy-Seven point Seven Six
2	Division 4- Foundation work	04/02/04	High Yield Reinforcement Bars	Tonne	73.930	80279.689	Eighty Thousand Two Hundred and Seventy-Nine point Six Eight Nine	5935077.408	Fifty-Nine Lakh Thirty-Five Thousand AND Seventy-Seven point Four Zero Eight
3	Division 4- Foundation work	04/04/01b	Load test on cast in place piles (For 100 Ton)	Nos	2.000	127969.968	One Lakh Twenty-Seven Thousand Nine Hundred and Sixty-Nine point Nine Six Eight	255939.936	Two Lakh Fifty-Five Thousand Nine Hundred and Thirty-Nine point Nine Three Six
							<b>Grand Total:</b>	12730495.104	One Crore Twenty-Seven Lakh Thirty Thousand Four Hundred and Ninety-Five point One Zero Four

This Division 4 - Foundation work is Electronically Signed by Mrs. Anwara on behalf of MAH Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis Tender ID-129149.pdf	236.42	 Download

MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV) (JVCA - View Details) (Sub Contractor/Consultant - View Details)									
Division 4 - Foundation work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 4- Foundation work	04/01/01c	Bored pile cast in place piles (dia 750 mm)	m	960.000	7214.382	Seven Thousand Two Hundred and Fourteen point Three Eight Two	6925806.720	Sixty-Nine Lakh Twenty-Five Thousand Eight Hundred and Six point Seven Two
2	Division 4- Foundation work	04/02/04	High Yield Reinforcement Bars	Tonne	73.930	78103.337	Seventy-Eight Thousand One Hundred and Three point Three Three Seven	5774179.704	Fifty-Seven Lakh Seventy-Four Thousand One Hundred and Seventy-Nine point Seven Zero Four
3	Division 4- Foundation work	04/04/01b	Load test on cast in place piles (For 100 Ton)	Nos	2.000	160169.771	One Lakh Sixty Thousand One Hundred and Sixty-Nine point Seven Seven One	320339.542	Three Lakh Twenty Thousand Three Hundred and Thirty-Nine point Five Four Two
							<b>Grand Total:</b>	13020325.966	One Crore Thirty Lakh Twenty Thousand Three Hundred and Twenty-Five point Nine Six Six

This Division 4 - Foundation work is Electronically Signed by Mr. MD. on behalf of MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV)

MD. MOYENUDDIN (BASHI)									
Division 4 - Foundation work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 4- Foundation work	04/01/01c	Bored pile cast in place piles (dia 750 mm)	m	960.000	7183.383	Seven Thousand One Hundred and Eighty-Three point Three Eight Three	6896047.680	Sixty-Eight Lakh Nine Thousand Six Hundred and Eighty-Seven point Six Eight Three

Signed  
AASH  
কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ

2	Division 4- Foundation work	04/02/04	High Yield Reinforcement Bars	Tonne	73.930	84710.541	Eighty-Four Thousand Seven Hundred and Ten point Five Four One	6262650.296	Sixty-Two Lakh Sixty-Two Thousand Six Hundred and Fifty point Two Nine Six
3	Division 4- Foundation work	04/04/01b	Load test on cast in place piles (For 100 Ton)	Nos	2.000	138884.331	One Lakh Thirty-Eight Thousand Eight Hundred and Eighty-Four point Three Three One	277768.662	Two Lakh Seventy-Seven Thousand Seven Hundred and Sixty-Eight point Six Six Two
							<b>Grand Total:</b>	13436466.638	One Crore Thirty-Four Lakh Thirty-Six Thousand Four Hundred and Sixty-Six point Six Three Eight

This Division 4 - Foundation work is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

**RAB-RC (PVT) LIMITED-M/S Ajit Kumar Bose-PTSL-MAITREE (PVT) LTD**  
(JVCA - View Details)

**Division 4 - Foundation work**

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 4- Foundation work	04/01/01c	Bored pile cast in place piles (dia 750 mm)	m	960.000	6492.601	Six Thousand Four Hundred and Ninety-Two point Six Zero One	6232896.960	Sixty-Two Lakh Thirty-Two Thousand Eight Hundred and Ninety-Six point Nine Six
2	Division 4- Foundation work	04/02/04	High Yield Reinforcement Bars	Tonne	73.930	85712.401	Eighty-Five Thousand Seven Hundred and Twelve point Four Zero One	6336717.806	Sixty-Three Lakh Thirty-Six Thousand Seven Hundred and Seventeen point Eight Zero Six
3	Division 4- Foundation work	04/04/01b	Load test on cast in place piles (For 100 Ton)	Nos	2.000	144153.005	One Lakh Forty-Four Thousand One Hundred and Fifty-Three point Zero Zero Five	288306.010	Two Lakh Eighty-Eight Thousand Three Hundred and Six point Zero One
							<b>Grand Total:</b>	12857920.776	One Crore Twenty-Eight Lakh Fifty-Seven Thousand Nine Hundred and Twenty point Seven Seven Six

This Division 4 - Foundation work is Electronically Signed by Mr. Fakhru Amin on behalf of RAB-RC (PVT) LIMITED-M/S Ajit Kumar Bose-PTSL-MAITREE (PVT) LTD

**Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV**  
(JVCA - View Details)

**Division 4 - Foundation work**

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 4- Foundation work	04/01/01c	Bored pile cast in place piles (dia 750 mm)	m	960.000	6696.566	Six Thousand Six Hundred and Ninety-Six point Five Six Six	6428703.360	Sixty-Four Lakh Twenty- Eight Thousand Seven Hundred and Three point Three Six
2	Division 4- Foundation work	04/02/04	High Yield Reinforcement Bars	Tonne	73.930	80612.848	Eighty Thousand Six Hundred and Twelve point Eight Four Eight	5959707.853	Fifty-Nine Lakh Fifty-Nine Thousand Seven Hundred and Seven point Eight Five Three
3	Division 4- Foundation work	04/04/01b	Load test on cast in place piles (For 100 Ton)	Nos	2.000	122236.008	One Lakh Twenty-Two Thousand Two Hundred and Thirty-Six point Zero Zero Eight	244472.016	Two Lakh Forty-Four Thousand Four Hundred and Seventy-Two point Zero One Six
							<b>Grand Total:</b>	12632883.229	One Crore Twenty-Six Lakh Thirty-Two Thousand Eight Hundred and Eighty- Three point Two Two Nine

This Division 4 - Foundation work is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders

Signed  
AAB  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচালক ও মহাপ্রকৃত বিভাগ  
পদক পরিচালক ও পদক পরিচালক  
পদক পরিচালক ও পদক পরিচালক



Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বত্ব পরিচয় ও মর্যাদা বিতরণ  
স্বত্ব পরিচয় ও স্টেশন মর্যাদা  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 129149
 **Invitation Reference No. :** MZ(e-GP)-16/PMP(B & C)/2017-2018  
**Closing Date and Time :** 22-Nov-2017 14:15
 **Opening Date and Time :** 22-Nov-2017 14:15  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Construction of 43.39(1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

[View Notice](#)


Package No	Package Description
MZe-GP-16/PMPB & C/2017-2018	Construction of 43.39 1x42.68 m Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road Z-4603 under Sherpur Road Division during the year 2017-2018.

## Concord Pragatee Consortium Ltd.

## Division 5 -Structures

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5- Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	258.260	426.001	Four Hundred and Twenty-Six point Zero Zero One	110019.018	One Lakh Ten Thousand AND Nineteen point Zero One Eight
2	Division 5- Structures	05/01/02a	Concrete Class as Detailed on Drawings ( Class10)	Cum	30.347	7570.001	Seven Thousand Five Hundred and Seventy point Zero Zero One	229726.820	Two Lakh Twenty-Nine Thousand Seven Hundred and Twenty-Six point Eight Two
3	Division 5- Structures	05/01/02b	Concrete Class - 20 (Foundation)(Concrete Mixer)	Cum	159.670	12000.001	Twelve Thousand point Zero Zero One	1916040.160	Nineteen Lakh Sixteen Thousand AND Forty point One Six
4	Division 5- Structures	05/01/02c	Concrete class -20 (Vertical member col, pier,abutment/wing wall,culvert etc)(Concrete Mixer)	cum	104.620	14980.001	Fourteen Thousand Nine Hundred and Eighty point Zero Zero One	1567207.705	Fifteen Lakh Sixty-Seven Thousand Two Hundred and Seven point Seven Zero Five
5	Division 5- Structures	05/01/02d	Concrete class - 20 (Girder,beam,cross girder,and diaphram etc)	Cum	14.950	16000.001	Sixteen Thousand point Zero Zero One	239200.015	Two Lakh Thirty-Nine Thousand Two Hundred point Zero One Five
6	Division 5- Structures	05/01/02f	Concrete class -20 (rail & post)(Concrete Mixer)	Cum	37.210	17524.001	Seventeen Thousand Five Hundred and Twenty-Four point Zero Zero One	652068.077	Six Lakh Fifty-Two Thousand AND Sixty-Eight point Zero Seven Seven
7	Division 5- Structures	05/01/02k	Concrete class-30 (Deck slab,side walk,wheel guard,curb etc)(Concrete Mixer)	Cum	100.580	15490.001	Fifteen Thousand Four Hundred and Ninety point Zero Zero One	1557984.301	Fifteen Lakh Fifty-Seven Thousand Nine Hundred and Eighty-Four point Three Zero One
8	Division 5- Structures	05/01/02l	Concrete class -35(Concrete Mixer)	Cum	13.200	24096.001	Twenty-Four Thousand AND Ninety-Six point Zero Zero One	318067.213	Three Lakh Eighteen
9	Division 5- Structures	05/01/02m	Concrete class - 40 ( Pre-stressed girder)(Concrete Mixer)	Cum	238.810	24745.001	Twenty-Four Thousand Seven Hundred and Forty-Five point Zero Zero One	5909353.689	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন প্রতিষ্ঠান ও মহাসড়ক বিভাগ  
 নতুন প্রতিষ্ঠান ও মহাসড়ক বিভাগ  
 নতুন প্রতিষ্ঠান ও মহাসড়ক বিভাগ

							One		Nine
10	Division 5-Structures	05/02/02	High Yield Reinforcement Bars	Tonne	91.970	87000.001	Eighty-Seven Thousand point Zero Zero One	8001390.092	Eighty Lakh One Thousand Three Hundred and Ninety point Zero Nine Two
11	Division 5-Structures	05/03/01	Prestressing Wire or Strand	Tonne	14.529	256382.001	Two Lakh Fifty-Six Thousand Three Hundred and Eighty-Two point Zero Zero One	3724974.093	Thirty-Seven Lakh Twenty-Four Thousand Nine Hundred and Seventy-Four point Zero Nine Three
12	Division 5-Structures	05/05/01	New and Extended Brick work	Cum	84.140	7043.001	Seven Thousand AND Forty-Three point Zero Zero One	592598.104	Five Lakh Ninety-Two Thousand Five Hundred and Ninety-Eight point One Zero Four
13	Division 5-Structures	PWD Sch. Item No. 15.2 page-126	Minimum 12mm thick cement plaster (1: 4)	Sqm	395.600	238.001	Two Hundred and Thirty-Eight point Zero Zero One	94153.196	Ninety-Four Thousand One Hundred and Fifty-Three point One Nine Six
14	Division 5-Structures	05/05/02	Brick Drainage Layer	Cum	53.720	4101.001	Four Thousand One Hundred and One point Zero Zero One	220305.774	Two Lakh Twenty Thousand Three Hundred and Five point Seven Seven Four
15	Division 5-Structures	05/06/01	Preparation and Painting of Existing Structures.	Sqm	313.800	497.001	Four Hundred and Ninety-Seven point Zero Zero One	155958.914	One Lakh Fifty-Five Thousand Nine Hundred and Fifty-Eight point Nine One Four
16	Division 5-Structures	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ.	m	14.600	5502.001	Five Thousand Five Hundred and Two point Zero Zero One	80329.215	Eighty Thousand Three Hundred and Twenty-Nine point Two One Five
17	Division 5-Structures	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, (b) , etc.	No.	10.000	19567.001	Nineteen Thousand Five Hundred and Sixty-Seven point Zero Zero One	195670.010	One Lakh Ninety-Five Thousand Six Hundred and Seventy point Zero One
18	Division 5-Structures	05/14/01b	Double single bailey bridge or acrow panel(Erecting & Assembling).	m	15.000	3041.001	Three Thousand AND Forty-One point Zero Zero One	45615.015	Forty-Five Thousand Six Hundred and Fifteen point Zero One Five
19	Division 5-Structures	05/14/02b	Double single bailey bridge or acrow panel(Delaunching).	m	15.000	1991.001	One Thousand Nine Hundred and Ninety-One point Zero Zero One	29865.015	Twenty-Nine Thousand Eight Hundred and Sixty-Five point Zero One Five
20	Division 5-Structures	05/16/01	Dismantlin of deck slab thickness 175mm	Sqm	211.750	4000.001	Four Thousand point Zero Zero One	847000.212	Eight Lakh Forty-Seven Thousand point Two One Two
							<b>Grand Total:</b>	26487526.638	Two Crore Sixty-Four Lakh Eighty-Seven Thousand Five Hundred and Twenty-Six point Six Three Eight

This Division 5 -Structures is Electronically Signed by Mr. Mritunjy Ghosal on behalf of Concord Pragatee Consortium Ltd.

**M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).**  
(JVCA - View Details)

#### Division 5 -Structures

#### Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)
1	Division 5-Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	258.260	395.001	Three Hundred and Ninety-Five point Zero Zero One	102012.956

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ


	Structures						Zero One		Nine Five Eight
2	Division 5- Structures	05/01/02a	Concrete Class as Detailed on Drawings ( Class10)	Cum	30.347	8150.001	Eight Thousand One Hundred and Fifty point Zero Zero One	247328.080	Two Lakh Forty-Seven Thousand Three Hundred and Twenty-Eight point Zero Eight
3	Division 5- Structures	05/01/02b	Concrete Class - 20 (Foundation)(Concrete Mixer)	Cum	159.670	11550.001	Eleven Thousand Five Hundred and Fifty point Zero Zero One	1844188.660	Eighteen Lakh Forty-Four Thousand One Hundred and Eighty-Eight point Six Six
4	Division 5- Structures	05/01/02c	Concrete class -20 (Vertical member col, pier,abutment/wing wall,culvert etc)(Concrete Mixer)	cum	104.620	14750.001	Fourteen Thousand Seven Hundred and Fifty point Zero Zero One	1543145.105	Fifteen Lakh Forty-Three Thousand One Hundred and Forty-Five point One Zero Five
5	Division 5- Structures	05/01/02d	Concrete class - 20 (Girder,beam,cross girder,and diaphragm etc)	Cum	14.950	15450.001	Fifteen Thousand Four Hundred and Fifty point Zero Zero One	230977.515	Two Lakh Thirty Thousand Nine Hundred and Seventy-Seven point Five One Five
6	Division 5- Structures	05/01/02f	Concrete class -20 (rail & post)(Concrete Mixer)	Cum	37.210	14950.001	Fourteen Thousand Nine Hundred and Fifty point Zero Zero One	556289.537	Five Lakh Fifty-Six Thousand Two Hundred and Eighty-Nine point Five Three Seven
7	Division 5- Structures	05/01/02k	Concrete class-30 (Deck slab,side walk,wheel guard,curb etc)(Concrete Mixer)	Cum	100.580	14750.001	Fourteen Thousand Seven Hundred and Fifty point Zero Zero One	1483555.101	Fourteen Lakh Eighty-Three Thousand Five Hundred and Fifty-Five point One Zero One
8	Division 5- Structures	05/01/02l	Concrete class -35(Concrete Mixer)	Cum	13.200	22000.001	Twenty-Two Thousand point Zero Zero One	290400.013	Two Lakh Ninety Thousand Four Hundred point Zero One Three
9	Division 5- Structures	05/01/02m	Concrete class - 40 ( Pre-stressed girder)(Concrete Mixer)	Cum	238.810	23450.001	Twenty-Three Thousand Four Hundred and Fifty point Zero Zero One	5600094.739	Fifty-Six Lakh AND Ninety-Four point Seven Three Nine
10	Division 5- Structures	05/02/02	High Yield Reinforcement Bars	Tonne	91.970	82500.001	Eighty-Two Thousand Five Hundred point Zero Zero One	7587525.092	Seventy-Five Lakh Eighty-Seven Thousand Five Hundred and Twenty-Five point Zero Nine Two
11	Division 5- Structures	05/03/01	Prestressing Wire or Strand	Tonne	14.529	248580.001	Two Lakh Forty-Eight Thousand Five Hundred and Eighty point Zero Zero One	3611618.835	Thirty-Six Lakh Eleven Thousand Six Hundred and Eighteen point Eight Three Five
12	Division 5- Structures	05/05/01	New and Extended Brick work	Cum	84.140	6850.001	Six Thousand Eight Hundred and Fifty point Zero Zero One	576359.084	Five Lakh Seventy-Six Thousand Three Hundred and Fifty-Nine point Zero Eight Four
13	Division 5- Structures	PWD Sch. Item No. 15.2 page-126	Minimum 12mm thick cement plaster (1: 4)	Sqm	395.600	225.001	Two Hundred and Twenty-Five point Zero Zero One	89010.396	Eighty-Nine Thousand AND Ten point Three Nine Six
14	Division 5- Structures	05/05/02	Brick Drainage Layer	Cum	53.720	3950.001	Three Thousand Nine Hundred and Fifty point Zero Zero One	212194.054	Two Lakh Twelve Thousand One Hundred and
15	Division 5- Structures	05/06/01	Preparation and Painting of Existing Structures.	Sqm	313.800	460.001	Four Hundred and Sixty point Zero Zero One	144348.314	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও নতুন মর্যাদার  
 নতুন পরিচালন ও নতুন মর্যাদার

									Four
16	Division 5-Structures	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ.	m	14.600	8500.001	Eight Thousand Five Hundred point Zero Zero One	124100.015	One Lakh Twenty-Four Thousand One Hundred point Zero One Five
17	Division 5-Structures	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, (b) , etc.	No.	10.000	17500.001	Seventeen Thousand Five Hundred point Zero Zero One	175000.010	One Lakh Seventy-Five Thousand point Zero One
18	Division 5-Structures	05/14/01b	Double single bailey bridge or acrow panel(Erecting & Assembling).	m	15.000	2750.001	Two Thousand Seven Hundred and Fifty point Zero Zero One	41250.015	Forty-One Thousand Two Hundred and Fifty point Zero One Five
19	Division 5-Structures	05/14/02b	Double single bailey bridge or acrow panel(Delaunching).	m	15.000	1780.001	One Thousand Seven Hundred and Eighty point Zero Zero One	26700.015	Twenty-Six Thousand Seven Hundred point Zero One Five
20	Division 5-Structures	05/16/01	Dismantlin of deck slab thickness 175mm	Sqm	211.750	4675.001	Four Thousand Six Hundred and Seventy-Five point Zero Zero One	989931.462	Nine Lakh Eighty-Nine Thousand Nine Hundred and Thirty-One point Four Six Two
							<b>Grand Total:</b>	25476029.000	Two Crore Fifty-Four Lakh Seventy-Six Thousand AND Twenty-Nine

This Division 5 -Structures is Electronically Signed by Mr. Mr. on behalf of M M Builders & Engineers Ltd.-Md Mahafuz Khan-MS Zaman & Brothers (JV).

M.A.H Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV (JVCA - View Details)									
Division 5 -Structures									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5-Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	258.260	434.671	Four Hundred and Thirty-Four point Six Seven One	112258.132	One Lakh Twelve Thousand Two Hundred and Fifty-Eight point One Three Two
2	Division 5-Structures	05/01/02a	Concrete Class as Detailed on Drawings ( Class 10)	Cum	30.347	7841.048	Seven Thousand Eight Hundred and Forty-One point Zero Four Eight	237952.284	Two Lakh Thirty-Seven Thousand Nine Hundred and Fifty-Two point Two Eight Four
3	Division 5-Structures	05/01/02b	Concrete Class - 20 (Foundation)(Concrete Mixer)	Cum	159.670	11183.793	Eleven Thousand One Hundred and Eighty-Three point Seven Nine Three	1785716.228	Seventeen Lakh Eighty-Five Thousand Seven Hundred and Sixteen point Two Two Eight
4	Division 5-Structures	05/01/02c	Concrete class -20 (Vertical member col, pier,abutment/wing wall,culvert etc)(Concrete Mixer)	cum	104.620	12879.917	Twelve Thousand Eight Hundred and Seventy-Nine point Nine One Seven	1347496.917	Thirteen Lakh Forty-Seven Thousand Four Hundred and Ninety-Six point Nine One Seven
5	Division 5-Structures	05/01/02d	Concrete class - 20 (Girder,beam,cross girder,and diaphragm etc)	Cum	14.950	15203.871	Fifteen Thousand Two Hundred and Three point Eight Seven One	227297.871	Two Lakh Twenty-Seven Thousand Two Hundred and Ninety-Seven point Eight
6	Division 5-Structures	05/01/02f	Concrete class -20 (rail & post)(Concrete Mixer)	Cum	37.210	16066.159	Sixteen Thousand AND Sixty-Six point One Five Nine	597821.776	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিদর্শন ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিদর্শন ও সোহা মহাপ্রকৃতি  
 নতুন পরিদর্শন ও সোহা মহাপ্রকৃতি


7	Division 5-Structures	05/01/02k	Concrete class-30 (Deck slab,side walk,wheel guard,curb etc)(Concrete Mixer)	Cum	100.580	14634.021	Fourteen Thousand Six Hundred and Thirty-Four point Zero Two One	1471889.832	Fourteen Lakh Seventy-One Thousand Eight Hundred and Eighty-Nine point Eight Three Two
8	Division 5-Structures	05/01/02l	Concrete class -35(Concrete Mixer)	Cum	13.200	23185.165	Twenty-Three Thousand One Hundred and Eighty-Five point One Six Five	306044.178	Three Lakh Six Thousand AND Forty-Four point One Seven Eight
9	Division 5-Structures	05/01/02m	Concrete class - 40 ( Pre-stressed girder)(Concrete Mixer)	Cum	238.810	23639.983	Twenty-Three Thousand Six Hundred and Thirty-Nine point Nine Eight Three	5645464.340	Fifty-Six Lakh Forty-Five Thousand Four Hundred and Sixty-Four point Three Four
10	Division 5-Structures	05/02/02	High Yield Reinforcement Bars	Tonne	91.970	80279.687	Eighty Thousand Two Hundred and Seventy-Nine point Six Eight Seven	7383322.813	Seventy-Three Lakh Eighty-Three Thousand Three Hundred and Twenty-Two point Eight One Three
11	Division 5-Structures	05/03/01	Prestressing Wire or Strand	Tonne	14.529	257253.482	Two Lakh Fifty-Seven Thousand Two Hundred and Fifty-Three point Four Eight Two	3737635.840	Thirty-Seven Lakh Thirty-Seven Thousand Six Hundred and Thirty-Five point Eight Four
12	Division 5-Structures	05/05/01	New and Extended Brick work	Cum	84.140	6856.291	Six Thousand Eight Hundred and Fifty-Six point Two Nine One	576888.325	Five Lakh Seventy-Six Thousand Eight Hundred and Eighty-Eight point Three Two Five
13	Division 5-Structures	PWD Sch. Item No. 15.2 page-126	Minimum 12mm thick cement plaster (1: 4)	Sqm	395.600	244.581	Two Hundred and Forty-Four point Five Eight One	96756.244	Ninety-Six Thousand Seven Hundred and Fifty-Six point Two Four Four
14	Division 5-Structures	05/05/02	Brick Drainage Layer	Cum	53.720	4443.015	Four Thousand Four Hundred and Forty-Three point Zero One Five	238678.766	Two Lakh Thirty-Eight Thousand Six Hundred and Seventy-Eight point Seven Six Six
15	Division 5-Structures	05/06/01	Preparation and Painting of Existing Structures.	Sqm	313.800	464.741	Four Hundred and Sixty-Four point Seven Four One	145835.726	One Lakh Forty-Five Thousand Eight Hundred and Thirty-Five point Seven Two Six
16	Division 5-Structures	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ.	m	14.600	10482.321	Ten Thousand Four Hundred and Eighty-Two point Three Two One	153041.887	One Lakh Fifty-Three Thousand AND Forty-One point Eight Eight Seven
17	Division 5-Structures	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, (b) , etc.	No.	10.000	18719.965	Eighteen Thousand Seven Hundred and Nineteen point Nine Six Five	187199.650	One Lakh Eighty-Seven Thousand One Hundred and Ninety-Nine point Six Five
18	Division 5-Structures	05/14/01b	Double single bailey bridge or acrow panel(Erecting & Assembling).	m	15.000	2895.027	Two Thousand Eight Hundred and Ninety-Five point Zero Two Seven	43425.405	Forty-Three Thousand Four Hundred and Twenty-Five point Four Zero Five
19	Division 5-Structures	05/14/02b	Double single bailey bridge or acrow panel(Delaunching).	m	15.000	1868.893	One Thousand Eight Hundred and Sixty-Eight point Eight Nine Three	28033.395	Twenty-Eight Thousand AND Thirty-Three point Three Nine
20	Division 5-Structures	05/16/01	Dismantlin of deck slab thickness 175mm	Sqm	211.750	4742.903	Four Thousand Seven Hundred and Forty-Two point Nine Zero Three	1004309.710	

Signed  
  
 কাজী আনুয়ার আল-মামুন  
 প্রোগ্রামার  
 নতুন প্রতিদ্বন্দ্বিতা ও যশস্বীক বিকাশ  
 নতুন প্রতিদ্বন্দ্বিতা ও দেশ যশস্বী  
 বাংলাদেশ সরকার



								<b>Grand Total:</b>	25327069.319	Three Lakh Twenty-Seven Thousand AND Sixty-Nine point Three One Nine
--	--	--	--	--	--	--	--	---------------------	--------------	--

This Division 5 -Structures is Electronically Signed by Mrs. Anwara on behalf of MAH Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis Tender ID-129149.pdf	236.42	 Download

**MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV)**

(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

**Division 5 -Structures**

**Bill of Quantities**


Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5-Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	258.260	467.548	Four Hundred and Sixty-Seven point Five Four Eight	120748.946	One Lakh Twenty Thousand Seven Hundred and Forty-Eight point Nine Four Six
2	Division 5-Structures	05/01/02a	Concrete Class as Detailed on Drawings ( Class10)	Cum	30.347	8465.728	Eight Thousand Four Hundred and Sixty-Five point Seven Two Eight	256909.448	Two Lakh Fifty-Six Thousand Nine Hundred and Nine point Four Four Eight
3	Division 5-Structures	05/01/02b	Concrete Class - 20 (Foundation)(Concrete Mixer)	Cum	159.670	11925.302	Eleven Thousand Nine Hundred and Twenty-Five point Three Zero Two	1904112.970	Nineteen Lakh Four Thousand One Hundred and Twelve point Nine Seven
4	Division 5-Structures	05/01/02c	Concrete class -20 (Vertical member col, pier,abutment/wing wall,culvert etc)(Concrete Mixer)	cum	104.620	15054.145	Fifteen Thousand AND Fifty-Four point One Four Five	1574964.650	Fifteen Lakh Seventy-Four Thousand Nine Hundred and Sixty-Four point Six Five
5	Division 5-Structures	05/01/02d	Concrete class - 20 (Girder,beam,cross girder,and diaphragm etc)	Cum	14.950	15988.779	Fifteen Thousand Nine Hundred and Eighty-Eight point Seven Seven Nine	239032.246	Two Lakh Thirty-Nine Thousand AND Thirty-Two point Two Four Six
6	Division 5-Structures	05/01/02f	Concrete class -20 (rail & post)(Concrete Mixer)	Cum	37.210	16861.916	Sixteen Thousand Eight Hundred and Sixty-One point Nine One Six	627431.894	Six Lakh Twenty-Seven Thousand Four Hundred and Thirty-One point Eight Nine Four
7	Division 5-Structures	05/01/02k	Concrete class-30 (Deck slab,side walk,wheel guard,curb etc)(Concrete Mixer)	Cum	100.580	15426.453	Fifteen Thousand Four Hundred and Twenty-Six point Four Five Three	1551592.643	Fifteen Lakh Fifty-One Thousand Five Hundred and Ninety-Two point Six Four Three
8	Division 5-Structures	05/01/02l	Concrete class -35(Concrete Mixer)	Cum	13.200	24067.461	Twenty-Four Thousand AND Sixty-Seven point Four Six One	317690.485	Three Lakh Seventeen Thousand Six Hundred and Ninety point Four Eight Five
9	Division 5-Structures	05/01/02m	Concrete class - 40 ( Pre-stressed girder)(Concrete Mixer)	Cum	238.810	24558.316	Twenty-Four Thousand Five Hundred and Fifty-Eight point Three One Six	5864771.444	Fifty-Eight Lakh Sixty-Four Thousand Seven Hundred and Seventy-One point Four Four Four
10	Division 5-Structures	05/02/02	High Yield Reinforcement Bars	Tonne	91.970	78103.337	Seventy-Eight Thousand One Hundred and Three point Three Three Seven	7183163.904	Seventy-One Lakh Eighty-Three Thousand
11	Division 5-Structures	05/03/01	Prestraining Wire or Strand	Tonne	14.520	27350.015	Two Lakh Seventy-Three Thousand Five	3971090.328	

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

11	Division 5-Structures	05/05/01	Restressing wire of Strand	Cum	14.323	273330.010	Hundred and Ninety point Zero One Five	3374309.320	Hundred and Eighty-Nine point Three Two Eight
12	Division 5-Structures	05/05/01	New and Extended Brick work	Cum	84.140	7408.073	Seven Thousand Four Hundred and Eight point Zero Seven Three	623315.262	Six Lakh Twenty-Three Thousand Three Hundred and Fifteen point Two Six Two
13	Division 5-Structures	PWD Sch. Item No. 15.2 page-126	Minimum 12mm thick cement plaster (1: 4)	Sqm	395.600	246.074	Two Hundred and Forty-Six point Zero Seven Four	97346.874	Ninety-Seven Thousand Three Hundred and Forty-Six point Eight Seven Four
14	Division 5-Structures	05/05/02	Brick Drainage Layer	Cum	53.720	4444.281	Four Thousand Four Hundred and Forty-Four point Two Eight One	238746.775	Two Lakh Thirty-Eight Thousand Seven Hundred and Forty-Six point Seven Seven Five
15	Division 5-Structures	05/06/01	Preparation and Painting of Existing Structures.	Sqm	313.800	527.422	Five Hundred and Twenty-Seven point Four Two Two	165505.024	One Lakh Sixty-Five Thousand Five Hundred and Five point Zero Two Four
16	Division 5-Structures	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ.	m	14.600	10499.112	Ten Thousand Four Hundred and Ninety-Nine point One One Two	153287.035	One Lakh Fifty-Three Thousand Two Hundred and Eighty-Seven point Zero Three Five
17	Division 5-Structures	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, (b) , etc.	No.	10.000	19334.491	Nineteen Thousand Three Hundred and Thirty-Four point Four Nine One	193344.910	One Lakh Ninety-Three Thousand Three Hundred and Forty-Four point Nine One
18	Division 5-Structures	05/14/01b	Double single bailey bridge or acrow panel(Erecting & Assembling).	m	15.000	3065.496	Three Thousand AND Sixty-Five point Four Nine Six	45982.440	Forty-Five Thousand Nine Hundred and Eighty-Two point Four Four
19	Division 5-Structures	05/14/02b	Double single bailey bridge or acrow panel(Delaunching).	m	15.000	1954.927	One Thousand Nine Hundred and Fifty-Four point Nine Two Seven	29323.905	Twenty-Nine Thousand Three Hundred and Twenty-Three point Nine Zero Five
20	Division 5-Structures	05/16/01	Dismantlin of deck slab thickness 175mm	Sqm	211.750	5998.291	Five Thousand Nine Hundred and Ninety-Eight point Two Nine One	1270138.119	Twelve Lakh Seventy Thousand One Hundred and Thirty-Eight point One One Nine
							<b>Grand Total:</b>	26432398.302	Two Crore Sixty-Four Lakh Thirty-Two Thousand Three Hundred and Ninety-Eight point Three Zero Two

This Division 5 -Structures is Electronically Signed by Mr. MD. on behalf of MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV)

MD. MOYENUDDIN (BASHI)									
Division 5 -Structures									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5-Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	258.260	382.404	Three Hundred and Eighty-Two point Four Zero Four	98759.657	Ninety-Eight Thousand Seven Hundred and Fifty-Nine
2	Division 5-Structures	05/01/02a	Concrete Class as Detailed on Drawings ( Class10)	Cum	30.347	7624.685	Seven Thousand Six Hundred and Twenty-Four point Six Eight Five	231386.316	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোয়াম্মার  
 সিস্টেম এনালিস্ট ও মাস্টার ডিভিশন  
 সিস্টেম এনালিস্ট ও সফটওয়্যার  
 এনালিস্ট



3	Division 5-Structures	05/01/02b	Concrete Class - 20 (Foundation)(Concrete Mixer)	Cum	159.670	12087.816	Twelve Thousand AND Eighty-Seven point Eight One Six	1930061.581	Nineteen Lakh Thirty Thousand AND Sixty-One point Five Eight One
4	Division 5-Structures	05/01/02c	Concrete class -20 (Vertical member col, pier,abutment/wing wall,culvert etc)(Concrete Mixer)	cum	104.620	13466.785	Thirteen Thousand Four Hundred and Sixty-Six point Seven Eight Five	1408895.047	Fourteen Lakh Eight Thousand Eight Hundred and Ninety-Five point Zero Four Seven
5	Division 5-Structures	05/01/02d	Concrete class - 20 (Girder,beam,cross girder,and diaphragm etc)	Cum	14.950	15015.659	Fifteen Thousand AND Fifteen point Six Five Nine	224484.102	Two Lakh Twenty-Four Thousand Four Hundred and Eighty-Four point One Zero Two
6	Division 5-Structures	05/01/02f	Concrete class -20 (rail & post)(Concrete Mixer)	Cum	37.210	15858.616	Fifteen Thousand Eight Hundred and Fifty-Eight point Six One Six	590099.101	Five Lakh Ninety Thousand AND Ninety-Nine point One Zero One
7	Division 5-Structures	05/01/02k	Concrete class-30 (Deck slab,side walk,wheel guard,curb etc)(Concrete Mixer)	Cum	100.580	15329.581	Fifteen Thousand Three Hundred and Twenty-Nine point Five Eight One	1541849.257	Fifteen Lakh Forty-One Thousand Eight Hundred and Forty-Nine point Two Five Seven
8	Division 5-Structures	05/01/02l	Concrete class -35(Concrete Mixer)	Cum	13.200	25938.353	Twenty-Five Thousand Nine Hundred and Thirty-Eight point Three Five Three	342386.260	Three Lakh Forty-Two Thousand Three Hundred and Eighty-Six point Two Six
9	Division 5-Structures	05/01/02m	Concrete class - 40 ( Pre-stressed girder)(Concrete Mixer)	Cum	238.810	26369.339	Twenty-Six Thousand Three Hundred and Sixty-Nine point Three Three Nine	6297261.847	Sixty-Two Lakh Ninety-Seven Thousand Two Hundred and Sixty-One point Eight Four Seven
10	Division 5-Structures	05/02/02	High Yfild Reinforcement Bars	Tonne	91.970	84710.541	Eighty-Four Thousand Seven Hundred and Ten point Five Four One	7790828.456	Seventy-Seven Lakh Ninety Thousand Eight Hundred and Twenty-Eight point Four Five Six
11	Division 5-Structures	05/03/01	Prestressing Wire or Strand	Tonne	14.529	242108.404	Two Lakh Forty-Two Thousand One Hundred and Eight point Four Zero Four	3517593.002	Thirty-Five Lakh Seventeen Thousand Five Hundred and Ninety-Three point Zero Zero Two
12	Division 5-Structures	05/05/01	New and Extended Brick work	Cum	84.140	6329.267	Six Thousand Three Hundred and Twenty-Nine point Two Six Seven	532544.525	Five Lakh Thirty-Two Thousand Five Hundred and Forty-Four point Five Two Five
13	Division 5-Structures	PWD Sch. Item No. 15.2 page-126	Minium 12mm thick cement plaster (1: 4)	Sqm	395.600	252.276	Two Hundred and Fifty-Two point Two Seven Six	99800.386	Ninety-Nine Thousand Eight Hundred point Three Eight Six
14	Division 5-Structures	05/05/02	Brick Drainage Layer	Cum	53.720	3571.912	Three Thousand Five Hundred and Seventy-One point Nine One Two	191883.113	One Lakh Ninety-One Thousand Eight Hundred and Eighty-Three point One One Three
15	Division 5-Structures	05/06/01	Preparation and Painting of Existing Structures.	Sqm	313.800	411.944	Four Hundred and Eleven point Nine Four Four	129268.027	One Lakh Twenty-Nine Thousand Two Hundred and
16	Division 5-Structures	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ.	m	14.600	9870.028	Nine Thousand Eight Hundred and Seventy point Zero Two Eight	144102.409	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম পরিচালক ও যন্ত্রাংশিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

17	Division 5-Structures	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, (b) , etc.	No.	10.000	23039.757	Twenty-Three Thousand AND Thirty-Nine point Seven Five Seven	230397.570	Two Lakh Thirty Thousand Three Hundred and Ninety-Seven point Five Seven
18	Division 5-Structures	05/14/01b	Double single bailey bridge or acrow panel(Erecting & Assembling).	m	15.000	2883.484	Two Thousand Eight Hundred and Eighty-Three point Four Eight Four	43252.260	Forty-Three Thousand Two Hundred and Fifty-Two point Two Six
19	Division 5-Structures	05/14/02b	Double single bailey bridge or acrow panel(Delaunching).	m	15.000	1865.057	One Thousand Eight Hundred and Sixty-Five point Zero Five Seven	27975.855	Twenty-Seven Thousand Nine Hundred and Seventy-Five point Eight Five Five
20	Division 5-Structures	05/16/01	Dismantlin of deck slab thickness 175mm	Sqm	211.750	4571.976	Four Thousand Five Hundred and Seventy-One point Nine Seven Six	968115.918	Nine Lakh Sixty-Eight Thousand One Hundred and Fifteen point Nine One Eight
							<b>Grand Total:</b>	26340944.689	Two Crore Sixty-Three Lakh Forty Thousand Nine Hundred and Forty-Four point Six Eight Nine

This Division 5 -Structures is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

**RAB-RC (PVT) LIMITED-M/S Ajit Kumar Bose-PTSL-MAITREE (PVT) LTD**  
**(JVCA - View Details)**


**Division 5 -Structures**

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5-Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	258.260	421.201	Four Hundred and Twenty-One point Two Zero One	108779.370	One Lakh Eight Thousand Seven Hundred and Seventy-Nine point Three Seven
2	Division 5-Structures	05/01/02a	Concrete Class as Detailed on Drawings ( Class10)	Cum	30.347	7619.401	Seven Thousand Six Hundred and Nineteen point Four Zero One	231225.962	Two Lakh Thirty-One Thousand Two Hundred and Twenty-Five point Nine Six Two
3	Division 5-Structures	05/01/02b	Concrete Class - 20 (Foundation)(Concrete Mixer)	Cum	159.670	10732.501	Ten Thousand Seven Hundred and Thirty-Two point Five Zero One	1713658.435	Seventeen Lakh Thirteen Thousand Six Hundred and Fifty-Eight point Four Three Five
4	Division 5-Structures	05/01/02c	Concrete class -20 (Vertical member col, pier,abutment/wing wall,culvert etc)(Concrete Mixer)	cum	104.620	13548.601	Thirteen Thousand Five Hundred and Forty-Eight point Six Zero One	1417454.637	Fourteen Lakh Seventeen Thousand Four Hundred and Fifty-Four point Six Three Seven
5	Division 5-Structures	05/01/02d	Concrete class - 20 (Girder,beam,cross girder,and diaphragm etc)	Cum	14.950	14390.099	Fourteen Thousand Three Hundred and Ninety point Zero Nine Nine	215131.980	Two Lakh Fifteen Thousand One Hundred and Thirty-One point Nine Eight
6	Division 5-Structures	05/01/02f	Concrete class -20 (rail & post)(Concrete Mixer)	Cum	37.210	15175.801	Fifteen Thousand One Hundred and Seventy-Five point Eight Zero One	564691.551	Five Lakh Sixty-
	Division		Concrete class-30 (Deck slab,side				Thirteen Thousand		

Signed  
**AASHI**  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিদপ্তর ও সোহা মহাপ্রকৃতি  
 নগরসংস্কৃতি বাংলাদেশ সরকার

7	5-Structures	05/01/02k	walk,wheel guard,curb etc)(Concrete Mixer)	Cum	100.580	13973.399	nine hundred and Seventy-Three point Three Nine Nine	1405444.471	four hundred and Forty-Four point Four Seven One
8	Division 5-Structures	05/01/02l	Concrete class -35(Concrete Mixer)	Cum	13.200	21660.301	Twenty-One Thousand Six Hundred and Sixty point Three Zero One	285915.973	Two Lakh Eighty-Five Thousand Nine Hundred and Fifteen point Nine Seven Three
9	Division 5-Structures	05/01/02m	Concrete class - 40 ( Pre-stressed girder)(Concrete Mixer)	Cum	238.810	22102.201	Twenty-Two Thousand One Hundred and Two point Two Zero One	5278226.621	Fifty-Two Lakh Seventy-Eight Thousand Two Hundred and Twenty-Six point Six Two One
10	Division 5-Structures	05/02/02	High Yield Reinforcement Bars	Tonne	91.970	85712.401	Eighty-Five Thousand Seven Hundred and Twelve point Four Zero One	7882969.520	Seventy-Eight Lakh Eighty-Two Thousand Nine Hundred and Sixty-Nine point Five Two
11	Division 5-Structures	05/03/01	Prestressing Wire or Strand	Tonne	14.529	246231.004	Two Lakh Forty-Six Thousand Two Hundred and Thirty-One point Zero Zero Four	3577490.257	Thirty-Five Lakh Seventy-Seven Thousand Four Hundred and Ninety point Two Five Seven
12	Division 5-Structures	05/05/01	New and Extended Brick work	Cum	84.140	6667.201	Six Thousand Six Hundred and Sixty-Seven point Two Zero One	560978.292	Five Lakh Sixty Thousand Nine Hundred and Seventy-Eight point Two Nine Two
13	Division 5-Structures	PWD Sch. Item No. 15.2 page-126	Minimum 12mm thick cement plaster (1: 4)	Sqm	395.600	251.999	Two Hundred and Fifty-One point Nine Nine Nine	99690.804	Ninety-Nine Thousand Six Hundred and Ninety point Eight Zero Four
14	Division 5-Structures	05/05/02	Brick Drainage Layer	Cum	53.720	3999.601	Three Thousand Nine Hundred and Ninety-Nine point Six Zero One	214858.566	Two Lakh Fourteen Thousand Eight Hundred and Fifty-Eight point Five Six Six
15	Division 5-Structures	05/06/01	Preparation and Painting of Existing Structures.	Sqm	313.800	474.301	Four Hundred and Seventy-Four point Three Zero One	148835.654	One Lakh Forty-Eight Thousand Eight Hundred and Thirty-Five point Six Five Four
16	Division 5-Structures	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ.	m	14.600	9450.001	Nine Thousand Four Hundred and Fifty point Zero Zero One	137970.015	One Lakh Thirty-Seven Thousand Nine Hundred and Seventy point Zero One Five
17	Division 5-Structures	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, (b) , etc.	No.	10.000	17400.597	Seventeen Thousand Four Hundred point Five Nine Seven	174005.970	One Lakh Seventy-Four Thousand AND Five point Nine Seven
18	Division 5-Structures	05/14/01b	Double single bailey bridge or acrow panel(Erecting & Assembling).	m	15.000	2758.501	Two Thousand Seven Hundred and Fifty-Eight point Five Zero One	41377.515	Forty-One Thousand Three Hundred and Seventy-Seven point Five One Five
19	Division 5-Structures	05/14/02b	Double single bailey bridge or acrow panel(Delaunching).	m	15.000	1759.501	One Thousand Seven Hundred and Fifty-Nine point Five Zero One	26392.515	Twenty-Six Thousand Three Hundred and Ninety-Two point Five One Five
20	Division 5-Structures	05/16/01	Dismantlin of deck slab thickness 175mm	Sqm	211.750	5398.199	Five Thousand Three Hundred and Ninety-Eight point One Nine Nine	1143068.631	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিদপ্তর ও যন্ত্রাঙ্গিক বিভাগ  
 নতুন পরিদপ্তর ও সোহা মহাপল্লী  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

							<b>Grand Total:</b>	25228166.750	Twenty-Eight Thousand One Hundred and Sixty-Six point Seven Five
--	--	--	--	--	--	--	---------------------	--------------	--

This Division 5 -Structures is Electronically Signed by Mr. Fakhru Amin on behalf of RAB-RC (PVT) LIMITED-M/S Ajit Kumar Bose-PTSL-MATREE (PVT) LTD

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV (JVCA - View Details)									
Division 5 -Structures									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5-Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	258.260	463.625	Four Hundred and Sixty-Three point Six Two Five	119735.793	One Lakh Nineteen Thousand Seven Hundred and Thirty-Five point Seven Nine Three
2	Division 5-Structures	05/01/02a	Concrete Class as Detailed on Drawings ( Class10)	Cum	30.347	8002.039	Eight Thousand AND Two point Zero Three Nine	242837.878	Two Lakh Forty-Two Thousand Eight Hundred and Thirty-Seven point Eight Seven Eight
3	Division 5-Structures	05/01/02b	Concrete Class - 20 (Foundation)(Concrete Mixer)	Cum	159.670	12119.573	Twelve Thousand One Hundred and Nineteen point Five Seven Three	1935132.221	Nineteen Lakh Thirty-Five Thousand One Hundred and Thirty-Two point Two Two One
4	Division 5-Structures	05/01/02c	Concrete class -20 (Vertical member col, pier,abutment/wing wall,culvert etc)(Concrete Mixer)	cum	104.620	13941.108	Thirteen Thousand Nine Hundred and Forty-One point One Zero Eight	1458518.719	Fourteen Lakh Fifty-Eight Thousand Five Hundred and Eighteen point Seven One Nine
5	Division 5-Structures	05/01/02d	Concrete class - 20 (Girder,beam,cross girder,and diaphragm etc)	Cum	14.950	16170.969	Sixteen Thousand One Hundred and Seventy point Nine Six Nine	241755.987	Two Lakh Forty-One Thousand Seven Hundred and Fifty-Five point Nine Eight Seven
6	Division 5-Structures	05/01/02f	Concrete class -20 (rail & post)(Concrete Mixer)	Cum	37.210	17051.867	Seventeen Thousand AND Fifty-One point Eight Six Seven	634499.971	Six Lakh Thirty-Four Thousand Four Hundred and Ninety-Nine point Nine Seven One
7	Division 5-Structures	05/01/02k	Concrete class-30 (Deck slab,side walk,wheel guard,curb etc)(Concrete Mixer)	Cum	100.580	15551.862	Fifteen Thousand Five Hundred and Fifty-One point Eight Six Two	1564206.280	Fifteen Lakh Sixty-Four Thousand Two Hundred and Six point Two Eight
8	Division 5-Structures	05/01/02l	Concrete class -35(Concrete Mixer)	Cum	13.200	25559.063	Twenty-Five Thousand Five Hundred and Fifty-Nine point Zero Six Three	337379.632	Three Lakh Thirty-Seven Thousand Three Hundred and Seventy-Nine point Six Three Two
9	Division 5-Structures	05/01/02m	Concrete class - 40 ( Pre-stressed girder)(Concrete Mixer)	Cum	238.810	26046.558	Twenty-Six Thousand AND Forty-Six point Five Five Eight	6220178.516	Sixty-Two Lakh Twenty Thousand One Hundred and Seventy-Eight point Five One Six
10	Division 5-Structures	05/02/02	High Yield Reinforcement Bars	Tonne	91.970	80612.848	Eighty Thousand Six Hundred and Twelve point Eight Four Eight	7413963.631	Seventy-Four Lakh Thirteen
11	Division 5-	05/03/01	Prestressing Wire or Strand	Tonne	14.529	238582.613	Two Lakh Thirty-Eight Thousand Five Hundred and Eighty-	3466366.784	

Signed  
Amin

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
নব্ব্ব পরিদপন ও মহাপ্রকৃতি বিভাগ  
নব্ব্ব পরিদপন ও সোহ্ম মহাপ্রদায়  
নব্ব্বপ্রকৃতি বাংলাদেশ সরকার

	Structures						Two point Six One Three		Two Hundred and Sixty-Six point Seven Eight Four
12	Division 5-Structures	05/05/01	New and Extended Brick work	Cum	84.140	7276.992	Seven Thousand Two Hundred and Seventy-Six point Nine Nine Two	612286.107	Six Lakh Twelve Thousand Two Hundred and Eighty-Six point One Zero Seven
13	Division 5-Structures	PWD Sch. Item No. 15.2 page-126	Minimum 12mm thick cement plaster (1: 4)	Sqm	395.600	215.084	Two Hundred and Fifteen point Zero Eight Four	85087.230	Eighty-Five Thousand AND Eighty-Seven point Two Three
14	Division 5-Structures	05/05/02	Brick Drainage Layer	Cum	53.720	4608.937	Four Thousand Six Hundred and Eight point Nine Three Seven	247592.096	Two Lakh Forty-Seven Thousand Five Hundred and Ninety-Two point Zero Nine Six
15	Division 5-Structures	05/06/01	Preparation and Painting of Existing Structures.	Sqm	313.800	495.467	Four Hundred and Ninety-Five point Four Six Seven	155477.545	One Lakh Fifty-Five Thousand Four Hundred and Seventy-Seven point Five Four Five
16	Division 5-Structures	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ.	m	14.600	9504.836	Nine Thousand Five Hundred and Four point Eight Three Six	138770.606	One Lakh Thirty-Eight Thousand Seven Hundred and Seventy point Six Zero Six
17	Division 5-Structures	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, (b) , etc.	No.	10.000	18245.244	Eighteen Thousand Two Hundred and Forty-Five point Two Four Four	182452.440	One Lakh Eighty-Two Thousand Four Hundred and Fifty-Two point Four Four
18	Division 5-Structures	05/14/01b	Double single bailey bridge or acrow panel(Erecting & Assembling).	m	15.000	2603.373	Two Thousand Six Hundred and Three point Three Seven Three	39050.595	Thirty-Nine Thousand AND Fifty point Five Nine Five
19	Division 5-Structures	05/14/02b	Double single bailey bridge or acrow panel(Delaunching).	m	15.000	1573.921	One Thousand Five Hundred and Seventy-Three point Nine Two One	23608.815	Twenty-Three Thousand Six Hundred and Eight point Eight One Five
20	Division 5-Structures	05/16/01	Dismantlin of deck slab thickness 175mm	Sqm	211.750	5226.675	Five Thousand Two Hundred and Twenty-Six point Six Seven Five	1106748.431	Eleven Lakh Six Thousand Seven Hundred and Forty-Eight point Four Three One
							<b>Grand Total:</b>	26225649.277	Two Crore Sixty-Two Lakh Twenty-Five Thousand Six Hundred and Forty-Nine point Two Seven Seven

This Division 5 -Structures is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - MS. Rezi Construction - MS Hassan Builders JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মালিকানা বিভাগ  
 নতুন পরিচালন ও সফ্টওয়্যার  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 129149
 **Invitation Reference No. :** MZ(e-GP)-16/PMP(B & C)/2017-2018  
**Closing Date and Time :** 22-Nov-2017 14:15
 **Opening Date and Time :** 22-Nov-2017 14:15  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Construction of 43.39(1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-16/PMPB & C/2017-2018	Construction of 43.39 1x42.68 m Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road Z-4603 under Sherpur Road Division during the year 2017-2018.

## Concord Pragatee Consortium Ltd.

## Division 6 -Incidental

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/01/02	Concrete Slope Protection	Sqm	800.000	1362.001	One Thousand Three Hundred and Sixty-Two point Zero Zero One	1089600.800	Ten Lakh Eighty-Nine Thousand Six Hundred point Eight
2	Division 6 - Incidental	06/10/01	Traffic Signs	Number	2.000	5125.001	Five Thousand One Hundred and Twenty-Five point Zero Zero One	10250.002	Ten Thousand Two Hundred and Fifty point Zero Zero Two
3	Division 6 - Incidental	06/10/02	Sign Post	Number	2.000	3074.001	Three Thousand AND Seventy-Four point Zero Zero One	6148.002	Six Thousand One Hundred and Forty-Eight point Zero Zero Two
4	Division 6 - Incidental	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sqm	800.100	181.001	One Hundred and Eighty-One point Zero Zero One	144818.900	One Lakh Forty-Four Thousand Eight Hundred and Eighteen point Nine
5	Division 6 - Incidental	06/13/01b	Bullah Palisiding (Local Bullah 150mm-200mm)	m	100.000	7503.001	Seven Thousand Five Hundred and Three point Zero Zero One	750300.100	Seven Lakh Fifty Thousand Three Hundred point One
6	Division 6 - Incidental	06/15/01	Concrete Guide Post (1.60m long,200mm dia)	Nos	160.000	1580.001	One Thousand Five Hundred and Eighty point Zero Zero One	252800.160	Two Lakh Fifty-Two Thousand Eight Hundred point One Six
7	Division 6 - Incidental	Sp. Item No.02 PWD SOR 2014	50 mm dia PVC pipe : 20 rft (6m) long	Pcs	18.000	554.001	Five Hundred and Fifty-Four point Zero Zero One	9972.018	Nine Thousand Nine Hundred and Seventy-Two point Zero One Eight
Grand Total:								2263889.982	Twenty-Two Lakh Sixty-Three Thousand Eight Hundred and Eighty-Nine point Nine Eight Two

This Division 6 -Incidental is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

## M. M. Builders &amp; Engineers Ltd.-Md Mahafuz Khan-M/S Zaman &amp; Brothers (JV).

(JVCA - View Details)

## Division 6 -Incidental

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/01/02	Concrete Slope	Sqm	800.000	1345.001	One Thousand Three Hundred and Forty-Five point Zero Zero One	1072000.800	Ten Lakh

Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকল্প নির্বাহী  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার





1	Division 6 - Incidental	06/01/02	Protection	Sqm	800.000	1313.001	One Hundred and Thirteen point Zero Zero One	1032000.000	Thousand point Eight
2	Division 6 - Incidental	06/10/01	Traffic Signs	Number	2.000	5250.001	Five Thousand Two Hundred and Fifty point Zero Zero One	10500.002	Ten Thousand Five Hundred point Zero Zero Two
3	Division 6 - Incidental	06/10/02	Sign Post	Number	2.000	2600.001	Two Thousand Six Hundred point Zero Zero One	5200.002	Five Thousand Two Hundred point Zero Zero Two
4	Division 6 - Incidental	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sqm	800.100	165.001	One Hundred and Sixty-Five point Zero Zero One	132017.300	One Lakh Thirty-Two Thousand AND Seventeen point Three
5	Division 6 - Incidental	06/13/01b	Bullah Palisiding (Local Bullah 150mm-200mm)	m	100.000	6070.001	Six Thousand AND Seventy point Zero Zero One	607000.100	Six Lakh Seven Thousand point One
6	Division 6 - Incidental	06/15/01	Concrete Guide Post (1.60m long,200mm dia)	Nos	160.000	1850.001	One Thousand Eight Hundred and Fifty point Zero Zero One	296000.160	Two Lakh Ninety-Six Thousand point One Six
7	Division 6 - Incidental	Sp. Item No.02 PWD SOR 2014	50 mm dia PVC pipe : 20 rft (6m) long	Pcs	18.000	2250.001	Two Thousand Two Hundred and Fifty point Zero Zero One	40500.018	Forty Thousand Five Hundred point Zero One Eight
<b>Grand Total:</b>								2143218.382	Twenty-One Lakh Forty-Three Thousand Two Hundred and Eighteen point Three Eight Two

This Division 6 -Incidental is Electronically Signed by Mr. Mr. on behalf of M M Builders & Engineers Ltd.-Md Mahafuz Khan-MS Zaman & Brothers (JV).

M.A.H Construction Ltd-MS.Saleh Ahamed-MS.Dawn Corporation JV (JVCA - View Details)									
Division 6 -Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/01/02	Concrete Slope Protection	Sqm	800.000	1367.779	One Thousand Three Hundred and Sixty-Seven point Seven Seven Nine	1094223.200	Ten Lakh Ninety-Four Thousand Two Hundred and Twenty-Three point Two
2	Division 6 - Incidental	06/10/01	Traffic Signs	Number	2.000	6901.237	Six Thousand Nine Hundred and One point Two Three Seven	13802.474	Thirteen Thousand Eight Hundred and Two point Four Seven Four
3	Division 6 - Incidental	06/10/02	Sign Post	Number	2.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	6145.250	Six Thousand One Hundred and Forty-Five point Two Five
4	Division 6 - Incidental	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sqm	800.100	173.296	One Hundred and Seventy-Three point Two Nine Six	138654.130	One Lakh Thirty-Eight Thousand Six Hundred and Fifty-Four point One Three
5	Division 6 - Incidental	06/13/01b	Bullah Palisiding (Local Bullah 150mm-200mm)	m	100.000	6522.158	Six Thousand Five Hundred and Twenty-Two point One Five Eight	652215.800	Six Lakh Fifty-Two Thousand Two Hundred and Fifteen point Eight
6	Division 6 - Incidental	06/15/01	Concrete Guide Post (1.60m long,200mm dia)	Nos	160.000	1917.195	One Thousand Nine Hundred and Seventeen point One Nine Five	306751.200	Three Lakh Six Thousand Seven Hundred and Fifty-One point Two
7	Division 6 - Incidental	Sp. Item No.02 PWD SOR 2014	50 mm dia PVC pipe : 20 rft (6m) long	Pcs	18.000	872.625	Eight Hundred and Seventy-Two point Six Two Five	15707.250	Fifteen Thousand Seven Hundred and Seven point Two Five
<b>Grand Total:</b>								2227499.304	Twenty-Two Lakh Twenty-Seven Thousand Four Hundred and Ninety-Nine point Three Zero Four

This Division 6 -Incidental is Electronically Signed by Mrs. Anawara on behalf of MAH Construction Ltd-MS.Saleh Ahamed-MS.Dawn Corporation JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis Tender ID-129149.pdf	236.42	 Download

MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV) (JVCA - View Details) (Sub Contractor/Consultant - View Details)	
Division 6 -Incidental	
Bill of Quantities	
 কাজী আব্দুল আল-মামুন মোহাম্মদ সিস্টেম এনালিস্ট ও ইন্সপেক্টর সিস্টেম এনালিস্ট ও সফটওয়্যার ইঞ্জিনিয়ার বাংলাদেশ সরকার	

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/01/02	Concrete Slope Protection	Sqm	800.000	1498.606	One Thousand Four Hundred and Ninety-Eight point Six Zero Six	1198884.800	Eleven Lakh Ninety-Eight Thousand Eight Hundred and Eighty-Four point Eight
2	Division 6 - Incidental	06/10/01	Traffic Signs	Number	2.000	6901.237	Six Thousand Nine Hundred and One point Two Three Seven	13802.474	Thirteen Thousand Eight Hundred and Two point Four Seven Four
3	Division 6 - Incidental	06/10/02	Sign Post	Number	2.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	6145.250	Six Thousand One Hundred and Forty-Five point Two Five
4	Division 6 - Incidental	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sqm	800.100	174.094	One Hundred and Seventy-Four point Zero Nine Four	139292.609	One Lakh Thirty-Nine Thousand Two Hundred and Ninety-Two point Six Zero Nine
5	Division 6 - Incidental	06/13/01b	Bullah Palisiding (Local Bullah 150mm-200mm)	m	100.000	7034.036	Seven Thousand AND Thirty-Four point Zero Three Six	703403.600	Seven Lakh Three Thousand Four Hundred and Three point Six
6	Division 6 - Incidental	06/15/01	Concrete Guide Post (1.60m long,200mm dia)	Nos	160.000	2068.457	Two Thousand AND Sixty-Eight point Four Five Seven	330953.120	Three Lakh Thirty Thousand Nine Hundred and Fifty-Three point One Two
7	Division 6 - Incidental	Sp. Item No.02 PWD SOR 2014	50 mm dia PVC pipe : 20 rft (6m) long	Pcs	18.000	2676.011	Two Thousand Six Hundred and Seventy-Six point Zero One One	48168.198	Forty-Eight Thousand One Hundred and Sixty-Eight point One Nine Eight
<b>Grand Total:</b>								2440650.051	Twenty-Four Lakh Forty Thousand Six Hundred and Fifty point Zero Five One

This Division 6 -Incidental is Electronically Signed by Mr. MD. on behalf of MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV)

MD. MOYENUDDIN (BASHI)									
Division 6 -Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/01/02	Concrete Slope Protection	Sqm	800.000	1447.719	One Thousand Four Hundred and Forty-Seven point Seven One Nine	1158175.200	Eleven Lakh Fifty-Eight Thousand One Hundred and Seventy-Five point Two
2	Division 6 - Incidental	06/10/01	Traffic Signs	Number	2.000	3855.563	Three Thousand Eight Hundred and Fifty-Five point Five Six Three	7711.126	Seven Thousand Seven Hundred and Eleven point One Two Six
3	Division 6 - Incidental	06/10/02	Sign Post	Number	2.000	1853.933	One Thousand Eight Hundred and Fifty-Three point Nine Three Three	3707.866	Three Thousand Seven Hundred and Seven point Eight Six Six
4	Division 6 - Incidental	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sqm	800.100	173.652	One Hundred and Seventy-Three point Six Five Two	138938.965	One Lakh Thirty-Eight Thousand Nine Hundred and Thirty-Eight point Nine Six Five
5	Division 6 - Incidental	06/13/01b	Bullah Palisiding (Local Bullah 150mm-200mm)	m	100.000	6449.628	Six Thousand Four Hundred and Forty-Nine point Six Two Eight	644962.800	Six Lakh Forty-Four Thousand Nine Hundred and Sixty-Two point Eight
6	Division 6 - Incidental	06/15/01	Concrete Guide Post (1.60m long,200mm dia)	Nos	160.000	1459.416	One Thousand Four Hundred and Fifty-Nine point Four One Six	233506.560	Two Lakh Thirty-Three Thousand Five Hundred and Six point Five Six
7	Division 6 - Incidental	Sp. Item No.02 PWD SOR 2014	50 mm dia PVC pipe : 20 rft (6m) long	Pcs	18.000	494.382	Four Hundred and Ninety-Four point Three Eight Two	8898.876	Eight Thousand Eight Hundred and Ninety-Eight point Eight Seven Six
<b>Grand Total:</b>								2195901.393	Twenty-Five Thousand Three Hundred and Ninety point Five Three

This Division 6 -Incidental is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Signed  
AASHI  
কাজী আব্দুল আল-মামুন  
মোয়াম্মাদ  
পবিত্র মন্দির ও মসজিদ বিভাগ  
পাকিস্তান ও চৌহদ্দা মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

**RAB-RC (PVT) LIMITED-M/S Ajit Kumar Bose-PTSL-MAITREE (PVT) LTD**  
(JVCA - View Details)

**Division 6 -Incidental**

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/01/02	Concrete Slope Protection	Sqm	800.000	1349.101	One Thousand Three Hundred and Forty-Nine point One Zero One	1079280.800	Ten Lakh Seventy-Nine Thousand Two Hundred and Eighty point Eight
2	Division 6 - Incidental	06/10/01	Traffic Signs	Number	2.000	6210.903	Six Thousand Two Hundred and Ten point Nine Zero Three	12421.806	Twelve Thousand Four Hundred and Twenty-One point Eight Zero Six
3	Division 6 - Incidental	06/10/02	Sign Post	Number	2.000	2765.701	Two Thousand Seven Hundred and Sixty-Five point Seven Zero One	5531.402	Five Thousand Five Hundred and Thirty-One point Four Zero Two
4	Division 6 - Incidental	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sqm	800.100	161.099	One Hundred and Sixty-One point Zero Nine Nine	128895.310	One Lakh Twenty-Eight Thousand Eight Hundred and Ninety-Five point Three One
5	Division 6 - Incidental	06/13/01b	Bullah Palisiding (Local Bullah 150mm-200mm)	m	100.000	6330.601	Six Thousand Three Hundred and Thirty point Six Zero One	633060.100	Six Lakh Thirty-Three Thousand AND Sixty point One
6	Division 6 - Incidental	06/15/01	Concrete Guide Post (1.60m long,200mm dia)	Nos	160.000	1861.201	One Thousand Eight Hundred and Sixty-One point Two Zero One	297792.160	Two Lakh Ninety-Seven Thousand Seven Hundred and Ninety-Two point One Six
7	Division 6 - Incidental	Sp. Item No.02 PWD SOR 2014	50 mm dia PVC pipe : 20 rft (6m) long	Pcs	18.000	133.111	One Hundred and Thirty-Three point One One One	2395.998	Two Thousand Three Hundred and Ninety-Five point Nine Nine Eight
							<b>Grand Total:</b>	2159377.576	Twenty-One Lakh Fifty-Nine Thousand Three Hundred and Seventy-Seven point Five Seven Six

This Division 6 -Incidental is Electronically Signed by Mr. Fakhru Amin on behalf of RAB-RC (PVT) LIMITED-M/S Ajit Kumar Bose-PTSL-MAITREE (PVT) LTD

**Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV**  
(JVCA - View Details)

**Division 6 -Incidental**

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/01/02	Concrete Slope Protection	Sqm	800.000	1434.027	One Thousand Four Hundred and Thirty-Four point Zero Two Seven	1147221.600	Eleven Lakh Forty-Seven Thousand Two Hundred and Twenty-One point Six
2	Division 6 - Incidental	06/10/01	Traffic Signs	Number	2.000	6913.405	Six Thousand Nine Hundred and Thirteen point Four Zero Five	13826.810	Thirteen Thousand Eight Hundred and Twenty-Six point Eight One
3	Division 6 - Incidental	06/10/02	Sign Post	Number	2.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	6145.250	Six Thousand One Hundred and Forty-Five point Two Five
4	Division 6 - Incidental	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sqm	800.100	156.668	One Hundred and Fifty-Six point Six Six Eight	125350.067	One Lakh Twenty-Five Thousand Three Hundred and Fifty point Zero Six Seven
5	Division 6 - Incidental	06/13/01b	Bullah Palisiding (Local Bullah 150mm-200mm)	m	100.000	6648.797	Six Thousand Six Hundred and Forty-Eight point Seven Nine Seven	664879.700	Six Lakh Sixty-Four Thousand Eight Hundred and Seventy-Nine point Seven
6	Division 6 - Incidental	06/15/01	Concrete Guide Post (1.60m long,200mm dia)	Nos	160.000	1547.005	One Thousand Five Hundred and Forty-Seven point Zero Zero Five	247520.800	Two Lakh Thousand and Twer
7	Division 6 - Incidental	Sp. Item No.02 PWD SOR 2014	50 mm dia PVC pipe : 20 rft (6m) long	Pcs	18.000	677.206	Six Hundred and Seventy-Seven point Two Zero Six	12189.708	Twelve Thousand and point Sev
									Twenty-T

*Signed*  
*AAM*  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

								<b>Grand Total:</b>	2217133.935	Seventeen Thousand One Hundred and Thirty-Three point Nine Three Five
--	--	--	--	--	--	--	--	---------------------	-------------	---

This Division 6 -Incidental is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - MS. Rezi Construction - MS Hassan Builders JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাণিক বিভাগ  
স্বাক্ষর পরিচালনা ও সফটওয়্যার  
পরিচালনা বিভাগ  
বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 129149  
**Closing Date and Time :** 22-Nov-2017 14:15  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Construction of 43.39(1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

**Invitation Reference No. :** MZ(e-GP)-16/PMP(B & C)/2017-2018  
**Opening Date and Time :** 22-Nov-2017 14:15

[View Notice](#)

Package No	Package Description
MZe-GP-16/PMPB & C/2017-2018	Construction of 43.39 1x42.68 m Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road Z-4603 under Sherpur Road Division during the year 2017-2018.

## Concord Pragatee Consortium Ltd.

## Bill of Quantities (Salvage items )

This form contains items  
1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

## Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Salvage materials	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	154	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	340648.154	Three Lakh Forty Thousand Six Hundred and Forty-Eight point One Five Four	I AGREE
Grand Total:								340648.154	Three Lakh Forty Thousand Six Hundred and Forty-Eight point One Five Four	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Mritunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

 M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).  
 (JVCA - View Details)

## Bill of Quantities (Salvage items )

This form contains items  
1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

## Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Salvage materials	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	154	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	340648.154	Three Lakh Forty Thousand Six Hundred and Forty-Eight point One Five Four	I AGREE
Grand Total:								340648.154	Three Lakh Forty Thousand Six Hundred and Forty-Eight point One Five Four	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Mr. on behalf of M. M. Builders &amp; Engineers Ltd.-Md Mahafuz Khan-M/S Zaman &amp; Brothers (JV).

 M.A.H Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV  
 (JVCA - View Details)

## Bill of Quantities (Salvage items )

This form contains items  
1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box


Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Salvage materials	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	154	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	340648.154	Three Lakh Forty Thousand Six Hundred and Forty-Eight point One Five Four	I AGREE
							<b>Grand Total:</b>	340648.154	Three Lakh Forty Thousand Six Hundred and Forty-Eight point One Five Four	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mrs. Anwara on behalf of MAH Construction Ltd-MS.Saleh Ahamed-MS.Dawn Corporation JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis Tender ID-129149.pdf	236.42	 Download

MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV)

(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

Bill of Quantities (Salvage items )

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Salvage materials	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	154	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	340648.154	Three Lakh Forty Thousand Six Hundred and Forty-Eight point One Five Four	I AGREE
							<b>Grand Total:</b>	340648.154	Three Lakh Forty Thousand Six Hundred and Forty-Eight point One Five Four	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. MD. on behalf of MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV)

MD. MOYENUDDIN (BASHI)

Bill of Quantities (Salvage items )

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Salvage materials	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	154	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	340648.154	Three Lakh Forty Thousand Six Hundred and Forty-Eight point One Five Four	I AGREE
							<b>Grand Total:</b>	340648.154	Three Lakh Forty Thousand Six Hundred and Forty-Eight point One Five Four	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

RAB-RC (PVT) LIMITED-M/S Ajit Kumar Bose-PTSL-MAITREE (PVT) LTD

(JVCA - View Details)

Bill of Quantities (Salvage items )

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Salvage materials	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	154	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	340648.154	Three Lakh Forty Thousand Six Hundred and Forty-Eight point One Five Four	I AGREE
							<b>Grand Total:</b>	340648.154	Three Lakh Forty Thousand Six Hundred and Forty-Eight point One Five Four	

Signed  
Ajit Kumar Bose  
কাজী আব্দুল আল-মামুন  
মোস্তাফিজ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও মোস্তাফিজ  
মহাপ্রকৃত বিভাগ



		(if any)				(BDT)		(BDT)		
1	Salvage materials	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	154	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	340648.154	Three Lakh Forty Thousand Six Hundred and Forty-Eight point One Five Four	I AGREE
							<b>Grand Total:</b>	340648.154	Three Lakh Forty Thousand Six Hundred and Forty-Eight point One Five Four	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Fakhru Amin on behalf of RAB-RC (PVT) LIMITED-MS Ajit Kumar Bose-PTSL-MAITREE (PVT) LTD

<p align="center"><b>Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV</b>  <b>(JVCA - View Details)</b></p>										
<p align="center"><b>Bill of Quantities (Salvage items )</b></p>										
<p align="center">This form contains items  1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box</p>										
Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Salvage materials	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	154	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	340648.154	Three Lakh Forty Thousand Six Hundred and Forty-Eight point One Five Four	I AGREE
							<b>Grand Total:</b>	340648.154	Three Lakh Forty Thousand Six Hundred and Forty-Eight point One Five Four	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV

Signed  
Amin  
কাজী আব্দুল আল-মামুন  
যোগাযোগ  
স্বত্ব পরিচয় ও মহাপ্রকৃতি বিভাগ  
স্বত্ব পরিচয় ও সোহ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
আওয়ামার  
নব্বক পরিষদ ও মহাসড়ক বিভাগ  
নব্বক পরিষদ ও সেই মহাসড়ক  
পরিষদভুক্তী বাংলাদেশ সরকার

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
আওয়ামার  
নব্বক পরিষদ ও মহাসড়ক বিভাগ  
নব্বক পরিষদ ও সোহ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 129149
 **Invitation Reference No. :** MZ(e-GP)-16/PMP(B & C)/2017-2018  
**Closing Date and Time :** 22-Nov-2017 14:15
 **Opening Date and Time :** 22-Nov-2017 14:15  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Construction of 43.39(1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-16/PMPB & C/2017-2018	Construction of 43.39 1x42.68 m Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road Z-4603 under Sherpur Road Division during the year 2017-2018.

## Concord Pragatee Consortium Ltd.

 Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Concord Pragatee Consortium Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	cpcl@dhaka.net
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	35 years

## 4.2 Specific Experience in Construction Works of Tenderer






















Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
EBBIP/Chittagong/CP - 02	Eastern Bangladesh Bridge Improvement Project, Construction or Replacement of Bridges at Twenty (20) Locations in Chittagong Zone.	Prime Contractor	12.05.2013	27.06.2015	2579265642.560	Project Director, Eastern Bangladesh Bridge Improvement Project, Shetu Bhaban (Level-5), New Airport Road, Banani, Dhaka - 1212.  Phone: 02-9893769; Fax: +8802-9889295; Email: pdebbip@rhd.gov.bd	The Project included Construction of 20 (twenty) Nos. Bridges of different span including 7.094 km Two Lane approach road.  Total Length of 20 (twenty) Nos. Bridges = 1,132.80 Meter Total Length of PC Girder Bridges = 669.00 Meter  Total Contract Value (Single Contract) = Tk. 257,92,65,642.56  Longest Length of one PC Girder Bridge = 111.00 Meter (3 span x 37 m being each)

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মালিকানা বিভাগ  
 নতুন পরিচালন ও মালিকানা বিভাগ  
 বাংলাদেশ সরকার

Financial Year	Amount (Taka or Equivalent Taka)
(June-December) 2012	608726894.510
2013	2585039656.910
2014	730124553.560
2015	509493258.840
2016	1126543304.770
(Up to June) 2017	344372800.740
Total Last Five (05) Years =	5904300469.340
Average annual Construction Turnover Last Five (05) Years =	1180860093.870

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificates-129149.pdf	2499.54	 Download
2	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate-129149.rar	2617.22	 Download
3	Valid Trade License (ITT 25.1.(f))	Valid Trade Licence-129149.pdf	1047.21	 Download
4	TIN Certificate (ITT 25.1(g))	TIN Certificate-129149.PDF	141.61	 Download
5	VAT Certificate (ITT 25.1(g))	VAT Certificate-129149.PDF	243.31	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Turnover Summary Sheet-129149.pdf	117.85	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Joint Venture Agreement For Payment Certificate-01-129149.pdf	2462.04	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Joint Venture Agreement For Payment Certificate-02-129149.pdf	1387.52	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2012-129149.pdf	1556.01	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2013-129149.pdf	1509.75	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2014-129149.pdf	1224.51	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2015-129149.pdf	1120.14	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-129149.pdf	2538.36	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2017-129149.pdf	1037.11	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (Euro Rate)-129149.pdf	1017.62	 Download
16	-	Experience Certificate Stay Order (High Court)-129149.pdf	352.66	 Download
17	-	Ownership Documents of Equipment-01-129149.pdf	2774.64	 Download
18	-	Ownership Documents of Equipment-02-129149.pdf	2676.83	 Download
19	Financial Capacity Certificates (ITT 16)	Financial Capacity Certificate-129149.PDF	43.26	 Download
20	-	Rate Analysis-124129.pdf	381.67	 Download
21	-	Tender Capacity -129149.pdf	142.58	 Download

**M. M. Builders & Engineers Ltd.-Md Mahafuz Khan/M/S Zaman & Brothers (JV).**  
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

#### 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M M Builders & Engineers Ltd.-Md Mahafuz Khan/M/S Zaman

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষরিত ও মহাপ্রাপ্ত বিভাগ  
স্বাক্ষরিত ও মোহাম্মদ  
মহাপ্রাপ্ত বিভাগ

2. Registered e-mail ID of the Tenderer / JVCA Partner:					mbel.mk.zb@gmail.com		
4.1 General Experience in Construction Works of Tenderer: [State years of experience]					MBEL-25 years,MK-23,yearsZB- 22 years (MBEL-MK-ZB JV 01 Year)		
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
14/PRC/2010-2011(Tender No.12/PRC/2010-11)	Construction of 482.375 m (1x42.68m+8x48.80m+1x42.68m) Long P.C Girder Bridge (Hazipur bridge) at 61st K.M of Patuakhali-Kuakata Road under Patauakhali Road Division during the year 2010-2011.	Prime Contractor	07 March 2012	22 June 2017	524111211.740	Executive Engineer, Patuakhali, (Division Office), Tel- 044162216, eepat@rhd.gov.bd	Sand back fill for structure, Improved Subgrade, Aggregate base type, Bituminous prime coat, premix bituminous carpeting, seal coat, high yield steel reinforcing bars, load test, concrete class-10,20,30,35,40, load test, brick drainage layer, brick flat soling, pre-stressing wire, painting, traffic signs, sign post, RCC Plate Palaseding, Guide post.
01/BRC/2012-2013	Construction of 74.54m (21.34x2+30.50m) long RCC & P.C girder bridge, approach road & retaining wall for bridge approaches etc. at 9th km. (ch. 08+255) of Gournadi-Agailjhara-Paisarhat-Kotalipara-Gopalgonj including Gopalgonj Bus Terminal Road under Barisal Road Division during the year 2012-2013.	Prime Contractor	24 April 2013	19 April 2014	104850880.750	Executive Engineer, Barisal, (Division Office), Tel- 043164185, eebar@rhd.gov.bd	Sand back fill for structure, Improved Subgrade, Aggregate base type, Bituminous prime coat, premix bituminous carpeting, seal coat, high yield steel reinforcing bars, load test, concrete class-10,20,30,35,40, load test, brick drainage layer, brick flat soling, pre-stressing wire, painting, traffic signs, sign post, Retaining wall, Guide post.
Dev/10/e-GP/SE/DRC/2014-2015	Construction of 31.198m (1x30.488m) Long PC Girder Bridge at 12th km of Rikabi Bazar-Rampal-Digirpar-Bangla bazar-Munshiganj sadar-Nayagaon-Mukterpur Road (Z-8121) under Munshiganj Road Division during the year 2014-2015.	Prime Contractor	20 April 2015	28 June 2016	36837930.530	Executive Engineer, Munshiganj, (Division Office), 027611259, eemun@rhd.gov.bd	Sand back fill for structure, Improved Sub-grade, Aggregate base type, Bituminous prime coat, premix bituminous carpeting, seal coat, high yield steel reinforcing bars, load test, concrete class-10,20,30,35,40, load test, brick drainage layer, brick flat soling, pre-stressing wire, painting, traffic signs, sign post, RCC Plate Palaseding, Guide post.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2016-2017-MBEL		2721470947.160					
2015-2016-MBEL		1863439965.210					
2014-2015-MBEL		2241276901.860					
2013-2014-MBEL		2025431036.180					
2012-2013-MBEL		1893269195.350					
2016-2017-MK							
2015-2016-MK							
2014-2015-MK							
2013-2014-MK							
2012-2013-MK							

Signed  
A.A.M.

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচয় ও মর্যাদা বিতরণ  
সকল পরিচয় ও পদক মর্যাদার  
পরিচয় ও পদক মর্যাদার  
পরিচয় ও পদক মর্যাদার




2016-2017-ZB	12488786.530
2015-2016-ZB	32119982.490
2014-2015-ZB	32844749.630
2013-2014-ZB	18928600.240
2012-2013-ZB	53431694.470












## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mr. on behalf of M. M Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp Record_MBEL.pdf	1861.53	 Download
2	General Experience Certificates (ITT 15.1(a))	General Exp. Records_MBEL-Certificates.pdf	1994.72	 Download
3	General Experience Certificates (ITT 15.1(a))	Experience 2 MKhan.zip	2513.67	 Download
4	General Experience Certificates (ITT 15.1(a))	Experience 1 MKhan.zip	2773.73	 Download
5	General Experience Certificates (ITT 15.1(a))	Experience 3 MKhan.zip	2741.48	 Download
6	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2013..pdf	876.71	 Download
7	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2012..pdf	520.54	 Download
8	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2015.pdf	1832.05	 Download
9	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2014..pdf	2720.05	 Download
10	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2017.pdf	1051.34	 Download
11	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2016.pdf	2372.22	 Download
12	Specific Experience Certificates (ITT 15.1(b))	Spe Exp (31.198MPC Girder Brid=3.68 Cr) (ZB-LC JV).pdf	2063.98	 Download
13	Specific Experience Certificates (ITT 15.1(b))	Spe Exp (74.54MRCC PC Girder Brid=10.48 Cr) (MK).zip	1394.17	 Download
14	Specific Experience Certificates (ITT 15.1(b))	Specific Exp. Bridge_Khepupara_MBEL-F.pdf	842.84	 Download
15	Specific Experience Certificates (ITT 15.1(b))	Hajipur Bridge_MBEL_482m_CMS.pdf	81.95	 Download
16	Specific Experience Certificates (ITT 15.1(b))	Hajipur Bridge_MBEL_Final Bill_CMS.pdf	1527.83	 Download
17	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018 (MK).jpg	300.92	 Download
18	Valid Trade License (ITT 25.1.(f))	Trade Licence ZB.pdf	1753.31	 Download
19	Valid Trade License (ITT 25.1.(f))	Trade License_MBEL_2017-2018.pdf	1888.29	 Download
20	TIN Certificate (ITT 25.1(g))	TIN Certificate_MBEL-(2016-2017).pdf	1411.99	 Download
21	TIN Certificate (ITT 25.1(g))	Tin certificate ZB.pdf	337.49	 Download
22	TIN Certificate (ITT 25.1(g))	T I N 2016-2017 (MK).jpg	162.78	 Download
23	VAT Certificate (ITT 25.1(g))	VAT Certificate 11 desit (MK).jpg	288.47	 Download
24	VAT Certificate (ITT 25.1(g))	VAT Certificate-Attested ZB .pdf	74.46	 Download
25	VAT Certificate (ITT 25.1(g))	VAT Certificate_MBEL.pdf	782.39	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2013-2014 MK Part-1.zip	2318.20	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2012-2013 MK.zip	1916.24	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-2 MK.zip	2630.45	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-1 MK.zip	1973.49	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2013-2014 MK Part-2.zip	552.89	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-1) MK.zip	2770.58	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2015-2016 MKhan MK.zip	2735.95	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃতি বিভাগ  
 শ্রদ্ধা পরিচালক ও শ্রদ্ধা পরিচালক  
 শ্রদ্ধা পরিচালক ও শ্রদ্ধা পরিচালক

33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-3 MK.zip	1058.46	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-4) MK.zip	2525.31	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-3) MK.zip	2497.84	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-2) MK.zip	2258.35	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over Summary Last 5 year MK.zip	1848.29	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-6) MK.zip	2798.89	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-5) MK.zip	2592.71	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate of ZB (2012-2013).pdf	1331.74	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate of ZB (2011-2012).pdf	2172.07	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate of ZB (2015-2016).pdf	2227.67	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate of ZB (2014-2015).pdf	1656.53	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate of ZB (2013-2014).pdf	1013.41	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate of ZB (2016-2017).pdf	1137.58	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table for Turnover ZB (Update) .pdf	276.63	 Download
47	-	Tender_Capacity-MBEL.pdf	35.56	 Download
48	-	On Going Project_MBEL.pdf	192.65	 Download
49	-	BSC Engineer-1 MK.zip	1795.53	 Download
50	-	Asphalt Plan-7 MK.zip	1970.82	 Download
51	-	Equipment Summary MK.zip	314.72	 Download
52	-	Diploma Engineer-2 MK.zip	1968.18	 Download
53	-	Concrete Batching Plant-8 MK.zip	2291.51	 Download
54	-	Equipment-4 MK.zip	2426.24	 Download
55	-	Equipment-3 MK.zip	2626.51	 Download
56	-	Equipment-2 MK.zip	2198.09	 Download
57	-	Equipment-1 MK.zip	2591.92	 Download
58	-	Equipment-6 MK.zip	1365.02	 Download
59	-	Equipment-5 MK.zip	1725.80	 Download
60	-	Manpower and Technical Person (Summary) MK.zip	1971.06	 Download
61	-	Survior and Fore Man-4 MK.zip	2242.39	 Download
62	-	Side Manazer-3 MK.zip	2392.08	 Download
63	-	Tender Capacity (11-2017) MK.zip	2222.69	 Download
64	-	2. Equipment-1_ Evidence.pdf	2459.09	 Download
65	-	3. Equipment-2- Evidence.pdf	2167.32	 Download
66	-	Equipment List_MBEL.pdf	120.19	 Download
67	-	ZB-Man Power List 1.pdf	995.95	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাক্রম বিভাগ নতুন পরিচয় ও সোহ মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
68	-	ZB-Man Power List 2.pdf	168.90	
69	-	Equipment ZB .pdf	1235.76	
70	Financial Capacity Certificates (ITT 16)	L Assets ZB TID-129149.pdf	219.90	

71	Financial Capacity Certificates (ITT 16)	Credit (ID 129149) MKhan.pdf	391.07	 Download
72	-	Work in Hand ZB.pdf	132.68	 Download
73	-	Tender Capacity-ZB.pdf	29.43	 Download
74	-	Deed of Leased Equipment TID 129149.pdf	354.88	 Download
75	Financial Capacity Certificates (ITT 16)	Line of Credit_MBEL_ 129149.PDF	688.04	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. Payment Cert._(2012-2013)-MBEL.pdf	2423.15	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Payment Cert._(2013-2014)-MBEL.pdf	2439.12	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. Payment Cert._(2014-2015)-MBEL.pdf	2072.24	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Payment cert_ (2015-2016)_MBEL.pdf	2133.92	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Pyament Cert._MBEL_(2016-2017) - Part-2.pdf	1497.44	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Pyament Cert._MBEL_(2016-2017)-Part-1.pdf	1493.59	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	0.Summary Sheet of Turnover_MBEL_(2012-2016)..pdf	30.75	 Download

**M.A.H Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MAH CONSTRUCTION LTD.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mah.constructionltd2015@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	19 Years

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
EBBIPAND11/2011-12	Construction of 2 Number 3 Vent Box Culverts, 2 Number 4 Vent Box Culverts, 1 Number R.C.C Girder Bridge and 3 Number P.C. Girder Bridges in Hathazari-Khagrachari Road (R-160) under Eastern Bangladesh Bridge Improvement Project (EBBIP).	Prime Contractor	30 July 2013	29 November 2015	206094042.370	Executive Engineer, RHD Road Division Chittagong.	Copy Enclosed
ADP/ACE/COMILLA/2015-2016/07	Construction of 94.31 M long PC. Girder Bridge on Chota Feni River at 11th Km. (Gap No.11/2) of Baktermunshi-Kazirhate-Dagonbhuian Road (Z-1425) Under Foni Road Division during the Year 2015-2016. (with diversion Bailly Bridge )	Management Contractor	01 March 2016	10 June 2017	141599783.360	Executive Engineer, RHD Road Division Feni.	Copy Enclosed
ADP/ACE/COMILLA/2015-2016/07	Construction of 94.31 M long PC. Girder Bridge on Chota Feni River at 11th Km. (Gap No.11/2) of Baktermunshi-Kazirhate-Dagonbhuian Road (Z-1425) Under Foni Road Division during the Year 2015-2016. (with diversion Bailly Bridge )	Management Contractor	01 March 2016	10 June 2017	141599783.360	Executive Engineer, RHD Road Division Feni.	Copy Enclosed

**4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]**

Financial Year	Amount (Taka or Equivalent Taka)
2013-2017 (MAH)	
2013-2017 (SA)	
2013-2017 (DAWN)	

*Signed*  
*A.A.H.*  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mrs. Anawara on behalf of MAH Construction Ltd-MS.Saleh Ahamed-MS.Dawn Corporation JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	MAHCL Road Laxmipur 10 Years Experience.jpg	436.80	 Download
2	General Experience Certificates (ITT 15.1(a))	MAH Bridge 10 Years Experience Certificate .pdf	873.65	 Download
3	General Experience Certificates (ITT 15.1(a))	Major Bridge Work-2017 (5).zip	1817.00	 Download
4	General Experience Certificates (ITT 15.1(a))	JVC Agreement.RHD Feni.pdf	2729.75	 Download
5	General Experience Certificates (ITT 15.1(a))	JVC Agreement RHD Tangail.zip	2050.03	 Download
6	General Experience Certificates (ITT 15.1(a))	JVC Agreement Gaibandha.zip	2202.71	 Download
7	General Experience Certificates (ITT 15.1(a))	Major Protective Work-2017 (3).zip	436.97	 Download
8	General Experience Certificates (ITT 15.1(a))	JVC Lead Dawn RHD Road.zip	1858.58	 Download
9	General Experience Certificates (ITT 15.1(a))	Dawn Work Certificate 2013-17 (41-44).zip	627.34	 Download
10	General Experience Certificates (ITT 15.1(a))	Dawn Work Certificate 2013-17 (21-40).zip	2499.88	 Download
11	General Experience Certificates (ITT 15.1(a))	List of Work Certificate 2013-2017 (44).zip	888.44	 Download
12	General Experience Certificates (ITT 15.1(a))	Dawn Work Certificate 2013-17 (01-20).zip	2313.29	 Download
13	General Experience Certificates (ITT 15.1(a))	Work_Done_RHD_368.jpg	348.12	 Download
14	General Experience Certificates (ITT 15.1(a))	SA-Work Completion Certificate Feni.zip	1263.84	 Download
15	General Experience Certificates (ITT 15.1(a))	MAH Certificate Building.pdf	542.66	 Download
16	General Experience Certificates (ITT 15.1(a))	MAH Comilla City Corporation Certificate.pdf	584.59	 Download
17	General Experience Certificates (ITT 15.1(a))	MAHCL-Declaration Page-02.jpg	1421.88	 Download
18	General Experience Certificates (ITT 15.1(a))	MAHCL-New Page-113 Chandpur Pourashava.jpg	425.68	 Download
19	General Experience Certificates (ITT 15.1(a))	MAHCL-New Page-131 Chittagong .jpg	176.45	 Download
20	General Experience Certificates (ITT 15.1(a))	MAHCL-RHD Laxmipur.jpg	331.76	 Download
21	General Experience Certificates (ITT 15.1(a))	MAHCL-New Page-202 Food Godown.jpg	207.63	 Download
22	General Experience Certificates (ITT 15.1(a))	Work Certificate RHD Sylhet(1).jpg	538.91	 Download
23	General Experience Certificates (ITT 15.1(a))	MAHCL-New Page-209 RHD Work Certificate Bhola.jpg	539.57	 Download
24	General Experience Certificates (ITT 15.1(a))	General Experience_(C)_SA.pdf	2460.67	 Download
25	General Experience Certificates (ITT 15.1(a))	General Experience_(B)_SA.pdf	2074.95	 Download
26	General Experience Certificates (ITT 15.1(a))	General Experience_(A)_SA.pdf	2101.34	 Download
27	General Experience Certificates (ITT 15.1(a))	SA- P-7 Work Certificate Comilla .jpg	170.13	 Download
28	General Experience Certificates (ITT 15.1(a))	SA- P-5 Work Certificate Bogra .jpg	309.32	 Download
29	General Experience Certificates (ITT 15.1(a))	SA- P-4 Work Certificate Sylhet.jpg	339.94	 Download
30	General Experience Certificates (ITT 15.1(a))	SA- P-2 Work Certificate Dhaka City Corporation.jpg	397.38	 Download
31	General Experience Certificates (ITT 15.1(a))	GEC.jpg	2430.99	 Download
32	General Experience Certificates (ITT 15.1(a))	General Exp.r PC Girder Bridge 14-15 441.37.jpg	1358.21	 Download
33	General Experience Certificates (ITT 15.1(a))	SA- P-69 BWDB Certificate Satkhira .jpg	381.21	 Download
34	General Experience Certificates (ITT 15.1(a))	SA- P-55 BWDB Certificate Chapai Nawabganj .jpg	292.83	 Download
35	General Experience Certificates (ITT 15.1(a))	SA- P-49 BWDB Certificate Noakhali-2 .jpg	268.69	
36	General Experience Certificates (ITT 15.1(a))	SA- P-41 BWDB Certificate Noakhali .jpg	344.38	
37	General Experience Certificates (ITT 15.1(a))	SA- P-13 BWDB Certificate Cox's Bazar-1 .jpg	290.85	

38	General Experience Certificates (ITT 15.1(a))	SA- P-11 Work Certificate Cox's Bazar-2 .jpg	329.46	 Download
39	General Experience Certificates (ITT 15.1(a))	SA- P-8 Work Certificate Cox's Bazar .jpg	357.74	 Download
40	General Experience Certificates (ITT 15.1(a))	SA-BWDB Narail.zip	1111.44	 Download
41	General Experience Certificates (ITT 15.1(a))	SA-BWDB Kaptai.zip	884.67	 Download
42	General Experience Certificates (ITT 15.1(a))	SA-BWDB Feni.zip	1785.41	 Download
43	General Experience Certificates (ITT 15.1(a))	SA-BWDB Fein-2.zip	1711.12	 Download
44	General Experience Certificates (ITT 15.1(a))	SA-BWDB Chittagong.zip	1403.31	 Download
45	General Experience Certificates (ITT 15.1(a))	SA_Building_104.16_FP.jpg	247.42	 Download
46	General Experience Certificates (ITT 15.1(a))	Work_Done_RHD_645.jpg	372.39	 Download
47	General Experience Certificates (ITT 15.1(a))	Work_Done_RHD_286.jpg	372.85	 Download
48	General Experience Certificates (ITT 15.1(a))	Work Ex BWDB (13-53 Crore).jpg	571.64	 Download
49	General Experience Certificates (ITT 15.1(a))	SA-Noakhali Certificate.jpg	239.16	 Download
50	General Experience Certificates (ITT 15.1(a))	SA-Work Completion Certificate Laxmipur.zip	517.72	 Download
51	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate CMS.zip	1319.08	 Download
52	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate BWDB.zip	1313.95	 Download
53	General Experience Certificates (ITT 15.1(a))	MAHCL-New General Work Certificate RHD.zip	2693.67	 Download
54	General Experience Certificates (ITT 15.1(a))	MAHCL-New General Work Certificate LGED.zip	1265.81	 Download
55	General Experience Certificates (ITT 15.1(a))	MAHCL-General Work Certificate LGED.zip	1265.81	 Download
56	General Experience Certificates (ITT 15.1(a))	MAHCL-New Work Certificate CMS.zip	1319.08	 Download
57	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-03(1).zip	1914.74	 Download
58	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-01.zip	1324.95	 Download
59	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-02.zip	1923.22	 Download
60	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2011-2012.zip	1497.65	 Download
61	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2012-2013(1).zip	2401.38	 Download
62	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2013-2014(1).zip	1757.12	 Download
63	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2014-2015.zip	1222.47	 Download
64	General Experience Certificates (ITT 15.1(a))	MAH IPS Narsingdi-1 (9 files merged).pdf	739.15	 Download
65	General Experience Certificates (ITT 15.1(a))	IPC Chattagonj Bridge.pdf	2756.01	 Download
66	Valid Trade License (ITT 25.1.(f))	Trade Lince 2017-2018.pdf	612.32	 Download
67	Valid Trade License (ITT 25.1.(f))	MAH.C.L Trade License P-1.jpg	987.07	 Download
68	Valid Trade License (ITT 25.1.(f))	MAH Tender Licence 2017-2018.jpg	517.80	 Download
69	Valid Trade License (ITT 25.1.(f))	Dawn Trade Licence Up to 2017-18 (5).zip	1688.17	 Download
70	TIN Certificate (ITT 25.1(g))	Dawn TIN 2016-17.pdf	99.15	 Download
71	TIN Certificate (ITT 25.1(g))	TIN Certificate_16-17_SA.pdf	89.93	 Download
72	TIN Certificate (ITT 25.1(g))	MAHCL-New TIN-16-17.zip	1378.17	 Download
73	VAT Certificate (ITT 25.1(g))	Dawn VAT Registration.jpg	571.24	 Download
74	VAT Certificate (ITT 25.1(g))	VAT Certificate_New_SA.pdf	103.63	 <p>কাজী আব্দুল আল-মামুন মোহাম্মাদ স্বাক্ষর পরিচালক ও মহাসচিব বিভাগ স্বাক্ষর পরিচালক ও সচিব মহাসচিব পল্লীজাতকী বাংলাদেশ সরকার</p>
75	VAT Certificate (ITT 25.1(g))	MAHCL-New VAT.zip	911.97	
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Dawn Payment Certificate 2013-14 (12).zip	1186.50	
77	Average Annual Construction Turnover Certificate	Dawn Payment Certificate 2012-13 (13).zip	1210.33	




	(ITT 31.1(c))			 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Dawn Payment Certificate 2016-17 (23).zip	2304.86	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Dawn Payment Certificate 2015-16 (19).zip	2470.82	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Dawn Payment Certificate 2014-15 (19).zip	2008.39	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turn Over 2013-17.jpg	131.96	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Tender Capacity NRL.pdf	54.40	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Company Admin.pdf	1797.32	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2013.zip	1258.34	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2014.zip	1171.48	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2016.pdf	585.00	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2012.zip	1251.46	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2011.zip	1303.82	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(B)_SA.pdf	2074.95	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(C)_SA 109.24 crore.pdf	2455.48	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(D)_SA 2016-17(1).zip	1906.52	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(D)_SA 2016-17.zip	1906.52	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- General Annual Turnover 5 years.jpg	251.11	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Payment_Certir_2016-17.pdf	2610.16	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(A)_SA.pdf	2101.34	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16(1)_SAPDF	1190.09	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16_SA.pdf	1668.52	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17(1)_SAPDF	1524.50	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_SA.pdf	1572.49	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2014-15_SA.pdf	1455.11	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14(1)_SAPDF	577.65	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14_SA.pdf	1089.01	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13(1)_SAPDF	811.36	 Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13_SA.pdf	1325.29	 Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL--List of Equipment Page-1 (5 files merged).pdf	1365.00	 Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- List of On-going Works Current Commitment (Tender Capacity).pdf	60.54	 Download
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2012.zip	1045.16	 Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2011.zip	1207.19	 Download
109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2016 New.zip	2140.27	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সোহ মর্যাদাপূর্ণ বাংলাদেশ সরকার
110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL New- Audit Report 2015 New.zip	1902.27	
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2014.zip	925.78	



112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2013.zip	1525.15	 Download
113	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2013-14 New....zip	2191.18	 Download
114	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2013-14 New...(1).zip	2191.18	 Download
115	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2012-2013 New....zip	1360.50	 Download
116	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2011-12 New....zip	1170.99	 Download
117	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2016-2017.pdf	1697.92	 Download
118	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2015-2016 New....zip	1651.72	 Download
119	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2014-2015 New....zip	1726.30	 Download
120	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAH (2013-2017) 5 Year Turn Over.pdf	167.40	 Download
121	-	Dawn Men Power-2017 Page-21-31.zip	1284.59	 Download
122	-	Dawn Equipment List-2017.zip	563.85	 Download
123	-	Dawn Men Power-2017 Page-01-20.zip	2436.84	 Download
124	-	Dawn Enlisment (5).zip	2030.48	 Download
125	-	azizul-haque_certificate.jpg	48.89	 Download
126	-	azizul-haque_cv.jpg	52.29	 Download
127	-	Equipment Agreement ID 109427.zip	793.65	 Download
128	-	Empolyee List-SA.pdf	104.13	 Download
129	-	Declaration of Past Performance.pdf	591.17	 Download
130	-	CV-SA.pdf	1073.32	 Download
131	-	Manpower List with CV and Certificate_SA.pdf	811.20	 Download
132	-	Key Person (SA).rar	2308.91	 Download
133	-	MAHCL- Bio-Data Doc- 03.zip	2302.58	 Download
134	-	MAHCL- Bio-Data Doc- 02.zip	2252.84	 Download
135	-	MAHCL- Bio-Data Doc- 01.zip	2305.66	 Download
136	Specific Experience Certificates (ITT 15.1(b))	Specific Chittagong MAH Fils.pdf	415.90	 Download
137	Specific Experience Certificates (ITT 15.1(b))	Specific SA Fils Bridge Feni.pdf	1610.64	 Download
138	Specific Experience Certificates (ITT 15.1(b))	Specific Dawn Fils Bridge Feni .pdf	1610.64	 Download
139	Financial Capacity Certificates (ITT 16)	MAH Bank Certificate ID-129149.pdf	1324.70	 Download
140	Financial Capacity Certificates (ITT 16)	S.A Bank Certificate ID-129149.pdf	713.20	 Download
141	Financial Capacity Certificates (ITT 16)	DAWN Bank Certificate ID-129149.pdf	123.96	 Download

**MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV)****(JVCA - View Details)****(Sub Contractor/Consultant - View Details)****Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]****Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD
2. Registered e-mail ID of the Tenderer / JVCA Partner:	khebeljv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	5 years

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 মোঃআমার  
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

## 4.2 Specific Experience in Construction Works of Tenderer
















Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
58/e-GP/EE/MRD/2015-2016	Construction of Concrete Bridge (3x18.30 m) 57.71m long with approach road, Construction of HBB on Diversion , Bailey Bridge on Diversion , Protective work (Rcc palisiding , CC Block , Toe Wall ,Construction of Drain) at Ch.14+700 Km in Dohar-Katakhali-Nikra-Galimpur-Tikorpur Road (Z-8206) under Munshiganj Road division during the year 2015-2016.	Prime Contractor	02/03/2016	15/06/2017	67338113.060	Executive Engineer, RHD, Munshigonj Division, Munshigonj	Bridge work
DZ(e-GP)-16/PMP(B&C)/2015-2016	Construction of 63.798m (2x15.25m+1x30.488m) long R.C.C & P.C Girder Bridge at 5th Km of Gazipur-Azmatpur-Iltakhola Road (R-310) under periodic maintenance program (PMP (B&C) of Gazipur Road Division during the year 2015-2016	Prime Contractor	10/12/2015	17/05/2017	88164208.620	Executive Engineer, RHD, Gazipur Division, Gazipur	Bridge work






















## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2013-2014 (Epic)	5068923.920
2014-2015 (Epic)	71571602.150
2015-2016 (Epic)	166421603.150
2016-2017 (Epic)	134975039.500
2017-2018 (Epic)	9570453.000
2013-2014 (MK)	0.000
2014-2015 (MK)	69106984.830
2015-2016 (MK)	252139655.880
2016-2017 (MK)	133861025.750
2017-2018 (MK)	0.000

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. on behalf of MD. KHURSHADUZZAMAN-EPIC BUILDERS &amp; ENGINEERING LTD (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	VAT Certificate (ITT 25.1(g))	Kh-VAT.jpg	369.15	 Download
2	TIN Certificate (ITT 25.1(g))	Kh-TIN.pdf	764.49	 Download
3	Valid Trade License (ITT 25.1.(f))	Kh-Trade License 2017-18.pdf	512.78	 Download
4	TIN Certificate (ITT 25.1(g))	TIN Certificate.jpeg	715.98	 Download
5	VAT Certificate (ITT 25.1(g))	VAT Certificate.jpg	449.94	 Download
6	Valid Trade License (ITT 25.1.(f))	Trade License 2018.pdf	2093.64	 Download
7	General Experience Certificates (ITT 15.1(a))	Completion Certificate-1(1).jpeg	554.67	 Download
8	General Experience Certificates (ITT 15.1(a))	Completion Certificate-2.jpeg	955.16	 Download
9	General Experience Certificates (ITT 15.1(a))	Completion Certificate-3(1).jpeg	1005.36	 Download
10	General Experience Certificates (ITT 15.1(a))	Completion Certificate-4.jpeg	686.81	 Download
11	General Experience Certificates (ITT 15.1(a))	Completion Certificate (1) (1).pdf	2010.31	 Download
12	General Experience Certificates (ITT 15.1(a))	Completion Certificate (2) (1).pdf	1804.98	 Download
13	General Experience Certificates (ITT 15.1(a))	Completion Certificate (3) (1).pdf	1447.27	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014.pdf	670.78	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015.pdf	2132.69	 <p>কাজী আব্দুল আল-মামুন মোহাম্মাদ পাক পাবনা ও ময়মনসিংহ বিভাগ পাক পাবনা ও মোহাম্মাদ পাবনা বিভাগ</p>
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016.pdf	1779.05	
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (1).pdf	1358.63	

18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (2).pdf	1457.22	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018.pdf	1039.30	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-1(1).jpeg	803.92	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2.jpeg	552.86	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-3.jpeg	746.90	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-4.jpeg	836.56	 Download
24	General Experience Certificates (ITT 15.1(a))	Payment Certificate-5.jpeg	917.75	 Download
25	Specific Experience Certificates (ITT 15.1(b))	Specific Experience ID 129149.jpg	502.33	 Download
26	Specific Experience Certificates (ITT 15.1(b))	Completion Certificate.jpeg	1005.36	 Download
27	Financial Capacity Certificates (ITT 16)	Liquid Assets (Epic).pdf	306.33	 Download
28	Financial Capacity Certificates (ITT 16)	Liquid Assets (MK).jpeg	1160.09	 Download
29	-	Tender Capacity - kh.jpeg	630.50	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over kh.jpeg	528.69	 Download
31	-	Tender Capacity - EPIC.jpeg	644.03	 Download
32	-	JV Agreement (Dienco-NBC-Epic JV).pdf	2529.17	 Download
33	-	JV Agreement (Dienco-Epic JV).pdf	1865.13	 Download
34	-	JV Agreement (MAHCL-NBC-EPIC JV).pdf	1664.85	 Download
35	-	JV Agreement of (EBE-NASA JV).pdf	2042.45	 Download
36	-	Sub-Contract Docs.pdf	1258.11	 Download
37	-	JV Agreement ( EPE-JE JV).pdf	1424.16	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annul Turnover (Epic).pdf	33.40	 Download

## MD. MOYENUDDIN (BASHI)


Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Moyenuddin Bashi
2. Registered e-mail ID of the Tenderer / JVCA Partner:	md.moyenuddin@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	38 years of Experience

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
24-PRC/Pab/2010-2011/WD-09	Construction of 216.34m (5x42.68m) long PC Girder Bridge over Dholikhal at 7th km single vent RCC Box Culvert (6.00m x6.00m) at 8th km & Construction of Road Embankment by earth filling, Flexible pavement, Surfacing with DBS wearing course (Asphalt overlay) and CC Block Protective work at 6th Km(P), 7th, 8th 9th 10th & 11th km (P) of Badherhat-Khairchar Road under Road division, Pabna During the year 2010-2011.	Prime Contractor	15.06.2011	28.06.2015	341531000.000	Superintending Engineer, RHD Pabna Road Circle, Pabna 0731-66060 sepab@rhd.gov.	216.34m long PC Girder Pile   কাজী আব্দুল আল-মামুন মোহাম্মাদ সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

							overlay) and CC Block Protective work.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2016-2017		2766279147.850					
2015-2016		1570696069.590					
2014-2015		921711626.960					
2013-2014		711856497.630					
2012-2013		557119111.170					
Total=		6527662453.210					

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience (2016-2017).pdf	1583.43	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience (2015-2016).pdf	1790.38	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience (2014-2015).pdf	2461.81	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience (2013-2014).pdf	1900.20	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience (2012-2013).pdf	1149.05	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience (2011-2012).pdf	365.78	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience (2010-2011).pdf	1023.32	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience (2009-2010).pdf	515.80	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience (2008-2009).pdf	236.88	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience (2007-2008).pdf	172.74	 Download
11	Specific Experience Certificates (ITT 15.1(b))	216.34 MPC Girder Bridge Certificate, RHD,Pabna,Tk-34,15,31,000 (2015).pdf	653.39	 Download
12	Financial Capacity Certificates (ITT 16)	Liquid Assets Certificate for TID-129149.jpg	424.62	 Download
13	Valid Trade License (ITT 25.1.(f))	Tread License (2017-2018).pdf	1423.27	 Download
14	Valid Trade License (ITT 25.1.(f))	RHD License 2017-2018.pdf	1912.45	 Download
15	TIN Certificate (ITT 25.1(g))	TIN Certificate (2016-2017).pdf	202.96	 Download
16	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digits.jpg	417.63	 Download
17	-	Methodology of Bridge Work.pdf	1229.52	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 1 of 4 ).pdf	1326.50	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 2 of 4 ).pdf	2533.19	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 3 of 4 ).pdf	2133.42	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 4 of 4 ).pdf	1793.47	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 1 of 3 ).pdf	1592.97	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 2 of 3 ).pdf	2172.20	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 3 of 3 ).pdf	2329.39	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 1 of 3 ).pdf	1607.17	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 2 of 3 ).pdf	2188.87	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 3 of 3 ).pdf	1953.17	 Download
28	Average Annual Construction Turnover Certificate	Turnover 2013-2014 (File 1 of 3 ).pdf	1713.56	 Download

Signed  
AASHI

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও স্ট্যাম্পের  
পাশে স্বাক্ষর করা হয়েছে।

	(ITT 31.1(c))			
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 2 of 3 ).pdf	2089.37	Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 3 of 3 ).pdf	1972.33	Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 1 of 2 ).pdf	2217.14	Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 2 of 2 ).pdf	2659.82	Download
33	-	Tender Capacity for TID-129149.pdf	2331.16	Download

**RAB-RC (PVT) LIMITED-M/S Ajit Kumar Bose-PTSL-MAITREE (PVT) LTD**  
**(JVCA - View Details)**

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	RAB-RC (PVT) LIMITED-M/S Ajit Kumar Bose-PTSL-MAITREE (PVT) LTD
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rabrcakbpmpl@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Nadail-Kishorgonj road bridge from km 0+000 to km 15.800	Prime Contractor	27/04/2008	20/06/2013	1835800568.720	RHD, RNIMP-II	Attached

**4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]**

Financial Year	Amount (Taka or Equivalent Taka)
2012-13, 2013-14, 2014-15, 2015-16, 2016-17	5264126895.670

This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Fakhru Amin on behalf of RAB-RC (PVT) LIMITED-M/S Ajit Kumar Bose-PTSL-MAITREE (PVT) LTD

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	LA- 129149.jpg	418.14	Download
2	General Experience Certificates (ITT 15.1(a))	1.0 G.Ex. Cer. 2005.jpg	139.21	Download
3	General Experience Certificates (ITT 15.1(a))	1.1 G. Ex Part- 1 (2010-2011).pdf	1578.21	Download
4	General Experience Certificates (ITT 15.1(a))	1.2 G. Ex Part- 2 (2010-2011).pdf	2347.23	Download
5	General Experience Certificates (ITT 15.1(a))	1.3 G. Ex Part- 3 (2010-2011).pdf	2530.88	Download
6	General Experience Certificates (ITT 15.1(a))	1.4 G. Ex Part- 4 (2010-2011).pdf	2415.02	Download
7	General Experience Certificates (ITT 15.1(a))	1.5 G. Ex Part-1 (2011-2012).pdf	789.94	Download
8	General Experience Certificates (ITT 15.1(a))	1.6 G. Ex Part-2 (2011-2012).pdf	1785.25	Download
9	General Experience Certificates (ITT 15.1(a))	1.7 G. Ex Part-3 (2011-2012).pdf	1849.94	Download
10	General Experience Certificates (ITT 15.1(a))	1.8 G.Ex 2012-2013.pdf	2577.28	Download
11	General Experience Certificates (ITT 15.1(a))	1.9 G.Ex 2013-2014.pdf	381.32	Download
12	General Experience Certificates (ITT 15.1(a))	2.0 G. Ex 2014-2015.pdf	310.34	Download
13	General Experience Certificates (ITT 15.1(a))	2.1 G. Ex 2015-2016.pdf	243.19	Download
14	General Experience Certificates (ITT 15.1(a))	2.2 G. Ex 2016-2017.pdf	526.68	Download
15	Specific Experience Certificates (ITT 15.1(b))	S.N Work 40 Crore RHD.pdf	455.32	Download

*Signed*  
*A.A.M.*  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



16	Valid Trade License (ITT 25.1.(f))	Trade Liacence 2017-18 (PMPL).pdf	1439.67	 Download
17	TIN Certificate (ITT 25.1(g))	Income Tax Cer..pdf	470.53	 Download
18	TIN Certificate (ITT 25.1(g))	TIN PMPL.PDF	108.09	 Download
19	VAT Certificate (ITT 25.1(g))	VAT PMPL.PDF	101.67	 Download
20	General Experience Certificates (ITT 15.1(a))	General Experience AKB.jpg	251.30	 Download
21	General Experience Certificates (ITT 15.1(a))	RAB-RC 10 Years General Exp.pdf	1279.35	 Download
22	General Experience Certificates (ITT 15.1(a))	Work Completion 2014-15 RAB-RC.pdf	889.73	 Download
23	General Experience Certificates (ITT 15.1(a))	Work Completion 2013-14 RAB-RC.pdf	1712.29	 Download
24	General Experience Certificates (ITT 15.1(a))	Work Completion 2012-13 RAB-RC.pdf	656.24	 Download
25	General Experience Certificates (ITT 15.1(a))	Work Completion 2016-17 RAB-RC.PDF	1183.95	 Download
26	General Experience Certificates (ITT 15.1(a))	Work Completion 2015-16 RAB-RC.pdf	2026.68	 Download
27	Specific Experience Certificates (ITT 15.1(b))	Similar Work Bridge RABRC.pdf	1072.39	 Download
28	Specific Experience Certificates (ITT 15.1(b))	Similar Bridge 4 crore.jpg	960.97	 Download
29	Financial Capacity Certificates (ITT 16)	Credit Line ID-129149 RABRC.pdf	622.96	 Download
30	Financial Capacity Certificates (ITT 16)	Bank-129149 AKB.jpg	288.20	 Download
31	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
32	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 Ajit Kumar Bose.jpg	1351.20	 Download
33	TIN Certificate (ITT 25.1(g))	TIN 2016-17 RAB-RC.jpg	699.34	 Download
34	TIN Certificate (ITT 25.1(g))	Tin 2016-2017.jpg	190.15	 Download
35	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
36	VAT Certificate (ITT 25.1(g))	Vat certificate AKB.jpg	956.54	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6) RAB-RC.zip	1965.43	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2) RABRC.zip	2541.83	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5) RABRC.zip	2694.48	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6) RAB-RC.zip	1635.29	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3) RABRC.zip	2591.52	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4) RABRC.zip	2399.10	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1). RAB-RC.zip	2625.12	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2) RABRC.zip	2547.39	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4) RAB-RC.zip	2051.46	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2) RAB-RC.zip	591.05	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3) RAB-RC.zip	1893.07	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3) RAB-RC.zip	1562.44	 Download
53	Average Annual Construction Turnover Certificate	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মহাসড়ক বিভাগ  
 নতুন পরিচালন ও সোহ্র মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



	(ITT 31.1(c))			 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2) RAB-RC.zip	2595.82	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(2) RAB-RC.zip	770.47	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3) RAB-RC.zip	2185.30	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4) RAB-RC.zip	1124.71	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 AKB.pdf	2074.85	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate AKB - Salam Khan JV.jpg	1723.01	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 AKB.pdf	1931.75	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 AKB.pdf	455.38	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 AKB.pdf	623.24	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 AKB.pdf	2070.22	 Download
66	-	RAB RC Staff.pdf	1576.62	 Download
67	-	RAB RC Equipment.PDF	1274.26	 Download
68	-	MEMBER AND EQUIPMENT AJIT KUMAR BOSE.pdf	961.83	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate AKB.jpg	374.95	 Download
70	-	Analysis ID-129149.xls	426.98	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1.1 Turnover 2012-2013 (Part-1).pdf	1732.68	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1.3 Turnover 2013-2014.pdf	2732.34	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1.2 Turnover 2012-2013 (Part-2).pdf	2053.99	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover details of __PMPL__ As Per (RHD) TDMS List.pdf	131.38	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1.6 Turnover 2016-2017.pdf	1339.75	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1.5 Turnover 2015-2016.pdf	1381.33	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1.4 Turnover 2014-2015.pdf	1681.86	 Download
78	-	Tender Capacity with On Going Works NOA.pdf	2104.92	 Download
79	-	Tender Capacity RABRC.pdf	252.80	 Download
80	Specific Experience Certificates (ITT 15.1(b))	Similar Nature Work Bridge PMPL.pdf	226.54	 Download
81	-	Manpower - 2.1.pdf	2333.20	 Download
82	-	Manpower - 02.pdf	2596.18	 Download
83	-	Equipment PMPL.PDF	1076.14	 Download
84	-	CPTU ORDER FOR Expience.pdf	162.55	 Download

**Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV**  
**(JVCA - View Details)**

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**


#### 4.1 Qualification Information of the Tenderer

*Signed*  
*AAB*  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Description		Tenderer's Response					
1. Name of the Tenderer / JVCA Partner:		Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV					
2. Registered e-mail ID of the Tenderer / JVCA Partner:		rrhjv2017@gmail.com					
4.1 General Experience in Construction Works of Tenderer: [State years of experience]		10 Years					
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
12/PRC/2010-2011.( Tender No.07/BRC/2009-2010)	Construction of 891.76m (10x42.68m+9x48.80m) long PC girder Bridge Sheikh Kamal Setu (Kheupupara Bridge) at 49th K.M. of Patuakhali-Amtoli-Kuakata Road under Patuakhali Road Division during the FY 2009-2010.	Prime Contractor	12.06.2011	22.06.2017	665865093.970	Superintending Engineer,RHD Patuakhali Road Circle, Patuakhali, Phone : 0441-64457,Fax:0441-64457 sepat@rhd.gov.bd	It is similar nature work which PE's required.
DZ(e-GP)-02(MZ)/Dev2014-2015	Construction of 75.38 m ( 3x24.40m) long PC Girder bridge at 2nd K.M, Construction of 3 nos Ferry ghat with approach road at 5th km, 15th Km & 19 th km and construction of Row marker post with installation of sign, signal & km post etc at different km of Itna - Baraibari-Chamraghat Road (Z-3623) under Kishoreganj Road Division during the year 2013-2014 .	Prime Contractor	30.09.2014	23.03.2016	105827241.000	Executive Engineer,RHD Kishoreganj Road Division, Kishoreganj. Phone : 0941-61805,Fax: 0941-61805 email : eekis@rhd.gov.bd	It is similar nature work which PE's required.
[e-gp Tender/SE/RHD/Comilla Road Circle/2014-2015/02. Tender ID No. 11543]	Construction of 40.974M long PC Girder Bridge at 24th km (Gap No. 24/1) of Sarail-Nasimagar-Lakhai Road under Road Division, Brahmanbaria during the year 2014-2015.	Prime Contractor	23.11.2014	25.06.2015	57318838.280	Superintending Engineer,RHD Comilla Road Circle, Comilla . secom@rhd.gov.bd	It is similar nature work which PE's required.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year			Amount (Taka or Equivalent Taka)				
2012-2013 to 2017-2018 - Rana			9867284108.210				
2012-2013 to 2016-2017 -Hassan			2132923390.000				
2012-2013 to 2017-2018 - Rezvi			2448040962.710				


This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	19 HB 10 years General Exp.pdf	131.25	<a href="#">Download</a>
2	General Experience Certificates (ITT 15.1(a))	16 GENERAL 15-16.zip	1571.16	<a href="#">Download</a>
3	General Experience Certificates (ITT 15.1(a))	13 GENERAL 15-16..zip	2147.57	<a href="#">Download</a>
4	General Experience Certificates (ITT 15.1(a))	15 GENERAL 15-16.zip	1968.89	<a href="#">Download</a>
5	General Experience Certificates (ITT 15.1(a))	10 GENERAL 13-14.zip	2105.53	<a href="#">Download</a>
6	General Experience Certificates (ITT 15.1(a))	11 GENERAL 14-15.zip	2229.74	<a href="#">Download</a>
7	General Experience Certificates (ITT 15.1(a))	9 GENERAL 12-13.zip	2415.21	<a href="#">Download</a>
8	General Experience Certificates (ITT 15.1(a))	General Experiance - 1.pdf	2720.07	<a href="#">Download</a>
9	General Experience Certificates (ITT 15.1(a))	General Experiance - 2.pdf	2306.65	<a href="#">Download</a>
10	General Experience Certificates (ITT 15.1(a))	General Experiance_ 10 Years..pdf	1048.08	<a href="#">Download</a>
11	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 46-59 IMG_20161215_0001.pdf	1833.28	 <p>কাজী আব্দুল আল-মামুন হোসেন পদক পরিচালক ও মহাপ্রকৃত বিভাগ পদক পরিচালক ও পদক পরিচালক পদক পরিচালক ও পদক পরিচালক</p>
12	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 97-111 IMG_20161215_0001.pdf	2053.30	
13	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 60-77 IMG_20161215_0001.pdf	2408.53	

14	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 78-96IMG_20161215_0001.pdf	2704.52	 Download
15	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 31-45 IMG_20161215_0001.pdf	1845.13	 Download
16	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 1-15 IMG_20161215_0001.pdf	1852.32	 Download
17	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 16-30 IMG_20161215_0001.pdf	1633.24	 Download
18	Specific Experience Certificates (ITT 15.1(b))	40.974m PC Girder 5.71Cr.jpg	317.25	 Download
19	Specific Experience Certificates (ITT 15.1(b))	Completion Certificate Itna Bridge 10.58 Cr.pdf	900.72	 Download
20	Specific Experience Certificates (ITT 15.1(b))	4 Nos P.C Girder Bridge 17.99 Crore Netrakona RHD.pdf	2797.96	 Download
21	Specific Experience Certificates (ITT 15.1(b))	Mohipur Bridge CMS 891.76m IMG_20170816_0001.pdf	223.46	 Download
22	Specific Experience Certificates (ITT 15.1(b))	Mohipur Bridge CMS 482.375m IMG_20170816_0001.pdf	224.57	 Download
23	Specific Experience Certificates (ITT 15.1(b))	Mohipur Bridge TSL RIB IMG_20161210_0001.pdf	431.35	 Download
24	Specific Experience Certificates (ITT 15.1(b))	RBL-MBEL JV Deet Khepupara Bridge.pdf	353.11	 Download
25	Financial Capacity Certificates (ITT 16)	Credit Line Certificate - Tender ID No 129149- Rezi.pdf	379.94	 Download
26	Financial Capacity Certificates (ITT 16)	HB Liquid 129149.pdf	66.11	 Download
27	Financial Capacity Certificates (ITT 16)	RBL Liquid 129149.pdf	64.54	 Download
28	Valid Trade License (ITT 25.1.(f))	HB Trade Licence 17-18.pdf	89.63	 Download
29	Valid Trade License (ITT 25.1.(f))	Trade License RBL 2017-2018.pdf	786.96	 Download
30	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 - Rezi.pdf	352.79	 Download
31	TIN Certificate (ITT 25.1(g))	3 TIN.jpg	932.72	 Download
32	TIN Certificate (ITT 25.1(g))	TIN Letest IMG_20170510_0014.pdf	978.97	 Download
33	VAT Certificate (ITT 25.1(g))	VAT ; Rezi Construction.pdf	1264.06	 Download
34	TIN Certificate (ITT 25.1(g))	TIN - 2016-2017 - Rezi .pdf	278.72	 Download
35	TIN Certificate (ITT 25.1(g))	nbr_tin_certificate_728220934270.pdf	351.54	 Download
36	VAT Certificate (ITT 25.1(g))	4 VAT 11disit.jpg	1287.44	 Download
37	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate RBL.pdf	97.73	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover. 2011 to 2017 Table....xls	137.55	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 142 to 154 P 2016-2017..pdf	1711.17	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 P 2016-2017..pdf	2239.43	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 P 2016-2017..pdf	2524.76	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 P 2016-2017..pdf	2703.97	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 16 P 2016-2017..pdf	2579.11	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 P 2016-2017..pdf	1690.69	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017..pdf	2595.50	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 P 2016-2017..pdf	2767.92	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 P 2016-2017..pdf	2215.80	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 125 to 141P 2016-2017..pdf	2400.88	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 117 to 124 P 2016-2017..pdf	1108.66	 স্বাক্ষরিত কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 141 to 152 P 2015-2016..pdf	2296.90	
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 153 to 160 P 2015-2016..pdf	772.11	

52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 114 to 127 P 2015-2016..pdf	1985.54	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 128 to 140 P 2015-2016..pdf	1929.28	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 87 to 99 P 2015-2016..pdf	1915.53	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 100 to 113 P 2015-2016..pdf	2448.13	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 57 to 71 P 2015-2016..pdf	2395.48	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 72 to 86 P 2015-2016..pdf	2541.89	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 41 to 56 P 2015-2016..pdf	2589.00	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 29 to 40 P 2015-2016..pdf	2174.94	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 15 to 28 P 2015-2016..pdf	2267.20	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 14 P 2015-2016..pdf	2543.85	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 118 to 130 P 2014-2015..pdf	1735.46	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 131 to 142 P 2014-2015..pdf	1201.22	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 92 to 104 P 2014-2015..pdf	2024.20	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 117 P 2014-2015..pdf	2348.62	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 91 P 2014-2015..pdf	2331.65	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 52 to 63 P 2014-2015..pdf	2291.85	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 64 to 78 P 2014-2015..pdf	1739.99	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 40 to 51 P 2014-2015..pdf	2033.65	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 39 P 2014-2015..pdf	2394.69	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 25 P 2014-2015..pdf	2199.72	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2014-2015..pdf	2164.03	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 121 to 130 P 2013-2014..pdf	1318.58	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 95 to 107 P 2013-2014..pdf	2329.04	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 108 to 120 P 2013-2014..pdf	2317.15	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 63 to 77 P 2013-2014..pdf	1790.63	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 78 to 94 P 2013-2014..pdf	1945.93	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 51 to 62 P 2013-2014..pdf	2243.35	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 37 to 50 P 2013-2014..pdf	2334.38	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 23 to 36 P 2013-2014..pdf	2421.66	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 22 P 2013-2014..pdf	1520.72	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2013-2014..pdf	2389.34	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 84 P 2012-2013..pdf	1606.21	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 85 to 91 P 2012-2013..pdf	867.64	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 62 to 74 P 2012-2013..pdf	2373.48	 Download
86	Average Annual Construction Turnover Certificate	Payment Certificate RBL 38 to 48 P 2012-2013..pdf	2255.31	 Download


Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিদপ্তর ও সোহা মহাপ্রকৃতি  
 নগরপ্রকল্পের কার্যালয়

	(ITT 31.1(c))			 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 49 to 61 P 2012-2013..pdf	2656.06	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 27 to 37 P 2012-2013..pdf	1630.68	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 26 P 2012-2013..pdf	1645.76	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2012-2013..pdf	1989.27	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Calculation Table - Rezi.pdf	1512.77	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 3.pdf	172.82	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 2.pdf	150.59	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 1.pdf	2223.92	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 07).pdf	2067.21	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 01 to 06).pdf	996.63	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 10).pdf	2088.50	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 09).pdf	2000.26	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 08).pdf	2334.05	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 11).pdf	2011.97	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 14).pdf	2185.20	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 13).pdf	2174.98	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 12).pdf	2026.28	 Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 19 ).pdf	2183.74	 Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 15 to 18 ).pdf	781.21	 Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 20).pdf	1836.50	 Download
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 9) Part B- Rezi .pdf	2394.27	 Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI 1 to 8) Part A- Rezi.pdf	1786.52	 Download
109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 10) Part C- Rezi .pdf	2035.89	 Download
110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 12) Part E- Rezi .pdf	2394.92	 Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 11) Part D- Rezi .pdf	2255.49	 Download
112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 15) Part H- Rezi .pdf	2106.20	 Download
113	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 14) Part G- Rezi .pdf	2159.70	 Download
114	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 13) Part F- Rezi .pdf	2456.32	 Download
115	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SL No 17) - Rezi .pdf	2555.85	 Download
116	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 16) Part I - Rezi .pdf	2161.14	 Download
117	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 2) Part B - Rezi .pdf	2010.83	 Download
118	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 1) Part A- Rezi .pdf	2081.47	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাক্রম বিভাগ নতুন পরিচয় ও সোহ মর্যাদার নগরসংস্কৃতি বাংলাদেশ সরকার
119	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 4) Part D - Rezi .pdf	2544.92	
120	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 3) Part C - Rezi .pdf	2640.94	



121	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 7) Part G - Rezvi .pdf	1889.49	 Download
122	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 6) Part F - Rezvi .pdf	214.07	 Download
123	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 5) Part E - Rezvi .pdf	2176.96	 Download
124	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 8) Part H - Rezvi .pdf	334.85	 Download
125	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 11) Part K - Rezvi .pdf	2001.68	 Download
126	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 10) Part J - Rezvi .pdf	275.79	 Download
127	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 9) - Rezvi.pdf	2086.78	 Download
128	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 12)Part L - Rezvi.pdf	2371.91	 Download
129	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 13 to 14) Part M- Rezvi .pdf	577.14	 Download
130	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 04) Part B - Rezvi .pdf	2039.84	 Download
131	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 01 to 03) Part A - Rezvi .pdf	625.29	 Download
132	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 06) Part D - Rezvi .pdf	2456.26	 Download
133	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 05) Part C - Rezvi .pdf	2349.65	 Download
134	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 09) Part G - Rezvi .pdf	2183.46	 Download
135	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 08) Part F - Rezvi .pdf	1836.32	 Download
136	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 07) Part E - Rezvi .pdf	2009.96	 Download
137	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 11 to 12) - Rezvi.pdf	410.04	 Download
138	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 10) - Rezvi.pdf	2543.14	 Download
139	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 4 ) - Rezvi.pdf	1060.16	 Download
140	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 01 to 03) - Rezvi.pdf	854.18	 Download
141	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 06 to 07) - Rezvi.pdf	2484.85	 Download
142	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 05) - Rezvi.pdf	2043.03	 Download
143	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20 Payment Top Sheet.xlsx	20.26	 Download
144	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HB 16-17 Payment 1.00Cr.pdf	72.19	 Download
145	Average Annual Construction Turnover Certificate (ITT 31.1(c))	27 PAYMENT 15-16.zip	2651.55	 Download
146	Average Annual Construction Turnover Certificate (ITT 31.1(c))	28 Payment 16-17.pdf	1973.32	 Download
147	Average Annual Construction Turnover Certificate (ITT 31.1(c))	25 PAYMENT 15-16.zip	2423.18	 Download
148	Average Annual Construction Turnover Certificate (ITT 31.1(c))	26 PAYMENT 15-16.zip	1133.25	 Download
149	Average Annual Construction Turnover Certificate (ITT 31.1(c))	24 PAYMENT 14-15.zip	1238.15	 Download
150	Average Annual Construction Turnover Certificate (ITT 31.1(c))	22 PAYMENT 13-14.pdf	610.89	 Download
151	Average Annual Construction Turnover Certificate (ITT 31.1(c))	23 PAYMENT 14-15.zip	1952.57	 Download
152	Average Annual Construction Turnover Certificate (ITT 31.1(c))	21 PAYMENT 12-13.pdf	194.35	 Download
153	-	Ongoing Work - Tender Capacity MZ Formate - Rezvi.pdf	615.92	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সোহ মর্যাদাপূর্ণ নতুন পরিচালন ও সোহ মর্যাদাপূর্ণ
154	-	HB On going work.xls	33.56	
155	-	TENDER CAPACITY....docx	14.22	



156	-	RBL On Going work Tender Capacity 2017..xls	48.60	 Download
-----	---	---	-------	---

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও সফটওয়্যার  
পরিচালনা বিভাগ বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 129149 **Invitation Reference No. :** MZ(e-GP)-16/PMP(B & C)/2017-2018  
**Closing Date and Time :** 22-Nov-2017 14:15 **Opening Date and Time :** 22-Nov-2017 14:15  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Construction of 43.39(1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-16/PMPB & C/2017-2018	Construction of 43.39 1x42.68 m Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road Z-4603 under Sherpur Road Division during the year 2017-2018.

## Concord Pragatee Consortium Ltd.

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Dump Trucks (Ashok Leyland, India, 06-15 tonne) - 18 Nos.	Good	Owned	Owned
Water Tanker (TATA, 5000-9000 Litres) - 04 Nos.	Good	Owned	Owned
Concrete Mixture Machine with hopper (China, 14,10 cft) - 06 Nos.	Good	Owned	Owned
Vibrator Machine For Concreting (China and India) - 12 Nos.	Good	Owned	Owned
Excavator (Korea, 1.30-2.00 Cum) - 05 Nos.	Good	Owned	Owned
Pre stressing Jack & Prestressing shifting Jack (Mechanical) - 2 sets	Good	Owned	Owned
Soil Compactor (Sakai, Marshall) - 04 Nos.	Good	Owned	Owned
Electric Welding (China) 04 Sets	Good	Owned	Owned
Piling Rig set - 6nos	Good	Owned	Owned
Computerized Auto Batch Mx Asphalt Plant (Gujarat Apollo-India, Shinsaeng-Korea, 120, 60-80 tonne/hr) - 02 Nos. Good Owned Owned	Good	Owned	Owned
Vibratory Roller (Sakai, Bomag, Benford, L & T. HAMM, 08-10 tonne) - 05 Nos.	Good	Owned	Owned
5.			
Elements of Activity	Brief description of Activity		
N/A	N/A		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Work Plan (ITT 25.1(h))	Work Plan and Method-129149.pdf	78.65

M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).

(JVCA - View Details)

Signed

AAH

কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সচিব পরিদপ্তর ও মহাপ্রকল্প বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Dump Trucks 6-10 Tonne	Good	Owned	MBEL,MK,ZB
Water Tanker 3000 Litres	Good	Owned	MBEL,ZB
Concrete Mixture Machine with hopper.	Good	Owned	MBEL,MK,ZB
Vibrator machine for concreting.	Good	Owned	MBEL,MK,ZB
Excavator Min. 0.9 Cum	Good	Owned	MBEL,MK,ZB
Pre stressing Jack & Pre stressing shifting Jack (Mechanical)	Good	Owned	MK
Soil Compactor	Good	Leased	L.B TRADE LINK INTERNATIONAL
Welding Set Standard set	Good	Owned	ZB
Pilling Rig set	Good	Leased	L.B TRADE LINK INTERNATIONAL
Mni Asphalt Plant	Good	Owned	MBEL
Vibratory Roller 10 Tonne	Good	Owned	MBEL,MK

5.

Elements of Activity	Brief description of Activity
Execution and administration	For the smooth and administration, it is required to be a joint venture with the other partner.

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mr. on behalf of M M Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan TID-129149.pdf	569.23	 Download

M.A.H Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV  
(JVCA - View Details)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Dump Trucks 6-10 Tonne	Good	Owned	Owned
Water Tanker 3000 Litres	Good	Owned	Owned
Concrete Mixture Machine with hopper.	Good	Owned	Owned
Vibrator machine for concreting.	Good	Owned	Owned
Excavator Min. 0.9 Cum	Good	Owned	Owned
Pre stressing Jack & Pre stressing shifting Jack (Mechanical)	Good	Owned	Owned

Signed  
A.A.H.

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
পতন্য পরিচালন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Soil Compactor	Good	Owned	Owned
Welding Set Standard set	Good	Owned	Owned
Pilling Rig set	Good	Owned	Owned
Mni Asphalt Plant	Good	Owned	Owned
Vibratory Roller 10 Tonne	Good	Owned	Owned
5.			
Elements of Activity		Brief description of Activity	
All Elements of Activities is Good		All Elements of Activities is Good	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mrs. Anawara on behalf of MAH Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work PlanTender ID - 129149.pdf	31.30	 Download

MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV)  
**(JVCA - View Details)**  
**(Sub Contractor/Consultant - View Details)**

#### Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Enclosed	New	Owned	Enclosed

5.

Elements of Activity	Brief description of Activity
Enclosed	Enclosed

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. on behalf of MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work schedule ID 129149.pdf	130.93	 Download

MD. MOYENUDDIN (BASHI)

#### Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.


A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7





Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map

5.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোকাদ্দাস  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-129149.pdf	304.91	 Download
2	-	Equipment lease Agreement for TID-129149.pdf	429.75	 Download
3	-	Equipments List-2016 Part-1.pdf	2738.56	 Download
4	-	Equipments List-2016 Part-2.pdf	2748.34	 Download

**RAB-RC (PVT) LIMITED-M/S Ajit Kumar Bose-PTSL-MAITREE (PVT) LTD**  
(JVCA - View Details)

#### Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
n/a	n/a

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Fakhru Amin on behalf of RAB-RC (PVT) LIMITED-M/S Ajit Kumar Bose-PTSL-MAITREE (PVT) LTD

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID-129149.docx	36.93	 Download

**Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV**  
(JVCA - View Details)

#### Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Dump Trucks 6-10 Tonne	Good	Owned	Owned
Water Tanker 3000 Litres	Good	Owned	Owned
Concrete Mixture Machine with hopper	Good	Owned	Owned

Signed  
Amin  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


Vibrator machine for concreting	Good	Owned	Owned
Excavator Min. 0.9 Cum	Good	Owned	Owned
Pre stressing Jack & Pre stressing shifting Jack (Mechanical)	Good	Owned	Owned
Soil Compactor	Good	Owned	Owned
Welding Set Standard set	Good	Owned	Owned
Piling Rig Set	Good	Owned	Owned
Mni Asphalt Plant	Good	Owned	Owned
Vibratory Roller 10 Tonne	Good	Owned	Owned

5.




Elements of Activity	Brief description of Activity
Rana Builders (Pvt.) Ltd.'s share shall be 40% (Forty percent)	Each party shall be jointly and severally responsible and liable to the employer for the performance of the contract (s) of the project.
MS Rezi Construction's share shall be 30% (Thirty percent)	
MS Hassan Builders.'s share shall be 30% (Thirty percent)	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - MS. Rezi Construction - MS Hassan Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan - Tender ID No 129149.pdf	257.41	 Download
2	-	Rig -Satter Enterprise -Rezi.pdf	194.69	 Download
3	-	Grouting Pump.pdf	1250.04	 Download
4	-	Wheel Loader - Caterpillar.pdf	2157.67	 Download
5	-	Mixer Machine .1.jpg	151.73	 Download
6	-	Road Rooler 02.jpg	80.84	 Download
7	-	Generator .1.jpg	244.46	 Download
8	-	Generator .2.jpg	231.29	 Download
9	-	Mini Roller.1.jpg	93.96	 Download
10	-	Mixer Machine .2.jpg	162.76	 Download
11	-	Dump Truck .1.jpg	121.52	 Download
12	-	Dump Truck .3.jpg	126.93	 Download
13	-	Dump Truck .4.jpg	125.08	 Download
14	-	Dump Truck. 2.jpg	121.93	 Download
15	-	7 Equipment List..jpg	454.59	 Download
16	-	Equipment Rana Builders Pvt. Ltd, List.pdf	691.65	 Download
17	-	Mobile Con Batching Plant 01 IMG_20170426_0002.pdf	2186.10	 Download
18	-	Asphalt Batch Mx Plant 80-160 tonne.pdf	1325.85	 Download
19	-	Asphalt Batch Mx Plant 80-160 t-h IMG 0003.pdf	2667.80	 Download
20	-	Equipment Documents - Part I - Rezi.pdf	1241.23	 Download
21	-	Vibrator Roller.pdf	303.46	 Download
22	-	Equipment Documents Part G - Rezi.pdf	1748.66	 Download
23	-	Equipment Documents - Part H - Rezi.pdf	1100.35	 Download
24	-	Equipment Documents - Part J.pdf	586.84	 Download
25	-	Equipment Survey Documents -Part C -Rezi.pdf	257.12	 Download
26	-	Equipment Laboratory , MS Pipe - Part D- Rezi.pdf	1218.77	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ  
 নতুন পরিচয় ও সোই মর্যাদার  
 নতুন পরিচয় ও সোই মর্যাদার



27	-	Equipment Document Roller - Part E -Rezvi.pdf	198.88	 Download
28	-	Equipment Document - Part F8 - Rezvi.pdf	727.58	 Download
29	-	Equipment Document - Part A- Rezvi.pdf	1180.23	 Download
30	-	Equipment Documements Mx machineVibratorGenaretor Etc - Part B.pdf	2784.49	 Download
31	-	Equipment Lease - Tender ID No 129149.pdf	248.51	 Download
32	-	Water Tanker.pdf	295.36	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল আল-মামুন  
স্বাক্ষরিত  
স্বাক্ষরিত ও সত্যায়িত বিভাগ  
স্বাক্ষরিত ও সত্যায়িত বিভাগ  
স্বাক্ষরিত ও সত্যায়িত বিভাগ  
স্বাক্ষরিত ও সত্যায়িত বিভাগ

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 129149 **Invitation Reference No. :** MZ(e-GP)-16/PMP(B & C)/2017-2018  
**Closing Date and Time :** 22-Nov-2017 14:15 **Opening Date and Time :** 22-Nov-2017 14:15  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Construction of 43.39(1x42.68 m) Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road ( Z-4603) under Sherpur Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-16/PMPB & C/2017-2018	Construction of 43.39 1x42.68 m Meter Long PC Girder Dudda Bridge at 11th KM of Bongaon - Nalitabari Road Z-4603 under Sherpur Road Division during the year 2017-2018.

## Concord Pragatee Consortium Ltd.

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	14.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	5904300469.34

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

## M. M. Builders &amp; Engineers Ltd.-Md Mahafuz Khan-M/S Zaman &amp; Brothers (JV).

(JVCA - View Details)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	-
		Year Counting	

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সচিব পরিদপ্তর ও মহাপ্রকল্প পরিচালক  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

2	Debarred by PE(s) during last 5 years	Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	29.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	MBEL=10744888045.76,MK=4620740803.77,ZB=149813813.35
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mr. on behalf of M M Builders & Engineers Ltd.-Md Mahafuz Khan-MS Zaman & Brothers (JV).

<b>M.A.H Construction Ltd-M/S.Saleh Ahamed-M/S.Dawn Corporation JV</b> (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	137.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	8067710433.50
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mrs. Anawara on behalf of MAH Construction Ltd-MS.Saleh Ahamed-MS.Dawn Corporation JV

<b>MD. KHURSHADUZZAMAN-EPIC BUILDERS &amp; ENGINEERING LTD (JV)</b> (JVCA - View Details) (Sub Contractor/Consultant - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT			
Past Performance Evaluation and rating matrix for different aspects			

Signed  
A.A.H.

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত  
স্বাক্ষরিত এবং স্বাক্ষরিত  
স্বাক্ষরিত এবং স্বাক্ষরিত


Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	40.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	842715288.18
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			--Select--
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. on behalf of MD. KHURSHADUZZAMAN-EPIC BUILDERS & ENGINEERING LTD (JV)

MD. MOYENUDDIN (BASHI)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	58.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6527662453.21
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

RAB-RC (PVT) LIMITED-M/S Ajiit Kumar Bose-PTSL-MAITREE (PVT) LTD (JVCA - View Details)	
Past Performance Evaluation and rating matrix for different aspects	
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in IT	
Past Performance Evaluation and rating matrix for different aspects	





কাজী আব্দুল আল-মামুন  
মোয়াম্মার  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	150.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	12300000000.00
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?			I Agree


**In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.**  
**In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Fakhru Amin on behalf of RAB-RC (PVT) LIMITED-MS Ajit Kumar Bose-PTSL-MAITREE (PVT) LTD

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Tender Capacity RABRC.pdf	252.80	 Download
2	-	Tender Capacity with On Going Works NOA.pdf	2104.92	 Download

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	162.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	14448248460.90
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?			
<b>In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.</b> <b>In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]</b>			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. MS Hassan Builders JV

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সিনিয়র পরিচালক ও ব্যবস্থাপক নির্বাহী  
 সিনিয়র পরিচালক ও সিনিয়র  
 পরিচালক নির্বাহী বাংলাদেশ সরকার

## ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A. Khan  
কাজী আব্দুল্লাহ আল-মামুন  
খোদাধাম  
নতক পরিচালক ও মালিক  
নতক পরিচালক ও নতক মালিক  
নতক পরিচালক ও নতক মালিক