



Last Login : Tuesday, 6 Mar, 2018 10:59:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**

Print

Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 151580 **Invitation Reference No. :** 19/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018

Closing Date and Time : 01-Feb-2018 12:15 **Opening Date and Time :** 01-Feb-2018 12:15

Procuring Entity : Sylhet Zone

Brief : Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka (Kachhpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

View Notice

Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone

Tender Package No. and Description : 19/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018

Lot No. and Description : 1 & Periodic Maintenance work under PMPRoad-Major by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233.000 to Ch. 234.000 Ch.235.700 to Ch. 236.600 Ch.238.400 to Ch. 238.800 Ch.245.123 to Ch. 246.948 Ch.247.700 to Ch. 248.000 Ch.252.300 to Ch. 252.530 Ch.253.900 to Ch. 254.100 Ch.254.700 to Ch. 255.000 Ch.255.500 to Ch. 256.100 Ch.256.800 to Ch. 257.200 Ch.258.500 to Ch. 259.800 Ch.264.918 to Ch. 265.068 Ch.267.052 to Ch. 267.552 & Ch.269.069 to Ch. 269.369 of Dhaka Kachhpur-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road N-2 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M/S Janmabumi Nirmata, The Nirmitee & M/S. Mahdi Construction (N-N-M) JV	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes
Joint Venture Agreement	Yes	Yes
Subcontractor's Information given or not (If any)	Yes	Yes
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Ye
Litigation History	Yes	Ye
Solvency	Yes	Ye
Country of Origin	Yes	Ye
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Ye

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Accepted in preliminary Evaluation	Yes	Yes
------------------------------------	-----	-----

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md. Shah Nowaz	Chandan Kumar Basak	A. S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet
Signed Tender Evaluation Report 1 On	18 Feb 2018 15:58	19 Feb 2018 11:50	19 Feb 2018 12:39
Comments	e-Signed.	e-Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAS

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পৌর পরিচালকী বাংলাদেশ সরকার

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)



[Help](#)

Last Login : Tuesday, 6 Mar, 2018 10:59:04
Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)

Tender Evaluation Report 2 - Technical Responsiveness Report

[Print](#)
[Save As PDF](#)

Tender/Proposal Detail

Tender/Proposal ID : 151580 **Invitation Reference No. :** 19/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 01-Feb-2018 12:15 **Opening Date and Time :** 01-Feb-2018 12:15
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka (Kachhpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Technical Responsiveness Report

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone
Tender Package No. and Description : 19/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMPRoad-Major by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233.000 to Ch. 234.000 Ch.235.700 to Ch. 236.600 Ch.238.400 to Ch. 238.800 Ch.245.123 to Ch. 246.948 Ch.247.700 to Ch. 248.000 Ch.252.300 to Ch. 252.530 Ch.253.900 to Ch. 254.100 Ch.254.700 to Ch. 255.000 Ch.255.500 to Ch. 256.100 Ch.256.800 to Ch. 257.200 Ch.258.500 to Ch. 259.800 Ch.264.918 to Ch. 265.068 Ch.267.052 to Ch. 267.552 & Ch.269.069 to Ch. 269.369 of Dhaka (Kachhpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road N-2 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.
Lot No. and Description : 1 & Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka (Kachhpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan


Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S Janmabumi Nirmata, The Nirmitee & M/S. Mahdi Construction (N-N-M) JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members


 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতিগত ও মর্যাদাপূর্ণ নিয়ন্ত্রণ
 পদ্ধতিগত ও মর্যাদাপূর্ণ নিয়ন্ত্রণ
 পদ্ধতিগত ও মর্যাদাপূর্ণ নিয়ন্ত্রণ

TEC Members			
Name	Md. Shah Nowaz	Chandan Kumar Basak	A. S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet
Signed Tender Evaluation Report 2 On	18 Feb 2018 15:59	19 Feb 2018 11:50	19 Feb 2018 12:40
Comments	e-Signed.	e-Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAS
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও মোহাম্মাদ
মহাপ্রকল্প পরিচালক বাংলাদেশ সরকার



Last Login : Tuesday, 6 Mar, 2018 10:59:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 151580 **Invitation Reference No. :** 19/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018

Closing Date and Time : 01-Feb-2018 12:15 **Opening Date and Time :** 01-Feb-2018 12:15

Procuring Entity : Sylhet Zone

Brief : Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka (Kachhpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone

Tender Package No. and Description : 19/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMPRoad-Major by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233.000 to Ch. 234.000 Ch.235.700 to Ch. 236.600 Ch.238.400 to Ch. 238.800 Ch.245.123 to Ch. 246.948 Ch.247.700 to Ch. 248.000 Ch.252.300 to Ch. 252.530 Ch.253.900 to Ch. 254.100 Ch.254.700 to Ch. 255.000 Ch.255.500 to Ch. 256.100 Ch.256.800 to Ch. 257.200 Ch.258.500 to Ch. 259.800 Ch.264.918 to Ch. 265.068 Ch.267.052 to Ch. 267.552 & Ch.269.069 to Ch. 269.369 of Dhaka Kachhpur-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road N-2 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka (Kachhpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-MS Saleh Ahmed (JV) (Winner)	129898444.870	129803674.190	94770.680	0.073
L2	MS Janmabumi Nirmata, The Nirmitee & MS. Mahdi Construction (N-N-M) JV	129898444.870	131728631.643	-1830186.773	-1.409

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant
RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-MS Saleh Ahmed (JV)

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md. Shah Nowaz	Chandan Kumar Basak	A S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet
Signed Tender Evaluation Report 3 On	19 Feb 2018 13:25	19 Feb 2018 17:15	20 Feb 2018 10:33
Comments	e-Signed.	e-Signed	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 6 Mar, 2018 10:59:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 151580 **Invitation Reference No. :** 19/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018

Closing Date and Time : 01-Feb-2018 12:15 **Opening Date and Time :** 01-Feb-2018 12:15

Procuring Entity : Sylhet Zone

Brief : Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka (Kachhpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone

Tender Package No. and Description : 19/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMPRoad-Major by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233.000 to Ch. 234.000 Ch.235.700 to Ch. 236.600 Ch.238.400 to Ch. 238.800 Ch.245.123 to Ch. 246.948 Ch.247.700 to Ch. 248.000 Ch.252.300 to Ch. 252.530 Ch.253.900 to Ch. 254.100 Ch.254.700 to Ch. 255.000 Ch.255.500 to Ch. 256.100 Ch.256.800 to Ch. 257.200 Ch.258.500 to Ch. 259.800 Ch.264.918 to Ch. 265.068 Ch.267.052 to Ch. 267.552 & Ch.269.069 to Ch. 269.369 of Dhaka Kachhpur-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road N-2 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka (Kachhpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Shah Nowaz	Chandan Kumar Basak	A. S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet
Signed Tender Evaluation Report 4 On	20 Feb 2018 11:35	20 Feb 2018 14:50	20 Feb 2018 10:33

Signed

AAS

কাজী আব্দুল্লাহ আল-মাহমুদ
আব্দুল্লাহ আল-মাহমুদ
পদক পরিচালক ও মহাপ্রকল্প পরিচালক
পদক পরিচালক ও মহাপ্রকল্প পরিচালক
পদক পরিচালক ও মহাপ্রকল্প পরিচালক

Comments	e-Signed.	e-Signed	Signed
----------	-----------	----------	--------

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
সফটওয়্যার ও হার্ডওয়্যার বিভাগ
সফটওয়্যার ও সিস্টেম ম্যানেজার
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID :	151580	Invitation Reference No. :	19/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	01-Feb-2018 12:15	Opening Date and Time :	01-Feb-2018 12:15
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka (Kachhpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	M/S Janmabumi Nirmata, The Nirmitee & M/S. Mahdi Construction (N-N-M) JV (JVCA- View Details)	-	View Evaluation Status
2	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	151580	Invitation Reference No. :	19/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	01-Feb-2018 12:15	Opening Date and Time :	01-Feb-2018 12:15
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka (Kachpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.		
View Notice			

Package No. :	19/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018		
Package Description :	Periodic Maintenance work under PMPRoad-Major by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233.000 to Ch. 234.000 Ch.235.700 to Ch. 236.600 Ch.238.400 to Ch. 238.800 Ch.245.123 to Ch. 246.948 Ch.247.700 to Ch. 248.000 Ch.252.300 to Ch. 252.530 Ch.253.900 to Ch. 254.100 Ch.254.700 to Ch. 255.000 Ch.255.500 to Ch. 256.100 Ch.256.800 to Ch. 257.200 Ch.258.500 to Ch. 259.800 Ch.264.918 to Ch. 265.068 Ch.267.052 to Ch. 267.552 & Ch.269.069 to Ch. 269.369 of Dhaka Kachpur-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road N-2 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka (Kachpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities (DIVISION 1 :General & Site Facilities)		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Bill of Quantities (DIVISION 2 :Earthwork)		Individual Report Comparative Report	
Bill of Quantities (DIVISION 3 :Pavement Work)		Individual Report Comparative Report	
Bill of Quantities (DIVISION 6 :Incidental)		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকায় ও সোহ মন্ত্রণালয়
পল্লভাঙ্গা জেলা বাংলাদেশ সরকার



Last Login : Tuesday, 6 Mar, 2018 10:59:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	151580	Invitation Reference No. :	19/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	01-Feb-2018 12:15	Opening Date and Time :	01-Feb-2018 12:15
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka (Kachhpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.		
View Notice			

Tender Opening Report 1	
Ministry Name :	Ministry of Road Transport and Bridges
Organization/Agency Name :	Roads & Highways Department (RHD)
Tender/Proposal Package No. and Description :	19/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMPRoad-Major by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233.000 to Ch. 234.000 Ch.235.700 to Ch. 236.600 Ch.238.400 to Ch. 238.800 Ch.245.123 to Ch. 246.948 Ch.247.700 to Ch. 248.000 Ch.252.300 to Ch. 252.530 Ch.253.900 to Ch. 254.100 Ch.254.700 to Ch. 255.000 Ch.255.500 to Ch. 256.100 Ch.256.800 to Ch. 257.200 Ch.258.500 to Ch. 259.800 Ch.264.918 to Ch. 265.068 Ch.267.052 to Ch. 267.552 & Ch.269.069 to Ch. 269.369 of Dhaka Kachhpur-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road N-2 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.
Lot No. and Description :	1 & Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka (Kachhpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Obaidul Quader Designation: Mnister Role: Mnister Office Name: Sylhet Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Daily Sangbad	04-Jan-2018		
Daily Dhaka Pratidin	04-Jan-2018		
The News Today	04-Jan-2018		
Daily Uttor purbo	04-Jan-2018	www.euttorpurbo.com/2018/01/04/	04-Jan-2018

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time
03-Jan-2018 22:00	01-Feb-2018

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদা বিকাশ
 নতুন পরিচয় ও মর্যাদা বিকাশ
 নতুন পরিচয় ও মর্যাদা বিকাশ

Opening Date and Time

Original Date and Time

01-Feb-2018 12:15

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
6	2	0	1

TOC Members

Committee Members	Md. Shah Nowaz	Chandan Kumar Basak
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Sylhet Zone	Sylhet Zone
Electronically Signed TOR On	01 Feb 2018 12:22	01 Feb 2018 12:25
Comments	e-Signed.	esigned

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকল্প
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)



[Help](#)

Last Login : Tuesday, 6 Mar, 2018 10:59:04
Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	151580	Invitation Reference No. :	19/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	01-Feb-2018 12:15	Opening Date and Time :	01-Feb-2018 12:15
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka (Kachhpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.		
View Notice			


Tender Opening Report 2	
Ministry Name :	Ministry of Road Transport and Bridges
Organization/Agency Name :	Roads & Highways Department (RHD)
Tender Package No. and Description :	19/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMPRoad-Major by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233.000 to Ch. 234.000 Ch.235.700 to Ch. 236.600 Ch.238.400 to Ch. 238.800 Ch.245.123 to Ch. 246.948 Ch.247.700 to Ch. 248.000 Ch.252.300 to Ch. 252.530 Ch.253.900 to Ch. 254.100 Ch.254.700 to Ch. 255.000 Ch.255.500 to Ch. 256.100 Ch.256.800 to Ch. 257.200 Ch.258.500 to Ch. 259.800 Ch.264.918 to Ch. 265.068 Ch.267.052 to Ch. 267.552 & Ch.269.069 to Ch. 269.369 of Dhaka Kachhpur-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road N-2 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.
Lot No. and Description :	1 & Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka (Kachhpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
03-Jan-2018 22:00	01-Feb-2018 12:15	01-Feb-2018 12:15	01-Jun-2018	29-Jun-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
6	2	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S Janmabumi Nirmata, The Nirmitee & M/S. Mahdi Construction (N-N-M) JV (JVCA - View Details)	01-Feb-2018 11:23	Bank Guarantee	3100000.00	Bank: Southeast Bank Limited Branch: Chouhatta Branch 31-Jan-2018 15:11	29-Jun-2018	01-Jun-2018
2	RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD- M/S Saleh Ahmed (JV) (JVCA - View Details)	01-Feb-2018 11:37	Bank Guarantee	3100000.00	Bank: Southeast Bank Limited Branch: Chouhatta Branch 31-Jan-2018 17:29	29-Jun-2018	01-Jun-2018

Official Cost Estimate (In BDT)					
129898444.870					
Opening Report Header					
S.	Name of Tenderer	Quoted Amount (in BDT)	Discount in	Discount in	Quoted.

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রকৌশলী ও মহাপ্রকৌশল
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

No	Name of Tenderer	Without Discount	Percentage (%)	Amount	with Discount
1	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)	129803674.190	0.000	0.000	129803674.190
2	MS Janmabumi Nirmata, The Nirmitee & MS. Mahdi Construction (N-N-M) JV	131728631.643	0.000	0.000	131728631.643

Opening Report Footer

TOC Members		
Committee Members	Md. Shah Nowaz	Chandan Kumar Basak
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Sylhet Zone	Sylhet Zone
Electronically Signed TOR On	01 Feb 2018 12:23	01 Feb 2018 12:27
Comments	e-Signed.	esigned

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মাহমুদ
মোহাম্মাদ
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 151580 **Invitation Reference No. :** 19/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 01-Feb-2018 12:15 **Opening Date and Time :** 01-Feb-2018 12:15
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka Kachhpur-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
19/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233.000 to Ch. 234.000 Ch.235.700 to Ch. 236.600 Ch.238.400 to Ch. 238.800 Ch.245.123 to Ch. 246.948 Ch.247.700 to Ch. 248.000 Ch.252.300 to Ch. 252.530 Ch.253.900 to Ch. 254.100 Ch.254.700 to Ch. 255.000 Ch.255.500 to Ch. 256.100 Ch.256.800 to Ch. 257.200 Ch.258.500 to Ch. 259.800 Ch.264.918 to Ch. 265.068 Ch.267.052 to Ch. 267.552 & Ch.269.069 to Ch. 269.369 of Dhaka Kachhpur-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road N-2 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

M/S Janmabumi Nirmata, The Nirmitee & M/S. Mahdi Construction (N-N-M) JV
(JVCA - View Details)

Bill of Quantities (DIVISION 1 :General & Site Facilities)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1.000	1442.109	One Thousand Four Hundred and Forty-Two point One Zero Nine	1442.109	One Thousand Four Hundred and Forty-Two point One Zero Nine
2	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	1.000	1900.002	One Thousand Nine Hundred point Zero Zero Two	1900.002	One Thousand Nine Hundred point Zero Zero Two
3	General & Site Facilities	01/02/05	Provision ,Maintenance of surveyequipment	Month	6.000	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand point Zero Zero Six
4	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
Grand Total:								12342.123	Twelve Thousand Three Hundred and Forty-Two point One Two Three

This Bill of Quantities (DIVISION 1 :General & Site Facilities) is Electronically Signed by Mr. Mahdi on behalf of M/S Janmabumi Nirmata, The Nirmitee & M/S. Mahdi Construction (N-N-M) JV

RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Bill of Quantities (DIVISION 1 :General & Site Facilities)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1.000	25000.001	Twenty-Five Thousand point Zero Zero One	25000.001	Twenty point Zero
	General &		Provision, Maintenance				Fourteen Thousand Six		Fourteen

Signed

কাজী আব্দুল আল-মাহমুদ
 প্রোগ্রামার
 সফটওয়্যার ও হার্ডওয়্যার বিভাগ
 সফটওয়্যার ও হার্ডওয়্যার
 বাংলাদেশ সরকার

2	Site Facilities	01/02/04	and Removal of Sign Boards.	Lump Sum	1.000	14646.274	Hundred and Forty-Six point Two Seven Four	14646.274	Hundred and Forty-Six point Two Seven Four
3	General & Site Facilities	01/02/05	Provision ,Maintenance of surveyequipment	Month	6.000	850.001	Eight Hundred and Fifty point Zero Zero One	5100.006	Five Thousand One Hundred point Zero Zero Six
4	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
							Grand Total:	50746.287	Fifty Thousand Seven Hundred and Forty-Six point Two Eight Seven

This Bill of Quantities (DIVISION 1 :General & Site Facilities) is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-WAITREE (PVT) LTD-MS Saleh Ahmed (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
বিশেষজ্ঞগণের বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 151580 **Invitation Reference No. :** 19/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 01-Feb-2018 12:15 **Opening Date and Time :** 01-Feb-2018 12:15
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka (Kachhpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jafflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
19/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233.000 to Ch. 234.000 Ch.235.700 to Ch. 236.600 Ch.238.400 to Ch. 238.800 Ch.245.123 to Ch. 246.948 Ch.247.700 to Ch. 248.000 Ch.252.300 to Ch. 252.530 Ch.253.900 to Ch. 254.100 Ch.254.700 to Ch. 255.000 Ch.255.500 to Ch. 256.100 Ch.256.800 to Ch. 257.200 Ch.258.500 to Ch. 259.800 Ch.264.918 to Ch. 265.068 Ch.267.052 to Ch. 267.552 & Ch.269.069 to Ch. 269.369 of Dhaka Kachhpur-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jafflong Road N-2 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

Final Submission Pending / Form is not filled

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 151580 **Invitation Reference No. :** 19/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 01-Feb-2018 12:15 **Opening Date and Time :** 01-Feb-2018 12:15
Procuring Entity : Sylhet Zone

Brief :

Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka Kachhpur-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jafflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
19/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233.000 to Ch. 234.000 Ch.235.700 to Ch. 236.600 Ch.238.400 to Ch. 238.800 Ch.245.123 to Ch. 246.948 Ch.247.700 to Ch. 248.000 Ch.252.300 to Ch. 252.530 Ch.253.900 to Ch. 254.100 Ch.254.700 to Ch. 255.000 Ch.255.500 to Ch. 256.100 Ch.256.800 to Ch. 257.200 Ch.258.500 to Ch. 259.800 Ch.264.918 to Ch. 265.068 Ch.267.052 to Ch. 267.552 & Ch.269.069 to Ch. 269.369 of Dhaka Kachhpur-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jafflong Road N-2 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

M/S Janmabumi Nirmata, The Nirmitee & M/S. Mahdi Construction (N-N-M) JV
(JVCA - View Details)

Bill of Quantities (DIVISION 2 :Earthwork)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cu. metre	1891.130	150.001	One Hundred and Fifty point Zero Zero One	283671.391	Two Lakh Eighty-Three Thousand Six Hundred and Seventy-One point Three Nine One
Grand Total:								283671.391	Two Lakh Eighty-Three Thousand Six Hundred and Seventy-One point Three Nine One

This Bill of Quantities (DIVISION 2 :Earthwork) is Electronically Signed by Mr. Mahdi on behalf of M/S Janmabumi Nirmata, The Nirmitee & M/S. Mahdi Construction (N-N-M) JV

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Bill of Quantities (DIVISION 2 :Earthwork)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cu. metre	1891.130	160.001	One Hundred and Sixty point Zero Zero One	302582.691	Three Lakh Two Thousand Five Hundred and Eighty-Two point Six Nine One
Grand Total:								302582.691	Three Lakh Two Thousand Five Hundred and Eighty-Two point Six Nine One

This Bill of Quantities (DIVISION 2 :Earthwork) is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

Signed
 AAB
 কাজী আব্দুল আল-মাহমুদ
 মোস্তাফিজ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 151580 **Invitation Reference No. :** 19/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 01-Feb-2018 12:15 **Opening Date and Time :** 01-Feb-2018 12:15
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka (Kachhpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
19/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233.000 to Ch. 234.000 Ch.235.700 to Ch. 236.600 Ch.238.400 to Ch. 238.800 Ch.245.123 to Ch. 246.948 Ch.247.700 to Ch. 248.000 Ch.252.300 to Ch. 252.530 Ch.253.900 to Ch. 254.100 Ch.254.700 to Ch. 255.000 Ch.255.500 to Ch. 256.100 Ch.256.800 to Ch. 257.200 Ch.258.500 to Ch. 259.800 Ch.264.918 to Ch. 265.068 Ch.267.052 to Ch. 267.552 & Ch.269.069 to Ch. 269.369 of Dhaka Kachhpur-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road N-2 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

[M/S Janmabumi Nirmata, The Nirmitee & M/S. Mahdi Construction \(N-N-M\) JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities (DIVISION 3 :Pavement Work)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	sq. metre	12360.000	30.001	Thirty point Zero Zero One	370812.360	Three Lakh Seventy Thousand Eight Hundred and Twelve point Three Six
2	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	cu metre	74.210	8000.001	Eight Thousand point Zero Zero One	593680.074	Five Lakh Ninety-Three Thousand Six Hundred and Eighty point Zero Seven Four
3	Pavement Work	03/03/01	Aggregate Base Type-I	cu metre	1854.000	4321.339	Four Thousand Three Hundred and Twenty-One point Three Three Nine	8011762.506	Eighty Lakh Eleven Thousand Seven Hundred and Sixty-Two point Five Zero Six
4	Pavement Work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	sq. metre	12360.000	250.001	Two Hundred and Fifty point Zero Zero One	3090012.360	Thirty Lakh Ninety Thousand AND Twelve point Three Six
5	Pavement Work	03/07/01 (a)	Bituminous Tack Coat (Plant Work)	sq. metre	90692.530	103.001	One Hundred and Three point Zero Zero One	9341421.283	Ninety-Three Lakh Forty-One Thousand Four Hundred and Twenty-One point Two Eight Three
6	Pavement Work	03/10/01(b)	Dense Bituminous Surfacing - Base Course (Plant Method) (Bitumen Grade 60/70)	cu metre	865.200	20352.081	Twenty Thousand Three Hundred and Fifty-Two point Zero Eight One	17608620.481	One Crore Seventy-Six Lakh Eight Thousand Six Hundred and Twenty point Four Eight One
7	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cu metre	4420.870	20352.081	Twenty Thousand Three Hundred and Fifty-Two point Zero Eight One	89973904.330	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম এনালিস্ট ও মাস্টার ট্রেনার
 সিস্টেম এনালিস্ট ও সফটওয়্যার
 এনালিস্ট
 বাংলাদেশ সরকার

8	Pavement Work	03/11/01	Premix Bituminous Carpeting	cu metre	37.110	18065.951	Eighteen Thousand AND Sixty-Five point Nine Five One	670427.442	Six Lakh Seventy Thousand Four Hundred and Twenty-Seven point Four Four Two
							Grand Total:	129660640.836	Twelve Crore Ninety-Six Lakh Sixty Thousand Six Hundred and Forty point Eight Three Six

This Bill of Quantities (DIVISION 3 :Pavement Work) is Electronically Signed by Mr. Mahdi on behalf of MS Janmabumi Nirmata, The Nirmitee & MS. Mahdi Construction (N-N-M JV)

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) (JVCA - View Details)									
Bill of Quantities (DIVISION 3 :Pavement Work)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	sq. metre	12360.000	98.001	Ninety-Eight point Zero Zero One	1211292.360	Twelve Lakh Eleven Thousand Two Hundred and Ninety-Two point Three Six
2	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	cu metre	74.210	15000.001	Fifteen Thousand point Zero Zero One	1113150.074	Eleven Lakh Thirteen Thousand One Hundred and Fifty point Zero Seven Four
3	Pavement Work	03/03/01	Aggregate Base Type-I	cu metre	1854.000	6230.053	Six Thousand Two Hundred and Thirty point Zero Five Three	11550518.262	One Crore Fifteen Lakh Fifty Thousand Five Hundred and Eighteen point Two Six Two
4	Pavement Work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	sq. metre	12360.000	150.001	One Hundred and Fifty point Zero Zero One	1854012.360	Eighteen Lakh Fifty-Four Thousand AND Twelve point Three Six
5	Pavement Work	03/07/01 (a)	Bituminous Tack Coat (Plant Work)	sq. metre	90692.530	96.001	Ninety-Six point Zero Zero One	8706573.573	Eighty-Seven Lakh Six Thousand Five Hundred and Seventy-Three point Five Seven Three
6	Pavement Work	03/10/01(b)	Dense Bituminous Surfacing - Base Course (Plant Method) (Bitumen Grade 60/70)	cu metre	865.200	19351.782	Nineteen Thousand Three Hundred and Fifty-One point Seven Eight Two	16743161.786	One Crore Sixty-Seven Lakh Forty-Three Thousand and One Hundred and Sixty-One point Seven Eight Six
7	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cu metre	4420.870	19351.782	Nineteen Thousand Three Hundred and Fifty-One point Seven Eight Two	85551712.490	Eight Crore Fifty-Five Lakh Fifty-One Thousand Seven Hundred and Twelve point Four Nine
8	Pavement Work	03/11/01	Premix Bituminous Carpeting	cu metre	37.110	16144.995	Sixteen Thousand One Hundred and Forty-Four point Nine Nine Five	599140.764	Five Lakh Ninety-Nine Thousand One Hundred and Forty point Seven Six Four
							Grand Total:	127329561.669	Twelve Crore Seventy-Three Lakh Twenty-Nine Thousand Five Hundred and Sixty-One point Six Six

This Bill of Quantities (DIVISION 3 :Pavement Work) is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE Saleh Ahmed (JV)

Signed
AAB

কাজী আব্দুল আল-মাহমুদ
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও স্টোফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	151580	Invitation Reference No. :	19/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	01-Feb-2018 12:15	Opening Date and Time :	01-Feb-2018 12:15
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka Kachhpur-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jafflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
19/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233.000 to Ch. 234.000 Ch.235.700 to Ch. 236.600 Ch.238.400 to Ch. 238.800 Ch.245.123 to Ch. 246.948 Ch.247.700 to Ch. 248.000 Ch.252.300 to Ch. 252.530 Ch.253.900 to Ch. 254.100 Ch.254.700 to Ch. 255.000 Ch.255.500 to Ch. 256.100 Ch.256.800 to Ch. 257.200 Ch.258.500 to Ch. 259.800 Ch.264.918 to Ch. 265.068 Ch.267.052 to Ch. 267.552 & Ch.269.069 to Ch. 269.369 of Dhaka Kachhpur-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jafflong Road N-2 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

M/S Janmabumi Nirmata, The Nirmitee & M/S. Mahdi Construction (N-N-M) JV
(JVCA - View Details)

Bill of Quantities (DIVISION 6 :Incidental)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sq. metre	2101.250	700.001	Seven Hundred point Zero Zero One	1470877.101	Fourteen Lakh Seventy Thousand Eight Hundred and Seventy-Seven point One Zero One
2	Incidentals	06/10/01	Traffic Signs	Number	46.000	3000.001	Three Thousand point Zero Zero One	138000.046	One Lakh Thirty-Eight Thousand point Zero Four Six
3	Incidentals	06/10/02	Sign Post	Number	46.000	1500.001	One Thousand Five Hundred point Zero Zero One	69000.046	Sixty-Nine Thousand point Zero Four Six
4	Incidentals	06/11/01	Rumble strips (Bituminous Concrete Volume)	Cu metre	0.420	5000.001	Five Thousand point Zero Zero One	2100.000	Two Thousand One Hundred
5	Incidentals	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Number	100.000	920.001	Nine Hundred and Twenty point Zero Zero One	92000.100	Ninety-Two Thousand point One
Grand Total:								1771977.293	Seventeen Lakh Seventy-One Thousand Nine Hundred and Seventy-Seven point Two Nine Three

This Bill of Quantities (DIVISION 6 :Incidental) is Electronically Signed by Mr. Mahdi on behalf of M/S Janmabumi Nirmata, The Nirmitee & M/S. Mahdi Construction (N-N-M) JV

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Bill of Quantities (DIVISION 6 :Incidental)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	In
----------	-------	--------------------	---------------------	------------------	----------	-----------------------------	---------------------------	------------------------------	----

Signed

কাজী আব্দুল আল-মাহমুদ
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1	Incidentals	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sq. metre	2101.250	865.001	Eight Hundred and Sixty-Five point Zero Zero One	1817583.351	Eighteen Lakh Seventeen Thousand Five Hundred and Eighty-Three point Three Five One
2	Incidentals	06/10/01	Traffic Signs	Number	46.000	3000.001	Three Thousand point Zero Zero One	138000.046	One Lakh Thirty-Eight Thousand point Zero Four Six
3	Incidentals	06/10/02	Sign Post	Number	46.000	1500.001	One Thousand Five Hundred point Zero Zero One	69000.046	Sixty-Nine Thousand point Zero Four Six
4	Incidentals	06/11/01	Rumble strips (Bituminous Concrete Volume)	Cu metre	0.420	10000.001	Ten Thousand point Zero Zero One	4200.000	Four Thousand Two Hundred
5	Incidentals	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Number	100.000	920.001	Nine Hundred and Twenty point Zero Zero One	92000.100	Ninety-Two Thousand point One
							Grand Total:	2120783.543	Twenty-One Lakh Twenty Thousand Seven Hundred and Eighty-Three point Five Four Three

This Bill of Quantities (DIVISION 6 :Incidental) is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	151580	Invitation Reference No. :	19/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	01-Feb-2018 12:15	Opening Date and Time :	01-Feb-2018 12:15
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka (Kachhpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities (DIVISION 1 :General & Site Facilities)	50746.287
2	Bill of Quantities (DIVISION 2 :Earthwork)	302582.691
3	Bill of Quantities (DIVISION 3 :Pavement Work)	127329561.669
4	Bill of Quantities (DIVISION 6 :Incidental)	2120783.543
	Grand Total	129803674.190

Tenderer/Consultant Name : M/S Janmabumi Nirmata, The Nirmitee & M/S. Mahdi Construction (N-N-M) JV


S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities (DIVISION 1 :General & Site Facilities)	12342.123
2	Bill of Quantities (DIVISION 2 :Earthwork)	283671.391
3	Bill of Quantities (DIVISION 3 :Pavement Work)	129660640.836
4	Bill of Quantities (DIVISION 6 :Incidental)	1771977.293
	Grand Total	131728631.643

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29x, 52.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	151580	Invitation Reference No. :	19/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	01-Feb-2018 12:15	Opening Date and Time :	01-Feb-2018 12:15
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka (Kachhpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) Amount in (BDT)	M/S Janmabumi Nirmata, The Nirmitee & M/S. Mahdi Construction (N-N-M) JV Amount in (BDT)
Bill of Quantities (DIVISION 1 :General & Site Facilities)	50746.287	12342.123
Unconditional Discount Form	0	0
Bill of Quantities (DIVISION 2 :Earthwork)	302582.691	283671.391
Bill of Quantities (DIVISION 3 :Pavement Work)	127329561.669	129660640.836
Bill of Quantities (DIVISION 6 :Incidental)	2120783.543	1771977.293
Grand Total	129803674.190	131728631.643

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 151580 **Invitation Reference No. :** 19/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 01-Feb-2018 12:15 **Opening Date and Time :** 01-Feb-2018 12:15
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka (Kachhpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
19/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233.000 to Ch. 234.000 Ch.235.700 to Ch. 236.600 Ch.238.400 to Ch. 238.800 Ch.245.123 to Ch. 246.948 Ch.247.700 to Ch. 248.000 Ch.252.300 to Ch. 252.530 Ch.253.900 to Ch. 254.100 Ch.254.700 to Ch. 255.000 Ch.255.500 to Ch. 256.100 Ch.256.800 to Ch. 257.200 Ch.258.500 to Ch. 259.800 Ch.264.918 to Ch. 265.068 Ch.267.052 to Ch. 267.552 & Ch.269.069 to Ch. 269.369 of Dhaka Kachhpur-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jaflong Road N-2 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

M/S Janmabumi Nirmata, The Nirmitee & M/S. Mahdi Construction (N-N-M) JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	30.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	15000000000

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	--Select--

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mahdi on behalf of MS Janmabumi Nirmata, The Nirmitee & MS. Mahdi Construction (N-N-M) JV

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in IT

Past Performance Evaluation and rating matrix for different aspects

Signed

কাজী আব্দুল আল-মাহমুদ
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকায় ও সীল মোহাম্মদ
মোহাম্মাদ আল-মাহমুদ

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	170.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	17000000000.00
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পত্রিকায় ও সোহা মন্ত্রণালয়
পল্লীকাজী বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 151580 **Invitation Reference No. :** 19/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 01-Feb-2018 12:15 **Opening Date and Time :** 01-Feb-2018 12:15
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka Kachhpur-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jafflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
19/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233.000 to Ch. 234.000 Ch.235.700 to Ch. 236.600 Ch.238.400 to Ch. 238.800 Ch.245.123 to Ch. 246.948 Ch.247.700 to Ch. 248.000 Ch.252.300 to Ch. 252.530 Ch.253.900 to Ch. 254.100 Ch.254.700 to Ch. 255.000 Ch.255.500 to Ch. 256.100 Ch.256.800 to Ch. 257.200 Ch.258.500 to Ch. 259.800 Ch.264.918 to Ch. 265.068 Ch.267.052 to Ch. 267.552 & Ch.269.069 to Ch. 269.369 of Dhaka Kachhpur-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jafflong Road N-2 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

[M/S Janmabumi Nirmata, The Nirmitee & M/S. Mahdi Construction \(N-N-M\) JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Mix Asphalt Batching Plant (40-60 Ton/Hour)	New	Owned	1
Asphalt Paver Machine	New	Owned	2
Motor Grader 120 HP	New	Owned	1
Vibratory Roller 10 Tonne	New	Owned	2
Pneumatic Tyre Roller 10 Tonne	New	Owned	2
Smooth Wheel Steel Roller 8-10 Tonne	New	Owned	2
Pay Loader	New	Owned	2
Dump Trucks 6-10 Tonne	New	Owned	8
Excavator	New	Owned	1
Bitumen Distributor	New	Owned	1
Water Tanker	New	Owned	1
Sit-on Type Thermoplastic Road marking machine	New	Owned	1

5.

Elements of Activity	Brief description of Activity
N/A	N/A


Signed

(Signature)

কাজী আব্দুল আল-মাহমুদ
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mahdi on behalf of M/S Janmabumi Nirmata, The Nirmitee & M/S. Mahdi

M) JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work plan-151580.pdf	14.56	 Download

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Palnt	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
n/a	n/a

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID-151580.docx	20.34	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি
 বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 151580 **Invitation Reference No. :** 19/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 01-Feb-2018 12:15 **Opening Date and Time :** 01-Feb-2018 12:15
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233+000 to Ch. 234+000, Ch.235+700 to Ch. 236+600, Ch.238+400 to Ch. 238+800, Ch.245+123 to Ch. 246+948, Ch.247+700 to Ch. 248+000, Ch.252+300 to Ch. 252+530, Ch.253+900 to Ch. 254+100, Ch.254+700 to Ch. 255+000, Ch.255+500 to Ch. 256+100, Ch.256+800 to Ch. 257+200, Ch.258+500 to Ch. 259+800, Ch.264+918 to Ch. 265+068, Ch.267+052 to Ch. 267+552 & Ch.269+069 to Ch. 269+369 of Dhaka (Kachhpur)-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jafflong Road (N-2) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
19/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major by providing DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I and DBS Base course from Ch.233.000 to Ch. 234.000 Ch.235.700 to Ch. 236.600 Ch.238.400 to Ch. 238.800 Ch.245.123 to Ch. 246.948 Ch.247.700 to Ch. 248.000 Ch.252.300 to Ch. 252.530 Ch.253.900 to Ch. 254.100 Ch.254.700 to Ch. 255.000 Ch.255.500 to Ch. 256.100 Ch.256.800 to Ch. 257.200 Ch.258.500 to Ch. 259.800 Ch.264.918 to Ch. 265.068 Ch.267.052 to Ch. 267.552 & Ch.269.069 to Ch. 269.369 of Dhaka Kachhpur-Bhairab-Jagadishpur-Shaistaganj-Sylhet Tamabail-Jafflong Road N-2 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

M/S Janmabumi Nirmata, The Nirmitee & M/S. Mahdi Construction (N-N-M) JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S Janmabumi Nirmata, The Nirmitee & M/S. Mahdi Construction (N-N-M) JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	nirmatamahdijv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	15 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/17(Seventeen)/ACE/SZ/2015-2016/31234	Widening & strengthening of existing pavement with surfacing at different km. (Ch.00+000 to 18+000) of Darbost-Kanaighat-Shahbag Road [Z 201 1] under Sylhet Road Division, Sylhet and DBS Wearing course at ch.00+000 to 02+900 of Shaistaganj-Puranbazar-Kalimnagar Road [Z 2009] under Hobiganj Road Division, during the year 2015-2016.	Prime Contractor	07 January 2016	26 December 2016	192096617.730	N/A	Widening & strengthening of existing pavement with surfacing at different km. (Ch.00+000 to 18+000) of Darbost-Kanaighat-Shahbag Road [Z 201 1] under Sylhet Road Division, Sylhet and DBS Wearing


Signed
 AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদর্শন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিদর্শন ও সোই মর্যাদাপূর্ণ
 নতুন পরিদর্শন ও সোই মর্যাদাপূর্ণ

							Hobiganj Road Division, during the year 2015-2016.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year				Amount (Taka or Equivalent Taka)			
2012-2017				10000000000.000			

This Tenderer Information Form (e-PW3-2) - Part - 2

















Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mahdi on behalf of MS Janmabumi Nimata, The Nirmitee & MS. Mahdi Construction (N-N-M) JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	Liquit Asset mc 151580.pdf	400.43	 Download
2	VAT Certificate (ITT 25.1(g))	VET Certificet.jpg	323.88	 Download
3	TIN Certificate (ITT 25.1(g))	Tin mc 2017-2018.pdf	895.89	 Download
4	Valid Trade License (ITT 25.1.(f))	Tread licens 17-18.pdf	183.18	 Download
5	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 13-14-15 tel mc.rar	555.70	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 16-17.rar	2651.37	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 12-13 mc.rar	2123.97	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 11-12 mc.rar	1465.36	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 10-11 mc.rar	2325.07	 Download
10	General Experience Certificates (ITT 15.1(a))	Work complication cartificet.3.rar	2556.77	 Download
11	General Experience Certificates (ITT 15.1(a))	Work complication cartificet.1.rar	2210.50	 Download
12	Specific Experience Certificates (ITT 15.1(b))	Tel-mc Dhaka munsiganj.pdf	684.72	 Download
13	-	Equipment List P-03 N.zip	1652.01	 Download
14	-	Equipment List P-04 N.zip	2181.11	 Download
15	-	National ID N.zip	1270.45	 Download
16	-	Equipment List P-05 N.zip	2093.72	 Download
17	-	Equipment List P-06 N.zip	1941.42	 Download
18	-	Bank Certificate N.zip	481.03	 Download
19	-	Enlistment Record N.pdf	596.37	 Download
20	-	Equipment List P-01 N.zip	987.61	 Download
21	-	Equipment List P-02 N.zip	2240.33	 Download
22	-	Key Personnel N.zip	2276.61	 Download
23	-	Site Organisation N.pdf	634.60	 Download
24	-	Site Staff N.pdf	175.71	 Download
25	-	Key Personnel JN.zip	2301.41	 Download
26	-	Construction Method N.pdf	721.13	 Download
27	-	Equipment List P-03 JN.zip	1652.01	 Download
28	-	Equipment List P-04 JN.zip	2181.11	 Download
29	-	Equipment List P-05 JN.zip	2093.72	 Download
30	-	Equipment List P-06 JN.zip	1941.42	 Download
31	-	Bank Certificate JN.zip	490.65	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

32	-	Enlistment Record JN.pdf	246.90	 Download
33	-	Equipment List P-01 JN.zip	987.61	 Download
34	-	Equipment List P-02 JN.zip	2240.33	 Download
35	-	Site Organisation JN.zip	513.92	 Download
36	-	Site Staff JN.pdf	173.41	 Download
37	-	National ID JN.pdf	421.47	 Download
38	Financial Capacity Certificates (ITT 16)	Commitment Liquid Asstt. ID 151580.pdf	605.96	 Download
39	VAT Certificate (ITT 25.1(g))	VAT Certificate N.pdf	496.57	 Download
40	VAT Certificate (ITT 25.1(g))	VAT Certificate JN.pdf	223.38	 Download
41	TIN Certificate (ITT 25.1(g))	TIN Certificate JN.pdf	430.11	 Download
42	TIN Certificate (ITT 25.1(g))	TIN Certificate N.pdf	91.71	 Download
43	Specific Experience Certificates (ITT 15.1(b))	JON Specific Experienc.pdf	620.34	 Download
44	Valid Trade License (ITT 25.1.(f))	Trade License N.pdf	1058.11	 Download
45	Valid Trade License (ITT 25.1.(f))	Trade License JN.pdf	449.57	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	The Nirmitee 17-18 3 nos.zip	2537.92	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 N-1.pdf	274.26	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 N-2.pdf	1666.92	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 N-3.pdf	951.22	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 JN-1..pdf	1492.34	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 JN-2..pdf	1666.92	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 JN-3..pdf	951.22	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 JN-4..pdf	1517.69	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 JN-5..pdf	1095.19	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-02 N.zip	2196.40	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-03 N.zip	2367.10	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-04 N.zip	1972.71	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet of Payment Certificate 2013-2017.pdf	299.86	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-01 N.zip	2472.87	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-02 N.zip	1857.54	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-03 N.zip	2001.90	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-01 N.zip	2128.43	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-01 N.zip	2246.41	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-02 N.zip	1186.35	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2013-2017-N.zip	2581.48	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও নতুন মর্যাদায় বাংলাদেশ সরকার
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-01 N.zip	1631.56	
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-02 N.zip	1728.91	

68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-08 JN.zip	1809.23	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet Payment Certificate 2013-2017.pdf	286.20	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-04 JN.zip	2196.40	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-05 JN.zip	1640.72	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-06 JN.zip	2394.52	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-07 JN.zip	1759.56	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-01 JN.zip	2206.08	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-02 JN.zip	1935.50	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-03 JN.zip	2257.60	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-02 JN.zip	2474.33	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-04 JN.zip	2074.32	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-03 JN.zip	1344.29	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-05 JN.zip	868.88	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-02 JN.zip	2506.34	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-03 JN.zip	1558.92	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-01 JN.zip	2478.20	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-01 JN.zip	2306.32	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-01 JN.zip	1597.83	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-02 JN.zip	2178.98	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-01 JN.zip	2044.16	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2013-2015-01 JN.zip	1328.44	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2016-2017-02 JN.zip	1715.50	 Download
90	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 01 JN.zip	304.93	 Download
91	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 01 JN.zip	1257.91	 Download
92	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 02 JN.zip	768.60	 Download
93	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 01 JN.zip	1894.80	 Download
94	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 01 JN.zip	1824.17	 Download
95	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 01 JN.zip	2736.86	 Download
96	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 02 JN.zip	1875.52	 Download
97	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-03 JN.zip	1131.79	 Download
98	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-03 JN.zip	2543.66	 Download
99	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-01 JN.zip	1744.78	 Download
100	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-02 JN.zip	1881.06	 Download
101	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-01 JN.zip	2366.39	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সেবা মন্ত্রণালয় বাংলাদেশ সরকার
102	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-02 JN.zip	2171.49	
103	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2014, 01 JN.zip	696.38	

104	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 01 JN.zip	2493.11	 Download
105	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 02 JN.zip	351.41	 Download
106	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2012, 01 JN.zip	1904.58	 Download
107	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013, 01 JN.zip	2048.53	 Download
108	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 01 JN.zip	2294.75	 Download
109	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 02 JN.zip	769.68	 Download
110	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 02 JN.zip	1168.26	 Download
111	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 01 JN.zip	2293.20	 Download
112	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011-01 N.zip	1547.84	 Download
113	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011-02 N.zip	1121.80	 Download
114	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 02 N.zip	2331.96	 Download
115	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2012-01 N.zip	1651.10	 Download
116	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 01 N.zip	1826.79	 Download
117	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 02 N.zip	1875.52	 Download
118	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 02 N.zip	1788.56	 Download
119	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 01 N.zip	2178.17	 Download
120	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 01 N.zip	321.82	 Download
121	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2005, 01 N.zip	308.50	 Download
122	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 01 N.zip	1427.02	 Download
123	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 01 N.zip	1002.00	 Download
124	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 01 N.zip	2035.09	 Download
125	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2000, 01 N.zip	294.07	 Download
126	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2003, 01 N.zip	404.45	 Download
127	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-01 N.zip	2440.77	 Download
128	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-02 N.zip	2035.52	 Download
129	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-03 N.zip	1808.32	 Download
130	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-01 N.zip	2709.45	 Download
131	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013-01 N.zip	1764.60	 Download
132	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2014-01 N.zip	886.76	 Download
133	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015-01 N.zip	1602.65	 Download
134	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015-02 N.zip	1237.08	 Download
135	-	Equipment List P-01.zip	987.61	 Download
136	-	Construction Method JN.zip	632.38	 Download
137	-	Equipment List P-03.zip	1652.01	 Download
138	-	Equipment List-01.zip	1941.42	 Download
139	-	Tender Capacity and On Going work The Nirmitee.pdf	98.55	 Download
140	-	Tender Capacity and On Going work Janmabumi Nirmata.pdf	100.88	
141	-	Analyses Formet 151580.pdf	177.14	

RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rabrcpmplsajv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	28

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Construction of Purbachal Link Road(rest work from Kanchan bridge to Balu Bridge)(Chainage 0+000km to 06+380km) Package #01, lot-01	Prime Contractor	25/01/2015	31/12/2016	1460000000.000	Purbachal New Town Project, RAJUK Bhaban, Dhaka	Attached


4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-13, 2013-14, 2014-15, 2015-16, 2016-17	5264126895.670


This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Fakhrul Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)
























S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificate (MPL).jpg	123.84	 Download
2	General Experience Certificates (ITT 15.1(a))	Turnover_(D)_SA2016-17.zip	1906.52	 Download
3	General Experience Certificates (ITT 15.1(a))	Turnover_(A)_SA.pdf	2101.34	 Download
4	General Experience Certificates (ITT 15.1(a))	General Exp 10Years SA.pdf	71.65	 Download
5	General Experience Certificates (ITT 15.1(a))	Turnover_(C)_SA.pdf	2460.67	 Download
6	General Experience Certificates (ITT 15.1(a))	Turnover_(B)_SA.pdf	2074.95	 Download
7	General Experience Certificates (ITT 15.1(a))	Work Completion 2016-17 RAB-RC.PDF	1183.95	 Download
8	General Experience Certificates (ITT 15.1(a))	Work Completion 2014-15 RAB-RC.pdf	889.73	 Download
9	General Experience Certificates (ITT 15.1(a))	Work Completion 2015-16 RAB-RC.pdf	2026.68	 Download
10	General Experience Certificates (ITT 15.1(a))	RAB-RC 10 Years General Exp.pdf	1279.35	 Download
11	General Experience Certificates (ITT 15.1(a))	Work Completion 2012-13 RAB-RC.pdf	656.24	 Download
12	General Experience Certificates (ITT 15.1(a))	Work Completion 2013-14 RAB-RC.pdf	1712.29	 Download
13	General Experience Certificates (ITT 15.1(a))	6.1.1 G.Ex. 2012-2013.pdf	2577.28	 Download
14	General Experience Certificates (ITT 15.1(a))	6.1.2 G.Ex. 2013-2014.pdf	381.32	 Download
15	General Experience Certificates (ITT 15.1(a))	6.0.9 G. Ex. Part-2 (2011-2012).pdf	1785.25	 Download
16	General Experience Certificates (ITT 15.1(a))	6.1.0 G. Ex. Part-3 (2011-2012).pdf	1849.94	 Download
17	General Experience Certificates (ITT 15.1(a))	6.0.6 G. Ex. Part- 3 (2010-2011).pdf	2530.88	 Download
18	General Experience Certificates (ITT 15.1(a))	6.0.7 G. Ex. Part- 4 (2010-2011).pdf	2415.02	 Download
19	General Experience Certificates (ITT 15.1(a))	6.0.8 G. Ex. Part-1 (2011-2012).pdf	789.94	 Download
20	General Experience Certificates (ITT 15.1(a))	6.0.4 G. Ex. 2016-2017.pdf	526.68	 Download
21	General Experience Certificates (ITT 15.1(a))	6.0.5 G. Ex. Part- 1 (2010-2011).pdf	1578.21	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদা বিকাশ
 নতুন পরিচয় ও মর্যাদা বিকাশ
 নতুন পরিচয় ও মর্যাদা বিকাশ

22	General Experience Certificates (ITT 15.1(a))	6.0.0 G.Ex. Cer. 2005.jpg	139.21	 Download
23	General Experience Certificates (ITT 15.1(a))	6.0.1 G. Ex. Part- 2 (2010-2011).pdf	2347.23	 Download
24	General Experience Certificates (ITT 15.1(a))	6.0.2 G. Ex. 2014-2015.pdf	310.34	 Download
25	General Experience Certificates (ITT 15.1(a))	6.0.3 G. Ex. 2015-2016.pdf	243.19	 Download
26	Specific Experience Certificates (ITT 15.1(b))	Similar All DBS RAB RC.PDF	345.88	 Download
27	Specific Experience Certificates (ITT 15.1(b))	Similar Nature Work.pdf	226.54	 Download
28	Specific Experience Certificates (ITT 15.1(b))	Similar Work Bridge New RAB-RC.pdf	1155.40	 Download
29	Specific Experience Certificates (ITT 15.1(b))	Similar Work 183 Crore RAB-RC.pdf	468.50	 Download
30	Specific Experience Certificates (ITT 15.1(b))	Similar Work 154 Crore. RAB-RC.pdf	1431.87	 Download
31	Specific Experience Certificates (ITT 15.1(b))	Work Completion DC-SA.jpg	358.64	 Download
32	Specific Experience Certificates (ITT 15.1(b))	Similar RHD Noakhali (20.14 Crore).jpg	369.05	 Download
33	Specific Experience Certificates (ITT 15.1(b))	S.N Work 40 Crore RHD.pdf	455.32	 Download
34	Financial Capacity Certificates (ITT 16)	Credit Line ID-151580 RABRC-PMPL-SA.pdf	1994.13	 Download
35	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
36	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 SA.pdf	612.32	 Download
37	Valid Trade License (ITT 25.1.(f))	Trade Liacence 2017-18 (PMPL).pdf	1439.67	 Download
38	TIN Certificate (ITT 25.1(g))	TIN 2017-18 RABRC.pdf	196.51	 Download
39	TIN Certificate (ITT 25.1(g))	TIN 2017-18 SA.jpg	1457.92	 Download
40	TIN Certificate (ITT 25.1(g))	Income Tax Cer..pdf	470.53	 Download
41	TIN Certificate (ITT 25.1(g))	TIN PMPL.PDF	108.09	 Download
42	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
43	VAT Certificate (ITT 25.1(g))	VAT Certificate_New_SA.pdf	103.63	 Download
44	VAT Certificate (ITT 25.1(g))	VAT PMPL.PDF	101.67	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Tender Capacity with On Going Works NOA.pdf	2104.92	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Turnover 2013-2014 (Part - 1).pdf	2553.91	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Turnover 2012-2013 (Part-2).pdf	2587.69	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Turnover 2012-2013 (Part-1).pdf	1608.36	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. Turnover 2015-2016.pdf	1381.33	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5.0 Turnover 2014-2015.pdf	2781.26	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Turnover 2013-2014 (Part - 2).pdf	2094.40	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover details of __PMPL__ As Per (RHD) TDMS List Update.pdf	130.50	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7.. Turnover 2016-2017.pdf	2799.35	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summery.pdf	54.96	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1.) RAB-RC.zip	2417.30	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017.pdf	1339.75	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015.pdf	1681.86	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016.pdf	1381.33	 Download
59	Average Annual Construction Turnover Certificate	Turnover 2012-2013 (Part-1).pdf	1732.68	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক বিতরণ
 নতুন পরিচয় ও নতুন মর্যাদায়
 নতুন কাজী বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (Part-2).pdf	2053.99	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014.pdf	2732.34	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4) RAB-RC.zip	2051.46	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13(1)_SA.PDF	811.36	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16(1)_SA.PDF	1190.09	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2014-15_SA.pdf	1455.11	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14_SA.pdf	1089.01	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14(1)_SA.PDF	577.65	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13_SA.pdf	1325.29	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16_SA.pdf	1668.52	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_SA.pdf	1572.49	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17(1)_SA.PDF	1524.50	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4) RAB-RC.zip	1124.71	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3) RAB-RC.zip	2185.30	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(2) RAB-RC.zip	770.47	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2) RAB-RC.zip	591.05	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3) RAB-RC.zip	1562.44	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2) RAB-RC.zip	2595.82	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3) RABRC.zip	2591.52	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2) RABRC.zip	2547.39	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1). RAB-RC.zip	2625.12	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3) RAB-RC.zip	1893.07	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6) RAB-RC.zip	1635.29	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5) RABRC.zip	2694.48	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4) RABRC.zip	2399.10	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2) RABRC.zip	2541.83	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6) RAB-RC.zip	1965.43	 <p>Signed A.A. Khan কাজী আব্দুল আল-মামুন প্রোগ্রামার পাবনা পরিদপ্তর ও মহাপ্রকৃতি বিভাগ পাবনা পরিদপ্তর ও পোতাধিকার পাবনা জেলা পরিদপ্তর</p>
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	

94	-	Declaration Past Performance SA.pdf	591.17	 Download
95	-	Manpower - 02.pdf	2596.18	 Download
96	-	Manpower - 2.1.pdf	2333.20	 Download
97	-	List of Technincal Person.pdf	84.75	 Download
98	-	Past Performance Declaration RABRC.pdf	2706.28	 Download
99	-	Asphalt Batching Plant Ownership RAB-RC (Part-2).pdf	2426.87	 Download
100	-	Asphalt Batching Plant Ownership RAB-RC (Part-1).pdf	2334.11	 Download
101	-	Tender Capacity Saleh Ahmed.docx	21.69	 Download
102	-	Tender Capacity RABRC.pdf	252.80	 Download
103	-	Equipment List_SA.pdf	291.32	 Download
104	-	Manpower List with CV and Certificate_SA.pdf	811.20	 Download
105	-	Asphalt Batching Plant LC Document.pdf	1661.65	 Download
106	-	RAB RC Staff.pdf	1576.62	 Download
107	-	Asphalt Batching Plant Hire RAB RC.pdf	1609.75	 Download
108	-	Asphalt Batching Plant Ownership RAB-RC.PDF	1556.32	 Download
109	-	RAB RC Equipment.PDF	1274.26	 Download
110	-	Equipment PMPL.PDF	1076.14	 Download
111	-	Manpower PMPL CV-Part02.PDF	303.04	 Download
112	-	Manpower PMPL CV-Part03.PDF	336.72	 Download
113	-	Manpower LIST.pdf	994.55	 Download
114	-	Manpower PMPL CV-Part-01.PDF	929.61	 Download
115	-	Tender Capacity for PMPL.pdf	259.72	 Download
116	-	Analysis ID-151580.xlsx	24.22	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
পতন পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
পতন পরিদপ্তর ও পৌর মহাপ্রকৃতি
পতন পরিদপ্তর ও পৌর মহাপ্রকৃতি