

## প্রত্যয়নপত্র

Tender No.: e-GP/PMPRoad/Feni/CZ-17/2017-18

Tender ID: 174374

Name of Work: Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

এই মর্মে প্রত্যয়ন করা যাচ্ছে যে, বর্ণিত কাজের জন্য প্রয়োজনীয় যন্ত্রপাতি, আর্থিক এবং কারিগরি সক্ষমতা M/S Saleh Ahmed এর রয়েছে।



22-১৭. ২০১৮

(A.K.M. Manir Hossain Pathan)

Additional Chief Engineer, RHD (c.c.)

Comilla Zone, Comilla

Signed

A.A.M.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

## প্রত্যয়নপত্র

Tender No.: e-GP/PMPRoad/Feni/CZ-17/2017-18

Tender ID: 174374

Name of Work: Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

সরেজমিনে পরিদর্শনকালে দেখা যায় যে, উল্লেখিত কাজের জন্য দরপত্র মূল্যায়ন কমিটি কর্তৃক মূল্যায়িত দরদাতা M/S Saleh Ahmed এর ১টি Asphalt Batching Plant ফেনী-নোয়াখালী জাতীয় মহাসড়কের (N-104) ৩৬তম কিলোমিটারে চৌমুহানী (চৌমুহানী পৌরসভার কাছে) নামক স্থানে আছে।



22.09.2018

(A.K.M. Manir Hossain Pathan)  
Additional Chief Engineer, RHD (c.c.)  
Comilla Zone, Comilla

Signed  
A.A.S.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

## Rate comparison of the Lowest Responsive Evaluated Tenderer

Tender No: 174374

Contract Package no.: e-GP/PMPRoad/Feni/CZ-17/2017-18

Name of Work: Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

Item Code	Item Description	Unit	Quantity	M/S Saleh Ahmed	RHD Schedule Rate (2015)	Remarks
01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S.	1	8849.001	8849.00	Quoted rate is constant
01/02/05	Provision & Maintenance of Survey Equipment	Month	9	897.001	897.00	Quoted rate is constant
01/02/07.	Progress Photographs	Month	9	1000.001	1000.00	Quoted rate is constant
01/03/01.	Provide and Remove Site Laboratory & Equipment	L.S.	1	331843.001	Lump Sum	Quoted rate is constant
01/03/02.	Maintain Site Laboratory	Month	9	7699.001	7699.00	Quoted rate is constant
02/02/03.	Roadway Excavation in Existing Pavement ( not reinforced concrete)	Cum	1432.200	265.001	265.00	Quoted rate is constant
02/02/02	Roadway Excavation in Suitable Soil	Cum	1909.600	171.001	171.00	Quoted rate is constant
02/08/01	Improved Sub-grade	Cum	1432.200	1,115.001	916.00	Quoted rate is constant
02/10/01	Construction of Soil Earthen Shoulders	Cum	2694.000	259.001	259.00	Quoted rate is constant
03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	25973.500	48.001	48.00	Quoted rate is constant
03/02/01	Sub-Base (without recovered materials)	Cum	143.220	4600.001	4,361.00	Quoted rate is constant
03/02/01a	Sub-Base (with recovered materials)	Cum	572.880	2161.001	2,149.00	Quoted rate is constant
03/03/01	Aggregate Base Type I	Cum	6149.500	7,000.001	6,566.00	Quoted rate is constant
03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	30747.500	123.001	123.00	Quoted rate is constant
03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	45377.500	46.001	46.00	Quoted rate is constant
03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	2152.330	18,506.001	19,906.00	Quoted rate is constant
03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	2268.88	20065.001	20,118.00	Quoted rate is constant

Signed  
AAS

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

# Rate comparison of the Lowest Responsive Evaluated Tenderer

Tender No: 174374

Contract Package no.: e-GP/PMPRoad/Feni/CZ-17/2017-18

Name of Work: Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

Item Code	Item Description	Unit	Quantity	M/S Saleh Ahmed	RHD Schedule Rate (2015)	Remarks
03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	2268.88	20065.001	20,118.00	Quoted rate is constant
03/13/01	Brick on End Edging	m	10000.000	103.001	103.00	Quoted rate is constant
06/10/01	Traffic Signs	Number	10.000	6,901.001	6,901.00	Quoted rate is constant
06/10/02	Sign Post	Number	10.000	3,073.001	3,073.00	Quoted rate is constant
06/11/02	Road Marking Thermoplastic Material (by spray)	Sqm	1740.400	1,055.001	1,055.00	Quoted rate is constant
06/16/01	Concrete Kilometer Post	Number	5.000	8,656.001	8,656.00	Quoted rate is constant

22-04-18  
(A.K.M Manir Hossain Pathan)  
Additional Chief Engineer, RHD (c.c.)  
Comilla Zone, Comilla  
22/08/18

Signed  
A.A.M.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার