

## Tender Evaluation Report 1 - Eligibility Report



### Tender/Proposal Detail

**Tender/Proposal ID :** 174374 **Invitation Reference No. :** e-GP/PMRoad/Feni/CZ-17/2017-18  
**Closing Date and Time :** 09-Apr-2018 14:30 **Opening Date and Time :** 09-Apr-2018 14:30  
**Procuring Entity :** Comilla Zone  
**Brief :** Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.



### Eligibility Report

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division  
**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone  
**Tender Package No. and Description :** e-GP/PMRoad/Feni/CZ-17/2017-18  
**Lot No. and Description :** 01 & Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening Base Course & DBS Wearing Course from Ch. 1390 to 7585 of Feni Mohammed Ali Bazar-Chagalnaiya-Korerhat Road Z-1031 under Feni Road Division during the year 2017-2018.

### Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

### Procurement Plan

Approval Status	Budget Type		Approval Status of Official Estimates	
Approved	Revenue		Approved	
Criteria	M.A.H. CONSTRUCTION LTD.	M/S Asif Traders	M/S Maisha Trading	M/S Saleh Ahmed
Tender Validity	Yes	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	NA	NA	NA
Joint Venture Agreement	NA	NA	NA	NA
Subcontractor's Information given or not (If any)	NA	NA	NA	NA
Tender Contents	Yes	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes	Yes
Litigation History	No	No	No	No
Solvency	Yes	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under : conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed  
A.A.H.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও সেতু বিভাগ  
সড়ক পরিবহন ও সেতু মহাপরিদপ  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	A K. M. Manir Hossain Pathan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 1 On	23 Apr 2018 14:31	23 Apr 2018 14:29	21 Apr 2018 19:32
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A.A.  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 6 May, 2018 10:59:48

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 174374 **Invitation Reference No. :** e-GP/PMRoad/Feni/CZ-17/2017-18

**Closing Date and Time :** 09-Apr-2018 14:30 **Opening Date and Time :** 09-Apr-2018 14:30

**Procuring Entity :** Comilla Zone

**Brief :** Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMRoad/Feni/CZ-17/2017-18 & Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening Base Course & DBS Wearing Course from Ch. 1390 to 7585 of Feni Mohammed Ali Bazar-Chagalnaiya-Korerhat Road Z-1031 under Feni Road Division during the year 2017-2018.

**Lot No. and Description :** 01 & Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MAH. CONSTRUCTION LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MS Asif Traders	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MS Maisha Trading	Yes	Yes	Yes	No	Yes	Yes	No	Technically Non-responsive
MS Saleh Ahmed	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	A. K. M. Manir Hossain Pathan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

*Signed*  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন  
 নগরজাতকী বাংলাদেশ সরকার

<b>PE Office</b>	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
<b>Signed Tender Evaluation Report 2 On</b>	23 Apr 2018 14:32	23 Apr 2018 14:30	21 Apr 2018 19:35
<b>Comments</b>	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAsa

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 6 May, 2018 10:59:48

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

[Print](#)[Save As PDF](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 174374 **Invitation Reference No. :** e-GP/PMRoad/Feni/CZ-17/2017-18  
**Closing Date and Time :** 09-Apr-2018 14:30 **Opening Date and Time :** 09-Apr-2018 14:30  
**Procuring Entity :** Comilla Zone  
**Brief :** Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

[View Notice](#)

## Financial Evaluation and Price Comparison

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division  
**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone  
**Tender Package No. and Description :** e-GP/PMRoad/Feni/CZ-17/2017-18 & Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening Base Course & DBS Wearing Course from Ch. 1390 to 7585 of Feni Mohammed Ali Bazar-Chagalnaiya-Korerhat Road Z-1031 under Feni Road Division during the year 2017-2018.  
**Lot No. and Description :** 01 & Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

## Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

## Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

## Price Evaluation

## Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	M/S Saleh Ahmed (Winner)	143990876.660	143852491.609	138385.051	0.097
L2	MAH. CONSTRUCTION LTD.	143990876.660	150500000.000	-6509123.340	-4.521
L3	M/S Asif Traders	143990876.660	151010915.650	-7020038.990	-4.876

## Evaluation Report Footer

## Post Qualification

Name of Tenderer/Consultant	Status
M/S Saleh Ahmed	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

## TEC Members

## TEC Members

Name	A. K. M. Manir Hossain Pathan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed  
 A.A.H.  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
 নর্থবঙ্গাঞ্চলীয় কার্যালয়, ঢাকা

PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 3 On	23 Apr 2018 14:34	23 Apr 2018 14:34	24 Apr 2018 10:13
Comments	Signed	Signed	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAsa

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 6 May, 2018 10:59:48

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 174374 **Invitation Reference No. :** e-GP/PMRoad/Feni/CZ-17/2017-18

**Closing Date and Time :** 09-Apr-2018 14:30 **Opening Date and Time :** 09-Apr-2018 14:30

**Procuring Entity :** Comilla Zone

**Brief :** Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMRoad/Feni/CZ-17/2017-18 & Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening Base Course & DBS Wearing Course from Ch. 1390 to 7585 of Feni Mohammed Ali Bazar-Chagalnaiya-Korerhat Road Z-1031 under Feni Road Division during the year 2017-2018.

**Lot No. and Description :** 01 & Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

MS Saleh Ahmed

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	A K. M. Manir Hossain Pathan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 4 On	24 Apr 2018 11:27	24 Apr 2018 11:26	24 Apr 2018 10:14
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


ABOUT TRUST ONLINE

Signed  
A.A.H.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	174374	Invitation Reference No. :	e-GP/PMPRoad/Feni/CZ-17/2017-18
Closing Date and Time :	09-Apr-2018 14:30	Opening Date and Time :	09-Apr-2018 14:30
Procuring Entity :	Comilla Zone		
Brief :	Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.		
 <a href="#">View Notice</a>			

Package No. :	e-GP/PMPRoad/Feni/CZ-17/2017-18		
Package Description :	Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening Base Course & DBS Wearing Course from Ch. 1390 to 7585 of Feni Mohammed Ali Bazar-Chagalnaiya-Korerhat Road Z-1031 under Feni Road Division during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	01		
Lot Description :	Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Bill of Quantities: Part-1(General & Site Facilities)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Schedule of Day works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities: Part-02 (Earth Work)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities:Part-03 (Pavement Work)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities:Part-06 (Incidental Work)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার





Last Login : Sunday, 6 May, 2018 10:59:48

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 174374 **Invitation Reference No. :** e-GP/PMPRoad/Feni/CZ-17/2017-18

**Closing Date and Time :** 09-Apr-2018 14:30 **Opening Date and Time :** 09-Apr-2018 14:30

**Procuring Entity :** Comilla Zone

**Brief :** Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

[View Notice](#)**Tender Opening Report 1**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender/Proposal Package No. and Description :** e-GP/PMPRoad/Feni/CZ-17/2017-18 & Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening Base Course & DBS Wearing Course from Ch. 1390 to 7585 of Feni Mohammed Ali Bazar-Chagalnaiya-Korerhat Road Z-1031 under Feni Road Division during the year 2017-2018.

**Lot No. and Description :** 01 & Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

**Procurement Plan**

Approving Authority	Approval Status
<b>Name:</b> Obaidul Quader <b>Designation:</b> Minister <b>Role:</b> Minister <b>Office Name:</b> Comilla Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

**Advertisement details**

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Etefaq	10-Mar-2018		
The Daily Jugantor	10-Mar-2018		
The Independent	10-Mar-2018		
The Daily Rupashi Bangla	10-Mar-2018		

**Tender/Proposal Date and Time**

Date and Time of Publishing	Date and Time of Closing
08-Mar-2018 22:30	09-Apr-2018 14:30

**Opening Date and Time**

Original Date and Time
09-Apr-2018 14:30

**Tender/Proposal Document**

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substitute
4	4	0	1

**TOC Members**

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

<b>Committee Members</b>	Shoaib Ahmed	A K. M. Manir Hossain Pathan
<b>Committee Role</b>	Member Secretary	Chairperson
<b>Designation</b>	Superintending Engineer	Additional Chief Engineer
<b>PE Office</b>	Comilla Zone	Comilla Zone
<b>Electronically Signed TOR On</b>	09 Apr 2018 14:38	09 Apr 2018 14:42
<b>Comments</b>	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A.M.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 6 May, 2018 10:59:48

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	174374	Invitation Reference No. :	e-GP/PMRoad/Feni/CZ-17/2017-18
Closing Date and Time :	09-Apr-2018 14:30	Opening Date and Time :	09-Apr-2018 14:30
Procuring Entity :	Comilla Zone		
Brief :	Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.		
			<a href="#">View Notice</a>

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Comilla Zone
Tender Package No. and Description :	e-GP/PMRoad/Feni/CZ-17/2017-18 & Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening Base Course & DBS Wearing Course from Ch. 1390 to 7585 of Feni Mohammed Ali Bazar-Chagalnaiya-Korerhat Road Z-1031 under Feni Road Division during the year 2017-2018.		
Lot No. and Description :	01 & Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
08-Mar-2018 22:30	09-Apr-2018 14:30	09-Apr-2018 14:30	08-Jul-2018	05-Aug-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	4	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">MAH. CONSTRUCTION LTD.</a> (Sub Contractor/Consultant - View Details)	09-Apr-2018 10:39	Pay Order	3600000.00	Bank: Social Islami Bank Limited Branch: Chandpur Branch 08-Apr-2018 13:32	05-Aug-2018	08-Jul-2018
2	<a href="#">MS Asif Traders</a>	09-Apr-2018 01:40	Bank Guarantee	3600000.00	Bank: National Credit and Commerce Bank Ltd. Branch: NCC Mirpur Branch 08-Apr-2018 16:34	05-Aug-2018	08-Jul-2018
3	<a href="#">MS Maisha Trading</a>	09-Apr-2018 00:32	Bank Guarantee	3600000.00	Bank: National Credit and Commerce Bank Ltd. Branch: NCC Uttara Branch 08-Apr-2018 11:13	05-Aug-2018	08-Jul-2018
4	<a href="#">MS Saleh Ahmed</a>	08-Apr-2018 19:37	Bank Guarantee	3600000.00	Bank: Bank Asia Limited Branch: BAL_Feni Branch 01-Apr-2018 18:42	05-Aug-2018	08-Jul-2018

Official Cost Estimate (In BDT)	
143990876.660	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	MS Saleh Ahmed	143852491.609	0.000	0.000	
2	MS Maisha Trading	150170921.149	0.000	0.000	

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মহালয়  
 নগরস্বাস্থ্য অধিদপ্তর

3	MA.H. CONSTRUCTION LTD.	150500000.000	0.000	0.000	150500000.000
4	M/S Asif Traders	151010915.650	0.000	0.000	151010915.650

## Opening Report Footer

## TOC Members

Committee Members	Shoaib Ahmed	A K. M. Manir Hossain Pathan
Committee Role	Member Secretary	Chairperson
Designation	Superintending Engineer	Additional Chief Engineer
PE Office	Comilla Zone	Comilla Zone
Electronically Signed TOR On	09 Apr 2018 14:39	09 Apr 2018 14:43
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAsa

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 174374 **Invitation Reference No. :** e-GP/PMPRoad/Feni/CZ-17/2017-18  
**Closing Date and Time :** 09-Apr-2018 14:30 **Opening Date and Time :** 09-Apr-2018 14:30  
**Procuring Entity :** Comilla Zone  
**Brief :** Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-17/2017-18	Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening Base Course & DBS Wearing Course from Ch. 1390 to 7585 of Feni Mohammed Ali Bazar-Chagalnaiya-Korerhat Road Z-1031 under Feni Road Division during the year 2017-2018.

## M.A.H. CONSTRUCTION LTD.

(Sub Contractor/Consultant - View Details)

## Bill of Quantities: Part-1(General &amp; Site Facilities)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	General & Site Facilities	01/02/04	Provision Maintenance and Removal of Sign Boards	L.S.	1.000	8849.158	Eight Thousand Eight Hundred and Forty-Nine point One Five Eight	8849.158	Eight Thousand Eight Hundred and Forty-Nine point One Five Eight
02	General & Site Facilities	01/02/05	Provision & Maintenance of Survey Equipment	Month	9.000	897.206	Eight Hundred and Ninety-Seven point Two Zero Six	8074.854	Eight Thousand AND Seventy-Four point Eight Five Four
03	General & Site Facilities	01/02/07	Progress Photograph	Month	9.000	1000.447	One Thousand point Four Four Seven	9004.023	Nine Thousand AND Four point Zero Two Three
04	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S.	1.000	331844.611	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Four point Six One One	331844.611	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Four point Six One One
05	General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	9.000	7698.768	Seven Thousand Six Hundred and Ninety-Eight point Seven Six Eight	69288.912	Sixty-Nine Thousand Two Hundred and Eighty-Eight point Nine One Two
							<b>Grand Total:</b>	427061.558	Four Lakh Twenty-Seven Thousand AND Sixty-One point Five Five Eight

This Bill of Quantities: Part-1(General &amp; Site Facilities) is Electronically Signed by Mrs. Anwara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH. Analysis ID 174374.pdf	115.96	<a href="#">Download</a>

## M/S Asif Traders

## Bill of Quantities: Part-1(General &amp; Site Facilities)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	General & Site Facilities	01/02/04	Provision Maintenance and Removal of Sign Boards	L.S.	1.000	10500.001	Ten Thousand Five Hundred point Zero Zero One	10500.001	Ten Thousand Five Hundred point Zero Zero
02	General & Site Facilities	01/02/05	Provision & Maintenance of Survey Equipment	Month	9.000	1050.001	One Thousand AND Fifty point Zero Zero One	9450.009	Nine Hun point

Signed  
A.A.M.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন  
পদ্মজাতকী বাসোদেপ সড়ক

03	General & Site Facilities	01/02/07	Progress Photograph	Month	9.000	1450.001	One Thousand Four Hundred and Fifty point Zero Zero One	13050.009	Thirteen Thousand AND Fifty point Zero Zero Nine
04	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S.	1.000	365000.001	Three Lakh Sixty-Five Thousand point Zero Zero One	365000.001	Three Lakh Sixty-Five Thousand point Zero Zero One
05	General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	9.000	9000.001	Nine Thousand point Zero Zero One	81000.009	Eighty-One Thousand point Zero Zero Nine
							<b>Grand Total:</b>	479000.029	Four Lakh Seventy-Nine Thousand point Zero Two Nine

This Bill of Quantities: Part-1(General & Site Facilities) is Electronically Signed by Mr. Mohamed Hai on behalf of MS Asif Traders

M/S Maisha Trading									
Bill of Quantities: Part-1(General & Site Facilities)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	General & Site Facilities	01/02/04	Provision Maintenance and Removal of Sign Boards	L.S.	1.000	1000.001	One Thousand point Zero Zero One	1000.001	One Thousand point Zero Zero One
02	General & Site Facilities	01/02/05	Provision & Maintenance of Survey Equipment	Month	9.000	1000.001	One Thousand point Zero Zero One	9000.009	Nine Thousand point Zero Zero Nine
03	General & Site Facilities	01/02/07	Progress Photograph	Month	9.000	1500.001	One Thousand Five Hundred point Zero Zero One	13500.009	Thirteen Thousand Five Hundred point Zero Zero Nine
04	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S.	1.000	375000.001	Three Lakh Seventy-Five Thousand point Zero Zero One	375000.001	Three Lakh Seventy-Five Thousand point Zero Zero One
05	General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	9.000	8500.001	Eight Thousand Five Hundred point Zero Zero One	76500.009	Seventy-Six Thousand Five Hundred point Zero Zero Nine
							<b>Grand Total:</b>	475000.029	Four Lakh Seventy-Five Thousand point Zero Two Nine

This Bill of Quantities: Part-1(General & Site Facilities) is Electronically Signed by Mr. Md. Parvez on behalf of M/S Maisha Trading

M/S Saleh Ahmed									
Bill of Quantities: Part-1(General & Site Facilities)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	General & Site Facilities	01/02/04	Provision Maintenance and Removal of Sign Boards	L.S.	1.000	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One
02	General & Site Facilities	01/02/05	Provision & Maintenance of Survey Equipment	Month	9.000	897.001	Eight Hundred and Ninety-Seven point Zero Zero One	8073.009	Eight Thousand AND Seventy-Three point Zero Zero Nine
03	General & Site Facilities	01/02/07	Progress Photograph	Month	9.000	1000.001	One Thousand point Zero Zero One	9000.009	Nine Thousand point Zero Zero Nine
04	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S.	1.000	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One
05	General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	9.000	7699.001	Seven Thousand Six Hundred and Ninety-Nine point Zero Zero One	69291.009	Sixty-Nine Thousand Two Hundred and Ninety-One point Zero Zero Nine
							<b>Grand Total:</b>	427056.029	Four Lakh Twenty-Seven Thousand AND Fifty-six point Zero Two Nine

This Bill of Quantities: Part-1(General & Site Facilities) is Electronically Signed by Mr. Saleh Ahmed on behalf of M/S Saleh Ahmed

কাজী আব্দুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহাপালয়  
পদ্মজাতকী বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAsa

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 174374 **Invitation Reference No. :** e-GP/PMPRoad/Feni/CZ-17/2017-18  
**Closing Date and Time :** 09-Apr-2018 14:30 **Opening Date and Time :** 09-Apr-2018 14:30  
**Procuring Entity :** Comilla Zone  
**Brief :** Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-17/2017-18	Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening Base Course & DBS Wearing Course from Ch. 1390 to 7585 of Feni Mohammed Ali Bazar-Chagalnaiya-Korerhat Road Z-1031 under Feni Road Division during the year 2017-2018.

**MAH. CONSTRUCTION LTD.**  
 (Sub Contractor/Consultant - View Details)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mrs. Anwara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH. Analysis ID 174374.pdf	115.96	<a href="#">Download</a>

**M/S Asif Traders**

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Mohamed Hai on behalf of M/S Asif Traders

**M/S Maisha Trading**

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One

Signed  
 AAHA  
 কাজী আবদুল্লাহ আল হাদুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নগরজাতকী বাংলাদেশ সরকার



N/A	N/A	N/A	N/A	N/A		0.001	One	0.001	One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Md. Parvez on behalf of M/S Maisha Trading

M/S Saleh Ahmed									
Schedule of Day works									
.									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Saleh Ahmed on behalf of M/S Saleh Ahmed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A.M.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 174374 **Invitation Reference No. :** e-GP/PMPRoad/Feni/CZ-17/2017-18  
**Closing Date and Time :** 09-Apr-2018 14:30 **Opening Date and Time :** 09-Apr-2018 14:30  
**Procuring Entity :** Comilla Zone  
**Brief :** Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-17/2017-18	Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening Base Course & DBS Wearing Course from Ch. 1390 to 7585 of Feni Mohammed Ali Bazar-Chagalnaiya-Korerhat Road Z-1031 under Feni Road Division during the year 2017-2018.

**MAH. CONSTRUCTION LTD.**  
 (Sub Contractor/Consultant - View Details)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mrs. Anwara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH. Analysis ID 174374.pdf	115.96	<a href="#">Download</a>

## MS Asif Traders

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mohamed Hai on behalf of MS Asif Traders

## MS Maisha Trading

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Parvez on behalf of MS Maisha Trading

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAAS  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ  
 নগরজাতী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 174374 **Invitation Reference No. :** e-GP/PMPRoad/Feni/CZ-17/2017-18  
**Closing Date and Time :** 09-Apr-2018 14:30 **Opening Date and Time :** 09-Apr-2018 14:30  
**Procuring Entity :** Comilla Zone  
**Brief :** Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-17/2017-18	Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening Base Course & DBS Wearing Course from Ch. 1390 to 7585 of Feni Mohammed Ali Bazar-Chagalnaiya-Korerhat Road Z-1031 under Feni Road Division during the year 2017-2018.

**MAH. CONSTRUCTION LTD.**  
**(Sub Contractor/Consultant - View Details)**

## Bill of Quantities: Part-02 (Earth Work)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (Not reinforced concrete)	Cum.	1432.200	265.065	Two Hundred and Sixty-Five point Zero Six Five	379626.093	Three Lakh Seventy-Nine Thousand Six Hundred and Twenty-Six point Zero Nine Three
02	Earth Work	02/02/02	Roadway Excavation in Suitable Soil	Cum.	1909.600	171.043	One Hundred and Seventy-One point Zero Four Three	326623.713	Three Lakh Twenty-Six Thousand Six Hundred and Twenty-Three point Seven One Three
03	Earth Work	02/08/01	Improved Sub-grade	Cum.	1432.200	915.529	Nine Hundred and Fifteen point Five Two Nine	1311220.634	Thirteen Lakh Eleven Thousand Two Hundred and Twenty point Six Three Four
04	Earth Work	02/10/01	Construction of Soil Earthen Shoulder	Cum.	2694.000	259.188	Two Hundred and Fifty-Nine point One Eight Eight	698252.472	Six Lakh Ninety-Eight Thousand Two Hundred and Fifty-Two point Four Seven Two
							<b>Grand Total:</b>	2715722.912	Twenty-Seven Lakh Fifteen Thousand Seven Hundred and Twenty-Two point Nine One Two

This Bill of Quantities: Part-02 (Earth Work) is Electronically Signed by Mrs. Anwara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH. Analysis ID 174374.pdf	115.96	<a href="#">Download</a>

**M/S Asif Traders**

## Bill of Quantities: Part-02 (Earth Work)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (Not reinforced concrete)	Cum.	1432.200	300.001	Three Hundred point Zero Zero One	429661.432	Four Lakh Twenty-Nine Thousand Six Sixty-One point
02	Earth Work	02/02/02	Roadway Excavation in Suitable Soil	Cum.	1909.600	220.001	Two Hundred and Twenty point Zero	420113.910	Four Lakh Two One Hundred

Signed  
 AAH

কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন  
 নগরজাতকী বাসোদেপ সড়ক  
 ১৭ / ১০

	Earth Work						Zero One		point Nine One
03	Earth Work	02/08/01	Improved Sub-grade	Cum.	1432.200	1000.001	One Thousand and point Zero Zero One	1432201.432	Fourteen Lakh Thirty-Two Thousand Two Hundred and One point Four Three Two
04	Earth Work	02/10/01	Construction of Soil Earthen Shoulder	Cum.	2694.000	265.001	Two Hundred and Sixty-Five point Zero Zero One	713912.694	Seven Lakh Thirteen Thousand Nine Hundred and Twelve point Six Nine Four
							<b>Grand Total:</b>	2995889.468	Twenty-Nine Lakh Ninety-Five Thousand Eight Hundred and Eighty-Nine point Four Six Eight

This Bill of Quantities: Part-02 (Earth Work) is Electronically Signed by Mr. Mohamed Hai on behalf of MS Asif Traders

M/S Maisha Trading									
Bill of Quantities: Part-02 (Earth Work)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (Not reinforced concrete)	Cum.	1432.200	280.001	Two Hundred and Eighty point Zero Zero One	401017.432	Four Lakh One Thousand AND Seventeen point Four Three Two
02	Earth Work	02/02/02	Roadway Excavation in Suitable Soil	Cum.	1909.600	200.001	Two Hundred point Zero Zero One	381921.910	Three Lakh Eighty-One Thousand Nine Hundred and Twenty-One point Nine One
03	Earth Work	02/08/01	Improved Sub-grade	Cum.	1432.200	950.001	Nine Hundred and Fifty point Zero Zero One	1360591.432	Thirteen Lakh Sixty Thousand Five Hundred and Ninety-One point Four Three Two
04	Earth Work	02/10/01	Construction of Soil Earthen Shoulder	Cum.	2694.000	250.001	Two Hundred and Fifty point Zero Zero One	673502.694	Six Lakh Seventy-Three Thousand Five Hundred and Two point Six Nine Four
							<b>Grand Total:</b>	2817033.468	Twenty-Eight Lakh Seventeen Thousand AND Thirty-Three point Four Six Eight

This Bill of Quantities: Part-02 (Earth Work) is Electronically Signed by Mr. Md. Parvez on behalf of MS Maisha Trading

M/S Saleh Ahmed									
Bill of Quantities: Part-02 (Earth Work)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (Not reinforced concrete)	Cum.	1432.200	265.001	Two Hundred and Sixty-Five point Zero Zero One	379534.432	Three Lakh Seventy-Nine Thousand Five Hundred and Thirty-Four point Four Three Two
02	Earth Work	02/02/02	Roadway Excavation in Suitable Soil	Cum.	1909.600	171.001	One Hundred and Seventy-One point Zero Zero One	326543.510	Three Lakh Twenty-Six Thousand Five Hundred and Forty-Three point Five One
03	Earth Work	02/08/01	Improved Sub-grade	Cum.	1432.200	1115.001	One Thousand One Hundred and Fifteen point Zero Zero One	1596904.432	Fifteen Lakh Ninety-Six Thousand Nine Hundred and Four point Four Three Two
04	Earth Work	02/10/01	Construction of Soil Earthen Shoulder	Cum.	2694.000	259.001	Two Hundred and Fifty-Nine point Zero Zero One	697748.694	Six Lakh Ninety-Seven Thousand Seven Hundred and Forty-Eight point Six Nine Four
							<b>Grand Total:</b>	3000731.068	Thirty Lakh Seven Hundred and Thirty-One point Zero Six Eight

This Bill of Quantities: Part-02 (Earth Work) is Electronically Signed by Mr. Saleh Ahmed on behalf of MS Saleh Ahmed

Signed  
AAAH

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAsa

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 174374 **Invitation Reference No. :** e-GP/PMPRoad/Feni/CZ-17/2017-18  
**Closing Date and Time :** 09-Apr-2018 14:30 **Opening Date and Time :** 09-Apr-2018 14:30  
**Procuring Entity :** Comilla Zone  
**Brief :** Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-17/2017-18	Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening Base Course & DBS Wearing Course from Ch. 1390 to 7585 of Feni Mohammed Ali Bazar-Chagalnaiya-Korerhat Road Z-1031 under Feni Road Division during the year 2017-2018.

**M.A.H. CONSTRUCTION LTD.**  
**(Sub Contractor/Consultant - View Details)**

## Bill of Quantities:Part-03 (Pavement Work)


## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Pavement Work	03/01/01	Scarify, Mx and Re-compact Existing Pavement and/or Shoulder	Sqm.	25973.500	59.179	Fifty-Nine point One Seven Nine	1537085.757	Fifteen Lakh Thirty-Seven Thousand AND Eighty-Five point Seven Five Seven
02	Pavement Work	03/02/01	Sub-Base (without recovered materials)	Cum.	143.220	4360.669	Four Thousand Three Hundred and Sixty point Six Six Nine	624535.014	Six Lakh Twenty-Four Thousand Five Hundred and Thirty-Five point Zero One Four
03	Pavement Work	03/02/01a	Sub-Base (with recovered materials)	Cum.	572.880	5039.104	Five Thousand AND Thirty-Nine point One Zero Four	2886801.900	Twenty-Eight Lakh Eighty-Six Thousand Eight Hundred and One point Nine
04	Pavement Work	03/03/01	Aggregate Base Type-I	Cum.	6149.500	6565.584	Six Thousand Five Hundred and Sixty-Five point Five Eight Four	40375058.808	Four Crore Three Lakh Seventy-Five Thousand AND Fifty-Eight point Eight Zero Eight
05	Pavement Work	03/13/01	Brick on End Edging	m.	10000.000	146.134	One Hundred and Forty-Six point One Three Four	1461340.000	Fourteen Lakh Sixty-One Thousand Three Hundred and Forty
06	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm.	30747.500	174.658	One Hundred and Seventy-Four point Six Five Eight	5370296.855	Fifty-Three Lakh Seventy Thousand Two Hundred and Ninety-Six point Eight Five Five
07	Pavement Work	03/10/01(b)	Dense Bituminous Surfacing Base Course (Plant Method) Bitumine Grade-60/70	Cum.	2152.330	20198.303	Twenty Thousand One Hundred and Ninety-Eight point Three Zero Three	43473413.496	Four Crore Thirty-Four Lakh Seventy-Three Thousand Four Hundred and Thirteen point Four Nine Six
08	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	45377.500	85.079	Eighty-Five point Zero Seven Nine	3860672.323	Thirty-Eight Lakh Sixty Thousand Six Hundred and Seventy-Two point Three Two Three
09	Pavement Work	03/10/02b	Dense Bituminous Surfacing Wearing Course (Plant Method) Bitumine Grade-60/70	Cum	2268.880	20180.998	Twenty Thousand One Hundred and Eighty point Nine Nine Eight	45788262.742	Forty-Five Lakh Eight Thousand Two Hundred and Sixty point Two Four Two

Signed  
 AAAS  
 কাজী আবদুল্লাহ আল মামুন  
 সিস্টেম প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

									Seven Four Two
									Fourteen Crore Fifty-Three Lakh Seventy-Seven Thousand Four Hundred and Sixty- Six point Eight Nine Five
							<b>Grand Total:</b>	145377466.895	

This Bill of Quantities:Part-03 (Pavement Work) is Electronically Signed by Mrs. Anwara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH. Analysis ID 174374.pdf	115.96	 Download

M/S Asif Traders

**Bill of Quantities:Part-03 (Pavement Work)**

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Pavement Work	03/01/01	Scarify, Mx and Re-compact Existing Pavement and/or Shoulder	Sqm.	25973.500	65.001	Sixty-Five point Zero Zero One	1688303.474	Sixteen Lakh Eighty-Eight Thousand Three Hundred and Three point Four Seven Four
02	Pavement Work	03/02/01	Sub-Base (without recovered materials)	Cum.	143.220	4600.001	Four Thousand Six Hundred point Zero Zero One	658812.143	Six Lakh Fifty-Eight Thousand Eight Hundred and Twelve point One Four Three
03	Pavement Work	03/02/01a	Sub-Base (with recovered materials)	Cum.	572.880	2300.001	Two Thousand Three Hundred point Zero Zero One	1317624.573	Thirteen Lakh Seventeen Thousand Six Hundred and Twenty-Four point Five Seven Three
04	Pavement Work	03/03/01	Aggregate Base Type-I	Cum.	6149.500	6700.001	Six Thousand Seven Hundred point Zero Zero One	41201656.150	Four Crore Twelve Lakh One Thousand Six Hundred and Fifty-Six point One Five
05	Pavement Work	03/13/01	Brick on End Edging	m.	10000.000	125.001	One Hundred and Twenty-Five point Zero Zero One	1250010.000	Twelve Lakh Fifty Thousand AND Ten
06	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm.	30747.500	130.001	One Hundred and Thirty point Zero Zero One	3997205.748	Thirty-Nine Lakh Ninety-Seven Thousand Two Hundred and Five point Seven Four Eight
07	Pavement Work	03/10/01(b)	Dense Bituminous Surfacing Base Course (Plant Method) Bitumine Grade-60/70	Cum.	2152.330	20500.001	Twenty Thousand Five Hundred point Zero Zero One	44122767.152	Four Crore Forty-One Lakh Twenty-Two Thousand Seven Hundred and Sixty-Seven point One Five Two
08	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	45377.500	65.001	Sixty-Five point Zero Zero One	2949582.878	Twenty-Nine Lakh Forty-Nine Thousand Five Hundred and Eighty-Two point Eight Seven Eight
09	Pavement Work	03/10/02b	Dense Bituminous Surfacing Wearing Course (Plant Method) Bitumine Grade-60/70	Cum	2268.880	21000.001	Twenty-One Thousand point Zero Zero One	47646482.269	Four Crore Seventy-Six Lakh Forty-Six Thousand Four Hundred and Eighty-Two point Two Six Nine
							<b>Grand Total:</b>	144832444.387	Fourteen Crore Forty-Eight Lakh Thirty-Two Thousand Four Hundred and Forty-Four point Three Eight Seven

This Bill of Quantities:Part-03 (Pavement Work) is Electronically Signed by Mr. Mohamed Hai on behalf of M/S Asif Traders

M/S Maisha Trading

**Bill of Quantities:Part-03 (Pavement Work)**

Bill of Quantities

Signed  
AAHA  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন  
পদ্মজাতকী বাংলাদেশ সরকার



Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Pavement Work	03/01/01	Scarify, Mx and Re-compact Existing Pavement and/or Shoulder	Sqm.	25973.500	60.001	Sixty point Zero Zero One	1558435.973	Fifteen Lakh Fifty-Eight Thousand Four Hundred and Thirty-Five point Nine Seven Three
02	Pavement Work	03/02/01	Sub-Base (without recovered materials)	Cum.	143.220	4500.001	Four Thousand Five Hundred point Zero Zero One	644490.143	Six Lakh Forty-Four Thousand Four Hundred and Ninety point One Four Three
03	Pavement Work	03/02/01a	Sub-Base (with recovered materials)	Cum.	572.880	2250.001	Two Thousand Two Hundred and Fifty point Zero Zero One	1288980.573	Twelve Lakh Eighty-Eight Thousand Nine Hundred and Eighty point Five Seven Three
04	Pavement Work	03/03/01	Aggregate Base Type-I	Cum.	6149.500	6800.001	Six Thousand Eight Hundred point Zero Zero One	41816606.150	Four Crore Eighteen Lakh Sixteen Thousand Six Hundred and Six point One Five
05	Pavement Work	03/13/01	Brick on End Edging	m.	10000.000	120.001	One Hundred and Twenty point Zero Zero One	1200010.000	Twelve Lakh AND Ten
06	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm.	30747.500	75.001	Seventy-Five point Zero Zero One	2306093.248	Twenty-Three Lakh Six Thousand AND Ninety-Three point Two Four Eight
07	Pavement Work	03/10/01(b)	Dense Bituminous Surfacing Base Course (Plant Method) Bitumine Grade-60/70	Cum.	2152.330	20000.001	Twenty Thousand point Zero Zero One	43046602.152	Four Crore Thirty Lakh Forty-Six Thousand Six Hundred and Two point One Five Two
08	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	45377.500	88.001	Eighty-Eight point Zero Zero One	3993265.378	Thirty-Nine Lakh Ninety-Three Thousand Two Hundred and Sixty-Five point Three Seven Eight
09	Pavement Work	03/10/02b	Dense Bituminous Surfacing Wearing Course (Plant Method) Bitumine Grade-60/70	Cum	2268.880	21500.001	Twenty-One Thousand Five Hundred point Zero Zero One	48780922.269	Four Crore Eighty-Seven Lakh Eighty Thousand Nine Hundred and Twenty-Two point Two Six Nine
							<b>Grand Total:</b>	144635405.886	Fourteen Crore Forty-Six Lakh Thirty-Five Thousand Four Hundred and Five point Eight Eight Six

This Bill of Quantities:Part-03 (Pavement Work) is Electronically Signed by Mr. Md. Parvez on behalf of MS Maisha Trading

M/S Saleh Ahmed									
Bill of Quantities:Part-03 (Pavement Work)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Pavement Work	03/01/01	Scarify, Mx and Re-compact Existing Pavement and/or Shoulder	Sqm.	25973.500	48.001	Forty-Eight point Zero Zero One	1246753.973	Twelve Lakh Forty-Six Thousand Seven Hundred and Fifty-Three point Nine Seven Three
02	Pavement Work	03/02/01	Sub-Base (without recovered materials)	Cum.	143.220	4600.001	Four Thousand Six Hundred point Zero Zero One	658812.143	Six Lakh Fifty-Eight Thousand Eight Hundred and Twelve point One Four Three
03	Pavement Work	03/02/01a	Sub-Base (with recovered materials)	Cum.	572.880	2161.001	Two Thousand One Hundred and Sixty-One point Zero Zero One	1237994.253	Twelve Lakh Thirty-Seven Thousand and Nine Hundred and Four point Two Five Three

Signed  
A.A.M.A.  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহাপালয়  
পদ্মজাতকী বাংলাদেশ সরকার



04	Pavement Work	03/03/01	Aggregate Base Type-I	Cum.	6149.500	7000.001	Seven Thousand point Zero Zero One	43046506.150	Four Crore Thirty Lakh Forty-Six Thousand Five Hundred and Six point One Five
05	Pavement Work	03/13/01	Brick on End Edging	m.	10000.000	103.001	One Hundred and Three point Zero Zero One	1030010.000	Ten Lakh Thirty Thousand AND Ten
06	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm.	30747.500	123.001	One Hundred and Twenty-Three point Zero Zero One	3781973.248	Thirty-Seven Lakh Eighty-One Thousand Nine Hundred and Seventy-Three point Two Four Eight
07	Pavement Work	03/10/01(b)	Dense Bituminous Surfacing Base Course (Plant Method) Bitumine Grade-60/70	Cum.	2152.330	18506.001	Eighteen Thousand Five Hundred and Six point Zero Zero One	39831021.132	Three Crore Ninety-Eight Lakh Thirty-One Thousand AND Twenty-One point One Three Two
08	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	45377.500	46.001	Forty-Six point Zero Zero One	2087410.378	Twenty Lakh Eighty-Seven Thousand Four Hundred and Ten point Three Seven Eight
09	Pavement Work	03/10/02b	Dense Bituminous Surfacing Wearing Course (Plant Method) Bitumine Grade-60/70	Cum	2268.880	20065.001	Twenty Thousand AND Sixty-Five point Zero Zero One	45525079.469	Four Crore Fifty-Five Lakh Twenty-Five Thousand AND Seventy-Nine point Four Six Nine
							<b>Grand Total:</b>	138445560.746	Thirteen Crore Eighty-Four Lakh Forty-Five Thousand Five Hundred and Sixty point Seven Four Six

This Bill of Quantities:Part-03 (Pavement Work) is Electronically Signed by Mr. Saleh Ahmed on behalf of M/S Saleh Ahmed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A.H.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 174374 **Invitation Reference No. :** e-GP/PMPRoad/Feni/CZ-17/2017-18  
**Closing Date and Time :** 09-Apr-2018 14:30 **Opening Date and Time :** 09-Apr-2018 14:30  
**Procuring Entity :** Comilla Zone  
**Brief :** Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-17/2017-18	Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening Base Course & DBS Wearing Course from Ch. 1390 to 7585 of Feni Mohammed Ali Bazar-Chagalnaiya-Korerhat Road Z-1031 under Feni Road Division during the year 2017-2018.

**MAH. CONSTRUCTION LTD.**  
**(Sub Contractor/Consultant - View Details)**

## Bill of Quantities:Part-06 (Incidental Work)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Incidental Work	06/10/01	Traffic Sign	Number	10.000	6901.237	Six Thousand Nine Hundred and One point Two Three Seven	69012.370	Sixty-Nine Thousand AND Twelve point Three Seven
02	Incidental Work	06/10/02	Sign Post	Number	10.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	30726.250	Thirty Thousand Seven Hundred and Twenty-Six point Two Five
03	Incidental Work	06/16/01	Concrete Kilometer Post	Number	5.000	8656.471	Eight Thousand Six Hundred and Fifty-Six point Four Seven One	43282.355	Forty-Three Thousand Two Hundred and Eighty-Two point Three Five Five
04	Incidental Work	06/11/02	Road Marking Thermoplastic Material (byspray)	Sqm	1740.400	1055.348	One Thousand AND Fifty-Five point Three Four Eight	1836727.659	Eighteen Lakh Thirty-Six Thousand Seven Hundred and Twenty-Seven point Six Five Nine
<b>Grand Total:</b>								1979748.634	Nineteen Lakh Seventy-Nine Thousand Seven Hundred and Forty-Eight point Six Three Four

This Bill of Quantities:Part-06 (Incidental Work) is Electronically Signed by Mrs. Anwara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH. Analysis ID 174374.pdf	115.96	<a href="#">Download</a>

**MS Asif Traders**

## Bill of Quantities:Part-06 (Incidental Work)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Incidental Work	06/10/01	Traffic Sign	Number	10.000	8000.001	Eight Thousand point Zero Zero One	80000.010	Eighty Thousand point Zero One
02	Incidental Work	06/10/02	Sign Post	Number	10.000	4000.001	Four Thousand point Zero Zero One	40000.010	Forty Thousand point Zero One
03	Incidental Work	06/16/01	Concrete Kilometer Post	Number	5.000	12000.001	Twelve Thousand point Zero Zero One	60000.005	Sixty Thousand Five
04	Incidental Work	06/11/02	Road Marking Thermoplastic Material	Sqm	1740.400	1450.001	One Thousand Four Hundred and Fifty point	2522581.740	Twenty-Five Lakh

Signed  
AAAH

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন  
নগরজাতকী বাংলাদেশ সরকার

04	Work	06/11/02	Thermoplastic Material (byspray)	Sqm	1740.400	1200.001	hundred and fifty point Zero Zero One	2023581.740	thousand five hundred and Eighty-One point Seven Four
							<b>Grand Total:</b>	2703581.765	Twenty-Seven Lakh Three Thousand Five Hundred and Eighty-One point Seven Six Five

This Bill of Quantities:Part-06 (Incidental Work) is Electronically Signed by Mr. Mohamed Hai on behalf of MS Asif Traders

M/S Maisha Trading									
Bill of Quantities:Part-06 (Incidental Work)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Incidental Work	06/10/01	Traffic Sign	Number	10.000	7000.001	Seven Thousand point Zero Zero One	70000.010	Seventy Thousand point Zero One
02	Incidental Work	06/10/02	Sign Post	Number	10.000	3500.001	Three Thousand Five Hundred point Zero Zero One	35000.010	Thirty-Five Thousand point Zero One
03	Incidental Work	06/16/01	Concrete Kilometer Post	Number	5.000	10000.001	Ten Thousand point Zero Zero One	50000.005	Fifty Thousand point Zero Zero Five
04	Incidental Work	06/11/02	Road Marking Thermoplastic Material (byspray)	Sqm	1740.400	1200.001	One Thousand Two Hundred point Zero Zero One	2088481.740	Twenty Lakh Eighty-Eight Thousand Four Hundred and Eighty-One point Seven Four
							<b>Grand Total:</b>	2243481.765	Twenty-Two Lakh Forty-Three Thousand Four Hundred and Eighty-One point Seven Six Five

This Bill of Quantities:Part-06 (Incidental Work) is Electronically Signed by Mr. Md. Parvez on behalf of MS Maisha Trading

M/S Saleh Ahmed									
Bill of Quantities:Part-06 (Incidental Work)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Incidental Work	06/10/01	Traffic Sign	Number	10.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	69010.010	Sixty-Nine Thousand AND Ten point Zero One
02	Incidental Work	06/10/02	Sign Post	Number	10.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	30730.010	Thirty Thousand Seven Hundred and Thirty point Zero One
03	Incidental Work	06/16/01	Concrete Kilometer Post	Number	5.000	8656.001	Eight Thousand Six Hundred and Fifty-Six point Zero Zero One	43280.005	Forty-Three Thousand Two Hundred and Eighty point Zero Zero Five
04	Incidental Work	06/11/02	Road Marking Thermoplastic Material (byspray)	Sqm	1740.400	1055.001	One Thousand AND Fifty-Five point Zero Zero One	1836123.740	Eighteen Lakh Thirty-Six Thousand One Hundred and Twenty-Three point Seven Four
							<b>Grand Total:</b>	1979143.765	Nineteen Lakh Seventy-Nine Thousand One Hundred and Forty-Three point Seven Six Five

This Bill of Quantities:Part-06 (Incidental Work) is Electronically Signed by Mr. Saleh Ahmed on behalf of MS Saleh Ahmed

Signed  
AAAH  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 174374 **Invitation Reference No. :** e-GP/PMPRoad/Feni/CZ-17/2017-18  
**Closing Date and Time :** 09-Apr-2018 14:30 **Opening Date and Time :** 09-Apr-2018 14:30  
**Procuring Entity :** Comilla Zone  
**Brief :** Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) [Print](#)

## Tenderer/Consultant Name : M/S Saleh Ahmed

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities: Part-1(General & Site Facilities)	427056.029
2	Schedule of Day works	0.001
3	Bill of Quantities: Part-02 (Earth Work)	3000731.068
4	Bill of Quantities:Part-03 (Pavement Work)	138445560.746
5	Bill of Quantities:Part-06 (Incidental Work)	1979143.765
	<b>Grand Total</b>	<b>143852491.609</b>

## Tenderer/Consultant Name : M/S Asif Traders

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities: Part-1(General & Site Facilities)	479000.029
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Bill of Quantities: Part-02 (Earth Work)	2995889.468
5	Bill of Quantities:Part-03 (Pavement Work)	144832444.387
6	Bill of Quantities:Part-06 (Incidental Work)	2703581.765
	<b>Grand Total</b>	<b>151010915.650</b>

## Tenderer/Consultant Name : M/S Maisha Trading

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities: Part-1(General & Site Facilities)	475000.029
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Bill of Quantities: Part-02 (Earth Work)	2817033.468
5	Bill of Quantities:Part-03 (Pavement Work)	144635405.886
6	Bill of Quantities:Part-06 (Incidental Work)	2243481.765
	<b>Grand Total</b>	<b>150170921.149</b>

## Tenderer/Consultant Name : M.A.H. CONSTRUCTION LTD.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities: Part-1(General & Site Facilities)	427061.558
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Bill of Quantities: Part-02 (Earth Work)	2715722.912
5	Bill of Quantities:Part-03 (Pavement Work)	
6	Bill of Quantities:Part-06 (Incidental Work)	
	<b>Grand Total</b>	

Signed  
A.A.H.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
নগরজাতকী বাংলাদেশ সরকার

---

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAsa

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 174374
 **Invitation Reference No. :** e-GP/PMPRoad/Feni/CZ-17/2017-18  
**Closing Date and Time :** 09-Apr-2018 14:30
 **Opening Date and Time :** 09-Apr-2018 14:30  
**Procuring Entity :** Comilla Zone  
**Brief :** Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

[View Notice](#)
[Save As PDF](#)
[Print](#)


Form Name	M/S Saleh Ahmed Amount in (BDT)	M/S Asif Traders Amount in (BDT)	M/S Maisha Trading Amount in (BDT)	M.A.H. CONSTRUCTION LTD. Amount in (BDT)
Bill of Quantities: Part-1(General & Site Facilities)	427056.029	479000.029	475000.029	427061.558
Schedule of Day works	0.001	0.001	0.001	0.001
Unconditional Discount Form	0	0.000	0.000	0.000
Bill of Quantities: Part-02 (Earth Work)	3000731.068	2995889.468	2817033.468	2715722.912
Bill of Quantities:Part-03 (Pavement Work)	138445560.746	144832444.387	144635405.886	145377466.895
Bill of Quantities:Part-06 (Incidental Work)	1979143.765	2703581.765	2243481.765	1979748.634
Grand Total	143852491.609	151010915.650	150170921.149	150500000.000

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 174374 **Invitation Reference No. :** e-GP/PMPRoad/Feni/CZ-17/2017-18  
**Closing Date and Time :** 09-Apr-2018 14:30 **Opening Date and Time :** 09-Apr-2018 14:30  
**Procuring Entity :** Comilla Zone  
**Brief :** Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-17/2017-18	Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening Base Course & DBS Wearing Course from Ch. 1390 to 7585 of Feni Mohammed Ali Bazar-Chagalnaiya-Korerhat Road Z-1031 under Feni Road Division during the year 2017-2018.

**MAH. CONSTRUCTION LTD.**  
**(Sub Contractor/Consultant - View Details)**

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	35.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2048265088.37

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mrs. Anwara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

**M/S Asif Traders**

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	
1.	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	


Signed  
 AATM  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সফটওয়্যার ও নেটওয়ার্ক বিভাগ  
 সফটওয়্যার ও নেটওয়ার্ক বিভাগ  
 নথীভুক্ত করা হয়েছে



(b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	≤ 3 but > 1 yrs
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	37.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2161690274.00
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mohamed Hai on behalf of MS Asif Traders

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	past performance evaluation and rating matrix is stayed. Circular.pdf	170.97	 Download

<b>M/S Maisha Trading</b>			
<b>Past Performance Evaluation and rating matrix for different aspects</b>			
<b>In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.</b>			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	114.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	1517913429.63
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Parvez on behalf of M/S Maisha Trading

<b>M/S Saleh Ahmed</b>			
<b>Past Performance Evaluation and rating matrix for different aspects</b>			
<b>In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.</b>			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	
1			

Signed  
A.A.H.  
কাজী আব্দুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	41.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	3020353606.00
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Saleh Ahmed on behalf of M/S Saleh Ahmed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A.H.  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 174374  
**Closing Date and Time :** 09-Apr-2018 14:30  
**Procuring Entity :** Comilla Zone  
**Brief :** Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

**Invitation Reference No. :** e-GP/PMPRoad/Feni/CZ-17/2017-18  
**Opening Date and Time :** 09-Apr-2018 14:30

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-17/2017-18	Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening Base Course & DBS Wearing Course from Ch. 1390 to 7585 of Feni Mohammed Ali Bazar-Chagalnaiya-Korerhat Road Z-1031 under Feni Road Division during the year 2017-2018.

**MAH. CONSTRUCTION LTD.**  
**(Sub Contractor/Consultant - View Details)**

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant ( Capacity 60T-80T / hour)	Good	Owned	Owned
Paver Machine	Good	Owned	Owned
Bitumen Distributor	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
PTR-8 to 10 Ton capacity	Good	Owned	Owned
Tandem Road Roller	Good	Owned	Owned
Dump Truck 15 Ton capacity	Good	Owned	Owned
Payloader	Good	Owned	Owned
Excavator	Good	Owned	Owned
Necessary survey and Laboratory equipment	Good	Owned	Owned
Generator ( 10 KVA ) Soil compactor	Good	Owned	Owned
Soil compactor	Good	Owned	Owned
Concrete Mixture Machine	Good	Owned	Owned
Vibrator	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
All elements of activities is good.	All elements of activities is good.

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mrs. Anwara Akter Momi on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Work Plan (ITT 25.1(h))	Work Plan ID-174374.pdf	32.00

Signed  
A.A.M.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
নর্থইন্ডিয়া রোডসেগমেন্ট সেকশন

M/S Asif Traders

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up



4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
As per Attachments (Map)	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mohamed Hai on behalf of M/S Asif Traders

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	WP-174374.pdf	304.44	 Download
2	-	Major Construction Equipments - 174374.pdf	818.56	 Download

M/S Maisha Trading

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
As Per Attachments	Good	Owned	As Per Attachments

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Parvez on behalf of M/S Maisha Trading

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	WP-174374.xls	114.29	 Download

M/S Saleh Ahmed

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

Signed  
A.A.H.

কাজী আবদুল্লাহ আল হাদুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও সেতু বিভাগ  
সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
পরিচালক (সিনিয়র) বাংলাদেশ সরকার

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
n/a	n/a

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Saleh Ahmed on behalf of MS Saleh Ahmed

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID-174374.doc	48.60	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A.H.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 174374 **Invitation Reference No. :** e-GP/PMPRoad/Feni/CZ-17/2017-18  
**Closing Date and Time :** 09-Apr-2018 14:30 **Opening Date and Time :** 09-Apr-2018 14:30  
**Procuring Entity :** Comilla Zone  
**Brief :** Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening, Base Course & DBS Wearing Course from Ch. 1+390 to 7+585 of Feni (Mohammed Ali Bazar)-Chagalnaiya-Korerhat Road (Z-1031) under Feni Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-17/2017-18	Repair & Reconstruction of Existing Damaged Pavement Providing Strengthening Base Course & DBS Wearing Course from Ch. 1390 to 7585 of Feni Mohammed Ali Bazar-Chagalnaiya-Korerhat Road Z-1031 under Feni Road Division during the year 2017-2018.

**MAH. CONSTRUCTION LTD.**  
**(Sub Contractor/Consultant - View Details)**

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MAH CONSTRUCTION LTD.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mah.constructionltd2015@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20 Years

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DZ(e-GP)-09/PMP(Road)/2014-2015.	Periodic Maintenance (PMP) of Itakhola-Motkhola-Katiadi Road(R-211) (Ch. 16+000m to 32+700m) and remaining portion of Tongi-Kaligonj-Ghorashal-Panchdona Road(R-301) (Ch. 24-360 m to 25+762m) with DBS wearing course under Narsingdi Road Division.	Prime Contractor	16 April 2015	17 December 2015	144155403.670	Executive Engineer RHD Narsingdi Road Division, Narsingdi.	Copy Enclosed

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	199447749.470
2013-2014	307570038.810
2014-2015	348714549.480
2015-2016	453443464.080
2016-2017	739089286.530


This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mrs. Anwara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	MAHCL Road Laxmipur 10 Years Experience.jpg	436.80	<a href="#">Download</a>
2	General Experience Certificates (ITT 15.1(a))	Eastern Bangladesh Bridge Improvement Project 2011-2012.jpg	320.53	<a href="#">Download</a>

কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নগরস্বাস্থ্য বিভাগ  
 নগরস্বাস্থ্য অধিদপ্তর

3	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-01.zip	1324.95	 Download
4	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-02.zip	1923.22	 Download
5	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-03.zip	1914.74	 Download
6	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2014-2015.zip	1222.47	 Download
7	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2011-2012.zip	1497.65	 Download
8	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2012-2013.zip	2401.38	 Download
9	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2013-2014.zip	1757.12	 Download
10	General Experience Certificates (ITT 15.1(a))	MAHCL-New General Work Certificate RHD.zip	2693.67	 Download
11	General Experience Certificates (ITT 15.1(a))	MAHCL-New Work Certificate CMS.zip	1319.08	 Download
12	General Experience Certificates (ITT 15.1(a))	MAHCL- New General Work Certificate BWDB.zip	1313.95	 Download
13	General Experience Certificates (ITT 15.1(a))	MAHCL-New General Work Certificate LGED.zip	1265.81	 Download
14	General Experience Certificates (ITT 15.1(a))	MAHCL-General Work Certificate LGED.zip	1265.81	 Download
15	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate RHD.zip	2321.05	 Download
16	General Experience Certificates (ITT 15.1(a))	MAHCL- Dhaka City Corporation Certificate.zip	640.30	 Download
17	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate BWDB.zip	1313.95	 Download
18	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate CMS.zip	1319.08	 Download
19	Specific Experience Certificates (ITT 15.1(b))	MAHCL- Specific Certificate (Narsingdi).pdf	2667.74	 Download
20	Valid Trade License (ITT 25.1.(f))	MAH Trader Licence 2017-2018.pdf	867.59	 Download
21	TIN Certificate (ITT 25.1(g))	MAHCL INCOME TAX CARTIFICATE (TIN)-2017-2018 .pdf	102.59	 Download
22	VAT Certificate (ITT 25.1(g))	MAHCL-New VAT.zip	911.97	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017.pdf	1180.50	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAH 2013-2017 Trun Over.pdf	132.77	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Audit 2016-2017.pdf	1838.86	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- List of On-going Works (Tender Capacity).pdf	60.54	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2012-2013 New....zip	1360.50	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2013-14 New....zip	2191.18	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2014-2015 New....zip	1726.30	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2015-2016 New....zip	1651.72	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL New- Audit Report 2015 New.zip	1902.27	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2016 New.zip	2140.27	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2014.zip	925.78	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2013.zip	1525.15	 Download
35	-	List of Machine- Equipement 2018.pdf	392.65	 Download
36	-	Md._Nazrul_Islam_Bhuyain_CV.zip	445.94	 Download
37	-	MAH List of Equipment Page-5.pdf	349.32	 Download
38	-	Project Manager(CV).pdf	570.07	 Download
39	-	MAHNBCEBE Munshigonj Bridge.pdf	1011.79	 Download
40	-	with IPC Khagrachari(7).pdf	2756.01	 Download

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নথিপ্রকৌশলী বাংলাদেশ সরকার

41	-	with IPC Khagrachari(8).pdf	2756.01	 Download
42	-	MAHCL- Certificate Gazipur New(4).zip	1056.92	 Download
43	-	MAHCL- Gopalganj WC- Page-03.jpg	465.03	 Download
44	-	MAHCL-Certificate LGED Netrokona(1).jpg	267.03	 Download
45	-	MAHCL-Certificate LGED Netrokona(2).jpg	267.03	 Download
46	-	MAHCL-LGED Netrakona.jpg	266.72	 Download
47	-	MAHCL-Noakhali.jpg	283.11	 Download
48	-	Certificate Dhaka City Corporation.jpg	370.46	 Download
49	-	Certificate Food.jpg	748.75	 Download
50	-	Certificate RHD Laxmipur.jpg	331.76	 Download
51	-	MAH Comilla City Corporation Certificate(3).pdf	584.59	 Download
52	-	MAH LGED Natroikona.jpg	154.08	 Download
53	-	MAH- RHD Gopalganj(1).pdf	2246.65	 Download
54	-	Certificate RHD-Chandpur(1).pdf	726.29	 Download
55	-	Comilla City Corporation Work Order-1.jpg	167.78	 Download
56	-	Comilla City Corporation Work Order-2.jpg	164.96	 Download
57	-	MAH Experience Certificate 10 Years 1-3.pdf	873.65	 Download
58	-	MAHCL-Declaration Page-01.jpg	1426.30	 Download
59	-	MAHCL-Declaration Page-02.jpg	1421.88	 Download
60	-	MAHCL- Bio-Data Doc- 02.zip	2252.84	 Download
61	-	MAHCL- Bio-Data Doc- 03.zip	2302.58	 Download
62	-	MAHCL- Bio-Data Doc- 01.zip	2305.66	 Download
63	-	MAHCL-New-01 List of Machinery.zip	1758.57	 Download
64	-	Work Certificate RHD Sylhet.jpg	538.91	 Download
65	-	Work In Hand.jpg	358.26	 Download
66	-	Organization Chart Page-2.jpg	549.09	 Download
67	-	MAH-Page-210 RHD Work Certificate Sirajganj.jpg	577.76	 Download
68	-	MAHCL-New Page-131 Chittagong .jpg	176.45	 Download
69	-	MAHCL-New Page-202 Food Godown.jpg	207.63	 Download
70	-	MAHCL-New Page-209 RHD Work Certificate Bhola.jpg	539.57	 Download
71	-	MAH-New Page-207 Work Certificate Chittagong.jpg	522.99	 Download
72	-	MAHCL-New Page-113 Chandpur Pourashava.jpg	425.68	 Download
73	-	MAHCL- New Dhaka City Corporation Certificate.zip	640.30	 Download
74	-	MAHCL-Page-209 RHD Work Certificate Bhola.jpg	539.57	 Download
75	-	MAHCL-RHD Laxmipur.jpg	331.76	 Download
76	-	MAHCL Bio-Data File-1.zip	2376.29	 Download
77	-	MAHCL Bio-Data File-2.zip	2224.78	 Download
78	-	MAHCL-Page-113 Chandpur Pourashava.jpg	168.01	 Download
79	-	MAHCL-Page-202 Food Godown.jpg	207.63	 Download

*Signed*  
*AAH*  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
 নথীভুক্তকৃত স্বাক্ষর



80	Financial Capacity Certificates (ITT 16)	Bank Certificate ID-174374.jpg	308.36	 Download
----	--	--------------------------------	--------	---

## M/S Asif Traders

Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Ms Asif Traders
2. Registered e-mail ID of the Tenderer / JVCA Partner:	asiftds@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	2003








## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
46.10.0000.133.99.124.18 Date: 04-04-2018	Improvement of Road, Drain and Footpath of Ward-09 under Zone-04 (Mrpur).	Prime Contractor	08-Nov-2016	25.02.2018	212853056.750	(Syed Qudratullah) Additional Chief Engineer & Project Director, Improvement of Different Damaged Road Infrastructure including Drains and Footpath Construction under Dhaka North City Corporation, Dhaka. Phone - 02-9840044, e-mail : adce@dncc.gov.bd	Earth work ,RCC Pipe, Clearing and disposing of excavated earth, Sand filling, Soling, CC, Brickwork, RCC, Ready mix, Sub-Base (WBM), Bituminous Tack Coat (Plant Work), Dense Bituminous Surfacing (Plant Method)-Base Course (Leveling course), Dense Bituminous Surfacing (Plant Method)- Wearing Course, Tiles etc
46.10.0000.133.99.122.18 Date: 04-04-2018	Improvement and construction of different Main Roads, Drain and Footpath of Manikdi Main Road, Balurghat Main Road, Balugaht Hazi Khabir uddin Road, Namapara Road & Manikdi Bazar Road of ward -15 under Zone-02 (Mrpur).	Prime Contractor	21-Dec-2016	31.01.2018	212464809.377	(Syed Qudratullah) Additional Chief Engineer & Project Director, Improvement of Different Damaged Road Infrastructure including Drains and Footpath Construction under Dhaka North City Corporation, Dhaka. Phone - 02-9840044, e-mail : adce@dncc.gov.bd	Earth work ,RCC Pipe, Clearing and disposing of excavated earth, Sand filling, Soling, CC, Brickwork, RCC, Ready mix, Sub-Base (WBM), Bituminous Tack Coat (Plant Work), Dense Bituminous Surfacing (Plant Method)-Base Course (Leveling course), Dense Bituminous Surfacing (Plant Method)- Wearing Course, Tiles etc

## 4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	163692016.000
2013-2014	86869907.000
2014-2015	320809729.000
2015-2016	36046106.000
2016-2017	1554272516.000

This Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mohamed Hai on behalf of MS Asif Traders

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience TL-Asif.pdf	1149.06	 Download
2	Specific Experience Certificates (ITT 15.1(b))	Similar Work Experience 2.pdf	2081.93	 Download
3	Financial Capacity Certificates (ITT 16)	Liquid Assets - 174374.pdf	854.45	 Download
4	Valid Trade License (ITT 25.1.(f))	Asif Trade Licence 2017-2018.pdf	2174.37	 Download
5	TIN Certificate (ITT 25.1.(g))	Asif TIN Certificate 2016-2017.pdf	1000.43	 Download
6	VAT Certificate (ITT 25.1.(g))	VAT Registration Certificate - Asif.PDF	132.61	 Download
7	Average Annual Construction Turnover Certificate	Asif Turnover 2012-2013 F..pdf	2600.90	 Download

Signed  
AAH  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



	(ITT 31.1(c))			
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Asif Turnover 2013-2014 F..pdf	2116.17	<a href="#">Download</a>
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Asif Turnover 2014-2015 F..pdf	2495.50	<a href="#">Download</a>
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Asif Turnover 2015-2016 F..pdf	1124.49	<a href="#">Download</a>
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Asif Turnover 2016-2017 1...pdf	2695.68	<a href="#">Download</a>
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Asif Turnover 2016-2017 2...pdf	2745.55	<a href="#">Download</a>
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Asif Turnover 2016-2017 3.pdf	2448.74	<a href="#">Download</a>
14	-	Asif On Going Work -09-04-2018 (Asif).pdf	2543.76	<a href="#">Download</a>
15	-	Asif On Going Work Calculation - 09-04-2018.pdf	24.00	<a href="#">Download</a>
16	-	Tender Capacity - 09-04-2018 (Asif).pdf	666.04	<a href="#">Download</a>

## M/S Maisha Trading

Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S. Maisha Trading
2. Registered e-mail ID of the Tenderer / JVCA Partner:	maishatds28@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	10 (Ten) Years

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Improvement and Construction of different Roads, Drains and Footpaths of Section- 14 and Block- D (Behind of PSC) of under Zone-02 (Mirpur) Recast.	Prime Contractor	25.11.2016	15.12.2017	174841736.475	Project Director, Improvement of Different Damaged Road Infrastructure Drain Footpath Construction under Dhaka North City Corporation, Dhaka. Phone-02-9840044.	It is Similar

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
ACTO-2012-2013 to 2016-2017	1517913429.630

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Parvez on behalf of M/S Maisha Trading

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	GE-MT.pdf	596.59	<a href="#">Download</a>
2	Financial Capacity Certificates (ITT 16)	LA-174374.pdf	1259.67	<a href="#">Download</a>
3	Valid Trade License (ITT 25.1(f))	Valid Trade License (2017-2018).pdf	439.43	<a href="#">Download</a>
4	TIN Certificate (ITT 25.1(g))	Valid Tax Certificate (2017-2018).pdf	402.65	<a href="#">Download</a>
5	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate.pdf	293.64	<a href="#">Download</a>
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ACTO=MT-2013(1).pdf	2223.54	<a href="#">Download</a>
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ACTO=MT-2013(2).pdf	2133.92	<a href="#">Download</a>
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ACTO=MT-2014.pdf	1915.45	<a href="#">Download</a>
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ACTO=MT-2015.pdf	1856.12	<a href="#">Download</a>

Signed  
AAAH  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ACTO=MT=2016-(1).pdf	2792.31	Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ACTO=MT=2016-(2).pdf	2369.15	Download
12	-	STAFF-MT-RHD.pdf	2257.15	Download
13	-	EQUIPMENT LIST (RHD).pdf	433.02	Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ACTO=MT=2017= (1).pdf	2186.54	Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ACTO=MT=2017= (2).pdf	1712.76	Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ACTO-PAYMENT-2015-2016-MT-1.pdf	1076.55	Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ACTO-PAYNET-2016-2017-MT-1.pdf	950.30	Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ACTO-PAYMENT-2012-2013-MT.pdf	677.14	Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ACTO-PAYMENT-2013-2014-MT.pdf	587.87	Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ACTO-PAYMENT-2014-2015-MT.pdf	1039.93	Download
21	Specific Experience Certificates (ITT 15.1(b))	SWC-DNCC-PSC.pdf	1047.48	Download
22	-	Tender Capacity.pdf	656.74	Download

## M/S Saleh Ahmed

Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S Saleh Ahmed
2. Registered e-mail ID of the Tenderer / JVCA Partner:	salehabul21@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	28

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Periodic maintenance Itakhola-Motkhola-Katiadi road under Narsingdi Road division	Prime Contractor	14/04/2015	17/12/2015	141262755.730	Narsingdi Road division	Attached

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-13, 2013-14, 2014-15, 2015-16, 2016-17	3020353606.000

## This Tenderer Information Form (e-PW3-2) - Part - 2














Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Saleh Ahmed on behalf of M/S Saleh Ahmed

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	10Years Exp.pdf	71.65	Download
2	Specific Experience Certificates (ITT 15.1(b))	Work Completion RHD Noakhali(20.14 Crore).jpg	450.89	Download
3	Specific Experience Certificates (ITT 15.1(b))	MAHCL- Specific Narsingdi ID-109427.zip	2648.45	Download
4	Specific Experience Certificates (ITT 15.1(b))	Similar RHD Noakhali(18.56 Crore).PDF	596.22	Download
5	Financial Capacity Certificates (ITT 16)	Credit Line ID-174374.jpeg	275.00	Download
6	Valid Trade License (ITT 25.1(f))	Trade Lince 2017-2018.pdf	612.32	Download
7	TIN Certificate (ITT 25.1(g))	TIN 2017-18 SA.jpg	1457.92	Download

Signed  
A.A.H.

কাজী আব্দুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
নর্থবঙ্গাঞ্চলীয় কার্যালয়, ঢাকা

8	VAT Certificate (ITT 25.1(g))	VAT Certificate_New_SA.pdf	103.63	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WC-2014-15-SA.pdf	1872.80	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WC-2013-14-SA.pdf	1280.56	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WC-2012-13-SA.pdf	1995.56	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WC-2015-16-SA.pdf	2028.09	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WC-2016-17-SA.pdf	2028.27	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA JV Deed-5.zip	1372.95	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA JV Deed-6.zip	2171.34	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA JV Deed-7.zip	2438.09	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA JV Deed-3.zip	1937.07	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA JV Deed-4.zip	2772.97	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA JV Deed-1.zip	2399.75	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA JV Deed-2.zip	2028.07	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	KB FT SA JV.PDF	1976.51	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DC-SA JV.zip	546.28	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13_SA.pdf	1325.29	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13(1)_SAPDF	811.36	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2014-15_SA.pdf	1455.11	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14_SA.pdf	1089.01	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14(1)_SAPDF	577.65	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16_SA.pdf	1668.52	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16(1)_SAPDF	1190.09	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_SA.pdf	1572.49	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17(1)_SAPDF	1524.50	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA 2016-17 Payment.pdf	1572.49	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC RHD Chandpur (327 Lac).PDF	123.70	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(C)_SA.pdf	2460.67	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(B)_SA.pdf	2074.95	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(A)_SA.pdf	2101.34	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment (2015-16) 116 Crore (1st Part).pdf	2474.23	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment (2015-16) 116 Crore (2nd Part).pdf	2457.62	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC-SA-16-2.pdf	1184.29	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC-15.pdf	1525.68	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC-SA-16-1.pdf	1216.63	 কাজী আবুল কালাম আল মামুন সিনিয়র প্রোগ্রামার সড়ক পরিবহন ও সেতু মন্ত্রণালয় নগরজাতকী বাংলাদেশ সরকার
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC-13.pdf	1336.09	

43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC-14.pdf	1300.86	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC-12.pdf	238.82	 Download
45	-	Tender Capacity SA.docx	21.75	 Download
46	-	Declaration Past Performance.pdf	591.17	 Download
47	-	Equipment List New SA.pdf	506.69	 Download
48	-	Staff List New SA.pdf	309.51	 Download
49	-	Asphalt Batching Plant LC Document.pdf	1661.65	 Download
50	-	SA Audit Report 2014.zip	1171.48	 Download
51	-	SA Audit Report 2010.zip	859.05	 Download
52	-	SA Audit Report 2011.zip	1303.82	 Download
53	-	SA Audit Report 2012.zip	1251.46	 Download
54	-	SA Audit Report 2013.zip	1258.34	 Download
55	-	Year Wise Annual Turnover As Per TDMS.xlsx	17.33	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A.M.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার