

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 30 Jul, 2018 10:10:46 BST

Last Login : Sunday, 29 Jul, 2018 16:53:24

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 198636 **Invitation Reference No. :** MZ(e-GP)-31/PMP(B & C)/2017-2018

Closing Date and Time : 19-Jun-2018 14:00 **Opening Date and Time :** 19-Jun-2018 14:00

Procuring Entity : Mymensingh Zone

Brief : Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mirzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZe-GP-31/PMPB & C/2017-2018.

Lot No. and Description : 1 & Construction of 94.274 m 3X30.488m Long PC Girder Louhojong Bridge at 2nd Km Ch. 1900 on Joydevpur-Tangail-Jamalpur Road N-403 Mirzapur Town Old Road under Tangail Road Division.during the year 2017-2018.


Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type		Approval Status of Official Estimates		
Approved	Revenue		Approved		
Criteria	M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV	Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV	Nabarun Traders Limited	Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction JV	
Tender Validity	Yes	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	Yes	Yes	NA	Yes	
Joint Venture Agreement	Yes	Yes	NA	Yes	
Subcontractor's Information given or not (If any)	NA	NA	NA	NA	
Tender Contents	Yes	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	Yes	
Eligibility Declarations	Yes	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	Yes	
Litigation History	Yes	Yes	Yes	Yes	
Solvency	Yes	Yes	Yes	Yes	
Country of Origin	Yes	Yes	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in it that no substantial or important information has been omitted.


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


TEC Members			
TEC Members			
Name	ACE, Mymensingh Zone	SE, Jamalpur Circle	Md. Selim Sarker
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 1 On	22 Jul 2018 16:23	22 Jul 2018 16:27	23 Jul 2018 10:16
Comments	Signed	Signed	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 30 Jul, 2018 10:10:47 BST

Last Login : Sunday, 29 Jul, 2018 16:53:24

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 198636 **Invitation Reference No. :** MZ(e-GP)-31/PMP(B & C)/2017-2018

Closing Date and Time : 19-Jun-2018 14:00 **Opening Date and Time :** 19-Jun-2018 14:00

Procuring Entity : Mymensingh Zone

Brief : Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mirzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZe-GP-31/PMPB & C/2017-2018. & Construction of 94.274 m 3X30.488m Long PC Girder Louhojong Bridge at 2nd Km Ch. 1900 on Joydevpur-Tangail-Jamalpur Road N-403 Mirzapur Town Old Road under Tangail Road Division.during the year 2017-2018.

Lot No. and Description : 1 & Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mirzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MM Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Nabarun Traders Limited	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, Jamalpur Circle	Md. Selim Sarker
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED,
Signed Tender Evaluation Report 2 On	22 Jul 2018 16:24	22 Jul 2018 16:28	23 Jul 2018 10:16

AAM

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহাপ্রকৌশল
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


Comments	Signed	Signed	Signed.
----------	--------	--------	---------

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 30 Jul, 2018 10:10:47 BST

Last Login : Sunday, 29 Jul, 2018 16:53:24

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 198636 **Invitation Reference No. :** MZ(e-GP)-31/PMP(B & C)/2017-2018

Closing Date and Time : 19-Jun-2018 14:00 **Opening Date and Time :** 19-Jun-2018 14:00

Procuring Entity : Mymensingh Zone

Brief : Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mirzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZe-GP-31/PMPB & C/2017-2018. & Construction of 94.274 m 3X30.488m Long PC Girder Louhojong Bridge at 2nd Km Ch. 1900 on Joydevpur-Tangail-Jamalpur Road N-403 Mirzapur Town Old Road under Tangail Road Division.during the year 2017-2018.

Lot No. and Description : 1 & Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mirzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton	Total Points Awarded	Total Turnover of last five (5) years
L1	MM Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and MS. Kohinoor Enterprise JV (Winner)	149554127.402	134598714.662	14955412.738	10.000	1000	19073112824.20
L2	Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction JV	149554127.402	134598714.662	14955412.738	10.000	1000	13721798743.30
L3	Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV	149554127.402	134598714.662	14955412.738	10.000	1000	6744463465.79
L4	Nabarun Traders Limited	149554127.402	134598714.662	14955412.738	10.000	1000	2277360636.00


Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
MM Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and MS. Kohinoor Enterprise JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, Jamalpur Circle	Md. Selim Sarker
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রকৌশলী
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 3 On	23 Jul 2018 15:42	23 Jul 2018 15:45	23 Jul 2018 21:21
Comments	Signed.	Signed.	Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিকাশ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 30 Jul, 2018 10:10:48 BST

Last Login : Sunday, 29 Jul, 2018 16:53:24

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 198636 **Invitation Reference No. :** MZ(e-GP)-31/PMP(B & C)/2017-2018

Closing Date and Time : 19-Jun-2018 14:00 **Opening Date and Time :** 19-Jun-2018 14:00

Procuring Entity : Mymensingh Zone

Brief : Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalur Road (N-403) (Mrzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZe-GP-31/PMPB & C/2017-2018. & Construction of 94.274 m 3X30.488m Long PC Girder Louhojong Bridge at 2nd Km Ch. 1900 on Joydevpur-Tangail-Jamalur Road N-403 Mrzapur Town Old Road under Tangail Road Division.during the year 2017-2018.

Lot No. and Description : 1 & Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalur Road (N-403) (Mrzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

MM Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and MS. Kohinoor Enterprise JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**


Name	ACE, Mymensingh Zone	SE, Jamalpur Circle	Md. Selim Sarker
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 4 On	23 Jul 2018 21:24	23 Jul 2018 21:27	23 Jul 2018 21:23
Comments	Signed.	Signed.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 30 Jul, 2018 10:10:49 BST

Last Login : Sunday, 29 Jul, 2018 16:53:24

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 198636 **Invitation Reference No. :** MZ(e-GP)-31/PMP(B & C)/2017-2018

Closing Date and Time : 19-Jun-2018 14:00 **Opening Date and Time :** 19-Jun-2018 14:00

Procuring Entity : Mymensingh Zone

Brief : Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mirzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV (JVCA- View Details)	-	View Evaluation Status
2	Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV (JVCA- View Details)	-	View Evaluation Status
3	Nabarun Traders Limited	-	View Evaluation Status
4	Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction JV (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 30 Jul, 2018 10:10:50 BST

Last Login : Sunday, 29 Jul, 2018 16:53:24

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	198636	Invitation Reference No. :	MZ(e-GP)-31/PMP(B & C)/2017-2018
Closing Date and Time :	19-Jun-2018 14:00	Opening Date and Time :	19-Jun-2018 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mirzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.		
			View Notice


Package No. :	MZe-GP-31/PMPB & C/2017-2018.
Package Description :	Construction of 94.274 m 3X30.488m Long PC Girder Louhojong Bridge at 2nd Km Ch. 1900 on Joydevpur-Tangail-Jamalpur Road N-403 Mirzapur Town Old Road under Tangail Road Division.during the year 2017-2018.
Form Name	Action
Tenderer Information Form (e-PW3-2) - Part - 1	Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 3	Individual Report Comparative Report
e-Tender Submission Letter (Form e-PW3-1)	Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 4	Individual Report Comparative Report
Subcontractor Information (Form e-PW3-3)	Individual Report Comparative Report
Personnel Information (Form e-PW3-4)	Individual Report Comparative Report
Past Performance Evaluation and rating matrix for different aspects	Individual Report Comparative Report
Lot No. :	1
Lot Description :	Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mirzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.
TOR1	View
TOR2	View
Form Name	Action
Division 2- Earthwork	Individual Report Comparative Report
Division 1-General & Site Facilities	Individual Report Comparative Report
Unconditional Discount Form	Individual Report Comparative Report
Division 3-Pavement work	Individual Report Comparative Report
Division 4: Foundation	Individual Report Comparative Report
Division 5: Structures	Individual Report Comparative Report
Division 6: Incidental	Individual Report Comparative Report
Grand Summary	Individual Report Comparative Report

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

☐ Home
 ☐ Message Box
 ☐ APP
 ☐ Tender
 ☐ Workflow
 ☐ Evaluation
 ☐ Debarment
 ☐ e-GP

☐ Complaint Mgmt
 ☐ My Account
 ☐ Help

Monday, 30 Jul, 2018 10:10:54 BST
 Last Login : Sunday, 29 Jul, 2018 16:53:24
 Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

Print

Save As PDF

Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 198636
 Invitation Reference No. : MZ(e-GP)-31/PMP(B & C)/2017-2018
Closing Date and Time : 19-Jun-2018 14:00
 Opening Date and Time : 19-Jun-2018 14:00
Procuring Entity : Mymensingh Zone
Brief : Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mirzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.

[View Notice](#)

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges
 Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD)
 Procuring Entity : Mymensingh Zone
Tender/Proposal Package No. and Description : MZe-GP-31/PMPB & C/2017-2018. & Construction of 94.274 m 3X30.488m Long PC Girder Louhojong Bridge at 2nd Km Ch. 1900 on Joydevpur-Tangail-Jamalpur Road N-403 Mirzapur Town Old Road under Tangail Road Division.during the year 2017-2018.
Lot No. and Description : 1 & Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mirzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: ACE, Mymenshingh Zone Designation: Additional Chief Engineer Role: PE Office Name: Mymensingh Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The New Nation	19-May-2018		
The Daily Swadeh Sangbad	18-May-2018		
The Daily Bonik Barta	18-May-2018		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
17-May-2018 18:15	19-Jun-2018 14:00

Opening Date and Time


Original Date and Time
19-Jun-2018 14:00

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
5	4	0	0

TOC Members

Committee Members	SE, Jamalpur Circle	ACE, Mymensingh Zone
Committee Role	Member Secretary	Chairperson


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Designation	Superintending Engineer	Additional Chief Engineer
PE Office	Mymensingh Zone	Mymensingh Zone
Electronically Signed TOR On	19 Jun 2018 14:06	19 Jun 2018 14:12
Comments	Signed.	Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 30 Jul, 2018 10:10:54 BST

Last Login : Sunday, 29 Jul, 2018 16:53:24

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 198636 **Invitation Reference No. :** MZ(e-GP)-31/PMP(B & C)/2017-2018

Closing Date and Time : 19-Jun-2018 14:00 **Opening Date and Time :** 19-Jun-2018 14:00

Procuring Entity : Mymensingh Zone

Brief : Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mirzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.

[View Notice](#)

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZe-GP-31/PMPB & C/2017-2018. & Construction of 94.274 m 3X30.488m Long PC Girder Louhojong Bridge at 2nd Km Ch. 1900 on Joydevpur-Tangail-Jamalpur Road N-403 Mirzapur Town Old Road under Tangail Road Division.during the year 2017-2018.

Lot No. and Description : 1 & Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mirzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
17-May-2018 18:15	19-Jun-2018 14:00	19-Jun-2018 14:00	17-Oct-2018	14-Nov-2018

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
5	4	0	0


S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	MM Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV (JVCA- View Details)	12-Jun-2018 19:49	Pay Order	4300000.00	Bank: Pubali Bank Ltd. Branch: ZILLA SARAK 12-Jun-2018 12:59	14-Nov-2018	17-Oct-2018
2	Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV (JVCA- View Details)	19-Jun-2018 11:44	Bank Guarantee	4300000.00	Bank: IFIC Bank Limited Branch: IFIC Khulna Branch 19-Jun-2018 11:21	14-Nov-2018	17-Oct-2018
3	Nabarun Traders Limited	14-Jun-2018 15:44	Bank Guarantee	4300000.00	Bank: Jamuna Bank Limited Branch: Dhanmondi Branch JBL 14-Jun-2018 14:22	14-Nov-2018	17-Oct-2018
4	Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction JV (JVCA- View Details)	18-Jun-2018 18:20	Bank Guarantee	4300000.00	Bank: United Commercial Bank Limited Branch: Mymensingh Branch 14-Jun-2018 15:23	14-Nov-2018	17-Oct-2018

Official Cost Estimate (In BDT)

149554127.402

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	MM Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV	134598714.662	0.000	0.000	
1	Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction JV	134598714.662	0.000	0.000	



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1	Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV	134598714.662	0.000	0.000	134598714.662
1	Nabarun Traders Limited	134598714.662	0.000	0.000	134598714.662

Opening Report Footer

TOC Members

Committee Members	SE, Jamalpur Circle	ACE, Mymensingh Zone
Committee Role	Member Secretary	Chairperson
Designation	Superintending Engineer	Additional Chief Engineer
PE Office	Mymensingh Zone	Mymensingh Zone
Electronically Signed TOR On	19 Jun 2018 14:10	19 Jun 2018 14:13
Comments	Signed.	Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিকাশ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 30 Jul, 2018 10:10:56 BST

Last Login : Sunday, 29 Jul, 2018 16:53:24

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	198636	Invitation Reference No. :	MZ(e-GP)-31/PMP(B & C)/2017-2018
Closing Date and Time :	19-Jun-2018 14:00	Opening Date and Time :	19-Jun-2018 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mrzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
MZe-GP-31/PMPB & C/2017-2018.	Construction of 94.274 m 3X30.488m Long PC Girder Louhojong Bridge at 2nd Km Ch. 1900 on Joydevpur-Tangail-Jamalpur Road N-403 Mrzapur Town Old Road under Tangail Road Division.during the year 2017-2018.

M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV
[\(JVCA - View Details\)](#)

Division 2- Earthwork


Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2- Earthwork	02/01/01	Clearing and Grabbing	Sqm	10800.000	37.117	Thirty-Seven point One One Seven	400863.600	Four Lakh Eight Hundred and Sixty-Three point Six
2	Division 2- Earthwork	02/02/01	Roadway Excavation in UnSuitable Soil	Cum	2838.750	141.095	One Hundred and Forty-One point Zero Nine Five	400533.431	Four Lakh Five Hundred and Thirty-Three point Four Three One
3	Division 2- Earthwork	02/05/01	Excavation and Backfill for Structures	Cum	1141.000	302.654	Three Hundred and Two point Six Five Four	345328.214	Three Lakh Forty-Five Thousand Three Hundred and Twenty-Eight point Two One Four
4	Division 2- Earthwork	02/05/03	Sand back fill for structure	Cum	944.380	1106.176	One Thousand One Hundred and Sixpoint One Seven Six	1044650.491	Ten Lakh Forty-Four Thousand Six Hundred and Fiftypoint Four Nine One
5	Division 2- Earthwork	02/06/02	Embankment fill from contractor's arranged land	cum	39335.730	236.839	Two Hundred and Thirty-Six point Eight Three Nine	9316234.957	Ninety-Three Lakh Sixteen Thousand Two Hundred and Thirty-Four point Nine Five Seven
6	Division 2- Earthwork	02/06/03	Sand back fill to Swamp	cum	2828.735	438.218	Four Hundred and Thirty-Eight point Two One Eight	1239602.594	Twelve Lakh Thirty-Nine Thousand Six Hundred and Two point Five Nine Four
7	Division 2- Earthwork	02/07/02	Preparation of Subgrade 450mm Depth	Sqm	4162.500	88.307	Eighty-Eight point Three Zero Seven	367577.888	Three Lakh Sixty-Seven Thousand Five Hundred and Seventy-Seven point Eight Eight Eight
8	Division 2- Earthwork	02/08/01	Improved Sub-grade	Cum	1248.750	880.297	Eight Hundred and Eighty point Two Nine Seven	1099270.879	Ten Lakh Ninety-Nine Thousand Two Hundred and Seventy point Eight Seven Nine
							Grand Total:	14214062.054	One Crore Forty-Two Lakh Fourteen Thousand AND Sixty-Two point Zero Five Four

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	198636_RateAnalysis.pdf	708.41	Download

This Division 2- Earthwork is Electronically Signed by Mr. Md Mohiuddin Moin on behalf of M.M. Builders & Engineers Ltd. and Orient Trading & Builders Enterprise JV

Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV
[\(JVCA - View Details\)](#)


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রকৌশলী
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Division 2- Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2- Earthwork	02/01/01	Clearing and Grabbing	Sqm	10800.000	33.856	Thirty-Three point Eight Five Six	365644.800	Three Lakh Sixty-Five Thousand Six Hundred and Forty-Four point Eight
2	Division 2- Earthwork	02/02/01	Roadway Excavation in UnSuitable Soil	Cum	2838.750	128.225	One Hundred and Twenty-Eight point Two Two Five	363998.719	Three Lakh Sixty-Three Thousand Nine Hundred and Ninety-Eight point Seven One Nine
3	Division 2- Earthwork	02/05/01	Excavation and Backfill for Structures	Cum	1141.000	253.921	Two Hundred and Fifty-Three point Nine Two One	289723.861	Two Lakh Eighty-Nine Thousand Seven Hundred and Twenty-Three point Eight Six One
4	Division 2- Earthwork	02/05/03	Sand back fill for structure	Cum	944.380	1032.553	One Thousand AND Thirty-Two point Five Five Three	975122.402	Nine Lakh Seventy-Five Thousand One Hundred and Twenty-Two point Four Zero Two
5	Division 2- Earthwork	02/06/02	Embankment fill from contractor's arranged land	cum	39335.730	218.632	Two Hundred and Eighteen point Six Three Two	8600049.321	Eighty-Six Lakh AND Forty-Nine point Three Two One
6	Division 2- Earthwork	02/06/03	Sand back fill to Swamp	cum	2828.735	362.889	Three Hundred and Sixty-Two point Eight Eight Nine	1026516.815	Ten Lakh Twenty-Six Thousand Five Hundred and Sixteen point Eight One Five
7	Division 2- Earthwork	02/07/02	Preparation of Subgrade 450mm Depth	Sqm	4162.500	75.211	Seventy-Five point Two One One	313065.788	Three Lakh Thirteen Thousand AND Sixty-Five point Seven Eight Eight
8	Division 2- Earthwork	02/08/01	Improved Sub-grade	Cum	1248.750	823.946	Eight Hundred and Twenty-Three point Nine Four Six	1028902.568	Ten Lakh Twenty-Eight Thousand Nine Hundred and Two point Five Six Eight
							Grand Total:	12963024.274	One Crore Twenty-Nine Lakh Sixty-Three Thousand AND Twenty-Four point Two Seven Four

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis of Tender ID-198636-(01).pdf	128.53	Download
2	-	Rate Analysis of Tender ID-198636-(02).pdf	22.53	Download

This Division 2- Earthwork is Electronically Signed by Mr. Md. Towhidul on behalf of Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV

Nabarun Traders Limited

Division 2- Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2- Earthwork	02/01/01	Clearing and Grabbing	Sqm	10800.000	39.056	Thirty-Nine point Zero Five Six	421804.800	Four Lakh Twenty-One Thousand Eight Hundred and Four point Eight
2	Division 2- Earthwork	02/02/01	Roadway Excavation in UnSuitable Soil	Cum	2838.750	148.644	One Hundred and Forty-Eight point Six Four Four	421963.155	Four Lakh Twenty-One Thousand Nine Hundred and Sixty-Three point One Five Five
3	Division 2- Earthwork	02/05/01	Excavation and Backfill for Structures	Cum	1141.000	287.361	Two Hundred and Eighty-Seven point Three Six One	327878.901	Three Lakh Twenty-Seven Thousand Eight Hundred and Seventy-Eight point Nine Zero One
4	Division 2- Earthwork	02/05/03	Sand back fill for structure	Cum	944.380	943.652	Nine Hundred and Forty-Three point Six Five Two	891166.076	Eight Lakh Ninety-One Thousand One Hundred and Sixty-Six point Zero Seven Six
5	Division 2- Earthwork	02/06/02	Embankment fill from contractor's arranged land	cum	39335.730	200.001	Two Hundred point Zero Zero One	7867185.336	Seventy-Eight Lakh Sixty-Seven Thousar Eighty-Fi
6	Division 2- Earthwork	02/06/03	Sand back fill to Swamp	cum	2828.735	294.419	Two Hundred and Ninety-Four point Four One Nine	832833.330	Eight La Eight Hu point Th

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও মহাসড়ক বিভাগ
পল্লীজাতকী বাংলাদেশ সরকার

7	Division 2- Earthwork	02/07/02	Preparation of Subgrade 450mm Depth	Sqm	4162.500	87.876	Eighty-Seven point Eight Seven Six	365783.850	Three Lakh Sixty-Five Thousand Seven Hundred and Eighty-Three point Eight Five
8	Division 2- Earthwork	02/08/01	Improved Sub-grade	Cum	1248.750	749.651	Seven Hundred and Forty-Nine point Six Five One	936126.686	Nine Lakh Thirty-Six Thousand One Hundred and Twenty-Six point Six Eight Six
							Grand Total:	12064742.134	One Crore Twenty Lakh Sixty-Four Thousand Seven Hundred and Forty-Two point One Three Four


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of Rate for tender ID 198636.pdf	744.05	Download

This Division 2- Earthwork is Electronically Signed by Mr. Md Rashid on behalf of Nabarun Traders Limited

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction JV (JVCA - View Details)
Division 2- Earthwork

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2- Earthwork	02/01/01	Clearing and Grabbing	Sqm	10800.000	39.564	Thirty-Nine point Five Six Four	427291.200	Four Lakh Twenty-Seven Thousand Two Hundred and Ninety-One point Two
2	Division 2- Earthwork	02/02/01	Roadway Excavation in UnSuitable Soil	Cum	2838.750	150.481	One Hundred and Fifty point Four Eight One	427177.939	Four Lakh Twenty-Seven Thousand One Hundred and Seventy-Seven point Nine Three Nine
3	Division 2- Earthwork	02/05/01	Excavation and Backfill for Structures	Cum	1141.000	300.633	Three Hundred point Six Three Three	343022.253	Three Lakh Forty-Three Thousand AND Twenty-Two point Two Five Three
4	Division 2- Earthwork	02/05/03	Sand back fill for structure	Cum	944.380	1022.088	One Thousand AND Twenty-Two point Zero Eight Eight	965239.465	Nine Lakh Sixty-Five Thousand Two Hundred and Thirty-Nine point Four Six Five
5	Division 2- Earthwork	02/06/02	Embankment fill from contractor's arranged land	cum	39335.730	196.379	One Hundred and Ninety-Six point Three Seven Nine	7724711.322	Seventy-Seven Lakh Twenty-Four Thousand Seven Hundred and Eleven point Three Two Two
6	Division 2- Earthwork	02/06/03	Sand back fill to Swamp	cum	2828.735	374.181	Three Hundred and Seventy-Four point One Eight One	1058458.891	Ten Lakh Fifty-Eight Thousand Four Hundred and Fifty-Eight point Eight Nine One
7	Division 2- Earthwork	02/07/02	Preparation of Subgrade 450mm Depth	Sqm	4162.500	86.797	Eighty-Six point Seven Nine Seven	361292.513	Three Lakh Sixty-One Thousand Two Hundred and Ninety-Two point Five One Three
8	Division 2- Earthwork	02/08/01	Improved Sub-grade	Cum	1248.750	689.454	Six Hundred and Eighty-Nine point Four Five Four	860955.683	Eight Lakh Sixty Thousand Nine Hundred and Fifty-Five point Six Eight Three
							Grand Total:	12168149.266	One Crore Twenty-One Lakh Sixty-Eight Thousand One Hundred and Forty-Nine point Two Six Six

This Division 2- Earthwork is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction JV


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 30 Jul, 2018 10:10:56 BST

Last Login : Sunday, 29 Jul, 2018 16:53:24

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	198636	Invitation Reference No. :	MZ(e-GP)-31/PMP(B & C)/2017-2018
Closing Date and Time :	19-Jun-2018 14:00	Opening Date and Time :	19-Jun-2018 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mrzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
MZe-GP-31/PMPB & C/2017-2018.	Construction of 94.274 m 3X30.488m Long PC Girder Louhojong Bridge at 2nd Km Ch. 1900 on Joydevpur-Tangail-Jamalpur Road N-403 Mrzapur Town Old Road under Tangail Road Division.during the year 2017-2018.

M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV
(JVCA - View Details)

Division 1-General & Site Facilities


Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1- General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1	76569.803	Seventy-Six Thousand Five Hundred and Sixty-Nine point Eight Zero Three	76569.803	Seventy-Six Thousand Five Hundred and Sixty-Nine point Eight Zero Three
2	Division 1- General & Site Facilities	01/02/01	Supply, Erect and Remove Field Office for Engineer	Lump Sum	1	147485.976	One Lakh Forty-Seven Thousand Four Hundred and Eighty-Five point Nine Seven Six	147485.976	One Lakh Forty-Seven Thousand Four Hundred and Eighty-Five point Nine Seven Six
3	Division 1- General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1	6139.725	Six Thousand One Hundred and Thirty-Nine point Seven Two Five	6139.725	Six Thousand One Hundred and Thirty-Nine point Seven Two Five
4	Division 1- General & Site Facilities	01/02/07	Progress Photographs	month	18	614.525	Six Hundred and Fourteen point Five Two Five	11061.450	Eleven Thousand AND Sixty-One point Four Five
5	Division 1- General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	258099.545	Two Lakh Fifty-Eight Thousand AND Ninety-Nine point Five Four Five	258099.545	Two Lakh Fifty-Eight Thousand AND Ninety-Nine point Five Four Five
6	Division 1- General & Site Facilities	01/03/02	Maintain Site Laboratory	month	18	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	110614.482	One Lakh Ten Thousand Six Hundred and Fourteen point Four Eight Two
							Grand Total:	609970.981	Six Lakh Nine Thousand Nine Hundred and Seventy point Nine Eight One

This Division 1-General & Site Facilities is Electronically Signed by Mr. Md Mohiuddin Moin on behalf of MM Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and MS. Kohinoor Enterprise JV

Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV
(JVCA - View Details)

Division 1-General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words
1	Division 1- General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1	78488.864	Seventy-Eight Thousand Four Hundred and Eighty-Eight point Eight Six Four	78488.864	



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2	Division 1- General & Site Facilities	01/02/01	Supply, Erect and Remove Field Office for Engineer	Lump Sum	1	194157.389	One Lakh Ninety-Four Thousand One Hundred and Fifty-Seven point Three Eight Nine	194157.389	One Lakh Ninety-Four Thousand One Hundred and Fifty-Seven point Three Eight Nine
3	Division 1- General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1	6797.756	Six Thousand Seven Hundred and Ninety-Seven point Seven Five Six	6797.756	Six Thousand Seven Hundred and Ninety-Seven point Seven Five Six
4	Division 1- General & Site Facilities	01/02/07	Progress Photographs	month	18	788.764	Seven Hundred and Eighty-Eight point Seven Six Four	14197.752	Fourteen Thousand One Hundred and Ninety-Seven point Seven Five Two
5	Division 1- General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	240449.544	Two Lakh Forty Thousand Four Hundred and Forty-Nine point Five Four Four	240449.544	Two Lakh Forty Thousand Four Hundred and Forty-Nine point Five Four Four
6	Division 1- General & Site Facilities	01/03/02	Maintain Site Laboratory	month	18	6067.418	Six Thousand AND Sixty-Seven point Four One Eight	109213.524	One Lakh Nine Thousand Two Hundred and Thirteen point Five Two Four
							Grand Total:	643304.829	Six Lakh Forty-Three Thousand Three Hundred and Four point Eight Two Nine


This Division 1-General & Site Facilities is Electronically Signed by Mr. Md. Towhidul on behalf of Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV

Nabarun Traders Limited									
Division 1-General & Site Facilities									
.									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1- General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1	50000.001	Fifty Thousand point Zero Zero One	50000.001	Fifty Thousand point Zero Zero One
2	Division 1- General & Site Facilities	01/02/01	Supply, Erect and Remove Field Office for Engineer	Lump Sum	1	250000.001	Two Lakh Fifty Thousand point Zero Zero One	250000.001	Two Lakh Fifty Thousand point Zero Zero One
3	Division 1- General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1	5000.001	Five Thousand point Zero Zero One	5000.001	Five Thousand point Zero Zero One
4	Division 1- General & Site Facilities	01/02/07	Progress Photographs	month	18	500.001	Five Hundred point Zero Zero One	9000.018	Nine Thousand point Zero One Eight
5	Division 1- General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	314639.139	Three Lakh Fourteen Thousand Six Hundred and Thirty-Nine point One Three Nine	314639.139	Three Lakh Fourteen Thousand Six Hundred and Thirty-Nine point One Three Nine
6	Division 1- General & Site Facilities	01/03/02	Maintain Site Laboratory	month	18	4000.001	Four Thousand point Zero Zero One	72000.018	Seventy-Two Thousand point Zero One Eight
							Grand Total:	700639.178	Seven Lakh Six Hundred and Thirty-Nine point One Seven Eight

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of Rate for tender ID 198636.pdf	744.05	Download

This Division 1-General & Site Facilities is Electronically Signed by Mr. Md Rashid on behalf of Nabarun Traders Limited

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction JV (JVCA - View Details)									
Division 1-General & Site Facilities									
.									
Item	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal	Unit Price in Figures	Unit Price in Words (BDT)	Total Price in Figures	Total Price in Words


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রকৌশলী
 সড়ক পরিবহন ও মহাসড়ক বিকাশ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

no.	Group	Code (if any)	Description of Item	Unit	Quantity	in figures (BDT)	Unit Price in words (BDT)	in figures (BDT)	Total Price in words (BDT)
1	Division 1- General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1	69687.124	Sixty-Nine Thousand Six Hundred and Eighty-Seven point One Two Four	69687.124	Sixty-Nine Thousand Six Hundred and Eighty-Seven point One Two Four
2	Division 1- General & Site Facilities	01/02/01	Supply, Erect and Remove Field Office for Engineer	Lump Sum	1	194639.851	One Lakh Ninety-Four Thousand Six Hundred and Thirty-Nine point Eight Five One	194639.851	One Lakh Ninety-Four Thousand Six Hundred and Thirty-Nine point Eight Five One
3	Division 1- General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine
4	Division 1- General & Site Facilities	01/02/07	Progress Photographs	month	18	614.525	Six Hundred and Fourteen point Five Two Five	11061.450	Eleven Thousand AND Sixty-One point Four Five
5	Division 1- General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	185725.554	One Lakh Eighty-Five Thousand Seven Hundred and Twenty-Five point Five Five Four	185725.554	One Lakh Eighty-Five Thousand Seven Hundred and Twenty-Five point Five Five Four
6	Division 1- General & Site Facilities	01/03/02	Maintain Site Laboratory	month	18	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	110614.482	One Lakh Ten Thousand Six Hundred and Fourteen point Four Eight Two
							Grand Total:	577873.710	Five Lakh Seventy-Seven Thousand Eight Hundred and Seventy-Three point Seven One

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis - Tender ID No 198636.pdf	388.14	Download

This Division 1-General & Site Facilities is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিকাশ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 30 Jul, 2018 10:10:57 BST

Last Login : Sunday, 29 Jul, 2018 16:53:24

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	198636	Invitation Reference No. :	MZ(e-GP)-31/PMP(B & C)/2017-2018
Closing Date and Time :	19-Jun-2018 14:00	Opening Date and Time :	19-Jun-2018 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mrzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
MZe-GP-31/PMPB & C/2017-2018.	Construction of 94.274 m 3X30.488m Long PC Girder Louhojong Bridge at 2nd Km Ch. 1900 on Joydevpur-Tangail-Jamalpur Road N-403 Mrzapur Town Old Road under Tangail Road Division.during the year 2017-2018.

M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Mohiuddin Moin on behalf of M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV

Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Towhidul on behalf of Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV

Nabarun Traders Limited

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero


This Unconditional Discount Form is Electronically Signed by Mr. Md Rashid on behalf of Nabarun Traders Limited

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction JV
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশল
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


This Unconditional Discount Form is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 30 Jul, 2018 10:10:58 BST

Last Login : Sunday, 29 Jul, 2018 16:53:24

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	198636	Invitation Reference No. :	MZ(e-GP)-31/PMP(B & C)/2017-2018
Closing Date and Time :	19-Jun-2018 14:00	Opening Date and Time :	19-Jun-2018 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mrzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
MZe-GP-31/PMPB & C/2017-2018.	Construction of 94.274 m 3X30.488m Long PC Girder Louhojong Bridge at 2nd Km Ch. 1900 on Joydevpur-Tangail-Jamalpur Road N-403 Mrzapur Town Old Road under Tangail Road Division.during the year 2017-2018.

M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV
[\(JVCA - View Details\)](#)

Division 3-Pavement work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3-Pavement work	03/02/01	Sub-Base	Cum	832.500	3634.301	Three Thousand Six Hundred and Thirty-Four point Three Zero One	3025555.583	Thirty Lakh Twenty-Five Thousand Five Hundred and Fifty-Five point Five Eight Three
2	Division 3-Pavement work	03/03/01	Aggregate Base Type - I	Cum	832.500	5567.596	Five Thousand Five Hundred and Sixty-Seven point Five Nine Six	4635023.670	Forty-Six Lakh Thirty-Five Thousand AND Twenty-Three point Six Seven
3	Division 3-Pavement work	03/06/01a	Bituminous Prime Coat (Plant Place)	Sqm	4162.500	112.878	One Hundred and Twelve point Eight Seven Eight	469854.675	Four Lakh Sixty-Nine Thousand Eight Hundred and Fifty-Four point Six Seven Five
4	Division 3-Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	208.120	18546.263	Eighteen Thousand Five Hundred and Forty-Six point Two Six Three	3859848.256	Thirty-Eight Lakh Fifty-Nine Thousand Eight Hundred and Forty-Eight point Two Five Six
5	Division 3-Pavement work	03/13/01	Brick on End Edging	lin.m	1000.000	99.922	Ninety-Nine point Nine Two Two	99922.000	Ninety-Nine Thousand Nine Hundred and Twenty-Two
							Grand Total:	12090204.184	One Crore Twenty Lakh Ninety Thousand Two Hundred and Four point One Eight Four

This Division 3-Pavement work is Electronically Signed by Mr. Md Mohiuddin Moin on behalf of M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV

Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV
[\(JVCA - View Details\)](#)

Division 3-Pavement work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)
----------	-------	--------------------	---------------------	------------------	----------	--------------------------------	------------------------------	---------------------------------



কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রকৌশল
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

No.		any)		Unit		In figures (BDT)	In Words (BDT)	In figures (BDT)	In Words (BDT)
1	Division 3- Pavement work	03/02/01	Sub-Base	Cum	832.500	3457.895	Three Thousand Four Hundred and Fifty-Seven point Eight Nine Five	2878697.588	Twenty-Eight Lakh Seventy-Eight Thousand Six Hundred and Ninety-Seven point Five Eight Eight
2	Division 3- Pavement work	03/03/01	Aggregate Base Type - I	Cum	832.500	6770.733	Six Thousand Seven Hundred and Seventy point Seven Three Three	5636635.223	Fifty-Six Lakh Thirty-Six Thousand Six Hundred and Thirty-Five point Two Two Three
3	Division 3- Pavement work	03/06/01a	Bituminous Prime Coat (Plant Place)	Sqm	4162.500	117.206	One Hundred and Seventeen point Two Zero Six	487869.975	Four Lakh Eighty-Seven Thousand Eight Hundred and Sixty-Nine point Nine Seven Five
4	Division 3- Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	208.120	19809.975	Nineteen Thousand Eight Hundred and Nine point Nine Seven Five	4122851.997	Forty-One Lakh Twenty-Two Thousand Eight Hundred and Fifty-One point Nine Nine Seven
5	Division 3- Pavement work	03/13/01	Brick on End Edging	lin.m	1000.000	96.715	Ninety-Six point Seven One Five	96715.000	Ninety-Six Thousand Seven Hundred and Fifteen
							Grand Total:	13222769.783	One Crore Thirty-Two Lakh Twenty-Two Thousand Seven Hundred and Sixty-Nine point Seven Eight Three

This Division 3-Pavement work is Electronically Signed by Mr. Md. Towhidul on behalf of Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV

Nabarun Traders Limited									
Division 3-Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3- Pavement work	03/02/01	Sub-Base	Cum	832.500	3408.457	Three Thousand Four Hundred and Eight point Four Five Seven	2837540.453	Twenty-Eight Lakh Thirty-Seven Thousand Five Hundred and Forty point Four Five Three
2	Division 3- Pavement work	03/03/01	Aggregate Base Type - I	Cum	832.500	6200.001	Six Thousand Two Hundred point Zero Zero One	5161500.833	Fifty-One Lakh Sixty-One Thousand Five Hundred point Eight Three Three
3	Division 3- Pavement work	03/06/01a	Bituminous Prime Coat (Plant Place)	Sqm	4162.500	92.423	Ninety-Two point Four Two Three	384710.738	Three Lakh Eighty-Four Thousand Seven Hundred and Ten point Seven Three Eight
4	Division 3- Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	208.120	17500.001	Seventeen Thousand Five Hundred point Zero Zero One	3642100.208	Thirty-Six Lakh Forty-Two Thousand One Hundred point Two Zero Eight
5	Division 3- Pavement work	03/13/01	Brick on End Edging	lin.m	1000.000	83.921	Eighty-Three point Nine Two One	83921.000	Eighty-Three Thousand Nine Hundred and Twenty-One
							Grand Total:	12109773.232	One Crore Twenty-One Lakh Nine Thousand Seven Hundred and Seventy-Three point Two Three Two

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of Rate for tender ID 198636.pdf	744.05	

This Division 3-Pavement work is Electronically Signed by Mr. Md Rashid on behalf of Nabarun Traders Limited

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction JV

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশল
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

(JVCA - View Details)

Division 3-Pavement work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3-Pavement work	03/02/01	Sub-Base	Cum	832.500	4169.505	Four Thousand One Hundred and Sixty-Nine point Five Zero Five	3471112.913	Thirty-Four Lakh Seventy-One Thousand One Hundred and Twelve point Nine One Three
2	Division 3-Pavement work	03/03/01	Aggregate Base Type - I	Cum	832.500	6714.745	Six Thousand Seven Hundred and Fourteen point Seven Four Five	5590025.213	Fifty-Five Lakh Ninety Thousand AND Twenty-Five point Two One Three
3	Division 3-Pavement work	03/06/01a	Bituminous Prime Coat (Plant Place)	Sqm	4162.500	105.045	One Hundred and Five point Zero Four Five	437249.813	Four Lakh Thirty-Seven Thousand Two Hundred and Forty-Nine point Eight One Three
4	Division 3-Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	208.120	16992.892	Sixteen Thousand Nine Hundred and Ninety-Two point Eight Nine Two	3536560.683	Thirty-Five Lakh Thirty-Six Thousand Five Hundred and Sixty point Six Eight Three
5	Division 3-Pavement work	03/13/01	Brick on End Edging	lin.m	1000.000	99.996	Ninety-Nine point Nine Nine Six	99996.000	Ninety-Nine Thousand Nine Hundred and Ninety-Six
							Grand Total:	13134944.622	One Crore Thirty-One Lakh Thirty-Four Thousand Nine Hundred and Forty-Four point Six Two Two

This Division 3-Pavement work is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - MS. Rezi Construction JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিকাশ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 30 Jul, 2018 10:10:59 BST

Last Login : Sunday, 29 Jul, 2018 16:53:24

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	198636	Invitation Reference No. :	MZ(e-GP)-31/PMP(B & C)/2017-2018
Closing Date and Time :	19-Jun-2018 14:00	Opening Date and Time :	19-Jun-2018 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mrzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
MZe-GP-31/PMPB & C/2017-2018.	Construction of 94.274 m 3X30.488m Long PC Girder Louhojong Bridge at 2nd Km Ch. 1900 on Joydevpur-Tangail-Jamalpur Road N-403 Mrzapur Town Old Road under Tangail Road Division.during the year 2017-2018.

M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV
(JVCA - View Details)

Division 4: Foundation

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price	Unit Price	Total Price	Total Price
						In figures (BDT)	In Words (BDT)	In Figures (BDT)	In Words (BDT)
1	Division 4: Foundation	04/01/01c	Bored cast in place piles (dia- 750mm)	m	1820.000	6617.977	Six Thousand Six Hundred and Seventeen point Nine Seven Seven	12044718.140	One Crore Twenty Lakh Forty-Four Thousand Seven Hundred and Eighteen point One Four
2	Division 4: Foundation	04/01/04	High yield Deformed steel Reinforcing bars.	Tonne	172.474	87496.545	Eighty-Seven Thousand Four Hundred and Ninety-Six point Five Four Five	15090879.102	One Crore Fifty Lakh Ninety Thousand Eight Hundred and Seventy-Nine point One Zero Two
3	Division 4: Foundation	04/04/01b	Load test on cast place piles (For 100Ton)	Nos	2.000	145175.362	One Lakh Forty-Five Thousand One Hundred and Seventy-Five point Three Six Two	290350.724	Two Lakh Ninety Thousand Three Hundred and Fifty point Seven Two Four
4	Division 4: Foundation	04/04/01c	Load test on cast place piles (For 200Ton)	Nos	2.000	250001.021	Two Lakh Fifty Thousand AND One point Zero Two One	500002.042	Five Lakh AND Two point Zero Four Two
							Grand Total:	27925950.008	Two Crore Seventy-Nine Lakh Twenty-Five Thousand Nine Hundred and Fifty point Zero Zero Eight

This Division 4: Foundation is Electronically Signed by Mr. Md Mohiuddin Moin on behalf of M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV

Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV
(JVCA - View Details)

Division 4: Foundation

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price	Unit Price	Total Price	Total Price
						In figures (BDT)	In Words (BDT)	In Figures (BDT)	In Words (BDT)
1	Division 4: Foundation	04/01/01c	Bored cast in place piles (dia- 750mm)	m	1820.000	7022.599	Seven Thousand AND Twenty-Two point Five Nine Nine	12781130.180	One Crore Twenty-Seven Lakh Eighty-One Thousand One Hundred and Thirty point One Eight
2	Division 4: Foundation	04/01/04	High yield Deformed steel Reinforcing bars.	Tonne	172.474	81630.157	Eighty-One Thousand Six Hundred and Thirty point One Five Seven	14079079.698	
	Division 4: Foundation		Load test on cast				One Lakh Thirty-Two Thousand Eight Hundred and		

AAM
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

3	Division 4: Foundation	04/04/01b	place piles (For 100Ton)	Nos	2.000	132878.148	thousand Eight Hundred and Seventy-Eight point One Four Eight	265756.296	thousand Seven Hundred and Fifty-Six point Two Nine Six
4	Division 4: Foundation	04/04/01c	Load test on cast place piles (For 200Ton)	Nos	2.000	228251.224	Two Lakh Twenty-Eight Thousand Two Hundred and Fifty-One point Two Two Four	456502.448	Four Lakh Fifty-Six Thousand Five Hundred and Two point Four Four Eight
							Grand Total:	27582468.622	Two Crore Seventy-Five Lakh Eighty-Two Thousand Four Hundred and Sixty-Eight point Six Two Two


This Division 4: Foundation is Electronically Signed by Mr. Md. Towhidul on behalf of Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV

Nabarun Traders Limited									
Division 4: Foundation									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 4: Foundation	04/01/01c	Bored cast in place piles (dia- 750mm)	m	1820.000	8000.001	Eight Thousand point Zero Zero One	14560001.820	One Crore Forty-Five Lakh Sixty Thousand AND One point Eight Two
2	Division 4: Foundation	04/01/04	High yield Deformed steel Reinforcing bars.	Tonne	172.474	72000.001	Seventy-Two Thousand point Zero Zero One	12418128.172	One Crore Twenty-Four Lakh Eighteen Thousand One Hundred and Twenty-Eight point One Seven Two
3	Division 4: Foundation	04/04/01b	Load test on cast place piles (For 100Ton)	Nos	2.000	83856.946	Eighty-Three Thousand Eight Hundred and Fifty-Six point Nine Four Six	167713.892	One Lakh Sixty-Seven Thousand Seven Hundred and Thirteen point Eight Nine Two
4	Division 4: Foundation	04/04/01c	Load test on cast place piles (For 200Ton)	Nos	2.000	138775.397	One Lakh Thirty-Eight Thousand Seven Hundred and Seventy-Five point Three Nine Seven	277550.794	Two Lakh Seventy-Seven Thousand Five Hundred and Fifty point Seven Nine Four
							Grand Total:	27423394.678	Two Crore Seventy-Four Lakh Twenty-Three Thousand Three Hundred and Ninety-Four point Six Seven Eight

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of Rate for tender ID 198636.pdf	744.05	Download

This Division 4: Foundation is Electronically Signed by Mr. Md Rashid on behalf of Nabarun Traders Limited

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction JV (JVCA - View Details)									
Division 4: Foundation									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 4: Foundation	04/01/01c	Bored cast in place piles (dia- 750mm)	m	1820.000	6459.183	Six Thousand Four Hundred and Fifty-Nine point One Eight Three	11755713.060	One Crore Seventeen Lakh Fifty-Five Thousand Seven Hundred and Thirteen point Zero Six
2	Division 4: Foundation	04/01/04	High yield Deformed steel Reinforcing bars.	Tonne	172.474	84410.612	Eighty-Four Thousand Four Hundred and Ten point Six One Two	14558635.894	One Crore Forty-Five Lakh Fifty-Eight Thousand Six Hundred and Thirty-Five point Eight Nine Four
3	Division 4: Foundation	04/04/01b	Load test on cast place piles (For 100Ton)	Nos	2.000	111585.063	One Lakh Eleven Thousand Five Hundred and Eighty-Five point Zero Six Three	223170.126	Two Lakh Twenty-Three Thousand One Hundred and Seventy point One Two Six
4	Division 4: Foundation	04/04/01c	Load test on cast place piles (For 200Ton)	Nos	2.000	187924.418	One Lakh Eighty-Seven Thousand Nine Hundred and Twenty-Four point Four One Eight	375848.836	Three Lakh Seventy-Five Thousand Eight Hundred and Forty point Eight Three Six
							Grand Total:	26012367.916	


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রকৌশলী
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

								Grand Total.	20915007.910	Three Hundred and Sixty-Seven point Nine One Six
--	--	--	--	--	--	--	--	--------------	--------------	--

This Division 4: Foundation is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - MS. Rezi Construction JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 30 Jul, 2018 10:10:59 BST

Last Login : Sunday, 29 Jul, 2018 16:53:24

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	198636	Invitation Reference No. :	MZ(e-GP)-31/PMP(B & C)/2017-2018
Closing Date and Time :	19-Jun-2018 14:00	Opening Date and Time :	19-Jun-2018 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mrzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
MZe-GP-31/PMPB & C/2017-2018.	Construction of 94.274 m 3X30.488m Long PC Girder Louhojong Bridge at 2nd Km Ch. 1900 on Joydevpur-Tangail-Jamalpur Road N-403 Mrzapur Town Old Road under Tangail Road Division.during the year 2017-2018.

M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV
[\(JVCA - View Details\)](#)

Division 5: Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 5: Structure.	05/01/01	Single Layer Brick Flat soling.	Sqm	8.170	448.866	Four Hundred and Forty-Eight point Eight Six Six	3667.235	Three Thousand Six Hundred and Sixty-Seven point Two Three Five
2	Division - 5: Structure.	05/01/02a	Concrete class as Detailed On Drawings (Class-10)	Cum	19.980	7660.075	Seven Thousand Six Hundred and Sixty point Zero Seven Five	153048.299	One Lakh Fifty-Three Thousand AND Forty-Eight point Two Nine Nine
3	Division - 5: Structure.	05/01/02b	Concrete Class-20 (Foundation)	Cum	324.400	10480.301	Ten Thousand Four Hundred and Eighty point Three Zero One	3399809.644	Thirty-Three Lakh Ninety-Nine Thousand Eight Hundred and Nine point Six Four Four
4	Division - 5: Structure.	05/01/02i	Concrete Class-25(Girder, Cross Girder, Diapharm, beams etc.)	Cum	125.730	14930.979	Fourteen Thousand Nine Hundred and Thirty point Nine Seven Nine	1877271.990	Eighteen Lakh Seventy-Seven Thousand Two Hundred and Seventy-One point Nine Nine
5	Division - 5: Structure.	05/01/02k	Concrete Class- 30 (Deck slab, side walk slab, wheel guard/curb, parapet etc.)	cum	518.820	13729.593	Thirteen Thousand Seven Hundred and Twenty-Nine point Five Nine Three	7123187.440	Seventy-One Lakh Twenty-Three Thousand One Hundred and Eighty-Seven point Four Four
6	Division - 5: Structure.	05/01/02l	Concrete Class - 35	cum	216.644	22258.387	Twenty-Two Thousand Two Hundred and Fifty-Eight point Three Eight Seven	4822145.993	Forty-Eight Lakh Twenty-Two Thousand One Hundred and Forty-Five point Nine Nine Three
7	Division - 5: Structure.	05/01/02m	Concrete Class-40 (For Pre-stress girder)	Cum	470.160	22650.277	Twenty-Two Thousand Six Hundred and Fifty point Two Seven Seven	10649254.234	One Crore Six Lakh Forty-Nine Thousand Two Hundred and Fifty-Four point Two Three Four
8	Division - 5: Structure.	05/02/02	High yield reinforcement bars	Tonne	238.500	87127.831	Eighty-Seven Thousand One Hundred and Twenty-Seven point Eight Three One	2077996	Two Crore Seven Lakh Seventy-

AAM
 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রকৌশলী
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

9	Division - 5: Structure.	05/03/01	Pre?stressing wire or stand	Tonne	24.400	272380.203	Two Lakh Seventy-Two Thousand Three Hundred and Eighty point Two Zero Three	6646076.953	Sixty-Six Lakh Forty-Six Thousand AND Seventy-Six point Nine Five Three
10	Division - 5: Structure.	.05/5/01	New Extended Brick work	Cum	217.580	6878.107	Six Thousand Eight Hundred and Seventy-Eight point One Zero Seven	1496538.521	Fourteen Lakh Ninety-Six Thousand Five Hundred and Thirty-Eight point Five Two One
11	Division - 5: Structure.	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ	L-m	82.000	10364.789	Ten Thousand Three Hundred and Sixty-Four point Seven Eight Nine	849912.698	Eight Lakh Forty-Nine Thousand Nine Hundred and Twelve point Six Nine Eight
12	Division - 5: Structure.	05/13/01b	Neoprene rubber bearing or Electrometric bearing supplying & fitting fixing, (b), etc.	Nos.	30.000	15204.882	Fifteen Thousand Two Hundred and Four point Eight Eight Two	456146.460	Four Lakh Fifty-Six Thousand One Hundred and Forty-Six point Four Six
13	Division - 5: Structure.	05/16/01	Dismantling of Deck Slub, thickness 175 mm	Sqm	161.500	5015.049	Five Thousand AND Fifteen point Zero Four Nine	809930.414	Eight Lakh Nine Thousand Nine Hundred and Thirty point Four One Four
							Grand Total:	59066977.575	Five Crore Ninety Lakh Sixty-Six Thousand Nine Hundred and Seventy-Seven point Five Seven Five

This Division 5: Structures is Electronically Signed by Mr. Md Mohiuddin Moïn on behalf of MM Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and MS. Kohinoor Enterprise JV

Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV
(JVCA - View Details)

Division 5: Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 5: Structure.	05/01/01	Single Layer Brick Flat soling.	Sqm	8.170	436.163	Four Hundred and Thirty-Six point One Six Three	3563.452	Three Thousand Five Hundred and Sixty-Three point Four Five Two
2	Division - 5: Structure.	05/01/02a	Concrete class as Detailed On Drawings (Class-10)	Cum	19.980	6805.943	Six Thousand Eight Hundred and Five point Nine Four Three	135982.741	One Lakh Thirty-Five Thousand Nine Hundred and Eighty-Two point Seven Four One
3	Division - 5: Structure.	05/01/02b	Concrete Class-20 (Foundation)	Cum	324.400	12157.849	Twelve Thousand One Hundred and Fifty-Seven point Eight Four Nine	3944006.216	Thirty-Nine Lakh Forty-Four Thousand AND Six point Two One Six
4	Division - 5: Structure.	05/01/02i	Concrete Class-25(Girder, Cross Girder, Diapharm, beams etc.)	Cum	125.730	16336.262	Sixteen Thousand Three Hundred and Thirty-Six point Two Six Two	2053958.221	Twenty Lakh Fifty-Three Thousand Nine Hundred and Fifty-Eight point Two Two One
5	Division - 5: Structure.	05/01/02k	Concrete Class- 30 (Deck slab, side walk slab, wheel guard/curb, parapet etc.)	cum	518.820	15224.998	Fifteen Thousand Two Hundred and Twenty-Four point Nine Nine Eight	7899033.462	Seventy-Eight Lakh Ninety-Nine Thousand AND Thirty-Three point Four Six Two
6	Division - 5: Structure.	05/01/02l	Concrete Class - 35	cum	216.644	23164.598	Twenty-Three Thousand One Hundred and Sixty-Four point Five Nine Eight	5018471.169	Fifty Lakh Eighteen Thousand Four Hundred and Seventy-One point One Six Nine
7	Division - 5: Structure.	05/01/02m	Concrete Class-40 (For Pre-stress girder)	Cum	470.160	23511.199	Twenty-Three Thousand Five Hundred and Eleven point One Nine Nine	11054025	One Crore Ten Lakh Fifty-Four
	Division -						Eighty Thousand Eight Hundred and		

AAM
কাজী আবদুল্লাহ আল মামুন
সিভিল ইঞ্জিনিয়ার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

8	5: Structure.	05/02/02	High yield reinforcement bars	Tonne	238.500	80860.062	Eight Hundred and Sixty point Zero Six Two	19285124.787	Five thousand One Hundred and Twenty-Four point Seven Eight Seven
9	Division - 5: Structure.	05/03/01	Pre?stressing wire or stand	Tonne	24.400	251617.154	Two Lakh Fifty-One Thousand Six Hundred and Seventeen point One Five Four	6139458.558	Sixty-One Lakh Thirty-Nine Thousand Four Hundred and Fifty-Eight point Five Five Eight
10	Division - 5: Structure.	05/05/01	New Extended Brick work	Cum	217.580	6823.233	Six Thousand Eight Hundred and Twenty-Three point Two Three Three	1484599.036	Fourteen Lakh Eighty-Four Thousand Five Hundred and Ninety-Nine point Zero Three Six
11	Division - 5: Structure.	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ	L-m	82.000	9419.494	Nine Thousand Four Hundred and Nineteen point Four Nine Four	772398.508	Seven Lakh Seventy-Two Thousand Three Hundred and Ninety-Eight point Five Zero Eight
12	Division - 5: Structure.	05/13/01b	Neoprene rubber bearing or Electrometric bearing supplying & fitting fixing, (b), etc.	Nos.	30.000	17330.907	Seventeen Thousand Three Hundred and Thirty point Nine Zero Seven	519927.210	Five Lakh Nineteen Thousand Nine Hundred and Twenty-Seven point Two One
13	Division - 5: Structure.	05/16/01	Dismantling of Deck Slab, thickness 175 mm	Sqm	161.500	4485.339	Four Thousand Four Hundred and Eighty-Five point Three Three Nine	724382.249	Seven Lakh Twenty-Four Thousand Three Hundred and Eighty-Two point Two Four Nine
							Grand Total:	59034930.931	Five Crore Ninety Lakh Thirty-Four Thousand Nine Hundred and Thirty point Nine Three One

This Division 5: Structures is Electronically Signed by Mr. Md. Towhidul on behalf of Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV

Nabarun Traders Limited									
Division 5: Structures									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 5: Structure.	05/01/01	Single Layer Brick Flat soling.	Sqm	8.170	402.304	Four Hundred and Two point Three Zero Four	3286.824	Three Thousand Two Hundred and Eighty-Six point Eight Two Four
2	Division - 5: Structure.	05/01/02a	Concrete class as Detailed On Drawings (Class-10)	Cum	19.980	8500.001	Eight Thousand Five Hundred point Zero Zero One	169830.020	One Lakh Sixty-Nine Thousand Eight Hundred and Thirty point Zero Two
3	Division - 5: Structure.	05/01/02b	Concrete Class-20 (Foundation)	Cum	324.400	15500.001	Fifteen Thousand Five Hundred point Zero Zero One	5028200.324	Fifty Lakh Twenty-Eight Thousand Two Hundred point Three Two Four
4	Division - 5: Structure.	05/01/02i	Concrete Class-25(Girder, Cross Girder, Diaphragm, beams etc.)	Cum	125.730	18500.001	Eighteen Thousand Five Hundred point Zero Zero One	2326005.126	Twenty-Three Lakh Twenty-Six Thousand AND Five point One Two Six
5	Division - 5: Structure.	05/01/02k	Concrete Class- 30 (Deck slab, side walk slab, wheel guard/curb, parapet etc.)	cum	518.820	18000.001	Eighteen Thousand point Zero Zero One	9338760.519	Ninety-Three Lakh Thirty-Eight Thousand Seven Hundred and Sixty point Five One Nine
6	Division - 5: Structure.	05/01/02l	Concrete Class - 35	cum	216.644	25000.001	Twenty-Five Thousand point Zero Zero One	5416106.519	Fifty-Four Lakh Sixteen Thousand AND
7	Division - 5: Structure.	05/01/02m	Concrete Class-40 (For Pre-stress	Cum	170.160	20000.001	Thirty Thousand	3402960.017	Three Lakh Forty Thousand AND

Signature

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


7	Division - 5: Structure.	05/01/02m	girder)	Cum	470.160	30000.001	point Zero Zero One	14104000.470	Thousand Eight Hundred point Four Seven
8	Division - 5: Structure.	05/02/02	High yield reinforcement bars	Tonne	238.500	72000.001	Seventy-Two Thousand point Zero Zero One	17172000.239	One Crore Seventy-One Lakh Seventy-Two Thousand point Two Three Nine
9	Division - 5: Structure.	05/03/01	Pre?stressing wire or stand	Tonne	24.400	270000.001	Two Lakh Seventy Thousand point Zero Zero One	6588000.024	Sixty-Five Lakh Eighty-Eight Thousand point Zero Two Four
10	Division - 5: Structure.	05/05/01	New Extended Brick work	Cum	217.580	7000.001	Seven Thousand point Zero Zero One	1523060.218	Fifteen Lakh Twenty-Three Thousand AND Sixty point Two One Eight
11	Division - 5: Structure.	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ	L-m	82.000	10000.001	Ten Thousand point Zero Zero One	820000.082	Eight Lakh Twenty Thousand point Zero Eight Two
12	Division - 5: Structure.	05/13/01b	Neoprene rubber bearing or Electrometric bearing supplying & fitting fixing, (b), etc.	Nos.	30.000	30000.001	Thirty Thousand point Zero Zero One	900000.030	Nine Lakh point Zero Three
13	Division - 5: Structure.	05/16/01	Dismantling of Deck Slab, thickness 175 mm	Sqm	161.500	4747.482	Four Thousand Seven Hundred and Forty-Seven point Four Eight Two	766718.343	Seven Lakh Sixty-Six Thousand Seven Hundred and Eighteen point Three Four Three
							Grand Total:	64156762.436	Six Crore Forty-One Lakh Fifty-Six Thousand Seven Hundred and Sixty-Two point Four Three Six

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of Rate for tender ID 198636.pdf	744.05	Download

This Division 5: Structures is Electronically Signed by Mr. Md Rashid on behalf of Nabarun Traders Limited

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction JV (JVCA - View Details)
Division 5: Structures

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 5: Structure.	05/01/01	Single Layer Brick Flat soling.	Sqm	8.170	463.625	Four Hundred and Sixty-Three point Six Two Five	3787.816	Three Thousand Seven Hundred and Eighty-Seven point Eight One Six
2	Division - 5: Structure.	05/01/02a	Concrete class as Detailed On Drawings (Class-10)	Cum	19.980	7949.924	Seven Thousand Nine Hundred and Forty-Nine point Nine Two Four	158839.482	One Lakh Fifty-Eight Thousand Eight Hundred and Thirty-Nine point Four Eight Two
3	Division - 5: Structure.	05/01/02b	Concrete Class-20 (Foundation)	Cum	324.400	11600.159	Eleven Thousand Six Hundred point One Five Nine	3763091.580	Thirty-Seven Lakh Sixty-Three Thousand AND Ninety-One point Five Eight
4	Division - 5: Structure.	05/01/02i	Concrete Class-25(Girder, Cross Girder, Diaphragm, beams etc.)	Cum	125.730	16119.005	Sixteen Thousand One Hundred and Nineteen point Zero Zero Five	2026642.499	Twenty Lakh Twenty-Six Thousand Six Hundred and Forty-Two point Four Nine Nine
5	Division - 5: Structure.	05/01/02k	Concrete Class- 30 (Deck slab, side walk slab, wheel guard/curb, parapet etc.)	cum	518.820	15019.349	Fifteen Thousand AND Nineteen point Three Four Nine	7792338.648	Seventy-Seven Lakh Ninety-Two Thousand Three Hundred and
6	Division - 5: Structure.	05/01/02l	Concrete Class - 35	cum	216.644	23510.937	Twenty-Three Thousand Five Hundred and Ten	509350	


কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রকৌশলী
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	Structure.						point Nine Three Seven		Three point Four Three Five
7	Division - 5: Structure.	05/01/02m	Concrete Class-40 (For Pre-stress girder)	Cum	470.160	23947.836	Twenty-Three Thousand Nine Hundred and Forty-Seven point Eight Three Six	11259314.574	One Crore Twelve Lakh Fifty-Nine Thousand Three Hundred and Fourteen point Five Seven Four
8	Division - 5: Structure.	05/02/02	High yield reinforcement bars	Tonne	238.500	84410.612	Eighty-Four Thousand Four Hundred and Ten point Six One Two	20131930.962	Two Crore One Lakh Thirty-One Thousand Nine Hundred and Thirty point Nine Six Two
9	Division - 5: Structure.	05/03/01	Pre?stressing wire or stand	Tonne	24.400	202138.614	Two Lakh Two Thousand One Hundred and Thirty-Eight point Six One Four	4932182.182	Forty-Nine Lakh Thirty-Two Thousand One Hundred and Eighty-Two point One Eight Two
10	Division - 5: Structure.	.05/5/01	New Extended Brick work	Cum	217.580	7249.953	Seven Thousand Two Hundred and Forty-Nine point Nine Five Three	1577444.774	Fifteen Lakh Seventy-Seven Thousand Four Hundred and Forty-Four point Seven Seven Four
11	Division - 5: Structure.	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ	L-m	82.000	9585.521	Nine Thousand Five Hundred and Eighty-Five point Five Two One	786012.722	Seven Lakh Eighty-Six Thousand AND Twelve point Seven Two Two
12	Division - 5: Structure.	05/13/01b	Neoprene rubber bearing or Electrometric bearing supplying & fitting fixing, (b), etc.	Nos.	30.000	18245.244	Eighteen Thousand Two Hundred and Forty-Five point Two Four Four	547357.320	Five Lakh Forty-Seven Thousand Three Hundred and Fifty-Seven point Three Two
13	Division - 5: Structure.	05/16/01	Dismantling of Deck Slub, thickness 175 mm	Sqm	161.500	5226.675	Five Thousand Two Hundred and Twenty-Six point Six Seven Five	844108.013	Eight Lakh Forty-Four Thousand One Hundred and Eight point Zero One Three
							Grand Total:	58916554.007	Five Crore Eighty-Nine Lakh Sixteen Thousand Five Hundred and Fifty-Four point Zero Zero Seven

This Division 5: Structures is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - MS. Rezi Construction JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 30 Jul, 2018 10:11:00 BST

Last Login : Sunday, 29 Jul, 2018 16:53:24

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	198636	Invitation Reference No. :	MZ(e-GP)-31/PMP(B & C)/2017-2018
Closing Date and Time :	19-Jun-2018 14:00	Opening Date and Time :	19-Jun-2018 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mrzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.		

[View Notice](#)


Package No	Package Description
MZe-GP-31/PMPB & C/2017-2018.	Construction of 94.274 m 3X30.488m Long PC Girder Louhojong Bridge at 2nd Km Ch. 1900 on Joydevpur-Tangail-Jamalpur Road N-403 Mrzapur Town Old Road under Tangail Road Division.during the year 2017-2018.

M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV
[\(JVCA - View Details\)](#)


Division 6: Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/01/02.	Concrete Slope Protection	Sqm	9900.000	1334.902	One Thousand Three Hundred and Thirty-Four point Nine Zero Two	13215529.800	One Crore Thirty-Two Lakh Fifteen Thousand Five Hundred and Twenty-Nine point Eight
2	Division 6 - Incidental	06/03/03	U' Type Drain	m	1060.000	2335.195	Two Thousand Three Hundred and Thirty-Five point One Nine Five	2475306.700	Twenty-Four Lakh Seventy-Five Thousand Three Hundred and Six point Seven
3	Division 6 - Incidental	06/05/01	Road Marking Thermoplastic Material	Sqm	125.000	1066.236	One Thousand AND Sixty-Six point Two Three Six	133279.500	One Lakh Thirty-Three Thousand Two Hundred and Seventy-Nine point Five
4	Division 6 - Incidental	06/10/01	Traffic Sign	Nos	12.000	5367.629	Five Thousand Three Hundred and Sixty-Seven point Six Two Nine	64411.548	Sixty-Four Thousand Four Hundred and Eleven point Five Four Eight
5	Division 6 - Incidental	06/10/02	Sign Post	Nos	24.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five		Seventy-Three Thousand
							One		


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

6	Division 6 - Incidental	06/12/01.	Geotextile Filter Fabric (As detailed on the Drawings)	Sqm	9900.000	176.369	Hundred and Seventy-Six point Three Six Nine	1746053.100	Lakh Forty-Six Thousand AND Fifty-Three point One
7	Division 6 - Incidental	06/15/01	Concrete (Guide) Post (1.6 m Long, 200 mm Dia)	Nos	400.000	2016.468	Two Thousand AND Sixteen point Four Six Eight	806587.200	Eight Lakh Six Thousand Five Hundred and Eighty-Seven point Two
8	Division 6 - Incidental	" Item no - 01 PWDS-1.5 page-93"	"Providing G.I Pole total 6096 mm (20'-0") long having 76.20mm (3") dia 4572 mm (15") at the bottom & 50.80 mm (2") dia 1524 mm (5') at the top with 305 mm x 305 mm x 6.35 mm (1'-0" x 1'-0" x 0'-0.25") size steel base plate. Quantity: 20 Nos	nos	20.000	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	122904.980	One Lakh Twenty-Two Thousand Nine Hundred and Four point Nine Eight
9	Division 6 - Incidental	" Item no - 02 PWDS-5 page-104"	"Providing & fixing on a prepared board 500 volt grade following Triple-pole moulded case circuit Breaker (TPMCCB) with thermal over current & instantaneous electromagnetic short circuit release provision, manufactured & tested in accordance with relevant IEC/IEE/NEMA/BS/JIS standards	Nos	2.000	5530.724	Five Thousand Five Hundred and Thirty point Seven Two Four	11061.448	Eleven Thousand AND Sixty-One point Four Four Eight
10	Division 6 - Incidental	" Item no - 03 PWDS-10.1(a) page-107"	"Earthing the electrical installation with 40mm dia GG pipe????(a).Depth of bottom of main electrode at 6858 mm (22.5') from GL & length of electrode 6096 mm(20').	Nos	2.000	20893.847	Twenty Thousand Eight Hundred and Ninety-Three point Eight Four Seven	41787.694	Forty-One Thousand Seven Hundred and Eighty-Seven point Six Nine Four
11	Division 6 - Incidental	" Item no - 04 PWDS-3.2.1 page-103"	"Supplying & fixing of almirah type 18 SWG metal board of depth 228mm(9")dully painted with gray hammer paint on out side & enamel paint in inside surfaces having built in push type locking arrangement including metal bridges of suitable size for fixing of all electrical/Sollar controll devices complete with suitable anchoring arrangement in wall/column..	Nos	2.000	12290.498	Twelve Thousand Two Hundred and Ninety point Four Nine Eight	24580.996	Twenty-Four Thousand Five Hundred and Eighty point Nine Nine Six
12	Division 6 - Incidental	" Item no - 05 PWDS-13.5 page-220"	"Providing & fixing the 1524 mm (5') long 38.1 mm (1.5") dia GI pipe bracket for fixing street light fitting complete with 2 (two) nos of D clamps of required size, nuts bolts etc as per sample accepted/approved by the Engineer..	Each	20.000	14748.598	Fourteen Thousand Seven Hundred and Forty-Eight point Five Nine Eight	294971.960	Two Lakh Ninety-Four Thousand Nine Hundred and Seventy-One point Nine Six
13	Division 6 - Incidental	" Item no - 06 PWDS-13.14 page-223"	"Providing & fixing the 150 W road light fitting with metal Halide lamp of following manufacturers (as per picture no 13.14) of length 530mm, breadth 240mm, height 235 mm, consisting of epoxy powder coated grey colour Aluminium die-casting body, high purity anodized aluminium reflector.....accepted by the E/incharge.	Each	20.000	18435.747	Eighteen Thousand Four Hundred and Thirty-Five point Seven Four Seven	368714.940	Three Lakh Sixty-Eight Thousand Seven Hundred and Fourteen point Nine Four
14	Division 6 - Incidental	" Item no - 07 PWDS-Civil page-247"	"For Electric house room size(8' x6') non residential shallow foundation up to plinth level(Rate in BDT per sqm).	Sqm	5.000	4301.674	Four Thousand Three Hundred and One point Six Seven Four	21508.370	Twenty-One Thousand Five Hundred and Eight point Three Seven
15	Division 6 - Incidental	" Item no - 08 PWDS-Civil page-248"	"For Electric house room size(8' x6') non residential NRLB A2 concrete with Brick-chips Super-structure Standard level(Rate in BDT per sqm).	Sqm	5.000	12290.498	Twelve Thousand Two Hundred and Ninety point Four Nine		Sixty-One


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রকৌশলী
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

							Eight		
16	Division 6 - Incidental	Item- 09 No-16.6, PWD Schedule-2011 (page-125).	"Painting to Island grill fencing, Guard Post, Wheel Guard, Bridge/Culvert Railing in two coats with approved best quality and colour of Synthetic Enamel Paint delivered from authorized local agent of the manufacturer in a sealed container, applying to wall and ceiling in two coats over putty of specified brand applied on primer or sealer elapsing specified time for drying/recoating including cleaning drying, making free from dirt, grease, wax, removing all chalked and scaled materials, fungus, mending good the surface defects, sand papering the surface and necessary scaffolding, spreading by brush/roller/spray etc. all complete in all floors acco(As per direction of the Engineer). Guide Post : 400Nosx1.00x3.14mx0.20m=251.20 Sqm Parapet Wall : 5x2 x 30.488m x 2.65m = 807.93 Sqm Total: 1059.93 Sqm"	Sqm	1059.930	147.486	One Hundred and Forty-Seven point Four Eight Six	156324.836	One Lakh Fifty-Six Thousand Three Hundred and Twenty-Four point Eight Three Six
17	Division 6 - Incidental	Item- 10 No-8.8, PWD Sch.-2014 (page-100).	Providing bearing joint fixed or free with 250mmx375mmx10mm (250mm x 200mm x 16mm MS plate etc.	Nos	130.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	399441.250	Three Lakh Ninety-Nine Thousand Four Hundred and Forty-One point Two Five
18	Division 6 - Incidental	Item- 11 No-26.38.02 PWD Sch.-2014 (page-158).	"20mm dia GI Pipe with wall thickness 2.65mm outside dia min 26.5mm weight 1.70 kg per meter can withstand min 50 kg per cetimeter square hydrolic pressure Pipe holding plate: 134x0.50 = 67.00 m"	Lin.M	67.000	405.586	Four Hundred and Five point Five Eight Six	27174.262	Twenty-Seven Thousand One Hundred and Seventy-Four point Two Six Two
19	Division 6 - Incidental	Item- 12 No-26.38.09 PWD Sch.-2014 (page-158).	"100mm dia GI Pipe with wall thickness 3.65mm outside dia min 113.00 mm weight 10.42 kg per meter can withstand min 50 kg per cetimeter square hydrolic pressure Steel Railing Pipe: 95.00x2 = 190.00 m"	Lin.M	190.000	2581.005	Two Thousand Five Hundred and Eighty-One point Zero Zero Five	490390.950	Four Lakh Ninety Thousand Three Hundred and Ninety point Nine Five
20	Division 6 - Incidental	Item- 13 No-16.6, PWD Schedule-2011 (page-125).	"Painting to Island grill fencing, Guard Post, Wheel Guard, Bridge/Culvert Railing in two coats with approved best quality and colour of Synthetic Enamel Paint delivered from authorized local agent of the manufacturer in a sealed container, applying to wall and ceiling in two coats over putty of specified brand applied on primer or sealer elapsing specified time for drying/recoating including cleaning drying, making free from dirt, grease, wax, removing all chalked and scaled materials, fungus, mending good the surface defects, sand papering the surface and necessary scaffolding, spreading by brush/roller/spray etc. all complete in all floors acco(As per direction of the Engineer). Guide Post : 400Nosx1.00x3.14mx0.20m=251.20 Sqm Parapet Wall : 5x2 x 30.488m x 2.65m = 807.93 Sqm Total: 1059.93 Sqm"	Sqm	1059.930	147.486	One Hundred and Forty-Seven point Four Eight Six	156324.836	One Lakh Fifty-Six Thousand Three Hundred and Twenty-Four point Eight Three Six
							Grand Total:	20691549.860	Two Crore Six Lakh Ninety-One Thousand Five Hundred and Forty-Nine point Eight Six

This Division 6: Incidental is Electronically Signed by Mr. Md Mohiuddin Moin on behalf of MM. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and MS. Kohinoor Enterprise JV

Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV
(JVCA - View Details)

Division 6: Incidental

Bill of Quantities


Item	Unit Price	Unit Price
------	------------	------------

AAM

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও মহাসড়ক বিভাগ
পল্লীশিক্ষা ও পল্লী উন্নয়ন
সংসদ, ঢাকা

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	In figures (BDT)	In Words (BDT)	In Figures (BDT)	In Words (BDT)
1	Division 6 - Incidental	06/01/02.	Concrete Slope Protection	Sqm	9900.000	1435.433	One Thousand Four Hundred and Thirty-Five point Four Three Three	14210786.700	One Crore Forty-Two Lakh Ten Thousand Seven Hundred and Eighty-Six point Seven
2	Division 6 - Incidental	06/03/03	U' Type Drain	m	1060.000	2123.596	Two Thousand One Hundred and Twenty-Three point Five Nine Six	2251011.760	Twenty-Two Lakh Fifty-One Thousand AND Eleven point Seven Six
3	Division 6 - Incidental	06/05/01	Road Marking Thermoplastic Material	Sqm	125.000	836.124	Eight Hundred and Thirty-Six point One Two Four	104515.500	One Lakh Four Thousand Five Hundred and Fifteen point Five
4	Division 6 - Incidental	06/10/01	Traffic Sign	Nos	12.000	5888.497	Five Thousand Eight Hundred and Eighty-Eight point Four Nine Seven	70661.964	Seventy Thousand Six Hundred and Sixty-One point Nine Six Four
5	Division 6 - Incidental	06/10/02	Sign Post	Nos	24.000	2831.462	Two Thousand Eight Hundred and Thirty-One point Four Six Two	67955.088	Sixty-Seven Thousand Nine Hundred and Fifty-Five point Zero Eight Eight
6	Division 6 - Incidental	06/12/01.	Geotextile Filter Fabric (As detailed on the Drawings)	Sqm	9900.000	166.127	One Hundred and Sixty-Six point One Two Seven	1644657.300	Sixteen Lakh Forty-Four Thousand Six Hundred and Fifty-Seven point Three
7	Division 6 - Incidental	06/15/01	Concrete (Guide) Post (1.6 m Long, 200 mm Dia)	Nos	400.000	1756.199	One Thousand Seven Hundred and Fifty-Six point One Nine Nine	702479.600	Seven Lakh Two Thousand Four Hundred and Seventy-Nine point Six
8	Division 6 - Incidental	" Item no - 01 PWDS-1.5 page-93"	"Providing G.I Pole total 6096 mm (20'-0") long having 76.20mm (3") dia 4572 mm (15") at the bottom & 50.80 mm (2") dia 1524 mm (5') at the top with 305 mm x 305 mm x 6.35 mm (1'-0" x 1'-0" x 0'-0.25") size steel base plate. Quantity: 20 Nos	nos	20.000	7857.958	Seven Thousand Eight Hundred and Fifty-Seven point Nine Five Eight	157159.160	One Lakh Fifty-Seven Thousand One Hundred and Fifty-Nine point One Six
9	Division 6 - Incidental	" Item no - 02 PWDS-5 page-104"	"Providing & fixing on a prepared board 500 volt grade following Triple-pole moulded case circuit Breaker (TPMCCB) with thermal over current & instantaneous electromagnetic short circuit release provision, manufactured & tested in accordance with relevant IEC/DE/NEMA/BS/JIS standards	Nos	2.000	6713.931	Six Thousand Seven Hundred and Thirteen point Nine Three One	13427.862	Thirteen Thousand Four Hundred and


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

10	Division 6 - Incidental	"Item no - 03 PWDS-10.1(a) page-107"	"Earthing the electrical installation with 40mm dia GG pipe???(a).Depth of bottom of main electrode at 6858 mm (22.5') from GL & length of electrode 6096 mm(20')."	Nos	2.000	18276.995	Eighteen Thousand Two Hundred and Seventy-Six point Nine Nine Five	36553.990	Thirty-Six Thousand Five Hundred and Fifty-Three point Nine Nine
11	Division 6 - Incidental	"Item no - 04 PWDS-3.2.1 page-103"	"Supplying & fixing of almirah type 18 SWG metal board of depth 228mm(9")dully painted with gray hammer paint on out side & enamel paint in inside surfaces having built in push type locking arrangement including metal bridges of suitable size for fixing of all electrical/Sollar controll devices complete with suitable anchoring arrangement in wall/column.."	Nos	2.000	11986.852	Eleven Thousand Nine Hundred and Eighty-Six point Eight Five Two	23973.704	Twenty-Three Thousand Nine Hundred and Seventy-Three point Seven Zero Four
12	Division 6 - Incidental	"Item no - 05 PWDS-13.5 page-220"	"Providing & fixing the 1524 mm (5') long 38.1 mm (1.5") dia GI pipe bracket for fixing street light fitting complete with 2 (two) nos of D clamps of required size, nuts bolts etc as per sample accepted/approved by the Engineer.."	Each	20.000	13974.453	Thirteen Thousand Nine Hundred and Seventy-Four point Four Five Three	279489.060	Two Lakh Seventy-Nine Thousand Four Hundred and Eighty-Nine point Zero Six
13	Division 6 - Incidental	"Item no - 06 PWDS-13.14 page-223"	"Providing & fixing the 150 W road light fitting with metal Hallide lamp of following manufacturers (as per picture no 13.14) of length 530mm, breadth 240mm, height 235 mm, consisting of epoxy powder coated grey colour Aluminium die-casting body, high purity anodized aluminium reflector.....accepted by the E/incharge."	Each	20.000	15935.476	Fifteen Thousand Nine Hundred and Thirty-Five point Four Seven Six	318709.520	Three Lakh Eighteen Thousand Seven Hundred and Nine point Five Two
14	Division 6 - Incidental	"Item no - 07 PWDS-Civil page-247"	"For Electric house room size(8' x6') non residential shallow foundation up to plinth level(Rate in BDT per sqm)."	Sqm	5.000	3538.103	Three Thousand Five Hundred and Thirty-Eight point One Zero Three	17690.515	Seventeen Thousand Six Hundred and Ninety point Five One Five
15	Division 6 - Incidental	"Item no - 08 PWDS-Civil page-248"	"For Electric house room size(8' x6') non residential NRLB A2 concrete with Brick-chips Super-structure Standard level(Rate in BDT per sqm)."	Sqm	5.000	11295.677	Eleven Thousand Two Hundred and Ninety-Five point Six Seven Seven	56478.385	Fifty-Six Thousand Four Hundred and Seventy-Eight point Three Eight Five
16	Division 6 - Incidental	Item- 09 No-16.6, PWD Schedule-2011 (page-125).	"Painting to Island grill fencing, Guard Post, Wheel Guard, Bridge/Culvert Railing in two coats with approved best quality and colour of Synthetic Enamel Paint delivered from authorized local agent of the manufacturer in a sealed container, applying to wall and ceiling in two coats over putty of specified brand applied on primer or sealer elapsing specified time for drying/recoating including cleaning drying, making free from dirt, grease, wax, removing all chalked and scaled materials, fungus, mending good the surface defects, sand papering the surface and necessary scaffolding, spreading by brush/roller/spray etc. all complete in all floors acce(As per direction of the Emgineer). Guide Post : 400Nosx1.00x3.14mx0.20m=251.20 Sqm Parapet Wall : 5x2 x 30.488m x 2.65m = 807.93 Sqm Total: 1059.93 Sqm"	Sqm	1059.930	175.818	One Hundred and Seventy-Five point Eight One Eight	186354.773	One Lakh Eighty-Six Thousand Three Hundred and Fifty-Four point Seven Seven Three
17	Division 6 - Incidental	Item- 10 No-8.8, PWD Sch.-2014 (page-100).	Providing bearing joint fixed or free with 250mmx375mmx10mm (250mm x 200mm x 16mm MS plate etc.	Nos	130.000	2846.776	Two Thousand Eight Hundred and Forty-Six point Seven Seven Six	370080.880	Three Lakh Seventy Thousand AND Eighty point Eight Eight
18	Division 6 -	Item- 11 No-26.38.02 PWD	"20mm dia GI Pipe with wall thickness 2.65mm outside dia min 26.5mm weight 1.70 kg per meter can withstand min 50 kg per cetimeter square hydrolic pressure	Lin.M	67.000	351.297	Three Hundred and Fifty-One point	 কাজী আবদুল্লাহ আল মামুন সিনিয়র প্রোগ্রামার সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার	


	Incidental	Sch.-2014 (page-158).	Pipe holding plate: 134x0.50 = 67.00 m"				One point Two Nine Seven		and Thirty-Six point Eight Nine Nine
19	Division 6 - Incidental	Item- 12 No- 26.38.09 PWD Sch.-2014 (page-158).	"100mm dia GI Pipe with wall thickness 3.65mm outside dia min 113.00 mm weight 10.42 kg per meter can withstand min 50 kg per cetimeter square hydrolic pressure Steel Railing Pipe: 95.00x2 = 190.00 m"	Lin.M	190.000	2264.941	Two Thousand Two Hundred and Sixty-Four point Nine Four One	430338.790	Four Lakh Thirty Thousand Three Hundred and Thirty-Eight point Seven Nine
20	Division 6 - Incidental	Item- 13 No-16.6, PWD Schedule-2011 (page-125).	"Painting to Island grill fencing, Guard Post, Wheel Guard, Bridge/Culvert Railing in two coats with approved best quality and colour of Synthetic Enamel Paint delivered from authorized local agent of the manufacturer in a sealed container, applying to wall and ceiling in two coats over putty of specified brand applied on primer or sealer elapsing specified time for drying/recoating including cleaning drying, making free from dirt, grease, wax, removing all chalked and scaled materials, fungus, mending good the surface defects, sand papering the surface and necessary scaffolding, spreading by brush/roller/spray etc. all complete in all floors acce(As per direction of the Emgineer). Guide Post : 400Nosx1.00x3.14mx0.20m=251.20 Sqm Parapet Wall : 5x2 x 30.488m x 2.65m = 807.93 Sqm Total: 1059.93 Sqm"	Sqm	1059.930	175.818	One Hundred and Seventy-Five point Eight One Eight	186354.773	One Lakh Eighty-Six Thousand Three Hundred and Fifty-Four point Seven Seven Three
							Grand Total:	21152216.223	Two Crore Eleven Lakh Fifty-Two Thousand Two Hundred and Sixteen point Two Two Three

This Division 6: Incidental is Electronically Signed by Mr. Md. Towhidul on behalf of Mbzahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV

Nabarun Traders Limited									
Division 6: Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/01/02.	Concrete Slope Protection	Sqm	9900.000	1250.001	One Thousand Two Hundred and Fifty point Zero Zero One	12375009.900	One Crore Twenty-Three Lakh Seventy-Five Thousand AND Nine point Nine
2	Division 6 - Incidental	06/03/03	U' Type Drain	m	1060.000	2000.001	Two Thousand point Zero Zero One	2120001.060	Twenty-One Lakh Twenty Thousand AND One point Zero Six
3	Division 6 - Incidental	06/05/01	Road Marking Thermoplastic Material	Sqm	125.000	900.001	Nine Hundred point Zero Zero One	112500.125	One Lakh Twelve Thousand Five Hundred point One Two Five
4	Division 6 - Incidental	06/10/01	Traffic Sign	Nos	12.000	5000.001	Five Thousand point Zero Zero One	60000.012	Sixty Thousand point Zero
5	Division 6 - Incidental	06/10/02	Sign Post	Nos	24.000	2000.001	Two Thousand point Zero Zero One		


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রকৌশলী
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপ্রকল্প
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

6	Division 6 - Incidental	06/12/01.	Geotextile Filter Fabric (As detailed on the Drawings)	Sqm	9900.000	100.001	One Hundred point Zero Zero One	990009.900	Nine Lakh Ninety Thousand AND Nine point Nine
7	Division 6 - Incidental	06/15/01	Concrete (Guide) Post (1.6 m Long, 200 mm Dia)	Nos	400.000	1800.001	One Thousand Eight Hundred point Zero Zero One	720000.400	Seven Lakh Twenty Thousand point Four
8	Division 6 - Incidental	" Item no - 01 PWDS-1.5 page-93"	"Providing G.I Pole total 6096 mm (20'-0") long having 76.20mm (3") dia 4572 mm (15") at the bottom & 50.80 mm (2") dia 1524 mm (5') at the top with 305 mm x 305 mm x 6.35 mm (1'-0" x 1'-0" x 0'-0.25") size steel base plate. Quantity: 20 Nos "	nos	20.000	8000.001	Eight Thousand point Zero Zero One	160000.020	One Lakh Sixty Thousand point Zero Two
9	Division 6 - Incidental	" Item no - 02 PWDS-5 page-104"	"PrOviding & fixing on a prepared board 500 volt grade following Triple-pole moulded case circuit Breaker (TPMCCB) with thermal over current & instantaneous electromagnetic short circuit release provision, manufactured & tested in accordance with relevent IEC/DE/NEMA/BS/JIS standards "	Nos	2.000	7500.001	Seven Thousand Five Hundred point Zero Zero One	15000.002	Fifteen Thousand point Zero Two
10	Division 6 - Incidental	" Item no - 03 PWDS-10.1(a) page-107"	"Earthing the electrical installation with 40mm dia GG pipe????(a).Depth of bottom of main electrode at 6858 mm (22.5') from GL & length of electrode 6096 mm(20'). "	Nos	2.000	20000.001	Twenty Thousand point Zero Zero One	40000.002	Forty Thousand point Zero Two
11	Division 6 - Incidental	" Item no - 04 PWDS-3.2.1 page-103"	"Supplying & fixing of almirah type 18 SWG metal board of depth 228mm(9")dully painted with gray hammer paint on out side & enamel paint in inside surfaces having built in push type locking arrangment including metal bridges of suitable size for fixing of all electrical/Sollar controll devices complete with suitable anchoring arrangment in wall/column.. "	Nos	2.000	14000.001	Fourteen Thousand point Zero Zero One	28000.002	Twenty-Eight Thousand point Zero Two
12	Division 6 - Incidental	" Item no - 05 PWDS-13.5 page-220"	"Providing & fixing the 1524 mm (5') long 38.1 mm (1.5") dia GI pipe bracket for fixing street light fitting complete with 2 (two) nos of D clamps of required size, nuts bolts etc as per sample accepted/approved by the Engineer.. "	Each	20.000	12000.001	Twelve Thousand point Zero Zero One	240000.020	Two Lakh Forty Thousand point Zero Two
13	Division 6 - Incidental	" Item no - 06 PWDS-13.14 page-223"	"Providing & fixing the 150 W road light fitting with metal Hallide lamp of following manufacturers (as per picture no 13.14) of length 530mm, breadth 240mm, height 235 mm, consisting of epoxy powder coated grey colour Aluminium die-casting body, high purity anodized aluminium reflector.....accepted by the E/incharge. "	Each	20.000	17000.001	Seventeen Thousand point Zero Zero One	340000.020	Three Lakh Forty Thousand point Zero Two
14	Division 6 - Incidental	" Item no - 07 PWDS-Civil page-247"	"For Electric house room size(8' x6') non residential shallow foundation up to plinth level(Rate in BDT per sqm). "	Sqm	5.000	3500.001	Three Thousand Five Hundred point Zero Zero One	17500.005	Seventeen Thousand Five Hundred point Zero Five
15	Division 6 - Incidental	" Item no - 08 PWDS-Civil page-248"	"For Electric house room size(8' x6') non residential NRLB A2 concrete with Brick-chips Super-structure Standard level(Rate in BDT per sqm). "	Sqm	5.000	13000.001	Thirteen Thousand point Zero Zero One	65000.005	Sixty-Five Thousand point Zero Five
16	Division 6 - Incidental	Item- 09 No-16.6, PWD Schedule-2011 (page-125).	"Painting to Island grill fencing, Guard Post, Wheel Guard, Bridge/Culvert Railing in two coats with approved best quality and colour of Synthetic Enamel Paint delivered from authorized local agent of the manufacturer in a sealed container, applying to wall and ceiling in two coats over putty of specified brand applied on primer or sealer elapsing specified time for drying/recoating including cleaning drying, making free from dirt, grease, wax, removing all chalked and scaled materials, fungus, mending good the surface defects, sand papering the surface and necessary scaffolding, spreading by brush/roller/spray etc. all complete in all floors acce(As per direction of the Emgineer). Guide Post : 400Nosx1.00x3.14mx0.20m=251.20 Sqm Parapet Wall : 5x2 x 30.488m x 2.65m = 807.93 Sqm	Sqm	1059.930	150.001	One Hundred and Fifty point Zero Zero One	158990.560	One Lakh Fifty-Eight Thousand Nine Hundred and Ninety


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রকৌশলী
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপ্রকৌশল
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Total: 1059.93 Sqm"									
17	Division 6 - Incidental	Item- 10 No-8.8, PWD Sch.-2014 (page-100).	Providing bearing joint fixed or free with 250mmx375mmx10mm (250mm x200mm x16mm MS plate etc.	Nos	130.000	1800.001	One Thousand Eight Hundred point Zero Zero One	234000.130	Two Lakh Thirty-Four Thousand point One Three
18	Division 6 - Incidental	Item- 11 No-26.38.02 PWD Sch.-2014 (page-158).	"20mm dia GI Pipe with wall thickness 2.65mm outside dia min 26.5mm weight 1.70 kg per meter can withstand min 50 kg per cetimeter square hydrolic pressure Pipe holding plate: 134x0.50 = 67.00 m"	Lin.M	67.000	200.001	Two Hundred point Zero Zero One	13400.067	Thirteen Thousand Four Hundred point Zero Six Seven
19	Division 6 - Incidental	Item- 12 No-26.38.09 PWD Sch.-2014 (page-158).	"100mm dia GI Pipe with wall thickness 3.65mm outside dia min 113.00 mm weight 10.42 kg per meter can withstand min 50 kg per cetimeter square hydrolic pressure Steel Railing Pipe: 95.00x2 = 190.00 m"	Lin.M	190.000	1300.001	One Thousand Three Hundred point Zero Zero One	247000.190	Two Lakh Forty-Seven Thousand point One Nine
20	Division 6 - Incidental	Item- 13 No-16.6, PWD Schedule-2011 (page-125).	"Painting to Island grill fencing, Guard Post, Wheel Guard, Bridge/Culvert Railing in two coats with approved best quality and colour of Synthetic Enamel Paint delivered from authorized local agent of the manufacturer in a sealed container, applying to wall and ceiling in two coats over putty of specified brand applied on primer or sealer elapsing specified time for drying/recoating including cleaning drying, making free from dirt, grease, wax, removing all chalked and scaled materials, fungus, mending good the surface defects, sand papering the surface and necessary scaffolding, spreading by brush/roller/spray etc. all complete in all floors accce(As per direction of the Emgineer). Guide Post : 400Nosx1.00x3.14mx0.20m=251.20 Sqm Parapet Wall : 5x2 x 30.488m x 2.65m = 807.93 Sqm Total: 1059.93 Sqm"	Sqm	1059.930	150.001	One Hundred and Fifty point Zero Zero One	158990.560	One Lakh Fifty-Eight Thousand Nine Hundred and Ninety point Five Six
							Grand Total:	18143403.004	One Crore Eighty-One Lakh Forty-Three Thousand Four Hundred and Three point Zero Zero Four

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of Rate for tender ID 198636.pdf	744.05	Download


This Division 6: Incidental is Electronically Signed by Mr. Md Rashid on behalf of Nabarun Traders Limited

[Rana Builders \(Pvt.\) Ltd. - M/S. Rezvi Construction JV](#)
(JVCA - View Details)


Division 6: Incidental

Bill of Quantities


Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/01/02.	Concrete Slope Protection	Sqm	9900.000	1412.642	One Thousand Four Hundred and Twelve point Six Four Two	13985155.800	One Crore Thirty-Nine Lakh Eighty-Five Thousand One Hundred and Fifty-Five point Eight
2	Division 6 - Incidental	06/03/03	U' Type Drain	m	1060.000	4424.579	Four Thousand Four Hundred and Twenty-		


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও মহাসড়ক বিভাগ
পল্লীজাতী বাংলাদেশ সরকার

							Four point Five Seven Nine		Three point Seven Four
3	Division 6 - Incidental	06/05/01	Road Marking Thermoplastic Material	Sqm	125.000	1161.926	One Thousand One Hundred and Sixty-One point Nine Two Six	145240.750	One Lakh Forty-Five Thousand Two Hundred and Forty point Seven Five
4	Division 6 - Incidental	06/10/01	Traffic Sign	Nos	12.000	6913.405	Six Thousand Nine Hundred and Thirteen point Four Zero Five	82960.860	Eighty-Two Thousand Nine Hundred and Sixty point Eight Six
5	Division 6 - Incidental	06/10/02	Sign Post	Nos	24.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	73743.000	Seventy-Three Thousand Seven Hundred and Forty-Three
6	Division 6 - Incidental	06/12/01	Geotextile Filter Fabric (As detailed on the Drawings)	Sqm	9900.000	149.908	One Hundred and Forty-Nine point Nine Zero Eight	1484089.200	Fourteen Lakh Eighty-Four Thousand AND Eighty-Nine point Two
7	Division 6 - Incidental	06/15/01	Concrete (Guide) Post (1.6 m Long, 200 mm Dia)	Nos	400.000	1568.513	One Thousand Five Hundred and Sixty-Eight point Five One Three	627405.200	Six Lakh Twenty-Seven Thousand Four Hundred and Five point Two
8	Division 6 - Incidental	" Item no - 01 PWDS-1.5 page-93"	"Providing G.I Pole total 6096 mm (20'-0") long having 76.20mm (3") dia 4572 mm (15") at the bottom & 50.80 mm (2") dia 1524 mm (5') at the top with 305 mm x 305 mm x 6.35 mm (1'-0" x 1'-0" x 0'-0.25") size steel base plate. Quantity: 20 Nos	nos	20.000	7988.824	Seven Thousand Nine Hundred and Eighty-Eight point Eight Two Four	159776.480	One Lakh Fifty-Nine Thousand Seven Hundred and Seventy-Six point Four Eight
9	Division 6 - Incidental	" Item no - 02 PWDS-5 page-104"	"Providing & fixing on a prepared board 500 volt grade following Triple-pole moulded case circuit Breaker (TPMCCB) with thermal over current & instantaneous electromagnetic short circuit release provision, manufactured & tested in accordance with relevant IEC/VDE/NEMA/BS/JIS standards	Nos	2.000	3687.149	Three Thousand Six Hundred and Eighty-Seven point One Four Nine	7374.298	Seven Thousand Three Hundred and Seventy-Four point Two Nine Eight
10	Division 6 - Incidental	" Item no - 03 PWDS-10.1(a) page-107"	"Earthing the electrical installation with 40mm dia GG pipe????(a).Depth of bottom of main electrode at 6858 mm (22.5') from GL & length of electrode 6096 mm(20').	Nos	2.000	18435.747	Eighteen Thousand Four Hundred and Thirty-Five point Seven Four Seven	36871.494	Thirty-Six Thousand Eight Hundred and Seventy-One point Four Nine Four
11	Division 6 - Incidental	" Item no - 04 PWDS-3.2.1 page-103"	"Supplying & fixing of almirah type 18 SWG metal board of depth 228mm(9")dully painted with gray hammer paint on out side & enamel paint in inside surfaces having built in push type locking arrangment including metal bridges of suitable size for fixing of all electrical/Sollar controll devices complete with suitable anchoring arrangment in wall/column..	Nos	2.000	11675.973	Eleven Thousand Six Hundred and Seventy-Five point Nine Seven Three	23351.946	Twenty-Three Thousand Three Hundred and Fifty-One point
		" Item no -	"Providing & fixing the 1524 mm (5') long 38.1 mm (1.5")				Nine		


 কাজী আবদুল্লাহ আল মামুন
 সিস্টেম এনালিস্ট
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

12	Division 6 - Incidental	05 PWDS-13.5 page-220"	dia GI pipe bracket for fixing street light fitting complete with 2 (two) nos of D clamps of required size, nuts bolts etc as per sample accepted/approved by the Engineer..	Each	20.000	989.385	nunureu and Eighty-Nine point Three Eight Five	19787.700	Seven Hundred and Eighty-Seven point Seven
13	Division 6 - Incidental	"Item no - 06 PWDS-13.14 page-223"	"Providing & fixing the 150 W road light fitting with metal Hallide lamp of following manufacturers (as per picture no 13.14) of length 530mm, breadth 240mm, height 235 mm, consisting of epoxy powder coated grey colour Aluminium die-casting body, high purity anodized aluminium reflector.....accepted by the E/incharge.	Each	20.000	16592.172	Sixteen Thousand Five Hundred and Ninety-Two point One Seven Two	331843.440	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Four Four
14	Division 6 - Incidental	"Item no - 07 PWDS-Civil page-247"	"For Electric house room size(8'x6') non residential shallow foundation up to plinth level(Rate in BDT per sqm).	Sqm	5.000	4301.674	Four Thousand Three Hundred and One point Six Seven Four	21508.370	Twenty-One Thousand Five Hundred and Eight point Three Seven
15	Division 6 - Incidental	"Item no - 08 PWDS-Civil page-248"	"For Electric house room size(8'x6') non residential NRLB A2 concrete with Brick-chips Super-structure Standard level(Rate in BDT per sqm).	Sqm	5.000	4178.769	Four Thousand One Hundred and Seventy-Eight point Seven Six Nine	20893.845	Twenty Thousand Eight Hundred and Ninety-Three point Eight Four Five
16	Division 6 - Incidental	Item- 09 No-16.6, PWD Schedule-2011 (page-125).	"Painting to Island grill fencing, Guard Post, Wheel Guard, Bridge/Culvert Railing in two coats with approved best quality and colour of Synthetic Enamel Paint delivered from authorized local agent of the manufacturer in a sealed container, applying to wall and ceiling in two coats over putty of specified brand applied on primer or sealer elapsing specified time for drying/recoating including cleaning drying, making free from dirt, grease, wax, removing all chalked and scaled materials, fungus, mending good the surface defects, sand papering the surface and necessary scaffolding, spreading by brush/roller/spray etc. all complete in all floors accce(As per direction of the Emgineer). Guide Post : 400Nosx1.00x3.14mx0.20m=251.20 Sqm Parapet Wall : 5x2 x 30.488m x 2.65m = 807.93 Sqm Total: 1059.93 Sqm"	Sqm	1059.930	175.978	One Hundred and Seventy-Five point Nine Seven Eight	186524.362	One Lakh Eighty-Six Thousand Five Hundred and Twenty-Four point Three Six Two
17	Division 6 - Incidental	Item- 10 No-8.8, PWD Sch.-2014 (page-100).	Providing bearing joint fixed or free with 250mmx375mmx10mm (250mm x200mm x16mm MS plate etc.	Nos	130.000	2888.267	Two Thousand Eight Hundred and Eighty-Eight point Two Six Seven	375474.710	Three Lakh Seventy-Five Thousand Four Hundred and Seventy-Four point Seven One
18	Division 6 - Incidental	Item- 11 No-26.38.02 PWD Sch.-2014 (page-158).	"20mm dia GI Pipe with wall thickness 2.65mm outside dia min 26.5mm weight 1.70 kg per meter can withstand min 50 kg per cetimeter square hydrolic pressure Pipe holding plate: 134x0.50 = 67.00 m"	Lin.M	67.000	307.262	Three Hundred and Seven point Two Six Two	20586.554	Twenty Thousand Five Hundred and Eighty-Six point Five Five Four
19	Division 6 - Incidental	Item- 12 No-26.38.09 PWD Sch.-2014 (page-158).	"100mm dia GI Pipe with wall thickness 3.65mm outside dia min 113.00 mm weight 10.42 kg per meter can withstand min 50 kg per cetimeter square hydrolic pressure Steel Railing Pipe: 95.00x2 = 190.00 m"	Lin.M	190.000	2150.837	Two Thousand One Hundred and Fifty point Eight Three Seven	408659.030	Four Lakh Eight Thousand Six Hundred and Fifty-Nine point Zero Three
		Item- 13	"Painting to Island grill fencing, Guard Post, Wheel Guard, Bridge/Culvert Railing in two coats with approved best quality and colour of Synthetic Enamel Paint delivered from authorized local agent of the manufacturer in a sealed container, applying to wall and ceiling in two coats over putty of specified brand applied on primer or sealer				One		


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রকৌশলী
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

20	Division 6 - Incidental	Item No-16.6, PWD Schedule- 2011 (page- 125).	elapsing specified time for drying/recoating including cleaning drying, making free from dirt, grease, wax, removing all chalked and scaled materials, fungus, mending good the surface defects, sand papering the surface and necessary scaffolding, spreading by brush/roller/spray etc. all complete in all floors acce(As per direction of the Emgineer). Guide Post : 400Nosx1.00x3.14mx0.20m=251.20 Sqm Parapet Wall : 5x2 x 30.488m x 2.65m = 807.93 Sqm Total: 1059.93 Sqm"	Sqm	1059.930	175.978	Hundred and Seventy- Five point Nine Seven Eight	186524.362	Thousand Five Hundred and Twenty- Four point Three Six Two
							Grand Total:	22887825.141	Two Crore Twenty- Eight Lakh Eighty- Seven Thousand Eight Hundred and Twenty- Five point One Four One

This Division 6: Incidental is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Reza Construction JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 30 Jul, 2018 10:11:13 BST

Last Login : Sunday, 29 Jul, 2018 16:53:24

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	198636	Invitation Reference No. :	MZ(e-GP)-31/PMP(B & C)/2017-2018
Closing Date and Time :	19-Jun-2018 14:00	Opening Date and Time :	19-Jun-2018 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mirzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.		

[View Notice](#)[Save As PDF](#)[Print](#)

Tenderer/Consultant Name : Nabarun Traders Limited

S. No.	Form Name	Amount (in BDT)
1	Division 2- Earthwork	12064742.134
2	Division 1-General & Site Facilities	700639.178
3	Unconditional Discount Form	0.000
4	Division 3-Pavement work	12109773.232
5	Division 4: Foundation	27423394.678
6	Division 5: Structures	64156762.436
7	Division 6: Incidental	18143403.004
	Grand Total	134598714.662

Tenderer/Consultant Name : Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction JV


S. No.	Form Name	Amount (in BDT)
1	Division 2- Earthwork	12168149.266
2	Division 1-General & Site Facilities	577873.710
3	Unconditional Discount Form	0.000
4	Division 3-Pavement work	13134944.622
5	Division 4: Foundation	26913367.916
6	Division 5: Structures	58916554.007
7	Division 6: Incidental	22887825.141
	Grand Total	134598714.662

Tenderer/Consultant Name : M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV

S. No.	Form Name	Amount (in BDT)
1	Division 2- Earthwork	14214062.054
2	Division 1-General & Site Facilities	609970.981
3	Unconditional Discount Form	0.000
4	Division 3-Pavement work	12090204.184
5	Division 4: Foundation	27925950.008
6	Division 5: Structures	59066977.575
7	Division 6: Incidental	20691549.860
	Grand Total	134598714.662

Tenderer/Consultant Name : Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV

S. No.	Form Name	Amount (in BDT)
1	Division 2- Earthwork	
2	Division 1-General & Site Facilities	
3	Unconditional Discount Form	



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহাপ্রকৌশল
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


4	Division 3-Pavement work	13222769.783
5	Division 4: Foundation	27582468.622
6	Division 5: Structures	59034930.931
7	Division 6: Incidental	21152216.223
	Grand Total	134598714.662

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 30 Jul, 2018 10:11:03 BST

Last Login : Sunday, 29 Jul, 2018 16:53:24

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	198636	Invitation Reference No. :	MZ(e-GP)-31/PMP(B & C)/2017-2018
Closing Date and Time :	19-Jun-2018 14:00	Opening Date and Time :	19-Jun-2018 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mirzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.		

[View Notice](#)[Save As PDF](#)[Print](#)


Form Name	Nabarun Traders Limited Amount in (BDT)	Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction JV Amount in (BDT)	M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV Amount in (BDT)	Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV Amount in (BDT)
Division 2- Earthwork	12064742.134	12168149.266	14214062.054	12963024.274
Division 1-General & Site Facilities	700639.178	577873.710	609970.981	643304.829
Unconditional Discount Form	0.000	0.000	0.000	0.000
Division 3- Pavement work	12109773.232	13134944.622	12090204.184	13222769.783
Division 4: Foundation	27423394.678	26913367.916	27925950.008	27582468.622
Division 5: Structures	64156762.436	58916554.007	59066977.575	59034930.931
Division 6: Incidental	18143403.004	22887825.141	20691549.860	21152216.223
Grand Total	134598714.662	134598714.662	134598714.662	134598714.662

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 30 Jul, 2018 10:11:04 BST

Last Login : Sunday, 29 Jul, 2018 16:53:24

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	198636	Invitation Reference No. :	MZ(e-GP)-31/PMP(B & C)/2017-2018
Closing Date and Time :	19-Jun-2018 14:00	Opening Date and Time :	19-Jun-2018 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mrzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
MZe-GP-31/PMPB & C/2017-2018.	Construction of 94.274 m 3X30.488m Long PC Girder Louhojong Bridge at 2nd Km Ch. 1900 on Joydevpur-Tangail-Jamalpur Road N-403 Mrzapur Town Old Road under Tangail Road Division.during the year 2017-2018.

M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	92.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	22384794629.56

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Mohiuddin Moin on behalf of MM Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV


Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	134.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6744463465.79

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MEPL-Tender Capacity 26.10.17.xls	23.97	Download
2	-	Past Performance of Different Aspects (24.08.2017).pdf	152.34	Download
3	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	Download
4	-	Tender Capacity (TAE).xlsx	16.30	Download
5	-	Past Performance Evaluation and rating Matrix for Different aspects (TAE).pdf	1416.03	Download
6	-	Valu of Existing Commitment Work List (TAE).pdf	1234.83	Download

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Towhidul on behalf of Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV

Nabarun Traders Limited			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	44.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2501008546.73
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রকৌশলী
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance (Form KA) of Nabarun.pdf	281.55	Download
2	-	On-Going Work of Nabarun Traders Ltd..pdf	383.21	Download

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Rashid on behalf of Nabarun Traders Limited

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction JV (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	108.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	15399936060.30
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			


This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 30 Jul, 2018 10:11:06 BST

Last Login : Sunday, 29 Jul, 2018 16:53:24

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	198636	Invitation Reference No. :	MZ(e-GP)-31/PMP(B & C)/2017-2018
Closing Date and Time :	19-Jun-2018 14:00	Opening Date and Time :	19-Jun-2018 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mrzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
MZe-GP-31/PMPB & C/2017-2018.	Construction of 94.274 m 3X30.488m Long PC Girder Louhojong Bridge at 2nd Km Ch. 1900 on Joydevpur-Tangail-Jamalpur Road N-403 Mrzapur Town Old Road under Tangail Road Division.during the year 2017-2018.

[M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Enclose	New	Owned	Copy Enclose

5.

Elements of Activity	Brief description of Activity
As Per JV Agreement	As Per JV Agreement

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	List of Equipment_MKE..pdf	219.55	Download
2	-	Equipment Capacity_MKE-02..pdf	2545.60	Download
3	-	Equipment Capacity_MKE-03..pdf	2536.39	Download
4	-	Equipment Capacity_MKE-04..pdf	2660.80	Download
5	-	Hydraulic Rotary Rig Machine with accessories Documents of MKE.pdf	1665.60	Download
6	-	Asphlat Batch Mix Plant Lease Agreement_MKE.pdf	1827.68	Download
7	-	Equipment Capacity_MKE-01..pdf	2493.58	Download
8	-	Equipment of MS Kohinoor Enterprise (all).pdf	2203.24	Download
9	-	Equipment Details-OTBL_3.pdf	2162.32	Download
10	-	Equipment of Extra Mixture Machine, Pump, Nozzle and etc..pdf	2088.61	Download
11	-	Survey Equipment of OTBL.pdf	710.99	Download



কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিকাশ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

12	-	Equipment Details-OTBL_1.pdf	2227.52	Download
13	-	Equipment Details-OTBL_2.pdf	2150.37	Download
14	-	Concrete Batching Plant of OTBL.pdf	748.14	Download
15	-	Equipment of Core Cutter Machine of OTBL.pdf	294.70	Download
16	-	22. Wheel loader.pdf	209.45	Download
17	-	Excavator.pdf	1594.55	Download
18	-	12. Steel Wheel Roller.pdf	565.93	Download
19	-	13. Stone Crusher.pdf	565.93	Download
20	-	14. thermoplastic Marking Machine.pdf	565.93	Download
21	-	15. Vibratory Roller.pdf	362.68	Download
22	-	16. Water Tanker.pdf	1342.85	Download
23	-	4. Equipment Documents-C.Plant.pdf	764.55	Download
24	-	6. Mixer Machine.pdf	565.93	Download
25	-	5. Jetty.pdf	1342.85	Download
26	-	7. motor Grader.pdf	565.93	Download
27	-	8. Pay loader.pdf	333.60	Download
28	-	9. Pneumatic Tyre Roller.pdf	565.93	Download
29	-	11. Soil Compactor.pdf	340.28	Download
30	-	2. Bitumen Sprayer.pdf	565.93	Download
31	-	2. Equipment-1_ Evidence.pdf	2459.09	Download
32	-	Annual Turnover of OTBL 2013-2017 Top Sheet.pdf	66.26	Download
33	-	3. Concrete Mixer Machine.pdf	332.60	Download
34	-	3. Equipment-2- Evidence.pdf	2167.32	Download
35	-	4. Dump Truck.pdf	340.20	Download
36	-	10. Shutter Purchase Documents-3.pdf	1441.98	Download
37	-	1. Bitumen Paver.pdf	581.14	Download
38	-	Asphalt Batching Plant-MBEL.pdf	2103.70	Download
39	-	Concrete Mobile Batching Plant-1.pdf	1093.13	Download
40	-	Concrete Mobile Batching Plant-2.pdf	1076.90	Download
41	-	Hydraulic Rotary Rig Sunny_MBEL.pdf	814.12	Download
42	-	Equipment-Excavator_MBEL.pdf	104.87	Download
43	-	List of Equipment-MBEL.pdf	70.86	Download
44	-	Environmental Plan_ Safety.docx	36.53	Download
45	Work Plan (ITT 25.1(h))	Work Plan_198636.pdf	75.76	Download
46	-	Construction Method.docx	59.10	Download
47	-	M Methodology_BRIDGE.pdf	1706.03	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Mohiuddin Moyn on behalf of MM Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and MS. Kohinoor Enterprise JV

Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

AAM

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	Good	Owned	Owned
Asphalt Paver	Good	Owned	Owned
Motor Grader 120 HP	Good	Owned	Owned
Vibratory Roller 10 Ton	Good	Owned	Owned
Smooth wheel steel roller 8-10 Ton	Good	Owned	Owned
pay loader 03 nos	Good	Owned	Owned
Dump Truck 6-10 Ton 05 nos	Good	Owned	Owned
Water Tanker 3000 lit	Good	Owned	Owned
Concrete Mixture Machine with hopper 03 nos	Good	Owned	Owned
Vibrator machine for concreting 06 nos	Good	Owned	Owned
Excavator min 0.9 cum	Good	Owned	Owned
pre stressing jack 04 nos	Good	Owned	Owned
Soil Compactor 03 nos	Good	Owned	Owned
welding set standard set 03 nos	Good	Owned	Owned
pilling rig set 04 nos	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
Mozahar Enterprise (Pvt.) Ltd.	Lead Partner
The Azad Engineers JV	Partner

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	work plan for tender id 198636.xls	57.50	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Towhidul on behalf of Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV

Nabarun Traders Limited

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	Good	Leased	Leased
Asphalt Paver	Good	Leased	Leased
Motor Grader	Good	Leased	Leased

AAM
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Vibratory Roller	Good	Leased	Leased
Smooth Wheel Steel Roller	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Dump Trucks	Good	Owned	Owned
Water Tanker	New	Leased	Leased
Concrete mixture machine	New	Owned	Owned
vibrator machine for concreting	Good	Owned	Owned
Excavator	Good	Leased	Leased & Owned
Pre stressing Jack & Pre stressing shifting jack	Good	Owned	Owned
Soil Compactor	Good	Owned	Owned
Welding set	Good	Owned	Owned
Piling Rig	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Work Method of Construction of Bridge Work.pdf	601.61	Download
2	Work Plan (ITT 25.1(h))	Work Plan For Tender ID 198636.pdf	33.70	Download
3	-	Equipment Capacity for Tender ID No.198636.pdf	2424.31	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Rashid on behalf of Nabarun Traders Limited

[Rana Builders \(Pvt.\) Ltd. - M/S. Rezvi Construction JV](#)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant (40-60 ton/ hour)	Good	Owned	Owned
Asphalt Paver	Good	Owned	Owned
Motor Grader 120 HP	Good	Owned	Owned
Vibratory Roller	Good	Owned	Owned
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Dump Trucks 6-10 Tonne	Good	Owned	Owned
Water Tanker 3000 Litres	Good	Owned	Owned
Concrete Mixture Machine with hopper	Good	Owned	Owned
Vibrator machine for concreting	Good	Owned	Owned
Excavator Mn. 0.9 Cum	Good	Owned	Owned
Pre stressing Jack & Pre stressing shifting Jack (Mechanical)	Good	Owned	Owned
Soil Compactor	Good	Owned	Owned
Welding Set Standard	Good	Owned	Owned
Pilling Rig	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
----------------------	-------------------------------


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Rana Builders (Pvt.) Ltd.'s share shall be 51% (Fifty one percent)	Each party shall be jointly and severally responsible and liable to the employer for the performance of the contract (s) of the project.
MS Rezi Construction's share shall be 49% (Forty nine percent)	

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan - Tender ID No 198636.pdf	639.70	Download
2	-	Equipment Documents - Part J.pdf	586.84	Download
3	-	Equipment Documents Part G - Rezi.pdf	1748.66	Download
4	-	Equipment Documents - Part H - Rezi.pdf	1100.35	Download
5	-	Equipment Document - Part F8 - Rezi.pdf	727.58	Download
6	-	Equipment Documents - Part I - Rezi.pdf	1241.23	Download
7	-	Equipment Document Roller - Part E -Rezi.pdf	198.88	Download
8	-	Concrete Batching Plant Lease Agreement.pdf	1233.95	Download
9	-	Rod Cutting, Drill Machine.pdf	134.49	Download
10	-	Equipment Document - Part A- Rezi.pdf	1180.23	Download
11	-	Equipment Documements Mx machineVibratorGenaretor Etc - Part B.pdf	2784.49	Download
12	-	Equipment Survey Documents -Part C -Rezi.pdf	257.12	Download
13	-	Equipment Laboratory , MS Pipe - Part D- Rezi.pdf	1218.77	Download
14	-	Rig -Satter Enterprise -Rezi.pdf	194.69	Download
15	-	Soil Compactor - Vibromax.pdf	1387.95	Download
16	-	Wheel Loader - Caterpillar.pdf	2157.67	Download
17	-	Wheel Loader - Komatsu.pdf	2071.55	Download
18	-	Excavator - Sumitomo.pdf	1335.49	Download
19	-	Water Tanker.pdf	295.36	Download
20	-	Excavator - Kobelco.pdf	2184.89	Download
21	-	Rollar - Sakai.pdf	1312.76	Download
22	-	YDC Jack.pdf	1280.43	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - MS. Rezi Construction JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 30 Jul, 2018 10:11:09 BST

Last Login : Sunday, 29 Jul, 2018 16:53:24

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 198636 Invitation Reference No. : MZ(e-GP)-31/PMP(B & C)/2017-2018

Closing Date and Time : 19-Jun-2018 14:00 Opening Date and Time : 19-Jun-2018 14:00

Procuring Entity : Mymensingh Zone

Brief : Construction of 94.274 m (3X30.488m) Long PC Girder Louhojong Bridge at 2nd Km (Ch. 1+900) on Joydevpur-Tangail-Jamalpur Road (N-403) (Mrzapur Town Old Road) under Tangail Road Division.during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-31/PMPB & C/2017-2018.	Construction of 94.274 m 3X30.488m Long PC Girder Louhojong Bridge at 2nd Km Ch. 1900 on Joydevpur-Tangail-Jamalpur Road N-403 Mrzapur Town Old Road under Tangail Road Division.during the year 2017-2018.

M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mm.otbl.mke@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	MBEL= 26 Years, OTBL= 32 Years, MKE= 22 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
07/BRC/2009-2010	Construction of 891.76m (10x42.68m+9x48.80m) Long P.C Girder Bridge Sheikh Kamal Setu (Khepupara Bridge) at 49th km of Patuakhali – Kuakata Road under Patuakhali Road Division, Patuakhali during the year 2009-2010.	Prime Contractor	12/06/2011	22.06.2017	665865093.970	Executive Engineer (RHD) Patuakhali Road Division, Patuakhali. Tele : 0441-64457, Fax: 0441-65114 E-Mail: rhdpatuakhali@gmail.com	The Major Item of the Contractor including (i) Sub-Structure comprising of Abutment & Pier over Cast –in – Situ Pile. Total no. of piles 274 nos (750 mm dia 209 nos, Length = 37.00m & 1200 mm dia, 65 nos, Length = 43.00m) (ii) Super Structure PC Girder, Total Girder 95 nos. (42.68m length = 50nos &


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রকৌশলী
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপ্রকৌশল
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

							Protective Works etc. Pile work executed by using Concrete Batching Plant, Rotary drill rig machine and normal rig machine by percussion methods.
e-GP/RJZ/ADP/2/2014-2015	Construction of 152.44m (5x30.488m) Long P.C girder Bridge (Mohadevpur Bridge) at 1st Km of Mohadevpur-Shoraigachi-Porsha Road in/c Protective work, Sign Signal, Km Post, Earthwork and Construction of Flexible Pavement Both Side of Bridge Approach under Naogaon Road Division during the year 2014-2015.	Prime Contractor	30.04.2015	19.10.2016	156829366.630	Executive Engineer, RHD, Road Division, Naogaon. Tel: 0741-62593	Earth Work, Sand Filling, RCC and CC Work, Prestressing etc
GBP/BARI/Sad/2013/L-BRG-09	Construction of 200m Long PC Girder Bridge over Karaitola River on Bishashar Hat (Chamonai)-Panditbari-Patnibari Road at Ch. 3+700km.	Prime Contractor	26.02.2014	25.12.2016	162764850.000	Executive Engineer, LGED, Barisal. Tel: 0431-71054; Fax 0431-71491	200.00m long PC Girder Bridge (Earth work, Cement Concrete, Reinforced Cement Concrete, Structure, Pre-Stressed Girder, Pile work, MS Deformed Bar, Bored Pile etc.

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]


Financial Year	Amount (Taka or Equivalent Taka)
Total Construction Turnover Last 5 Years _MBEL	12211433417.890
Total Construction Turnover Last 5 Years _OTBL	6144366791.480
Total Construction Turnover Last 5 Years _MKE	4028994420.190

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-04..pdf	2744.67	Download
2	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-05..pdf	2722.63	Download
3	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-01..pdf	2566.85	Download
4	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-02..pdf	2580.07	Download
5	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-03.pdf	2605.89	Download
6	General Experience Certificates (ITT 15.1(a))	General Exp. List_MKE-Summary.pdf	1055.66	Download
7	General Experience Certificates (ITT 15.1(a))	1. General Exp Record_ MBEL-List.pdf	536.79	Download
8	General Experience Certificates (ITT 15.1(a))	General Exp._OTBL P-1 UP DATE (New).pdf	2153.32	Download
9	General Experience Certificates (ITT 15.1(a))	2. General Exp. Records _ MBEL- Certificates.pdf	1994.72	Download
10	General Experience Certificates (ITT 15.1(a))	General Exp._OTBL P-2 UP DATE (New).pdf	2595.00	Download
11	General Experience Certificates (ITT 15.1(a))	General Exp. List_OTBL UP DATE (New).pdf	528.36	Download
12	Valid Trade License (ITT 25.1.(f))	Trade License_MBEL_(2017-2018).pdf	362.91	Download
13	Valid Trade License (ITT 25.1.(f))	Trade License of OTBL 2017-2018 Attested.pdf	903.69	Download
14	Valid Trade License (ITT 25.1.(f))	Trade License of KE (New 2017-18).pdf	2131.68	Download
15	TIN Certificate (ITT 25.1(g))	BIN Certification of MKE.PDF	132.61	Download
16	TIN Certificate (ITT 25.1(g))	TIN Certificate of KE (New) with Renewal.pdf	655.00	
17	TIN Certificate (ITT 25.1(g))	TIN Certificate of OTBL New UP DATE 2018.pdf	1419.03	



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


18	TIN Certificate (ITT 25.1(g))	TIN Certificate _ MBEL.pdf	255.59	Download
19	VAT Certificate (ITT 25.1(g))	VAT Reg. Certificate _MKE (New).pdf	429.46	Download
20	VAT Certificate (ITT 25.1(g))	VAT of KE (New).pdf	344.88	Download
21	VAT Certificate (ITT 25.1(g))	VAT Certificates of OTBL (New) (Attested Copy).pdf	738.21	Download
22	VAT Certificate (ITT 25.1(g))	VAT Certificate __ MBEL.pdf	782.39	Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	A Turnover of OTBL 2013-2017 RHD Format Top Sheet.pdf	66.26	Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2016-17 (New) (P-3).pdf	2366.56	Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2015-16 (New) (P-1).pdf	2288.08	Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2015-16 (New) (P-2).pdf	1826.79	Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2016-17 (New) (P-1).pdf	2345.35	Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2016-17 (New) (P-2).pdf	2693.87	Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2013-14 (New) (P-3).pdf	1193.12	Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2013-14 (New) (P-4).pdf	1481.72	Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2014-15 (New) (P-1).pdf	2030.00	Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2014-15 (New) (P-2).pdf	1731.28	Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2014-15 (New) (P-3).pdf	840.46	Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-3).pdf	1671.43	Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-4).pdf	1837.87	Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-5).pdf	2001.36	Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-6).pdf	1595.66	Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2013-14 (New) (P-1).pdf	1742.16	Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2013-14 (New) (P-2).pdf	1189.46	Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-1).pdf	2609.62	Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-2).pdf	2738.29	Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2.Payment Certificate_(16-17)_Part-2_MBEL.rar	2001.63	Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10. JV-Satla Bridge _MBEL-MCCC (No.4)-MBEL.pdf	1117.30	Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11. JV. Kushiara Bridge (CR24B-MBEL)-MBEL.pdf	632.55	Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12. JV-Norshindi Bridge_(MBEL-SHIKHO)-MBEL.pdf	951.08	Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	13. JV-MBEL-AKA-GECL JV-MBEL.pdf	720.77	Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. MBEL_MNO_JV-MBEL.pdf	906.68	Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. MBEL-UDC_JV-MBEL.pdf	2494.49	Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7. MBEL-BRT_JV-MBEL.pdf	1636.64	Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	8. MBEL-RBL-ACL_JV-MBEL.pdf	1915.95	Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9. MBEL-BHARTIA_JV-MBEL.pdf	2118.55	Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. JV. MBEL_ATT (JV)-MBEL.pdf	1690.25	Download
53	Average Annual Construction Turnover Certificate	3. JV. MBEL-ST (JV)-MBEL.pdf	2280.33	Download


 কাজী আবদুল্লাহ আল মামুন
 নির্দিষ্ট প্রকল্পের
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	(ITT 31.1(c))			Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. MBEL-AS_JV-MBEL.pdf	981.50	Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. MBEL-SPECTRA JV-MBEL.pdf	2723.87	Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14. Payment Certificate_(12-13)_Part-2_MBEL.rar	2410.38	Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15. Payment Certificate_(12-13)_3_MBEL.rar	1759.08	Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16. Payment Certificate_(12-13)_4_MBEL.rar	2349.48	Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	17. Payment Certificate_(17-18).rar	56.34	Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12. Payment Certificate_(13-14)_3_MBEL.rar	1716.69	Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	13. Payment Certificate_(12-13)_Part-1_MBEL.rar	2570.56	Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11. Payment Certificate_(13-14)_2_MBEL.rar	1860.76	Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6.Payment Certificate_(15-16)_Part-2_MBEL.rar	2561.37	Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7. Payment Certificate_(14-15)_Part-1_MBEL.rar	1665.19	Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	8.Payment Certificate_(14-15)_Part-2_MBEL.rar	2350.53	Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9.Payment Certificate_(14-15)_Part-3_MBEL.rar	1649.66	Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10.Payment Certificate_(13-14)_Part-1_MBEL.rar	1842.21	Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3.Payment Certificate_(16-17)_Part-3_MBEL.rar	539.54	Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4.Payment Certificate_(16-17)_Part-4_MBEL.rar	2613.86	Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5.Payment Certificate_(15-16)_Part-1_MBEL.rar	2248.76	Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	0. M M Builders Tranover. 2013 to 2018.xls	175.87	Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1.Payment Certificate_(16-17)_Part-1_MBEL.rar	1110.79	Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE New_2016-2017 (P-1).pdf	2443.14	Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE New_2016-2017 (P-2).pdf	1356.58	Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE New_2014-2015.pdf	1528.09	Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE New_2015-2016 (P-2).pdf	2505.03	Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE Top Sheet (2013-2017) MKE.pdf	477.35	Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE New_2012-2013.pdf	663.27	Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE New_2013-2014.pdf	1415.05	Download
80	Specific Experience Certificates (ITT 15.1(b))	Khepupara_891m PSC Bridge_MBEL_CMS.pdf	928.48	Download
81	Specific Experience Certificates (ITT 15.1(b))	Final Bill_891.76 m Bridge_Khepupara.pdf	1885.57	Download
82	Specific Experience Certificates (ITT 15.1(b))	Hazipur Bridge_482m_MBEL.pdf	2452.20	Download
83	Specific Experience Certificates (ITT 15.1(b))	Spe. Exp. of Charmonai Bridge Final Certificate_MKE.pdf	930.62	Download
84	Specific Experience Certificates (ITT 15.1(b))	Spe. Exp. of Naogaon Mahadevpur Bridge (OTBL).pdf	453.47	Download
85	Financial Capacity Certificates (ITT 16)	Financial Capacity Certificate of Tender ID No. 198636_OTBL.pdf	465.25	Download
86	Financial Capacity Certificates (ITT 16)	Line of Credit_MBEL_198636.pdf	716.38	Download
87	Financial Capacity Certificates (ITT 16)	Financial Capacity Certificate of Tender ID No. 198636_MKE.pdf	719.51	Download

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Mohiuddin Moin on behalf of MM Builders & Engineers L Builders Ltd. and MS. Kohinoor Enterprise JV


 কাজী আবদুল্লাহ আল মামুন
 নির্দিষ্ট প্রকল্পের
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 পল্লীজাতকী বাংলাদেশ সরকার

Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	azadmozaharjvrd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	22 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Tender Id No. 28187, Package No ADP/ACE/Comilla/04 Bridges at CMH Road/2015-16/02	Construction of 4 nos PC Girder Bridge at 2nd km (ch. 1+649) 4th km (ch 3+892), 5th km (ch. 4+864) of Gouripur-Homna Road and 19th km (Ch. 18+890) of companiganj-Muradnagar-Homna Road under Extension of Gouripur-Homna Road upto Comilla-Sylhet Highway Project under comilla Road Division, Comilla during the year 2015-2016	Prime Contractor	17.11.15	20.06.17	289502714.730	Mofazzal Haider Id-601966 Executive Engineer, RHD, Road Division, Comilla. Email- eecom@rhd.gov.bd	4 nos PC Girder Bridge
01/OTMSE/KRC/2012-2013	Construction of Gollamari Bridge (48.80m long) Over River Moyur with PC Girder at 4th km (Ch. 3+300m) of Khulna-Chuknagar-Satkhira Road.	Prime Contractor	06.10.13	30.06.2015	73006219.620	Md. Ulur Hossen Executive Engineer, RHD, Road Division, Khulna Email- sekhu@rhd.gov.bd	PC Girder Bridge

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2017-18	1067643489.980
2016-17	1976131387.040
2015-16	1324021352.990
2014-15	1171847501.210
2013-14	671011671.870
2012-13	533808062.700

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	Download
2	General Experience Certificates (ITT 15.1(a))	General Experience -2013-2014.pdf	1471.20	Download
3	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	Download
4	General Experience Certificates (ITT 15.1(a))	General Experience -2015-2016.pdf	1154.20	Download
5	General Experience Certificates (ITT 15.1(a))	General Experience -2016-2017.pdf	841.58	Download
6	General Experience Certificates (ITT 15.1(a))	General Experience -(2004-2005 to 2007-2008).pdf	1520.10	Download
7	General Experience Certificates (ITT 15.1(a))	General Experience -2008-2009.pdf	867.50	Download
8	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	Download
9	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011.pdf	1767.36	Download
10	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012.pdf	520.29	Download
11	Specific Experience Certificates (ITT 15.1(b))	ID-28187 Bridge Work (28.95 Crore).pdf	1846.99	
12	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	
13	TIN Certificate (ITT 25.1(g))	Tin Certificate 2017-2018.jpg	861.15	


AAM

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু বিভাগ
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

14	VAT Certificate (ITT 25.1(g))	VAT Certificate.pdf	862.11	Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to-2017-2018 (e-GP).xls	120.45	Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to-2017-2018 (Running).xls	117.71	Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-1).pdf	2512.42	Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-2).pdf	2331.96	Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-3).pdf	1381.05	Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-4).pdf	1245.88	Download
39	Specific Experience Certificates (ITT 15.1(b))	Specific Experience PC Girder Bridge (TAE).pdf	647.31	Download
40	General Experience Certificates (ITT 15.1(a))	Genarel Certificate.pdf	1237.46	Download
41	Financial Capacity Certificates (ITT 16)	Liquid Assets id- 198636 (TAE).jpg	679.61	Download
42	Valid Trade License (ITT 25.1(f))	TRADE LICENCE 2017-18 (TAE Ltd).jpg	2687.94	Download
43	TIN Certificate (ITT 25.1(g))	TIN (TAE Ltd) 2017-2018.jpg	752.22	Download
44	VAT Certificate (ITT 25.1(g))	VAT (TAE Ltd).PDF	132.61	Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-2) (TAE).pdf	45.15	Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-3) (TAE).pdf	37.78	Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 Part-1 (TAE).pdf	309.24	Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 on Payment Cert (TAE).pdf	1671.93	Download
49	Average Annual Construction Turnover Certificate	Turnover 2015-2016 on payment cert-29-32 (TAE).pdf	969.48	Download

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
পল্লভাজদ্বী বাংলাদেশ সরকার

	(ITT 31.1(c))			Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 on payment cert-22-28 (TAE).pdf	1779.45	Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 on payment cert-15-21 (TAE).pdf	2425.54	Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 on payment cert-8-14 (TAE).pdf	1858.63	Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 on payment cert-1-7 (TAE).pdf	2339.93	Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 on payment cert-64-66 (TAE).pdf	678.28	Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 on payment cert-57-63 (TAE).pdf	2348.66	Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 on payment cert-50-56 (TAE).pdf	2333.37	Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 on payment cert-43-49 (TAE).pdf	2392.93	Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 on payment cert-36-42 (TAE).pdf	2131.49	Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 on payment cert-29-35 (TAE).pdf	2367.47	Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 on payment cert-22-28 (TAE).pdf	2661.35	Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 on payment cert-15-21 (TAE).pdf	2425.14	Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 on payment cert-8-14 (TAE).pdf	2413.20	Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 on payment cert-1-7 (TAE).pdf	2479.17	Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 on payment cert 50-53 (TAE).pdf	1398.52	Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 on payment cert 43-49 (TAE).pdf	2336.77	Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 on payment cert 36-42 (TAE).pdf	2213.48	Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 on payment cert 29-35 (TAE).pdf	1754.32	Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 on payment cert 22-28 (TAE).pdf	2654.37	Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 on payment cert 15-21 (TAE).pdf	2385.42	Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 on payment cert 8-14 (TAE).pdf	2212.17	Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 on payment cert 1-7 (TAE).pdf	2283.17	Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 on payment cert-37-40 (TAE).pdf	1417.93	Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 on payment cert-41-45 (TAE).pdf	1990.97	Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 on payment cert-30-36 (TAE).pdf	2649.98	Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 on payment cert-22-29 (TAE).pdf	1019.86	Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 on payment cert-15-21 (TAE).pdf	2336.35	Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 on payment cert-8-14 (TAE).pdf	2100.46	Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 on payment cert-1-7 (TAE).pdf	2322.60	Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to-2018 (TAE).xls	57.50	Download
80	-	JV Agreement 01.pdf	2290.43	Download
81	-	TAE Personnel Capacity List.doc	432.45	Download
82	-	TAE Personnel Capacity.pdf	1045.90	
83	-	Truck.pdf	576.64	
84	-	Wheel Loader.jpg	921.36	


 কাজী আবদুল্লাহ আল মামুন
 নির্বাহী প্রকৌশলী
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপ্রকল্প
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

85	-	Soil compactor.pdf	1172.21	Download
86	-	Tire Roller.pdf	679.62	Download
87	-	payloader.pdf	286.96	Download
88	-	Pump Machine.pdf	403.38	Download
89	-	Road Roller.pdf	287.57	Download
90	-	Hot Mix.pdf	1055.58	Download
91	-	Mixer Machine....jpg	551.17	Download
92	-	CASE Vibratory Soil Compactor.pdf	1232.45	Download
93	-	excavator and long boom.pdf	616.45	Download
94	-	TAE Equipment List.doc	438.60	Download
95	-	Asphalt Finisher.pdf	711.84	Download
96	-	RHD (S-2) Department-License 2017-18.jpg	1553.76	Download
97	-	RHD (G-1) department-license 2017-18 copy.jpg	2414.76	Download
98	-	Asphalt Batching Plant LC.pdf	2470.42	Download
99	-	Bull Dozer.PDF	1170.01	Download
100	-	Bitumen Distributor -2016.pdf	495.37	Download
101	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	Download
102	-	Asphalt Continuous Drum Mix Plant (60-90 TPH).PDF	2196.39	Download
103	-	Asphalt Batching Plant-2.pdf	917.33	Download
104	-	Grader LC Copy.pdf	1596.67	Download
105	-	Excavator.pdf	1102.96	Download
106	-	Equipments .pdf	1588.60	Download
107	-	Equipment List.pdf	434.00	Download
108	-	Dump Truck-2.pdf	2206.52	Download
109	-	Dump Truck.pdf	2477.63	Download
110	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	Download
111	-	Personnel Capability.pdf	591.74	Download
112	-	Personnel Capability Part-2.pdf	1731.09	Download
113	-	Personnel Capability Part-1..pdf	1685.26	Download
114	-	Pay Loader.pdf	2746.67	Download
115	-	Tyre Roller LC.pdf	1228.34	Download
116	-	Soil Compactor (CASE).pdf	725.75	Download
117	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 198636.pdf	755.95	Download
118	-	JV Agreement02.pdf	1281.54	Download
119	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover JV.xlsx	18.62	Download

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Towhidul on behalf of Mozahar Enterprise (Pvt.) Ltd. & The Azad Engineers JV

Nabarun Traders Limited

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

AAM

কাজী আবদুল্লাহ আল মামুন
 সিনিয়র মেনেজার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

4.1 Qualification Information of the Tenderer							
Description						Tenderer's Response	
1. Name of the Tenderer / JVCA Partner:						Nabarun Traders Limited	
2. Registered e-mail ID of the Tenderer / JVCA Partner:						nabaruntradersltd@gmail.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						42 years	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
24-PRC/Pab/201-2011/WD-09	Construction of 216.34m. long (5x42.68m.) PC Girder Bridge over Dholikhal at 7th km single vent RCC box culvert (6.00mx6.00m) at 8th & construction of road embankment by earth filling, flexible pavement, surfacing with DBS wearing course (Asphalt overlay) and CC block protective work at 6th km(p), 7th, 8th, 9th, 10th & 11th km(p) of Badherhat-Khairchar road under Road Division, Pabna during the year 2010-2011.	Prime Contractor	15.06.2011	28.06.2015	342857684.250	The Executive Engineer, RHD, Pabna Road Division, Pabna. Tel : 0731-65853 Fax: 0731-65853 e-mail: eepab@rhd.gov.bd	216.34m. long (5x42.68m.) PC Girder Bridge
16/e-GP/JRC(Tan)/2015-2016	Construction of 216.34 m Long PC Girder Dewli Bridge over Dewli River at 4th km of Balia-Warshi-Mirzapur Road under Tangail Road Division during the year 2015-2016.	Prime Contractor	24.03.2016	20.06.2017	175970434.270	The Executive Engineer, RHD, Tangail Road Division, Tangail. Tel: 092154043 Fax: 092154043 e-mail: eetan@rhd.gov.bd	216.34 m Long PC Girder Dewli Bridge
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year			Amount (Taka or Equivalent Taka)				
2012-13 to 2016-17 (5 Years)			2501008546.730				

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience_Nabarun_Part-01.pdf	2687.69	Download
2	General Experience Certificates (ITT 15.1(a))	General Experience_Nabarun_Part-02.pdf	2794.57	Download
3	General Experience Certificates (ITT 15.1(a))	General Experience_Nabarun_Part-03.pdf	2731.67	Download
4	General Experience Certificates (ITT 15.1(a))	General Experience_Nabarun_Part-04.pdf	2182.46	Download
5	General Experience Certificates (ITT 15.1(a))	General Experience_Nabarun_Part-05.pdf	2134.16	Download
6	Specific Experience Certificates (ITT 15.1(b))	Completion Certificate Dewli Bridge_17.59 Crore.pdf	1270.70	Download
7	Specific Experience Certificates (ITT 15.1(b))	Bridge works valued Tk.34.28 Crore of Nabarun.pdf	1898.87	Download
8	Financial Capacity Certificates (ITT 16)	Credit Line for Tender ID No.198636.pdf	1098.43	Download
9	Valid Trade License (ITT 25.1.(f))	Valid Trade License_2017-18_Nabarun.pdf	2237.48	Download
10	TIN Certificate (ITT 25.1(g))	e-TIN of Nabarun Traders Ltd..jpg	501.56	Download
11	TIN Certificate (ITT 25.1(g))	Tax Clearance Certificate_2016-17_Nabarun Traders Ltd..jpg	213.74	Download
12	VAT Certificate (ITT 25.1(g))	Valid VAT Registration of Nabarun Traders Ltd..pdf	598.49	Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Total Turnover_Last 5 Years_Nabarun_2012-13 to 2016-17.pdf	2607.20	Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_2012-13.pdf	662.18	Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-14.pdf	577.66	Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_2014-15.pdf	1329.54	Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-16.pdf	2523.78	Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_2016-2017_Nabarun (Latest).pdf	2463.74	Download


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মহলায়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

19	-	Proposed Personnel_Nabarun Traders Limited.pdf	766.08	Download
20	-	Safety Management System for Bridge Construction.pdf	156.70	Download
21	-	Past Performance (Form KA) of Nabarun.pdf	281.55	Download
22	-	On-Going Work of Nabarun Traders Ltd..pdf	383.21	Download
23	-	Equipment Capacity for Tender ID No.198636.pdf	2424.31	Download
24	-	Analysis of Rate for tender ID 198636.pdf	744.05	Download

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Rashid on behalf of Nabarun Traders Limited

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction JV (JVCA - View Details)							
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]							
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up							
4.1 Qualification Information of the Tenderer							
Description				Tenderer's Response			
1. Name of the Tenderer / JVCA Partner:				Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction JV			
2. Registered e-mail ID of the Tenderer / JVCA Partner:				rjv2018@gmail.com			
4.1 General Experience in Construction Works of Tenderer: [State years of experience]				10 Years			
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
12/PRC/2010-2011. (Tender No.07/BRC/2009-2010)	Construction of 891.76m (10x42.68m+9x48.80m) long PC girder Bridge Sheikh Kamal Setu (Kheupupara Bridge) at 49th K.M. of Patuakhali-Amtoli-Kuakata Road under Patuakhali Road Division during the FY 2009-2010.	Prime Contractor	12.06.2011	22.06.2017	665865093.970	Executive Engineer, RHD Patuakhali Road Division, Patuakhali, Phone : 0441-64457, Fax: 0441-64457 eepat@rhd.gov.bd	It is similar nature work which PE's required.
14/PRC/2011-2012. (Tender No.12/PRC/2010-2011)	Construction of 482.375m (2x42.68m+8x48.80m+1x42.68m) long PC girder Bridge (Hazipur Bridge) at 61st K.M. of Patuakhali-Kuakata Road under Patuakhali Road Division during the FY 2010-2011.	Prime Contractor	07.03.2012	22.06.2017	523717425.590	Executive Engineer, RHD Patuakhali Road Division, Patuakhali, Phone : 0441-64457, Fax: 0441-64457 eepat@rhd.gov.bd	It is similar nature work which PE's required.
MZ(e-GP)-19/Dev(JRC)/2014-2015	Construction of 239.90m (7 x 33.54m) Long P.C Girder Bridge (Balugaon river Bridge) at 9th km on Bakshigonj-Balugaon-Dewangonj Road under Jamalpur Road Division during the year 2014-2015.	Prime Contractor	01.06.2015	25.06.2016	175391604.270	Executive Engineer, RHD Jamalpur Road Division, Jamalpur, Phone : 0981-64826, Fax: 0981-63691 eejam@rhd.gov.bd	It is similar nature work which PE's required.
DZ(e-GP)-02(MZ)/Dev/2014-2015	Construction of 75.38 m (3x24.40m) long PC Girder bridge at 2nd K.M., Construction of 3 nos Ferry ghat with approach road at 5th km, 15th Km & 19 th km and construction of Row marker post with installation of sign, signal & km post etc at different km of Itna - Baraibari-Chamraghat Road (Z-3623) under Kishoreganj Road Division during the year 2013-2014	Prime Contractor	30.09.2014	23.03.2016	105827241.000	Executive Engineer, RHD Kishoregonj Road Division, Kishoregonj. Phone : 0941-61805, Fax: 0941-61805 email : eekis@rhd.gov.bd	It is similar nature work which PE's required.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year				Amount (Taka or Equivalent T)			
2012-2013 to 2017-2018 (Part) - RBL							
2012-2013 to 2017-2018 (Part) - Rezvi							



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience_ 16 Years_RBL.pdf	1852.32	Download
2	General Experience Certificates (ITT 15.1(a))	Old Trade L_Vend. Ag._G. Exp_RBL.pdf	996.90	Download
3	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 31-45 IMG_RBL.pdf	1845.13	Download
4	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 46-59 IMG_RBL.pdf	1833.28	Download
5	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 60-77 IMG_RBL.pdf	2408.53	Download
6	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 78-96 IMG_RBL.pdf	2704.52	Download
7	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 97-111 IMG_RBL.pdf	2053.30	Download
8	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 1-15 IMG_RBL.pdf	1852.32	Download
9	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 16-30 IMG_RBL.pdf	1633.24	Download
10	Specific Experience Certificates (ITT 15.1(b))	SP Khepupara, Bridge, 891.76 m, RHD, Patuakhali..pdf	541.36	Download
11	Specific Experience Certificates (ITT 15.1(b))	SP Hazipur Bridge, 882.375m, RHD, Patuakhali..pdf	562.05	Download
12	Specific Experience Certificates (ITT 15.1(b))	SP Mohipur Bridge, 408.36m RHD, Patuakhali..pdf	293.97	Download
13	Financial Capacity Certificates (ITT 16)	Liquid Assets ID 198636, Mymensingh.pdf	430.96	Download
14	Valid Trade License (ITT 25.1.(f))	Valid Trade License 2017-2018_RBL.pdf	786.96	Download
15	TIN Certificate (ITT 25.1(g))	TIN Letest IMG_RBL.pdf	978.97	Download
16	TIN Certificate (ITT 25.1(g))	Return Slip 2017-2018_RBL.pdf	78.44	Download
17	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate RBL.pdf	90.77	Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Turn Over 2012-2017_ 1244 Cr..xls	156.03	Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 162 to 165 P 2016-2017.pdf	597.22	Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 161 to 162 P 2015-2016..pdf	889.14	Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 31 P 2017-2018..pdf	974.37	Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 32 to 34 P 2017-2018..pdf	344.11	Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 35 to 38 P 2017-2018..pdf	642.90	Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 39 to 44 P 2017-2018..pdf	2253.01	Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 45 to 55 P 2017-2018..pdf	1613.99	Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 56 to 60 P 2017-2018..pdf	830.30	Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 71 P 2017-2018..pdf	2123.17	Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate _2012-2017_Others_RBL.rar	1563.72	Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2017-2018..pdf	2329.73	Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 25 P 2017-2018..pdf	1912.45	Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 84 P 2012-2013..pdf	1606.21	Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 85 to 91 P 2012-2013..pdf	867.64	Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 27 to 37 P 2012-2013..pdf	1630.68	Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 38 to 48 P 2012-2013..pdf	2255.31	Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 49 to 61 P 2012-2013..pdf	2656.06	Download

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 62 to 74 P 2012-2013..pdf	2373.48	Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 121 to 130 P 2013-2014..pdf	1318.58	Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2012-2013..pdf	1989.27	Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 26 P 2012-2013..pdf	1645.76	Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 63 to 77 P 2013-2014..pdf	1790.63	Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 78 to 94 P 2013-2014..pdf	1945.93	Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 95 to 107 P 2013-2014..pdf	2329.04	Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 108 to 120 P 2013-2014..pdf	2317.15	Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 51 to 62 P 2013-2014..pdf	2243.35	Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2013-2014..pdf	2389.34	Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 22 P 2013-2014..pdf	1520.72	Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 23 to 36 P 2013-2014..pdf	2421.66	Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 37 to 50 P 2013-2014..pdf	2334.38	Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 118 to 130 P 2014-2015..pdf	1735.46	Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 131 to 142 P 2014-2015..pdf	1201.22	Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 91 P 2014-2015..pdf	2331.65	Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 92 to 104 P 2014-2015..pdf	2024.20	Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 117 P 2014-2015..pdf	2348.62	Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 39 P 2014-2015..pdf	2394.69	Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 40 to 51 P 2014-2015..pdf	2033.65	Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 52 to 63 P 2014-2015..pdf	2291.85	Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 64 to 78 P 2014-2015..pdf	1739.99	Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 141 to 152 P 2015-2016..pdf	2296.90	Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 153 to 160 P 2015-2016..pdf	772.11	Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2014-2015..pdf	2164.03	Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 25 P 2014-2015..pdf	2199.72	Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 100 to 113 P 2015-2016..pdf	2448.13	Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 114 to 127 P 2015-2016..pdf	1985.54	Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 128 to 140 P 2015-2016..pdf	1929.28	Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 41 to 56 P 2015-2016..pdf	2589.00	Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 57 to 71 P 2015-2016..pdf	2395.48	Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 72 to 86 P 2015-2016..pdf	2541.89	Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 87 to 99 P 2015-2016..pdf	1915.53	Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 14 P 2015-2016..pdf	2543.85	Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 15 to 28 P 2015-2016..pdf	2267.20	Download



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 29 to 40 P 2015-2016..pdf	2174.94	Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 142 to 154 P 2016-2017..pdf	1711.17	Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 155 to 159 P 2016-2017.pdf	2253.27	Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 160 to 161 P 2016-2017.pdf	569.36	Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 P 2016-2017..pdf	1690.69	Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 117 to 124 P 2016-2017..pdf	1108.66	Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 125 to 141P 2016-2017..pdf	2400.88	Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 P 2016-2017..pdf	2215.80	Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 P 2016-2017..pdf	2767.92	Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017..pdf	2595.50	Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 P 2016-2017..pdf	2703.97	Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 P 2016-2017..pdf	2524.76	Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 P 2016-2017..pdf	2239.43	Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 16 P 2016-2017..pdf	2579.11	Download
85	-	Writ Petition No. 4759-4760_Faridpur Taria_RBL.pdf	1873.34	Download
86	-	Equipment List_RBL_2018.pdf	363.81	Download
87	-	On Going work Tender Capacity 2018_RBL.xls	52.71	Download
88	-	IPC Khepupara Bridge, Patuakhali_RBL.pdf	881.68	Download
89	-	Mobile Con Batching Plant 01 IMG_RBL.pdf	2186.12	Download
90	-	Mobile Con Batching Plant 02 IMG_RBL.pdf	1782.98	Download
91	-	Road Rooler -02_RBL.jpg	121.21	Download
92	-	Mini Roller-1_RBL.jpg	140.91	Download
93	-	Mixer Machine .1.jpg	227.22	Download
94	-	Mixer Machine -2_RBL.jpg	162.76	Download
95	-	Dump Truck. 2_RBL.jpg	121.93	Download
96	-	Generator -1_RBL.jpg	244.46	Download
97	-	Generator -2_RBL.jpg	231.29	Download
98	-	Bitumin Distributor.1_RBL.jpg	85.60	Download
99	-	Dump Truck .1_RBL.jpg	121.52	Download
100	-	Dump Truck .3_RBL.jpg	126.93	Download
101	-	Dump Truck .4_RBL.jpg	125.08	Download
102	-	Asphalt Plant Document 01_RBL.pdf	1957.59	Download
103	-	Bitumen Distributor Document 01_RBL.pdf	1966.61	Download
104	-	Bitumen Distributor Document. 02_RBL.pdf	1982.12	Download
105	-	Mr. Pranab Kumar Shaha CV_RBL.pdf	343.58	Download
106	-	Asphalt Batch Mix Plant 80-160 t-h IMG_RBL.pdf	2667.80	 কাজী আবদুল্লাহ আল মামুন নির্দিষ্ট প্রকল্পের সড়ক পরিবহন ও মহাসড়ক বিকাশ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
107	-	Asphalt Drum Mix Plant 80-160 tonne_RBL.pdf	1057.49	

108	-	Md. Mahmudul Hossan CV_RBL.pdf	232.85	Download
109	-	MD. Quamrul Hassain CV_RBL.pdf	240.33	Download
110	-	Md. Shafiq Ahmad CV_RBL.pdf	451.11	Download
111	-	Md. Shamsur Rahman CV_RBL.pdf	292.46	Download
112	-	Md. Abdullah Al- Mamun CV_RBL.pdf	324.68	Download
113	-	Md. Anisur Rahman CV_RBL.pdf	419.00	Download
114	-	Md. Habibur Rahman CV_RBL.pdf	311.08	Download
115	-	Project Manager CV of Mr. Shahidulla Mia .1.docx	20.90	Download
116	-	RBL Articles of Association (Memorandum)..pdf	1688.01	Download
117	-	Personal Information_RBL.pdf	172.85	Download
118	-	Certificate of Incorporation_RBL.pdf	354.17	Download
119	Specific Experience Certificates (ITT 15.1(b))	RBL-MBEL JV Deet Khepupara Bridge.pdf	353.11	Download
120	General Experience Certificates (ITT 15.1(a))	General Experience - 1.pdf	2720.07	Download
121	General Experience Certificates (ITT 15.1(a))	General Experience - 2.pdf	2306.65	Download
122	Specific Experience Certificates (ITT 15.1(b))	Completion Certificate Itna Bridge 10.58 Cr.pdf	900.72	Download
123	Specific Experience Certificates (ITT 15.1(b))	239.90 MP.C Girder Bridge 17.53 Cr. Jamalpur RHD.pdf	2528.09	Download
124	Financial Capacity Certificates (ITT 16)	Credit Line Certificate- Tender ID No 198636- Rezi.pdf	1197.63	Download
125	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 - Rezi.pdf	352.79	Download
126	TIN Certificate (ITT 25.1(g))	TIN- 2017-2018 - Rezi Construction.pdf	360.04	Download
127	VAT Certificate (ITT 25.1(g))	VAT ; MS. Rezi Construction.pdf	1264.06	Download
128	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Calculation of Construction Turn Over 2017-2018 -update 17.06.18.doc	348.29	Download
129	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 1.pdf	2223.92	Download
130	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 2.pdf	150.59	Download
131	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 3.pdf	172.82	Download
132	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 4.pdf	221.88	Download
133	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 5.pdf	127.89	Download
134	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SI No 6.pdf	2206.51	Download
135	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SI No 7.pdf	222.33	Download
136	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SI No 8.pdf	2492.56	Download
137	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SI No 9.pdf	215.19	Download
138	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SI No 10.pdf	206.97	Download
139	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SI No 11.pdf	1723.46	Download
140	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 12.pdf	149.30	Download
141	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Patment Certificate 2017-2018- SL No 13.pdf	589.02	Download
142	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -2017-2018- SI No 14.pdf	2253.01	Download
143	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 01 to 06).pdf	996.63	Download
144	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 08).pdf	2334.05	Download

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

145	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 07).pdf	2067.21	Download
146	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 10).pdf	2088.50	Download
147	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 09).pdf	2000.26	Download
148	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 12).pdf	2026.28	Download
149	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 11).pdf	2011.97	Download
150	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 15 to 18).pdf	781.21	Download
151	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 14).pdf	2185.20	Download
152	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 13).pdf	2174.98	Download
153	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 19).pdf	2183.74	Download
154	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 20).pdf	1836.50	Download
155	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI 1 to 8) Part A- Rezi.pdf	1786.52	Download
156	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 9) Part B- Rezi .pdf	2394.27	Download
157	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 10) Part C- Rezi .pdf	2035.89	Download
158	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 12) Part E- Rezi .pdf	2394.92	Download
159	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 11) Part D- Rezi .pdf	2255.49	Download
160	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 13) Part F- Rezi .pdf	2456.32	Download
161	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 15) Part H- Rezi .pdf	2106.20	Download
162	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 14) Part G- Rezi .pdf	2159.70	Download
163	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 16) Part I - Rezi .pdf	2161.14	Download
164	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SL No 17) - Rezi .pdf	2555.85	Download
165	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 1) Part A- Rezi .pdf	2081.47	Download
166	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 3) Part C - Rezi .pdf	2640.94	Download
167	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 2) Part B - Rezi .pdf	2010.83	Download
168	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 4) Part D - Rezi .pdf	2544.92	Download
169	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 7) Part G - Rezi .pdf	1889.49	Download
170	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 6) Part F - Rezi .pdf	214.07	Download
171	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 5) Part E - Rezi .pdf	2176.96	Download
172	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 8) Part H - Rezi .pdf	334.85	Download
173	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 9) - Rezi.pdf	2086.78	Download
174	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 11) Part K - Rezi .pdf	2001.68	Download
175	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 10) Part J - Rezi .pdf	275.79	Download
176	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 13 to 14) Part M- Rezi .pdf	577.14	Download
177	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 12)Part L - Rezi.pdf	2371.91	Download
178	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 04) Part B - Rezi .pdf	2039.84	Download
179	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 01 to 03) Part A- Rezi .pdf	625.29	Download



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

180	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 06) Part D - Rezi .pdf	2456.26	Download
181	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 05) Part C - Rezi .pdf	2349.65	Download
182	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 08) Part F - Rezi .pdf	1836.32	Download
183	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 07) Part E - Rezi .pdf	2009.96	Download
184	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 10) - Rezi.pdf	2543.14	Download
185	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No. 09) Part G - Rezi.pdf	2183.46	Download
186	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 01 to 03) - Rezi.pdf	854.18	Download
187	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 11 to 12) - Rezi.pdf	410.04	Download
188	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 05) - Rezi.pdf	2043.03	Download
189	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 4) - Rezi.pdf	1060.16	Download
190	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 06 to 07) - Rezi.pdf	2484.85	Download
191	-	Calculation of Tender Capacity - MZ - 15.06.2018.doc	55.45	Download

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিকাশ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার