Tender Evaluation Report 1 1/10/2018

Last Login : Thursday, 11 Jan, 2018 10:12:05 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 1 - Eligibility Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

MzZ/e-GP/10/PMPRoad/2017-2018(Retender of

Tender/Proposal ID : 146320 Invitation Reference No. : 123525)
Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00
Procuring Entity : Mymensingh Zone
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi
Brief : Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of ltna-Baraibari-Chamraghat Road (Z-3623)
under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018
L= View Notice
Eligibility Report
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone
Tender Package No. and Description MZ/e-GP/10/PMPRoad/2017-2018
Lot No. and Description : 1 &a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-

Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-
Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year

2017-2018
| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
"t Budget Type ol Extimates
Approved Revenue Approved
Criteria M.AH. CONSTRUCTION LTD. M/S ISMAIL HOSSAIN
Tender Validity Yes Yes
Tender Security Yes Yes
JVCAPartner's Information given or not (If any) NA NA
Joint Venture Agreement NA NA
Subcontractor's Information given or not (If any) NA NA
Tender Contents Yes Yes
Tenderer Information Yes Yes
Eligibilty Declarations Yes Yes
Trade license or Equivalent Yes Yes
Taxation Obligations Documents or Equivalent Yes Yes
Legal Capacity Yes Yes
Litigation History Yes Yes
Solvency Yes Yes
Country of Origin Yes Yes
Authorization Letter confirming the signatory of the Tenderer from Organization Yes Yan

Accepted in preliminary Evaluation Yes 3 g)% Nl—/

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval
that no substantial or important information has been omitted.
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https://www.eprocure.gov.bd/officer/TER1.jsp?tenderid=1463208&lotId=203621&isview=y&stat=eval&sign=y&in=y&evalCount=0 1/ 1y




Tender Evaluation Report 1 1/10/2018

TEC Members

TEC Members

Name ACE, Mymensingh Zone | SE, RHD, Mymensingh Road Circle, Md. Mosarrof Hossain
Mymensingh.
Committee Role Chairperson Member Secretary Member
Designation éddi_tional Chief Superintending Engineer Executive Engineer
ngineer
PE Office Mymensingh Zone Mymensingh Zone Office of the Executive Engineer, LGED,
Mymensingh
Signed Tender Evaluation | 28 Dec 2017 16:11 28 Dec 2017 16:12 28 Dec 2017 16:34
Report 1 On
Comments Signed. Signed. Signed.
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Tender Evaluation Report 2 1/10/2018

Last Login : Thursday, 11 Jan, 2018 10:12:05 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 2 - Technical Responsiveness Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

MzZ/e-GP/10/PMPRoad/2017-2018(Retender of

Tender/Proposal ID : 146320 Invitation Reference No. : 123525)
Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00
Procuring Entity : Mymensingh Zone
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Brief : Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of ltna-Baraibari-Chamraghat Road (Z-3623)
under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018
L= View Notice
Technical Responsiveness Report
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone

Tender Package No. and Description MZ/e-GP/10/PMPRoad/2017-2018 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch.

: 33.297 to 45.114 of ltakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850
of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division
during the year 2017-2018

Lot No. and Description : 1 &a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-
Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itha-Baraibari-
Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year

2017-2018
| Procurement Data ’
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Bud Approval Status of
Status 1872 Official Estimates
Approved Revenue Approved
Criteria
Conformity of EIC igirﬂm;ngf Adequacy
N T e o Tenderer's = Tenderer's o - Liquid the Materials. of Evaluation
Qualification | Experience MOVEr  asset = Scheduled of Equipme! nt’s Technical Status
Requirements T v e Proposal
MAH. CONSTRUCTION LTD. Yes Yes Yes | Yes Yes Yes Yes | Jechnically
Responsive
M'S ISMAIL HOSSAIN Yes Yes Yes | Yes Yes Yes Yes | [lechnically
Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Na ACE, Mymensingh Zone | SE, RHD, Mymensingh Road Circle, Md. Mosarrof Hossain
me .
Mymensingh. A\l ‘!
Committee Role Chairperson Member Secretary Member
Designation Pddi_tional Chief Superintending Engineer Executive Engineer . M/_‘/
Engineer
BCIEr Mymensingh Zone Mymensingh Zone Office of the Executive Engineer, L "'

"‘E"""""

https://www.eprocure.gov.bd/officer/TER2.jsp?tenderid=1463208&lotId=203621&isview=y&stat=eval&sign=y&in=y&evalCount=0 5/ 1y




Tender Evaluation Report 2

1/10/2018

L wvInve

Mymensingh
Signed Tender Evaluation | 28 Dec 2017 16:11 28 Dec 2017 16:12 28 Dec 2017 16:34
Report 2 On
Comments Signed. Signed. Signed.
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Tender Evaluation Report 3 1/10/2018

Last Login : Thursday, 11 Jan, 2018 10:12:05 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison &5 Print  )-| Save As PDF

Tender/Proposal Detail

MzZ/e-GP/10/PMPRoad/2017-2018(Retender of

Tender/Proposal ID : 146320 Invitation Reference No. : 123525)
Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00
Procuring Entity : Mymensingh Zone
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Brief : Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of ltna-Baraibari-Chamraghat Road (Z-3623)
under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018
L= View Notice
Financial Evaluation and Price Comparison
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone

Tender Package No. and Description MZ/e-GP/10/PMPRoad/2017-2018 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch.

: 33.297 to 45.114 of ltakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850
of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division
during the year 2017-2018

Lot No. and Description : 1 &a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-
Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itha-Baraibari-
Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year

2017-2018
| Procurement Data ’
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Bud Approval Status of
Status LB Official Estimates
Approved Revenue Approved
Price Evaluation
Evaluation Report Header
Rank Name of Tenderer Official Est Cost Quoted Amount (in BDT) Deviation Amount %of Deviaiton
L1 M'S ISMAIL HOSSAIN (Winner) 158228817.860 156800193.871 1428623.989 0.903
L2 MAH. CONSTRUCTION LTD. 158228817.860 163767004.195 -5538186.335 -3.501
Evaluation Report Footer
Post Qualification
Name of Tenderer/Consultant Status
MS ISMAIL HOSSAIN Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members \
TEC Members g}% Nl—/

Ve ACE, Mymensingh Zone | SE, RHD, Mymensingh Road Circle, Md. Mosarrof Hossain
Mymensingh. y ‘A__A/rd/-\/
Committee Role Chairperson Member Secretary Member 1 bl
front
" "l

https://www.eprocure.gov.bd/officer/ TER3.jsp?tenderid=1463208&lotId=203621&isview=y&rId=123993&in=y&evalCount=0 2/ 1y



Tender Evaluation Report 3

1/10/2018

Additional Chief

D23 T Engineer
PE Office Mymensingh Zone
Signed Tender Evaluation | 28 Dec 2017 17:25
Report 3 On
Comments Signed.

Superintending Engineer

Mymensingh Zone

28 Dec 2017 17:26

Signed.

Executive Engineer

Cffice of the Executive Engineer, LGED,

Mymensingh
31 Dec2017 21:20

Signed.

final destination [BDT])

Domestic preference calculated on the basis following formula :-
1. EXW price per Line ltem= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their
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Tender Evaluation Report 4 1/10/2018

Last Login : Thursday, 11 Jan, 2018 10:12:05 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 4 - Final Evaluation Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

MzZ/e-GP/10/PMPRoad/2017-2018(Retender of

Tender/Proposal ID : 146320 Invitation Reference No. : 123525)
Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00
Procuring Entity : Mymensingh Zone
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Brief : Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of ltna-Baraibari-Chamraghat Road (Z-3623)
under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018
L= View Notice
Final Evaluation Report
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone

Tender Package No. and Description MZ/e-GP/10/PMPRoad/2017-2018 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch.

: 33.297 to 45.114 of ltakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850
of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division
during the year 2017-2018

Lot No. and Description : 1 &a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-
Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itha-Baraibari-
Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year

2017-2018
| Procurement Data ’
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Bud Approval Status of
Status LB Official Estimates
Approved Revenue Approved

Name of Tenderer/Consultant Recommended for Award
MS ISMAIL HOSSAIN

Post Qualification Report Clarification on Tenders
View Clarification on Tender/Proposal has not taken place
TEC Members
TEC Members
Na ACE, Mymensingh Zone | SE, RHD, Mymensingh Road Circle, Md. Mosarrof Hossain
me :
Mymensingh.
Committee Role Chairperson Member Secretary Member
Designation Pddi_tional Chief Superintending Engineer Executive Engineer
Engineer
PE Office Mymensingh Zone Mymensingh Zone Cffice of the Executive Engineer, LGED,
Mymensingh
Signed Tender Evaluation 01 Jan 2018 09:41 01 Jan 2018 09:32 31 Dec 2017 21:20

Report 4 On \
Comments Signed. Signed. Signed. g}% Nl_/
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Tender Evaluation Report 4 1/10/2018
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List of Tenderers/Consultants for seeking clarification View Query — View Query / Clarification 1/10/2018

P

Last Login : Thursday, 11 Jan, 2018 10:12:05 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

List of Tenderers/Consultants for seeking clarification Za GoBack

Tender/Proposal Detail

MzZ/e-GP/10/PMPRoad/2017-2018(Retender of

Tender/Proposal ID: 146320 Invitation Reference No. : 123525)
Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00
Procuring Entity : Mymensingh Zone
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi Road
Brief : (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018
e View Notice
S. No. List of Tenderers Clarification Status Action
1 MAH. CONSTRUCTION LTD. - View Evaluation Status
(Sub Contractor/Consultant - View Details)
2 MS ISMAIL HOSSAIN - \Miew Evaluation Status
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x
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Opening Reports

1/10/2018

Last Login : Thursday, 11 Jan, 2018 10:12:05

Opening Report

5. Welcome, MD. Nazul Islam | £ Logout

P

View All Notifications

Tender/Proposal Detail

MzZ/e-GP/10/PMPRoad/2017-2018(Retender of

Tender/Proposal ID: 146320 Invitation Reference No. : 123525)
Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00
Procuring Entity : Mymensingh Zone
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi Road
Brief : (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018
e View Notice
Package No. : MZ/e-GP/10/PMPRoad/2017-2018
Package Description : a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi

Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Form Name
Tenderer Information Form (e-PW3-2) - Part - 1

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Tenderer Information Form (e-PW3-2) - Part - 3

e-Tender Submission Letter (Form e-PW3-1)

Tenderer Information Form (e-PW3-2) - Part - 4

Subcontractor Information (Form e-PW3-3)

Personnel Information (Form e-PW3-4)

Past Performance Evaluation and rating matrix for different aspects
Lot No. : 1

Lot Description :

Action

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Comparative Report

Individual Report |

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi

Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of ltna-Baraibari-Chamraghat Road (Z-3623)
under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

TOR1 View
TOR2 View
Form Name
Division -2: Earthwork
Division-1: General & Site Facilities
Unconditional Discount Form
Division -3: Pavement
Division -5: Structure.
Division -6: Incidental
Grand Summary

Action

Comparative Report

Individual Report |
Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report
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Tender/Proposal Opening Report 1 1/10/2018

Last Login : Thursday, 11 Jan, 2018 10:12:05 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications
Tender/Proposal Opening Report 1 g Print -] Save AsPDF  <{@ Go Back to Dashboard

Tender/Proposal Detail

WZ/e-GP/10/PMPRoad/2017-2018(Retender of

Tender/Proposal ID : 146320 Invitation Reference No. : 123525)
Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00
Procuring Entity : Mymensingh Zone
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Brief : Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of ltna-Baraibari-Chamraghat Road (Z-3623)
under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018
4 View Notice
Tender Opening Report 1
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone
Tender/Proposal Package No.and ~ MZ/e-GP/10/PMPRoad/2017-2018 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch.
Description : 33.297 to 45.114 of ltakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850
of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division
during the year 2017-2018
Lot No. and Description : 1 & a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-

Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of ltha-Baraibari-
Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year
2017-2018
Procurement Data
Procurement Type Funding By Budget Type Method
NCT GOB Revenue Open Tendering Method

Procurement Plan
Approving Authority Approval Status
Name: ACE, Mymenshingh Zone Approved
Designation:  Additional Chief Engineer
Role: PE
Office Name: Mymensingh Zone
Organization: Roads & Highways Department (RHD)

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date
The New Nation 14-Dec-2017
The Daily Ingilab 14-Dec-2017
The Daily Bhorer Kagoj 14-Dec-2017
The Daily Alker Sangbad. 14-Dec-2017
The Daily Swadeh Sangbad 14-Dec-2017

Tender/Proposal Date and Time
Date and Time of Publishing Date and Time of Closing
12-Dec-2017 23:30 28-Dec-2017 14:00

Opening Date and Time \
Original Date and Time g}%v\,o-ﬂ_/
28-Dec-2017 14:00 1 ! 9

Tender/Proposal Document s A
we 'wm

' T T
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Tender/Proposal Opening Report 1 1/10/2018
Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified
2 2 0 0

TOC Members
Committee Members ACE, Mymensingh Zone

Committee Role Chairperson
Designation Additional Chief Engineer
PE Office Mymensingh Zone
Blectronically Signed TOROn | 28 Dec 2017 14:58
Comments Signed.

SE, RHD, Mymensingh Road Circle, Mymensingh.
Member Secretary

Superintending Engineer

Mymensingh Zone

28 Dec 2017 14:22

Signed.

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x,

14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

i -
-

ot
TR

https://www.eprocure.gov.bd/officer/TOR1.jsp?tenderid=146320&lotId=203621&frm=eval

1z 1y



Tender Opening Report 2

1/10/2018

Last Login : Thursday, 11 Jan, 2018 10:12:05

Tender Opening Report 2

Tender/Proposal Detail

Tender/Proposal ID :

Closing Date and Time :
Procuring Entity :

146320

28-Dec-2017 14:00
Mymensingh Zone

A Welcome, MD. Nazul Islam | @ Logout

Invitation Reference No. :

Opening Date and Time :

&, Print

123525)

View All Notifications
/- Save AsPDF <@ Go Back to Dashboard

WZ/e-GP/10/PMPRoad/2017-2018(Retender of

28-Dec-2017 14:00

a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi

Brief :

Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itha-Baraibari-Chamraghat Road (Z-3623)

under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Tender Opening Report 2

Ministry Name :
Organization/Agency Name :
Tender Package No. and Description

Lot No. and Description :

Ministry of Road Transport and Bridges
Roads & Highways Department (RHD)

Division Name :

Procuring Entity :

4 View Notice

Road Transport and Highways Division
Mymensingh Zone

MzZ/e-GP/10/PMPRoad/2017-2018 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch.
33.297 to 45.114 of ltakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850
of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division
during the year 2017-2018

1 &a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-
Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of ltha-Baraibari-
Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year

2017-2018
Tender Date and Time
Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date
12-Dec-2017 23:30 28-Dec-2017 14:00 28-Dec-2017 14:00 27-Apr-2018
Tender Document
Documents Sold Nos. of Submissions Nos. Withdrawn
2 2 0
S. No Name of Tenderer/ = Date and Time of = Tender Security = Tender Security = Name of Bank & Branch,
T Consultant Submission Type Amount Date of Issue
1 MAH. 27-Dec-2017 Pay Order 4500000.00 | Bank: Social Islami Bank
CONSTRUCTION LTD. 19:17 Limited
(Sub Branch: Chandpur Branch
Contractor/Consultant 26-Dec-2017 12:56
- View Details)
2 M'S ISMAIL HOSSAIN 28-Dec-2017 Bank Guarantee 4500000.00 ' Bank: Premier Bank
00:11 Limited
Branch: Premier Bank
Dilkusha Corporate
26-Dec-2017 15:28
Official Cost Estimate (In BDT)
158228817.860
Opening Report Header
S. Quoted Amount (in BDT) Without Discount in Percentage Discount in
No D TJCACT: Ty Discount (%A Amount
1 | MSISMAIL HOSSAIN 156800193.871 0.000 0.000
2 | MAH. CONSTRUCTION 163767004.195 0.000 0.000

LTD.
Opening Report Footer

TOC Members

Tender Security Validity Date
25-May-2018

Nos. Substituted / Modified

0
. Tender
Tender Security S
Valid upto (Date) "a';gg{e‘;pm
25-May-2018 | 27-Apr-2018
25-May-2018 27-Apr-2018
Quoted Amount (in BDT) with
Discount
156800193.871
g l\ ! : ‘Z
m
™ -wm

https://www.eprocure.gov.bd/officer/TOR2.jsp?tenderid=1463208&lotId=203621&frm=eval
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Tender Opening Report 2 1/10/2018

Committee Members ACE, Mymensingh Zone SE, RHD, Mymensingh Road Circle, Mymensingh.
Committee Role Chairperson Member Secretary
Designation Additional Chief Engineer Superintending Engineer
PE Office Mymensingh Zone Mymensingh Zone
Electronically Signed TOROn | 28 Dec 2017 14:56 28 Dec 2017 14:57
Comments Signed. Signed.
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Individual Report 1/10/2018

P

Last Login : Thursday, 11 Jan, 2018 10:12:05

5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

MZ/e-GP/10/PMPRoad/2017-2018(Retender of

Invitation Reference No. : 123525)

Tender/Proposal ID: 146320

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00
Procuring Entity : Mymensingh Zone
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi Road
Brief : (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018
el View Notice
Package No Package Description

Mz/e-GP/10/PMPRoad/2017-2018

Bill of Quantities

a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi

Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.AH. CONSTRUCTION LTD.

(Sub Contractor/Consultant - View Details)

Division -2: Earthwork

Unit
ltem ltem T Prics Unit Price dotal Rrice Total Price
o Goup | Code (if Description of item Unit Quantity In InFigures
any) figures In Words (BDT) (BDT) In Words (BDT)
(BDT)
Division - Five Lakh Twenty-Three
1 o 02/05/01 Excavation and Backfill for Cum 1744.120 | 300.001 Three Hundred 523237 744 Thousand Two Hundred and
; Structure ’ ’ point Zero Zero One ’ Thirty-Seven point Seven Four
Earthwork Four
Division - Embankment fill from borrow Two Hundred and Forty-Nine Lakh Sixty-Eight
2 2: 02/06/02 | pitin contractor's Arranged Cum 18640.870 | 266.559 | Sixty-Sixpoint Five | 4968891.666 Thousand Eight Hundred and
Earthwork land. Five Nine Ninety-One point Six Six Six
Division - " " ’ " Seven Lakh Thirty-Three
3 2 02i07/01 | Freparaton of Sub-grade 300 | g, 10780000 68001 Soe¥Eightpoint 733050.780 | Thousand AND Fifty point
Earthwork P Seven Eight
Division - : " Twenty-Nine Lakh Ten
4 2 02/08/01 | Improve Sub-grade. Cum 3234000 900001 e Hundred point | g 14643 934 Thousand SixHundred and
Zero Zero One .
Earthwork Three point Two Three Four
- Three Lakh Twenty-Six
Division - . . Two Hundred and "
5 2 02/10/01 | Construction of soil earthen | ¢, 1368.000 | 239.001  Thirty-Nine point 326953.368  [nousand Nine Hundred and
Earthwork shoulder Zero Zero One Fifty-Three point Three Six
Eight
Ninety-Four Lakh Sixty-Two
. Thousand Seven Hundred and
Grand Total: 9462736.792 Thirty-Six point Seven Nine
Two
This Division -2: Earthwork is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.
M/S ISMAIL HOSSAIN
Division -2: Earthwork
Bill of Quantities
Unit
o ftem Measurement Price Unit Price Total Price Total Price
Group | Code (if Description of item N Quantity
no. any) Unit In In Words (BDT) In Figures nW \
figures (BDT)
(BDT)
Division - . Three Hundred and SixLakh Thir ,
12 02/05/01  Dcavationand Backill for | ¢\ 1744.120 | 362.877 | Sixty-Two pointEight = 632901.033 | Nine Hundre \A—A’w/“”
Earthwork Structure Seven Seven Zero Three T
Y -
Cavt. Ol AL ve '"m
,,,;E. e oxg T
"e
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Individual Report 1/10/2018

Division - Embankment ill from borrow Two Hundred and 1'_.;'0"";'[‘1 ;‘&eﬁvﬁé‘ryé ‘g‘;":&'
2 2: 02/06/02 | pitin contractor's Arranged Cum 18640.870 | 250.911 | Fifty point Nine One | 4677199.333 Ningty-Nine pointlfl'hree Three
Earthwork land. One Three
Division - " g o . Seven Lakh Thirty-Nine
3 |2 02/07/01  Freparation of Sub-grade | g, 10780.000  68.642 SPOEIINtPOINtSX 1 739964 760 | Thousand Nine Hundred and
300 mm Depth Four Two " ) ;
Earthwork Sixty point Seven Six
Division - Eight Hundred and Twenty-Six Lakh Twenty-One
4 2: 02/08/01 | Improve Sub-grade. Cum 3234.000  810.641 | Ten point Six Four 2621612.994 ' Thousand SixHundred and
Earthwork One Twelve point Nine Nine Four
Division - ' . Two Hundred and Two Lakh Ninety-One
5 2 02/10/01 gﬁgjg‘;‘r’“"" ofsoil earthen | (o ) 1368.000 | 213.019 | Thirteen pointZero | 291409.992 | Thousand Four Hundred and
Earthwork One Nine Nine point Nine Nine Two
Eighty-Nine Lakh Sixty-Three
Grand Total: 8963084.112 | Thousand AND Eighty-Four
point One One Two
This Division -2: Earthwork is Electronically Signed by Mr. MD Rony on behalf of M'S ISMAIL HOSSAIN
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh

i d_

i bl
ve Ok adandid
B

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=146320&formId=856402&frm=eval 10/ 19



Individual Report 1/10/2018

P

Last Login : Thursday, 11 Jan, 2018 10:12:05 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

MZ/e-GP/10/PMPRoad/2017-2018(Retender of

Tender/Proposal ID: 146320 Invitation Reference No. : 123525)
Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00
Procuring Entity : Mymensingh Zone
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi Road
Brief : (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under

Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

el View Notice

Package No Package Description

Mz/e-GP/10/PMPRoad/2017-2018 a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi
Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.AH. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Division-1: General & Site Facilities

ltem . Unit Price Total Price L
It:om Group Code (if Description of ltem Measll;;ﬁment w{:ﬁ; in Figures Unit Price in Words (BDT) in Figures LG Pr(cheDnln Ll
’ any) (BDT) (BDT)
s Provision )
Division-1: g ’ ) Eight Thousand AND
1 | General&  01/02/04 Maintenanceand gy 1 8003371  Eight Thousand AND Three 8003371 | Three point Three Seven
8 P Removal of sign point Three Seven One
Site Facilities One
boards
Division-1: Provision and : ] Four Thousand Eight
2 | General& 01002005 Maintenanceof | month 6 800001 ClgntHundred pointZero 4800.006 | Hundred point Zero Zero
. ol g Zero One ]
Site Facilities Sunvey Equipment Six
Division-1: . Four Thousand Two
3 | General&  01/02/07  Frogress month 6 700001 SevenHundred pointZero 4200.006 | Hundred point Zero Zero
. ol Photograph Zero One ]
Site Facilities Six
. . ; Three Lakh Twenty-Four Three Lakh Twenty-Four
Division-1: Provide and Remove - "
4 | General& | 01/0301 SiteLaboratoy& | Lump Sum 1| 324999.996 Lr.‘ousa,\j‘.d Nine ':'af‘dreﬁ.a"d 324999.996 Thg“ﬁ.a”d '\,ﬂ.”e H“f“fﬁ?‘
Site Facilities Equipment. inety-Nine point Nine Nine and Ninety-Nine point Nine
Six Nine Six
5 CD;i;’iSiOT;: 01/03/02 Maintain Site th 5 7500.001 Seven Thousand Five 45000.006 Forty-Five Thousand point
eneral & Laboratory mon : Hundred point Zero Zero One : Zero Zero Six
Site Facilities
Three Lakh Eighty-Seven
Grand Total: 387003.385 | Thousand AND Three
point Three Eight Five

This Division-1: General & Site Facilities is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

M/S ISMAIL HOSSAIN

Division-1: General & Site Facilities

ltem Nomi Unit Price Total Price .
It:om Group Code (if Description of tem Meas&:;ment Qxar:tr:?;l in Figures Unit Price in Words (BDT) in Figures faaleiniians
) any) (BDT) (BDT) \ ‘Z
Division-1: m‘:tsir?”h . Eight Thousand Six Hundred Eight Th
1 | General& | 01002004 py e al‘ ‘]Ee.a Lump Sum 1| 8603.349 | and Three point Three Four 8603.349 | Hundrec
Site Facilities emoval ofsign Nine Three Fc *
boards
o | DMSIOT ] e | TOMSionand | omnnme | EightHundred and Sixty point Five Tho

i

E420 NAN | Ll indenn '"m
,"” . U T
"

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=1463208&formId=856403&frm=eval 177 19




Individual Report

1/10/2018

< Ielicial o
Site Facilities
Division-1:

3 General &
Site Facilities

Division-1:
4 General &
Site Facilities

Division-1:
5 General &
Site Facilities

v 1Hugivo

01/02/07

01/03/01

01/03/02

wail e iai e vi

Survey Equipment

Progress
Photograph

Provide and Remove
Site Laboratoy &
Equipment.

Maintain Site
Laboratory

muriui

month

Lump Sum

month

A OLV.0VV

6 983.241

11 293732.545

6 7374.299

Three Three Five

Nine Hundred and Eighty-
Three point Two Four One

Two Lakh Ninety-Three
Thousand Seven Hundred

and Thirty-Two point Five Four

Five

Seven Thousand Three

Hundred and Seventy-Four

point Two Nine Nine

Grand Total:

This Division-1: General & Site Facilities is Electronically Signed by Mr. MD Rony on behalf of M'S ISMAIL HOSSAIN

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

V1IvLVIvV

5899.446

293732.545

44245.794

357643.144

rnunuIeu diiu orAaLy= 1wu

point Zero One

Five Thousand Eight
Hundred and Ninety-Nine
point Four Four Six

Two Lakh Ninety-Three
Thousand Seven Hundred
and Thirty-Two point Five
Four Five

Forty-Four Thousand Two
Hundred and Forty-Five
point Seven Nine Four

Three Lakh Fifty-Seven
Thousand SixHundred
and Forty-Three point One
Four Four

ABOUT TRUST ONLINE
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Individual Report 1/10/2018

P

Last Login : Thursday, 11 Jan, 2018 10:12:05 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Mz/e-GP/10/PMPRoad/2017-2018(Retender of

Tender/Proposal ID: 146320 Invitation Reference No. : 123525)
Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00
Procuring Entity : Mymensingh Zone
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi Road
Brief : (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under

Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

el View Notice

Package No Package Description

Mz/e-GP/10/PMPRoad/2017-2018 a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi
Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.AH. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Unconditional Discount Form

Unconditional Discount
Discount in Percentage (%9[In figure] Discount in Percentage (%) [In word]
0.000 | Zero
0.000 | Zero

This Unconditional Discount Form is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.
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Individual Report 1/10/2018

P

Last Login : Thursday, 11 Jan, 2018 10:12:05

5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

MZ/e-GP/10/PMPRoad/2017-2018(Retender of

146320 123525)

Tender/Proposal ID : Invitation Reference No. :

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00
Procuring Entity : Mymensingh Zone
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi Road
Brief : (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018
el View Notice
Package No Package Description

Mz/e-GP/10/PMPRoad/2017-2018

Bill of Quantities

a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi

Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.AH. CONSTRUCTION LTD.

(Sub Contractor/Consultant - View Details)

Division -3: Pavement

i ltem Mo o S aiE Unit Price deallEe Total Price
€M Goup | Code(if = Description of ltem asurement ' ouantity
no. any) Unit In figures In Words (BDT) In Figures In Words (BDT)
(BDT) (BDT)
. . One Lakh Sixty-Eight
Division - Scarify, Mixand . ) :
L 03/01/01 | RecompactBxisting Sqm 3520000 4g001 LoryEihtpointzero 168963520 | 1hqsand Nine Hundred
Pavement Pavement ero One and Sixty-Three point Five
Two
Division - ) Fifteen Thousand Seven Four Lakh Seventy-Nine
2 |3 03/01/02 | Repairofpotholeson 1 &\ 30.500 | 15733001 | Hundred and Thirty 479856531  housand Eight Hundred
P the existing pavement Three point Zero Zero and Fifty-Six point Five
avement
One Three One
Division - SixThousand Five ThinPour Lakh Sixty Six
3 3 03/03/01 | Aggregate Base Type-l | Cum 528,000  6566.002 Hundred and Sixty-Six 3466849.056 g‘;fa“ N.'g .”?Zre
Pavement point Zero Zero Two an c_)rty- Iné point zero
Five Six
Division - Bituminous Prime coat One Hundred and %L:m Lri];réy-l-ll—zvr?dred
4 3: 03/06/01a Sgm 3520.000 123.001 | Twenty-Three point Zero 432963.520 " o
Pavement (plant placed) Zero One and Sixty-Three point Five
Two
Division - Twenty-Eight Lakh Five
5 3 03/07/01a Bituminous Tack coat Sqm 60998.500 46.001 Forty-Six point Zero Zero 2805991.998 Thou;and Nine andrgd
(plant work) One and Ninety-One point Nine
Pavement g
Nine Eight
Division - Thirteen Lakh Twelve
6 | 3 03/08/01 | Primer Seal Sqm 11825000 111,001 OneHundredandEleven 345586 8o  Thousand Five Hundred
P point Zero Zero One and Eighty-Six point Eight
avement
Two Five
Seven Crore Forty-Four
Division - DBS-Wearing Course- Twenty-Three Thousand Lakh Sixty-Four Thousand
7 3: 03/10/02b | (Plant method) Cum 3225.930 ' 23083.102 | AND Eighty-Three point 74464471.235 | Four Hundred and
Pavement (Bitumen 60/70) One Zero Two Seventy-One point Two
Three Five
Division - One Lakh Thirty-One
8 |3 03/13/01 | BrickonEnd-edging  m 1280000 103,001 OneHundredand Three | 454444 9gq | Thousand Eight Hundred
P point Zero Zero One and Forty-One point Two
avement )
Eight
Division - DrvLean C " Eleven Thousand Nine _II\_Jri]neteeEALg:lﬁ I,W?Tyf'x
9 |3 03/14/02a (Crésiﬁgo)mcre e Cum 161,500 | 11929.001 | Hundred and Twenty- 1926533.662 ang‘ﬁf
Pavement Nine point Zero Zero One " ! \
Six Two
Division - Cement Concrete Fourteen Thousand One ;’hr?te C
10 3 03/15/02a | Pavement (Concrete | Cum 2156.000 | 14107.001 | Hundred and Seven 30414694.156 H°‘:1 dfe : \A_‘A,PA/.\/
Pavement Class-30 point Zero Zero One undre,
point Or m
St ”:E""m
https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=1463208&formId=858339&frm=eval oy 1y
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1/10/2018

Division -
11 &
Pavement

03/15/03a

Cement Concrete
Pavement (Class-35)

Cum 484.500  14454.001

Fourteen Thousand Four

Hundred and Fifty-Four 7002963.485

This Division -3: Pavement is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

Bill of Quantities

ltem

no. e

Division -
1 3:
Pavement

Division -
2 3:
Pavement

Division -
3 3:
Pavement

Division -
4 3:
Pavement

Division -
5 3:
Pavement

Division -
6 3:
Pavement

Division -
7 3:
Pavement

Division -
8 3
Pavement

Division -
9 3:
Pavement

Division -
10 3
Pavement

Division -
11 |3
Pavement

ltem

Code (if

any)

03/01/01

03/01/02

03/03/01

03/06/01a

03/07/01a

03/08/01

03/10/02b

03/13/01

03/14/02a

03/15/02a

03/15/03a

Description of ltem

Scarify, Mixand
Recompact Existing
Pavement

Repair of potholes on
the existing pavement

Aggregate Base Type-|

Bituminous Prime coat
(plant placed)

Bituminous Tack coat
(plant work)

Primer Seal

DBS-Wearing Course-
(Plant method) (Bitumen
60/70)

Brick on End-edging

DryLean Concrete
(Class-20)

Cement Concrete
Pavement (Concrete
Class-30

Cement Concrete
Pavement (Class-35)

M/S ISMAIL HOSSAIN

Division -3: Pavement

Unit Price

Measurement 0
Unit CiEiy In figures

(BDT)

Sgm 3520.000 48117
Cum 30.500  16071.671
Cum 528.000 | 5339.914
Sgm 3520.000 119414
Sgm 60998.500 46.034
Sgm 11825.000 108.046
Cum 3225.930 | 20286.647
m 1280.000 112458
Cum 161.500  12072.894
Cum 2156.000 | 14021.168
Cum 484.500 ' 14425.861

This Division -3: Pavement is Electronically Signed by Mr. MD Rony on behalf of MS ISMAIL HOSSAIN

point Zero Zero One
Grand Total: 122607715.268
Unit Price Total Price
In Figures
In Words
(B0T) (BDT)

Forty-Eight point One One 169371.840
Seven :
Sixteen Thousand AND

Seventy-One point Six 490185.966
Seven One

Five Thousand Three

Hundred and Thirty-Nine 2819474592
point Nine One Four

One Hundred and

Nineteen point Four One 420337.280
Four

Eorty-Slx point Zero Three 2808004.949

our

One Hundred and Eight

point Zero Four Six 1277643.950
Twenty Thousand Two

Hundred and Eighty-Six 65443303.157
point Six Four Seven

One Hundred and Twelve

point Four Five Eight 143946.240
Twelve Thousand AND

Seventy-Two point Eight 1949772.381
Nine Four

Fourteen Thousand AND

Twenty-One point One Six |  30229638.208
Eight

Fourteen Thousand Four

Hundred and Twenty-Five 6989329.655
point Eight Six One

Grand Total: 112741008.218
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OCVEIILY Lani | 1wu
Thousand Nine Hundred
and Sixty-Three point Four
Eight Five

Twelve Crore Twenty-Six
Lakh Seven Thousand
Seven Hundred and
Fifteen point Two Six Eight

Total Price

InWords (BDT)

One Lakh Sixty-Nine
Thousand Three
Hundred and Seventy-
One point Eight Four

Four Lakh Ninety
Thousand One Hundred
and Eighty-Five point
Nine Six Six

Twenty-Eight Lakh
Nineteen Thousand Four
Hundred and Seventy-
Four point Five Nine Two

Four Lakh Twenty
Thousand Three
Hundred and Thirty-
Seven point Two Eight

Twenty-Eight Lakh Eight
Thousand AND Four
point Nine Four Nine

Twelve Lakh Seventy-
Seven Thousand Six
Hundred and Forty-Three
point Nine Five

Six Crore Fifty-Four Lakh
Forty-Three Thousand
Three Hundred and
Three point One Five
Seven

One Lakh Forty-Three
Thousand Nine Hundred
and Forty-Six point Two
Four

Nineteen Lakh Forty-
Nine Thousand Seven
Hundred and Seventy-
Two point Three Eight
One

Three Crore Two Lakh
Twenty-Nine Thousand
Six Hundred and Thirty-
Eight point Two Zero
Eight

Sixty-Nine Lakh Eighty-
Nine Thousand Three
Hundred and Twenty-
Nine point Six Five Five

Eleven Crore Twenty-

Seven Lakh Forty-One
Thousand AND Eight

point Two One Eight

i d_
A
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Individual Report

1/10/2018

Last Login : Thursday, 11 Jan, 2018 10:12:05

Individual Report

Tender/Proposal Detail

Tender/Proposal ID:

Closing Date and Time :

Procuring Entity :

Brief :

Package No

Mz/e-GP/10/PMPRoad/2017-2018

Bill of Quantities

Item

no. | Sow

Division
1 5-
Structures

Division
2 5-
Structures

Division
3 5-
Structures

Division
4 5-
Structures

Division
5 5-
Structures

ltem
Code (if
any)

05/01/01

05/01/02a

05/01/02e

05/02/02

05/05/01

146320

28-Dec-2017 14:00
Mymensingh Zone

Invitation Reference No. :

Opening Date and Time :

5. Welcome, MD. Nazul Islam | £ Logout

& Print }-| Save As PDF

P

View All Notifications

<@ Go Back To Dashboard

MZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

28-Dec-2017 14:00

a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi Road
(R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Package Description

el View Notice

a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi

Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Description of ltem

Single Layer Brick Flat
Soling

Concrete Class as
Detailed on Drawings (
Class10)

Concrete Class-20
(Deck Slab)

High Yield
Reinforcement Bars

New and Extended
Brickwork

M.AH. CONSTRUCTION LTD.

(Sub Contractor/Consultant - View Details)

Division -5: Structure.

Unit Price

Measurement A
Unit BT In figures
(BDT)
Sgm 12573.750 468.001
Cum 974.840 | 8874.581
Cum 52.500  14177.002
Tonne 88.515  80000.003
Cum 755.970 | 7408.001

Unit Price

In Words (BDT)

Four Hundred and Sixty-
Eight point Zero Zero One

Eight Thousand Eight
Hundred and Seventy-
Four point Five Eight One

Fourteen Thousand One
Hundred and Seventy-
Seven point Zero Zero
Two

Eighty Thousand point
Zero Zero Three

Seven Thousand Four
Hundred and Eight point
Zero Zero One

Grand Total:

This Division -5: Structure. is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

Bill of Quantities

ltem

no. ey

Division
1 5-
Structures

Division

Item
Code (if
any)

05/01/01

Description of ltem

Single Layer Brick Flat
Soling

Concrete Class as

M/'S ISMAIL HOSSAIN

Division -5: Structure.

Unit Price
Measurement o
Unit e In figures
(BDT)
Sgm 12573.750 526.095

Unit Price

InWords (BDT)

Five Hundred and Twenty-
Six point Zero Nine Five

Eight Thousand One

Total Price

In Figures

(BDT)

5884527.574

8651296.542

744292605

7081200.266

5600226.516

27961543.503

Total Price

In Agures

(BDT)

6614987.006

Total Price

In Words (BDT)

Fifty-Eight Lakh Eighty-Four
Thousand Five Hundred
and Twenty-Seven point
Five Seven Four

Eighty-Six Lakh Fifty-One
Thousand Two Hundred
and Ninety-Six point Five
Four Two

Seven Lakh Forty-Four
Thousand Two Hundred
and Ninety-Two point Six
Zero Five

Seventy Lakh Eighty-One
Thousand Two Hundred
point Two Six Six

Fifty-Six Lakh Two Hundred
and Twenty-Six point Five
One Six

Two Crore Seventy-Nine
Lakh Sixty-One Thousand
Five Hundred and Forty-
Three point Five Zero
Three

Total Price

g}%mut
Al
R

In

Sixty-Siy
Thousa
and Eig
Zero Ze

Seventy

[ =N
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Individual Report

1/10/2018

2 5-
Structures

Division
3 5-
Structures

Division
4 5-
Structures

Division
5 5-
Structures

This Division -5: Structure. is Electronically Signed by Mr. MD Rony on behalf of MS ISMAIL HOSSAIN

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

05/01/02a

05/01/02e

05/02/02

05/05/01

Detailed on Drawings (
Class10)

Concrete Class-20
(Deck Slab)

High Yield
Reinforcement Bars

New and Extended
Brickwork

Cum

Cum

Tonne

Cum

974840 | 8118.746

52.500 | 14138.521

88.515 | 90707.561

755970 | 7969.812

Hundred and Eighteen
point Seven Four Six

Fourteen Thousand One
Hundred and Thirty-Eight
point Five Two One

Ninety Thousand Seven
Hundred and Seven point
Five SixOne

Seven Thousand Nine
Hundred and Sixty-Nine
point Eight One Two

Grand Total:

7914478.351

742272.353

8028979.762

6024938.778

29325656.250

rouieer 1nvusdiiu ruul
Hundred and Seventy-
Eight point Three Five One

Seven Lakh Forty-Two
Thousand Two Hundred
and Seventy-Two point
Three Five Three

Eighty Lakh Twenty-Eight
Thousand Nine Hundred
and Seventy-Nine point
Seven Six Two

Sixty Lakh Twenty-Four
Thousand Nine Hundred
and Thirty-Eight point
Seven Seven Eight

Two Crore Ninety-Three
Lakh Twenty-Five
Thousand SixHundred
and Fifty-Six point Two
Five

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh
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Individual Report 1/10/2018

P

Last Login : Thursday, 11 Jan, 2018 10:12:05 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

MZ/e-GP/10/PMPRoad/2017-2018(Retender of

Tender/Proposal ID: 146320 Invitation Reference No. : 123525)
Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00
Procuring Entity : Mymensingh Zone
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi Road
Brief : (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under

Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

el View Notice

Package No Package Description

Mz/e-GP/10/PMPRoad/2017-2018 a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi
Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.AH. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Division -6: Incidental

Bill of Quantities

Unit
Price  Unit Price  Total Price ;I"otal
tem Item Code oo Measurement : rice
no. Sl (if any) D PR Unit By In InWords = InFigures InWords
figures (BDT) (BDT) (BDT)
(BDT)
Three Ninety-
s Thousand Two
Division - Seven Thousand
1 6: 06/10/01 | Traffic signs Number 25,000 | 3700.002 Hundred 92500.050 | Five
Incidental . Hundred
point Zero ]
Zero Two point Zero
Five
One
Thousand Forty-Five
Division - Eight Thousand
2 6: 06/10/02 | Sign Post Number 25,000 ' 1800.003 ' Hundred 45000.075 | point Zero
Incidental point Zero Seven
Zero Five
Three
Eighteen
Lakh
Forty-
Six Three
Division - Hundred Thousand
3 6: 06/11/02 | Road Marking-Thermoplastic material (spray) Sgm 2836.080 650.001  and Fifty @ 1843454.836 | Four
Incidental point Zero Hundred
Zero One and Fifty-
Four point
Eight
Three Six
Four Fifty-Nine
Division - 'gl?xousand E?o#tsand
4 6: 06/16/01 Concrete Kilometer Post No. 13.000 | 4600.016 59800.208 | ='9
Incidental andred Hu_ndred
point Zero point Two
One Six Zero Eight
Nine Lakh
Three Thirty-Six
Thousand Thousand
Division - Nine Four
5 6: 06/17/01b | RCC Palasiding (3m post, 150mm x 150mm) Lin.M 240.000 | 3902.008 ' Hundred 9364840 eaalsmai s
Incidental and Two \
point Zero
Zero Eight
Mnimum 12 mm thick cement sand (F.M 1.2) plaster with One m
neat cement finishing to dado (1:4) with cement up to 150 vt ”:E.wm

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=1463208&formId=858341&frm=eval 237 1y



Individual Report 1/10/2018

Diision - | 0014 | MM below ground level with neat cement finishing including Z:é'”'w 1'.“”::‘“ '”
6 6: 152 washing of sand, finishing the edges and corners and Sgm 1781.500  186.001 Eighty-Six 331360.782 H rndr q
Incidental (152) curing at least for 7 days, cost of water, electricity and other o?nttyz-ero a: d Sie
charges etc. all complete in all respect as per drawing and gero One oint Xty
accepted by the Engineer. poi
Seven
Eight Two
Thirty-
Nine
Thousand
. . Four
Division - Ninety
7 |6 e “7D’2°14 Flash Pointing to Brick Wall Sqm 437.850 90002 pointZero 39407376 ;fgdred
Incidental ) Zero Two
Seven
point
Three
Seven Six
Thirty-
Three
Lakh
Forty-
Grand Eight
Total: 3348005.247 Thousand
AND Five
point Two
Four
Seven
This Division -6: Incidental is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.
M/S ISMAIL HOSSAIN
Division -6: Incidental
Bill of Quantities
Unit
Price | Unit Price | Total Price ;I"otal
ltem o Item Code Descrintion of It Measurement Quanti rice
no. oup (if any) 2, LT Unit 17 In InWords | InFgures
In Words
figures (BDT) (BDT) (BDT)
(BDT)
; One Lakh
Six
Thousand Seventy-
Nine Two
Division - Hundred Thousand
1 6: 06/10/01 | Traffic signs Number 25.000 | 6901.237 and One 172530.925 ' Five
Incidental ) Hundred
point Two f
Three anq m‘.ny
point Nine
Seven Two Five
Seventy-
Three Six
Thousand Thousand
Division - AND Eight
2 6: 06/10/02 | Sign Post Number 25.000  3072.625  Seventy- 76815.625  Hundred
Incidental Two point and
Six Two Fifteen
Five point Six
Two Five
Thirty-One
Lakh
one o
Thousand T d
Division - One o
3 6: 06/11/02 | Road Marking-Thermoplastic material (spray) Sgm 2836.080  1106.145 Hundred | 3137115.712 H (: dred
Incidental and Six : d
point One ; fieen
Four Five ]
point
Seven
One Two
One Lakh
) Nine
Eight
Thousand Thousand
L Four Four
Division - Hundred Hundred
4 6: 06/16/01 | Concrete Kilometer Post No. 13.000 | 8417.241 and 109424133 ' and
Incidental Seventeen lwenty-‘ t
point Two ~our poin
Four One \ Q
Six T
Division - Thousand i
[ Q- NRIM7IN1h DM DalacidinA (2m nact 1ENmm v 1ENmm)\ lin A2 2AN0 NNN | ANNQ DRA1 ANIN Einht | 144108 "m
”,;,:E.'. poa]
"

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=1463208&formId=858341&frm=eval 20/ 1y



Individual Report
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Incidental

Division -
6 6:
Incidental

Division -
7 6:
Incidental

(VR YNIVETY]

PWD/2014
(152)

PWD/2014
15.7

N T aIaDiuiiy (Vi PUDL TUVITHITTEA 1OV [RIFRIT]

Mnimum 12 mm thick cement sand (F.M 1.2) plaster with

neat cement finishing to dado (1:4) with cement up to 150

mm below ground level with neat cement finishing

including washing of sand, finishing the edges and corners | Sqm
and curing atleast for 7 days, cost of water, electricityand

other charges etc. all complete in all respect as per drawing

and accepted by the Engineer.

Flash Pointing to Brick Wall Sgm

This Division -6: Incidental is Electronically Signed by Mr. MD Rony on behalf of M'S ISMAIL HOSSAIN

£9U.UUU | UUUU.LU |

1781.500  239.001

437.850

112.265

AL Ly
point Two
Five One

Two
Hundred
and Thirty-
Nine point
Zero Zero
One

One
Hundred
and
Twelve
point Two
Six Five

Grand
Total:

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh

IOV | e
and
Eighty
point Two
Four

Four Lakh
Twenty-
Five
Thousand
Seven
Hundred
and
Eighty
point Two
Eight Two

425780.282

Forty-Nine
Thousand
One
Hundred
and Fifty-
Five point
Two
Three

Fifty-Four
Lakh
Twelve
Thousand
Eight
Hundred
and Two
point One
Four
Seven

49155.230

5412802.147

ABOUT TRUST ONLINE
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Grand Summary Report

1/10/2018

Last Login : Thursday, 11 Jan, 2018 10:12:05

Individual Report

5. Welcome, MD. Nazul Islam | £ Logout

P

View All Notifications
4@ Go back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 146320
Closing Date and Time : 28-Dec-2017 14:00
Procuring Entity : Mymensingh Zone

Invitation Reference No. :

Opening Date and Time :

MzZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

28-Dec-2017 14:00

a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi Road
Brief : (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Tenderer/Consultant Name : M/S ISMAIL HOSSAIN

e View Notice

/~| Save AsPDF &4 Print

S. No. Form Name Amount (in BDT)
1 Division -2: Earthwork 8963084.112
2 Division-1: General & Site Facilities 357643.144
3 Division -3: Pavement 112741008.218
4 Division -5: Structure. 29325656.250
5 Division -6: Incidental 5412802.147
Grand Total 156800193.871
Tenderer/Consultant Name : M.AH. CONSTRUCTION LTD.
S. No. Form Name Amount (in BDT)
1 Division -2: Earthwork 9462736.792
2 Division-1: General & Site Facilities 387003.385
3 Unconditional Discount Form 0.000
4 Division -3: Pavement 122607715.268
5 Division -5: Structure. 27961543.503
6 Division -6: Incidental 3348005.247
Grand Total 163767004.195
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh
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Grand Summary Report 1/10/2018

P

Last Login : Thursday, 11 Jan, 2018 10:12:05 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications
Comparative Report <@ Go back to Dashboard

Tender/Proposal Detail

MzZ/e-GP/10/PMPRoad/2017-2018(Retender of

Tender/Proposal ID : 146320 Invitation Reference No. : 123525)
Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00
Procuring Entity : Mymensingh Zone
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi Road
Brief : (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under

Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

e View Notice

/~| Save AsPDF &4 Print

Bl NV?AIITS‘OI\I‘I‘I?IItI.IrI;K(Jf.JSnAIN MAHmuSnm LTD.
Division -2: Earthwork 8963084.112 9462736.792
Division-1: General & Site Facilities 357643.144 387003.385
Unconditional Discount Form 0 0.000
Division -3: Pavement 112741008.218 122607715.268
Division -5: Structure. 29325656.250 27961543.503
Division -6: Incidental 5412802.147 3348005.247
Grand Total 156800193.871 163767004.195
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Bxplorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
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Individual Report 1/10/2018

P

Last Login : Thursday, 11 Jan, 2018 10:12:05 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

MZ/e-GP/10/PMPRoad/2017-2018(Retender of

Tender/Proposal ID: 146320 Invitation Reference No. : 123525)
Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00
Procuring Entity : Mymensingh Zone
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi Road
Brief : (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under

Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

el View Notice

Package No Package Description

Mz/e-GP/10/PMPRoad/2017-2018 a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi
Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.AH. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Past
ﬁlc') Aspects of Evaluation Measure of Rating Performance
Rating
22'1) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed
25) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won
. Year Counting Backward
2 | Debarred by PE(s) during last 5 years from IFT Publication Date none
3 Total number of Termi.nation of contract by the PE(s) as a result of fundamental breach of contract by the contractor for No. of Contracts none
poor performance during last 5 years
4 | Total number of Completed Contracts during last 5 years No. of Contracts 37.000
5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In No. of Contracts 0.000
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years ) ’
6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000
7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000
e Year Counting Backward

8 | Declared Insolvent or Bankrupt within last 5 years from IFT Publication Date Never bankrupt
9 | Total Turnover of last five (5) years (In BDT) 1805693745.05
Declaration

Description Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken | Agree

against us according to ITT clause ?47?

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

M/S ISMAIL HOSSAIN
Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects \ 0 ‘Z

Sl . .

No Aspects of Evaluation Measure of Rating : ! a

25;) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases il bl
ve Ok adandid
,‘,;E.. poa]
“e
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zt;) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won
' Year Counting Backward
2 | Debarred by PE(s) during last 5 years from IFT Publication Date none
3 Total number of Termi_nation of contract by the PE(s) as a result of fundamental breach of contract by the contractor for No. of Contracts none
poor performance during last 5 years
4 | Total number of Completed Contracts during last 5 years No. of Contracts 41.000
5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In No. of Contracts 0.000
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years ’ ’
6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000
7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000
s Year Counting Backward

8 | Declared Insolvent or Bankrupt within last 5 years from IFT Publication Date Never bankrupt
9 | Total Turnover of last five (5) years (In BDT) 2419235328.60
Declaration

Description Response
We do hereby declare that all information provided in this form is correct. If anyinformation is found false or forged or omitted, necessary action can be taken | Agree
against us according to ITT clause ?47?
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD Rony on behalf of M'S ISMAIL HOSSAIN
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x
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Individual Report 1/10/2018

P

Last Login : Thursday, 11 Jan, 2018 10:12:05 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

MZ/e-GP/10/PMPRoad/2017-2018(Retender of

Tender/Proposal ID: 146320 Invitation Reference No. : 123525)
Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00
Procuring Entity : Mymensingh Zone
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi Road
Brief : (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under

Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

el View Notice

Package No Package Description

Mz/e-GP/10/PMPRoad/2017-2018 a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi
Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.AH. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

47
Item of Equipment Condition Owned, leased or to be purchased Q’E’;‘:gﬁﬂii‘:;gsfg“;ﬁ:;ed

Computerized Auto Batch Mix Asphalt Plant (40-60 ton/ hour) Good Owned Owned
Asphalt Paver Good Owned Owned
Motor Grader 120 HP Good Owned Owned
Vibratory Roller 10 Tonne Good Owned Owned
Pneumatic Tyre Roller 10 Tonne Good Owned Owned
Smooth Wheel Steel Roller 8-10 Tonne Good Owned Owned
Pay Loader Good Owned Owned
Air Compressor Good Owned Owned
Dump Trucks 6-10 Tonne Good Owned Owned
Water Tanker 3000 Litres Good Owned Owned
Bitumen Pressure Sprayer (Truck Mounted) Good Owned Owned
Bitumen Pressure Sprayer (Hand Operated) Good Owned Owned
Sit-on Type Thermoplastic Road Marking Machine Good Owned Owned
Excavator Min. 0.9 Cum Good Owned Owned
Concrete Mixture Machine with hopper. Good Owned Owned

Vibrator machine for concreting. Good Owned Owned \ ‘!
Core cutter Good Owned Owned
5. X A_.A’lz &/“’"

Hements of Activity Brief description of Activity

Y Sl

Al Elements is Activities is goods All Elements is Activities is goods S, s oy fremt
,N;E. e
"
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Individual Report

1/10/2018
This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.
S. No. Mapped Document Name File Name File Size(In Kb) Action
1 Work Plan (ITT 25.1(h)) Tender ID - 146320 Work Program.pdf 29.71 ¥ Download
M/S ISMAIL HOSSAIN
Tenderer Information Form (e-PW3-2) - Part - 4
Tenderer / JVCA's profile information will come from the e-GP System.
A Tenderer / JVCA Partners (in case of JVCA)
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up
47
. L Owned, leased or to be purchased
Item of Equipment Condition Owned, leased or to be purchased (state owner, lessor or seller)
as per equipment list Good Owned Owned
5.
Hements of Activity Brief description of Activity
N/A N/A
This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD Rony on behalf of M'S ISMAIL HOSSAIN
S. No. Mapped Document Name File Name File Size(In Kb) Action
1 Work Plan (ITT 25.1(h)) BAR Chart ID- 146320.pdf 94.25 4 Download

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh
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Individual Report 1/10/2018

P

Last Login : Thursday, 11 Jan, 2018 10:12:05 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

MZ/e-GP/10/PMPRoad/2017-2018(Retender of

Tender/Proposal ID: 146320 Invitation Reference No. : 123525)
Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00
Procuring Entity : Mymensingh Zone
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi Road
Brief : (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under

Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

el View Notice

Package No Package Description

Mz/e-GP/10/PMPRoad/2017-2018 a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of ltakhola-Motkhola-Katiadi
Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.AH. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response
1. Name of the Tenderer / JVCAPartner: MAH CONSTRUCTION LTD.
2. Registered e-mail ID of the Tenderer / JVCAPartner: mah.constructionltd2015@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience] 25 Years

4.2 Specific Experience in Construction Works of Tenderer

Brief
. description
Pgﬂci“t;.';‘g with
Contract No Name of Contract Rolein | Award Completion Total Contract Name Jmtﬁ‘:ﬁgm
. Contract = date date Value Address i
Tel / Fax similarity
e-mail compared to
the PEs
requirements
Executive
Periodic Maintenance (PMP) of Itakhola-Motkhola-Katiadi Engineer
DZ(e-GP)- Road(R-211) (Ch. 16+000m to 32+700m) and remaining Prime 16 17 RHD Col
09/PMP(Road)/2014- | portion of Tongi-Kaligonj-Ghorashal-Panchdona Road(R-301) Contractor April December | 144155403.670 = Narsingdi En(F:)I}c/Js ed
2015. (Ch. 24-360 m to 25+762m) with DBS wearing course under 2015 | 2015 Road
Narsingdi Road Division. Division,
Narsingdi.
Re-Construction of Road by RCC from Amirabad Bus Stand to Executive
Shitalakhya River along with RCC road side drain, (Ch: 0.00 to Engineer
g 800m) and Adjacent links L | (Ch.0- 410m), L2 (Ch.0-175m), Prime 07/09/ Narayangonj | Copy
Memo No-03 L3(Ch.0-420m), L4(Ch.0- 720). L5(Ch.0-125m), L6(Ch.0- Contractor | 2015 3100712017 | 82603363.760 City Enclosed
920m) & L7(Ch.0- 165m) under Narayanganj City Corporation Corporation
in the FY2014-2015. Narayangon;.
4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]
. Amount
R E N (Taka or Equivalent Taka)
2012-2013 199447749470
2013-2014 307570038.810

2014-2015 \
2015-2016 g}%l’\ﬂ-ﬂd
2016-2017 : !

This Tenderer Information Form (e-PW3-2) - Part - 2 il halumll

Qualification Information of the Tenderer [ITT Clause 31]is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD. ,,,:E."m
ye . O et
“e
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Individual Report 1/10/2018
S. No. Mapped Document Name File Name File Size(In Kb) Action
1 General Experience Certificates (ITT 15.1(a)) MAHCL Road Laxmipur 10 Years Experience.jpg 436.80 ¥+, Download
2 General Experience Certificates (ITT 15.1(a)) Eastern Bangladesh ng?g !mprovment Project 2011- 320.53 ¥ Download
JPg o

3 General Experience Certificates (ITT 15.1(a)) MAHNBCEBE Munshigonj Bridge.pdf 1011.79 +  Download
4 General Experience Certificates (ITT 15.1(a)) with IPC Khagrachari(7).pdf 2756.01 g. Download
5 General Experience Certificates (ITT 15.1(a)) with IPC Khagrachari(8).pdf 2756.01 ¥ Download
6 General Experience Certificates (ITT 15.1(a)) MAHCL- Certificate Gazipur New(4).zip 1056.92 ,g, Download
7 General Experience Certificates (ITT 15.1(a)) MAHCL- Gopalganj WC- Page-03.jpg 465.03 #, Download
8 General Experience Certificates (ITT 15.1(a)) MAHCL-Certificate LGED Netrokona(1).jpg 267.03 +  Download
9 General Experience Certificates (ITT 15.1(a)) MAHCL-Certificate LGED Netrokona(2).jpg 267.03 g. Download
10 General Experience Certificates (ITT 15.1(a)) MAHCL-LGED Netrakona.jpg 266.72 ¥ Download
1 General Experience Certificates (ITT 15.1(a)) MAHCL-Noakhali.jpg 283.11 q. Download
12 General Experience Certificates (ITT 15.1(a)) Certificate Dhaka City Corporation.jpg 370.46 ¥ Download
13 General Experience Certificates (ITT 15.1(a)) Certificate Food.jpg 748.75 ¥ Download
14 General Experience Certificates (ITT 15.1(a)) Certificate RHD Laxmipur.jpg 331.76 g. Download
15 General Experience Certificates (ITT 15.1(a)) MAH Comilla City Corporation Certificate(3).pdf 584.59 ¥ Download
16 General Experience Certificates (ITT 15.1(a)) MAH LGED Natroikona.jpg 154.08 q. Download
17 General Experience Certificates (ITT 15.1(a)) MAH- RHD Gopalgonj(1).pdf 2246.65 ¥ Download
18 General Experience Certificates (ITT 15.1(a)) Certificate RHD-Chandpur(1).pdf 726.29 +  Download
19 General Experience Certificates (ITT 15.1(a)) Comilla City Corporation Work Order-1.jpg 167.78 g. Download
20 General Experience Certificates (ITT 15.1(a)) Comilla City Corporation Work Order-2.jpg 164.96 ¥ Download
21 General Experience Certificates (ITT 15.1(a)) MAH Experience Certificate 10 Years 1-3.pdf 873.65 q. Download
22 General Experience Certificates (ITT 15.1(a)) MAHCL- Work Certificate 2015-2016 Part-01.zp 1324.95 ¥ Download
23 General Experience Certificates (ITT 15.1(a)) MAHCL- Work Certificate 2015-2016 Part-02.zip 1923.22 ¥+ Download
24 General Experience Certificates (ITT 15.1(a)) MAHCL- Work Certificate 2015-2016 Part-03.zip 1914.74 ‘g. Download
25 General Experience Certificates (ITT 15.1(a)) MAHCL- Work Certificate 2014-2015.Zip 122247 <+ Download
26 General Experience Certificates (ITT 15.1(a)) MAHCL- Work Certificate 2011-2012.zip 1497.65 q. Download
27 General Experience Certificates (ITT 15.1(a)) MAHCL- Work Certificate 2012-2013.Zip 2401.38 ¥+ Download
28 General Experience Certificates (ITT 15.1(a)) MAHCL- Work Certificate 2013-2014.Zip 175712 q, Download
29 General Experience Certificates (ITT 15.1(a)) Work Certificate RHD Sylhet,jpg 538.91 #, Download
30 General Experience Certificates (ITT 15.1(a)) MAH-New Page-207 Work Certificate Chittagong.jpg 522.99 ¥ Download
31 General Experience Certificates (ITT 15.1(a)) MAHCL-New Page-209 RHD Work Certificate Bhola.jpg 539.57 q. Download
32 General Experience Certificates (ITT 15.1(a)) MAHCL-New Page-202 Food Godown.jpg 207.63 ¥, Download
33 General Experience Certificates (ITT 15.1(a)) MAHCL-New Page-131 Chittagong .jpg 176.45 q, Download
34 General Experience Certificates (ITT 15.1(a)) MAH-Page-210 RHD Work Certificate Sirajgan;.jpg 577.76 #, Download
35 General Experience Certificates (ITT 15.1(a)) MAHCL-New General Work Certificate RHD.zip 2693.67 ¥ Download
36 General Experience Certificates (ITT 15.1(a)) MAHCL-New Work Certificate CMS.zZip 1319.08 \ Q
37 General Experience Certificates (ITT 15.1(a)) MAHCL-New Page-113 Chandpur Pourashava.jpg 425.68 g}%
38 General Experience Certificates (ITT 15.1(a)) MAHCL- New Dhaka City Corporation Certificate.zip 640.30 y M/“/
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Individual Report 1/10/2018
39 General Experience Certificates (ITT 15.1(a)) MAHCL- New General Work Certificate BWDB.zip 1313.95 4 Download
40 General Experience Certificates (ITT 15.1(a)) MAHCL-New General Work Certificate LGED.zip 1265.81 ¥ Download
41 General Experience Certificates (ITT 15.1(a)) MAHCL-Page-209 RHD Work Certificate Bhola.jpg 539.57 4 Download
42 General Experience Certificates (ITT 15.1(a)) MAHCL-RHD Laxmipur.jpg 331.76 4 Download
43 General Experience Certificates (ITT 15.1(a)) MAHCL- General Work Certificate CMS.zip 1319.08 4 Download
44 General Experience Certificates (ITT 15.1(a)) MAHCL- General Work Certificate BWDB.zZip 1313.95 ¥ Download
45 General Experience Certificates (ITT 15.1(a)) MAHCL- Dhaka City Corporation Certificate.zip 640.30 ¥ Download
46 General Experience Certificates (ITT 15.1(a)) MAHCL- General Work Certificate RHD.zip 2321.05 4 Download
47 General Experience Certificates (ITT 15.1(a)) MAHCL-General Work Certificate LGED.zip 1265.81 4 Download
48 General Experience Certificates (ITT 15.1(a)) MAHCL-Page-202 Food Godown.jpg 207.63 4 Download
49 General Experience Certificates (ITT 15.1(a)) MAHCL-Page-113 Chandpur Pourashava.jpg 168.01 ¥ Download
50 Valid Trade License (ITT 25.1.(f)) MAH Trader Licence 2017-2018.pdf 867.59 ¥ Download
51 TIN Certificate (ITT 25.1(g)) MAHCL-New TIN-16-17.Zp 1378.17 4 Download
52 VAT Certificate (ITT 25.1(g)) MAHCL-New VAT.Zip 911.97 ¥ Download
53 Average Annual Construction Turnover Certificate MAMH Last 5 Year Tender Turn Over.pdf 167.40 ¥+ Download
(ITT31.1(c)) —

54 Average Annual Construction Turnover Certificate MAHCL- Payment Certificate 2016-2017.pdf 1697.92 ¥ Download
(ITT31.1(c)) =

55 Average Annual Construction Turnover Certificate MAHCL- List of On-going Works (Tender Capacity).pdf 60.54 ¥ Download
(ITT 31.1(c)) =

56 Average Annual Construction Turnover Certificate MAHCL- Payment Certificate 2011-12 New....Zip 1170.99 ¥ Download
(ITT 31.1(c)) =

57 Average Annual Construction Turnover Certificate MAHCL- Payment Certificate 2012-2013 New....Zip 1360.50 ¥  Download
(ITT 31.1(c)) =

58 Average Annual Construction Turnover Certificate MAHCL- Payment Certificate 2013-14 New....Zp 2191.18 ¥ Download
(ITT 31.1(c)) =

59 Average Annual Construction Turnover Certificate MAHCL- Payment Certificate 2014-2015 New....zip 1726.30 ¥+ Download
(ITT 31.1(c)) =

60 Average Annual Construction Turnover Certificate MAHCL- Payment Certificate 2015-2016 New....zip 1651.72 ¥ Download
(ITT 31.1(c)) —

61 Average Annual Construction Turnover Certificate MAHCL New- Audit Report 2015 New.zip 1902.27 ¥ Download
(ITT 31.1(c)) =

62 Average Annual Construction Turnover Certificate MAHCL- New Audit Report 2016 New.zip 2140.27 ¥+ Download
(ITT 31.1(c)) =

63 Average Annual Construction Turnover Certificate MAHCL- New Audit Report 2014 .zip 925.78 ¥ Download
(ITT 31.1(c)) =

64 Average Annual Construction Turnover Certificate MAHCL- New Audit Report 2011.z2p 1207.19 ¥ Download
(ITT 31.1(c)) =

65 Average Annual Construction Turnover Certificate MAHCL- New Audit Report 2012.zip 1045.16 ¥ Download
(ITT 31.1(c)) =

66 Average Annual Construction Turnover Certificate MAHCL- New Audit Report 2013.zip 1525.15 ¥+ Download
(ITT 31.1(c)) =

67 Average Annual Construction Turnover Certificate MAHCL- New Audit Report 2010.zip 1120.89 ¥ Download
(ITT 31.1(c)) —

68 Average Annual Construction Turnover Certificate MAHCL-Payment Certificate 2009-10.zip 2292.61 ¥ Download
(ITT31.1(c)) =

69 Average Annual Construction Turnover Certificate MAHCL-Payment Certificate 2010-11 File-1.zip 1239.16 ¥+ Download
(ITT 31.1(c)) =

70 Average Annual Construction Turnover Certificate MAHCL-Payment Certificate 2010-11 File-2.zip 1239.09 ¥ Download
(ITT 31.1(c)) =

71 Average Annual Construction Turnover Certificate MAHCL-Payment Certificate 2011-12.2ip 1646.51 ¥ Download
(ITT 31.1(c)) =

72 Average Annual Construction Turnover Certificate MAHCL- Audit Report 2011.zip 1207.19 R
(ITT 31.1(c)) \ Q

73 Average Annual Construction Turnover Certificate MAHCL- Audit Report 2010.zip 1120.89
(ITT 31.1(c))

74 Average Annual Construction Turnover Certificate MAHCL Audit 2016-2017.pdf 1838.86 y M/\/

(ITT 31.1(c))
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1/10/2018

75 -
76 -

77 -

78 -

79 -

80 -

81 -

82 -

83 -

84 -

85 -

86 -

87 -

88 -

89 -

90 -

91 -

92 -

93 -

94 Specific Experience Certificates (ITT 15.1(b))
95 Financial Capacity Certificates (ITT 16)

96 Specific Experience Certificates (ITT 15.1(b))

MAHCL-Declaration Page-01.jpg 1426.30 _‘3". Download
MAHCL-Declaration Page-02.jpg 1421.88 +  Download
MAHCL-LC Document.zip 2084.40 _‘*. Download
MAHCL- Major Work New.zip 2144.05 qb Download
MAHCL-Organization Chart Page-1.jpg 506.03 & Download
MAHCL- Bio-Data Doc- 02.zip 2252.84 #  Download
MAHCL- Bio-Data Doc- 03.2ip 2302.58 ¥, Download
MAHCL- Bio-Data Doc- 01.zip 2305.66 _‘*. Download
MAHCL--List of Equipment Page-1 (5 files merged).pdf 1365.00 qb Download
New List of Equipment.Zip 1792.51 +_ Download
Organization Chart Page-1.pg 519.78 #_ Download
Organization Chart Page-2.jpg 549.09 q- Download
MAHCL-New Major Work.Zip 2065.86 ¥ Download
MAHCL New Bio-Data File-1.zp 2376.29 #  Download
MAHCL New Bio-Data File-2.zip 222478 ¥+ Download
MAHCL-New Bio-Data File-3.zip 1843.10 #  Download
MAHCL Bio-Data File-1.zip 2376.29 ¥ Download

MAHCL Bio-Data File-2.zip 2224.78 ¥ Download

Project Manager(CV).pdf 570.07 #  Download

MAHCL- Specific Certificate (Narsingdi).pdf 2667.74 #_ Download
Tender ID No 146320 Bank Certificate.pdf 49743 #_ Download
Narayangonj City Corporation Certificate.pdf 401.40 #_ Download

M/S ISMAIL HOSSAIN

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response
1. Name of the Tenderer / JVCAPartner: MS. Ismail Hossain
2. Registered e-mail ID of the Tenderer / JMCAPartner: msismailhossain@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience] 40 Years

4.2 Specific Experience in Construction Works of Tenderer

Brief
Procuring description
Entity's with
. . justifications
Role in Award  Completion Total Contract Name s
S i Pl Contract date date Value Address _of_the_
Tel / Fax similarity
e-mail compared to
the PEs
requirements
Rehabilitation work by Providing DBS wearing
Course of Aricha-Ghiour-Doulatpur-Nagarpur- ACE, RHD,

MZ(e-GP)- Tangail Road (R-506) at Location Ch: 20+000 to Prime

29.12.2016 | 25.04.2017 | 135429513.264 W“e”Singh Road Work

06/PMP(Road)/2016-2017 | 23+500, Ch: 27+500 to 45+000 & Ch: 47+000 to Contractor

51+000 =25 Km respectively under Tangail Road I\/Mnensm( E ; ‘!

Name of Project : Emergency Disaster Damage

Division during the year 2016-2017

EDDRP/OFID/CMZ/COMZ- | Rehabilitation (sector) Project, 2007 (EDDRP), Road | Prime EE, RHD,
02. Name/Location : Eliotganj-Muradnagar- Contractor 17.08.2008| 15122010 | 55755093120 Comilla
Ramchandrapur Road (4.680 km to 8.650 km) m

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)l

,yw 'Wm

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=146320&formId=856395&frm=eval 5/ 1y
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1/10/2018

2012-2013
2013-2014
2014-2015
2015-2016
2016-2017

FAnancial Year

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31]is Electronically Signed by Mr. MD Rony on behalf of M'S ISMAIL HOSSAIN

S. No.
1

10

1"

12

13

14

Mapped Document Name
Financial Capacity Certificates (ITT 16)

Specific Experience Certificates (ITT 15.1(b))
Specific Experience Certificates (ITT 15.1(b))
Valid Trade License (ITT 25.1.(f))

TIN Certificate (ITT 25.1(g))

VAT Certificate (ITT 25.1(g))

Average Annual Construction Turnover Certificate

(ITT31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

General Experience Certificates (ITT 15.1(a))

Amount

(Taka or Equivalent Taka)

File Name
Bank Credit Committment ID-146320.pdf

Work Certificatr, RHD, Comilla1.pdf
Work Certificate, RHD, Tangail 13.53.pdf
Trade Licence-2017-18.pdf
TIN new.pdf
VAT. pdf

Joint Venture Agreement Ismail-Swandhi.pdf

Summary of Turn Over .pdf

Payment Certificate (2015-2016).pdf

Payment Certificate (2016-2017).pdf

Payment Certificate (2013-2014).pdf

Payment Certificate (2014-2015).pdf

Payment Certificate (2012-2013).pdf

JOINT VENTURE AGREEMENT IH-SHEHA JV.pdf

General Experience (Work Certificate).pdf

File Size(In Kb)
1152.01

1246.57
1993.84
1574.38
812.59
1205.91

2376.73

2737.10

1145.00

2189.51

1526.00

2738.67

1645.74

1253.13

2053.45

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh

399219302.000
501454980.380
665594453.700
380900819.770
472065772.750

+

Action

. Download
. Download
. Download
. Download
. Download
. Download

. Download
. Download
. Download
. Download
. Download
. Download
. Download
. Download

. Download
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