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Tender Evaluation Report 1 - Eligibility Report

Tender/Proposal Detail

Tender/Proposal ID : 146320 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief :
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623)
under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

View Notice

Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone

Tender Package No. and Description
:

MZ/e-GP/10/PMPRoad/2017-2018

Lot No. and Description : 1 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-
Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-
Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year
2017-2018

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria M.A.H. CONSTRUCTION LTD. M/S ISMAIL HOSSAIN

Tender Validity Yes Yes

Tender Security Yes Yes

JVCA Partner's Information given or not (If any) NA NA

Joint Venture Agreement NA NA

Subcontractor's Information given or not (If any) NA NA

Tender Contents Yes Yes

Tenderer Information Yes Yes

Eligibilty Declarations Yes Yes

Trade license or Equivalent Yes Yes

Taxation Obligations Documents or Equivalent Yes Yes

Legal Capacity Yes Yes

Litigation History Yes Yes

Solvency Yes Yes

Country of Origin Yes Yes

Authorization Letter confirming the signatory of the Tenderer from Organization Yes Yes

Accepted in preliminary Evaluation Yes Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

Tender Evaluation Report 1 1/10/2018

https://www.eprocure.gov.bd/officer/TER1.jsp?tenderid=146320&lotId=203621&isview=y&stat=eval&sign=y&in=y&evalCount=0 1 / 19



TEC Members

TEC Members

Name ACE, Mymensingh Zone SE, RHD, Mymensingh Road Circle,
Mymensingh.

Md. Mosarrof Hossain

Committee Role Chairperson Member Secretary Member

Designation Additional Chief
Engineer

Superintending Engineer Executive Engineer

PE Office Mymensingh Zone Mymensingh Zone Office of the Executive Engineer, LGED,
Mymensingh

Signed Tender Evaluation
Report 1 On

28 Dec 2017 16:11 28 Dec 2017 16:12 28 Dec 2017 16:34

Comments Signed. Signed. Signed.
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Tender Evaluation Report 2 - Technical Responsiveness Report

Tender/Proposal Detail

Tender/Proposal ID : 146320 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief :
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623)
under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

View Notice

Technical Responsiveness Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone

Tender Package No. and Description
:

MZ/e-GP/10/PMPRoad/2017-2018 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch.
33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850
of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division
during the year 2017-2018

Lot No. and Description : 1 & a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-
Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-
Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year
2017-2018

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria

Name of Tenderer/Consultant Tenderer's
Qualification

Tenderer's
Experience Turnover Liquid

Asset

Conformity of
the

Scheduled of
Requirements

Eligibility and
Conformity of

Materials,
Equipments
and Services

Adequacy
of

Technical
Proposal

Evaluation
Status

M.A.H. CONSTRUCTION LTD. Yes Yes Yes Yes Yes Yes Yes Technically
Responsive

M/S ISMAIL HOSSAIN Yes Yes Yes Yes Yes Yes Yes Technically
Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Mymensingh Zone SE, RHD, Mymensingh Road Circle,
Mymensingh.

Md. Mosarrof Hossain

Committee Role Chairperson Member Secretary Member

Designation Additional Chief
Engineer

Superintending Engineer Executive Engineer

PE Office Mymensingh Zone Mymensingh Zone Office of the Executive Engineer, LGED,

Tender Evaluation Report 2 1/10/2018
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PE Office Mymensingh

Signed Tender Evaluation
Report 2 On

28 Dec 2017 16:11 28 Dec 2017 16:12 28 Dec 2017 16:34

Comments Signed. Signed. Signed.
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Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal ID : 146320 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief :
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623)
under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

View Notice

Financial Evaluation and Price Comparison

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone

Tender Package No. and Description
:

MZ/e-GP/10/PMPRoad/2017-2018 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch.
33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850
of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division
during the year 2017-2018

Lot No. and Description : 1 & a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-
Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-
Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year
2017-2018

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Price Evaluation

Evaluation Report Header

Rank Name of Tenderer Official Est Cost Quoted Amount (in BDT) Deviation Amount % of Deviaiton

L1 M/S ISMAIL HOSSAIN (Winner) 158228817.860 156800193.871 1428623.989 0.903

L2 M.A.H. CONSTRUCTION LTD. 158228817.860 163767004.195 -5538186.335 -3.501

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant Status

M/S ISMAIL HOSSAIN Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Mymensingh Zone SE, RHD, Mymensingh Road Circle,
Mymensingh.

Md. Mosarrof Hossain

Committee Role Chairperson Member Secretary Member

Tender Evaluation Report 3 1/10/2018
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Designation Additional Chief
Engineer

Superintending Engineer Executive Engineer

PE Office Mymensingh Zone Mymensingh Zone Office of the Executive Engineer, LGED,
Mymensingh

Signed Tender Evaluation
Report 3 On

28 Dec 2017 17:25 28 Dec 2017 17:26 31 Dec 2017 21:20

Comments Signed. Signed. Signed.

Domestic preference calculated on the basis following formula :-
1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their

final destination [BDT])
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Tender Evaluation Report 4 - Final Evaluation Report

Tender/Proposal Detail

Tender/Proposal ID : 146320 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief :
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623)
under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

View Notice

Final Evaluation Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone

Tender Package No. and Description
:

MZ/e-GP/10/PMPRoad/2017-2018 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch.
33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850
of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division
during the year 2017-2018

Lot No. and Description : 1 & a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-
Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-
Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year
2017-2018

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Name of Tenderer/Consultant Recommended for Award

M/S ISMAIL HOSSAIN

Post Qualification Report Clarification on Tenders

View Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name ACE, Mymensingh Zone SE, RHD, Mymensingh Road Circle,
Mymensingh.

Md. Mosarrof Hossain

Committee Role Chairperson Member Secretary Member

Designation Additional Chief
Engineer

Superintending Engineer Executive Engineer

PE Office Mymensingh Zone Mymensingh Zone Office of the Executive Engineer, LGED,
Mymensingh

Signed Tender Evaluation
Report 4 On

01 Jan 2018 09:41 01 Jan 2018 09:32 31 Dec 2017 21:20

Comments Signed. Signed. Signed.
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List of Tenderers/Consultants for seeking clarification

Tender/Proposal Detail

Tender/Proposal ID : 146320 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief :
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road
(R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

View Notice

 

S. No. List of Tenderers Clarification Status Action

1 M.A.H. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

-   View Evaluation Status

2 M/S ISMAIL HOSSAIN -   View Evaluation Status
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Opening Report

Tender/Proposal Detail

Tender/Proposal ID : 146320 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief :
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road
(R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

View Notice

 

Package No. : MZ/e-GP/10/PMPRoad/2017-2018

Package Description : a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Form Name Action

Tenderer Information Form (e-PW3-2) - Part - 1 Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 3 Individual Report  |   Comparative Report

e-Tender Submission Letter (Form e-PW3-1) Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 4 Individual Report  |   Comparative Report

Subcontractor Information (Form e-PW3-3) Individual Report  |   Comparative Report

Personnel Information (Form e-PW3-4) Individual Report  |   Comparative Report

Past Performance Evaluation and rating matrix for different aspects Individual Report  |   Comparative Report

Lot No. : 1

Lot Description : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623)
under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

TOR1 View

TOR2 View

Form Name Action

Division -2: Earthwork Individual Report  |   Comparative Report

Division-1: General & Site Facilities Individual Report  |   Comparative Report

Unconditional Discount Form Individual Report  |   Comparative Report

Division -3: Pavement Individual Report  |   Comparative Report

Division -5: Structure. Individual Report  |   Comparative Report

Division -6: Incidental Individual Report  |   Comparative Report

Grand Summary Individual Report  |   Comparative Report
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Tender/Proposal Opening Report 1

Tender/Proposal Detail

Tender/Proposal ID : 146320 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief :
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623)
under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

View Notice

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone

Tender/Proposal Package No. and
Description :

MZ/e-GP/10/PMPRoad/2017-2018 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch.
33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850
of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division
during the year 2017-2018

Lot No. and Description : 1 & a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-
Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-
Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year
2017-2018

Procurement Data

Procurement Type Funding By Budget Type Method

NCT GOB Revenue Open Tendering Method

Procurement Plan

Approving Authority Approval Status

Name: ACE, Mymenshingh Zone

Designation: Additional Chief Engineer

Role: PE

Office Name: Mymensingh Zone

Organization: Roads & Highways Department (RHD)

Approved

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date

The New Nation 14-Dec-2017

The Daily Inqilab 14-Dec-2017

The Daily Bhorer Kagoj 14-Dec-2017

The Daily Ajker Sangbad. 14-Dec-2017

The Daily Swadeh Sangbad 14-Dec-2017

Tender/Proposal Date and Time

Date and Time of Publishing Date and Time of Closing

12-Dec-2017 23:30 28-Dec-2017 14:00

Opening Date and Time

Original Date and Time

28-Dec-2017 14:00

Tender/Proposal Document

Tender/Proposal Opening Report 1 1/10/2018

https://www.eprocure.gov.bd/officer/TOR1.jsp?tenderid=146320&lotId=203621&frm=eval 11 / 19



Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

2 2 0 0

TOC Members

Committee Members ACE, Mymensingh Zone SE, RHD, Mymensingh Road Circle, Mymensingh.

Committee Role Chairperson Member Secretary

Designation Additional Chief Engineer Superintending Engineer

PE Office Mymensingh Zone Mymensingh Zone

Electronically Signed TOR On 28 Dec 2017 14:58 28 Dec 2017 14:22

Comments Signed. Signed.
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Tender Opening Report 2

Tender/Proposal Detail

Tender/Proposal ID : 146320 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief :
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623)
under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

View Notice

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone

Tender Package No. and Description
:

MZ/e-GP/10/PMPRoad/2017-2018 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch.
33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850
of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division
during the year 2017-2018

Lot No. and Description : 1 & a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-
Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-
Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year
2017-2018

Tender Date and Time

Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date

12-Dec-2017 23:30 28-Dec-2017 14:00 28-Dec-2017 14:00 27-Apr-2018 25-May-2018

Tender Document

Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

2 2 0 0

S. No. Name of Tenderer /
Consultant

Date and Time of
Submission

Tender Security
Type

Tender Security
Amount

Name of Bank & Branch,
Date of Issue

Tender Security
Valid upto (Date)

Tender
Validity upto

(Date)

1 M.A.H.
CONSTRUCTION LTD.
(Sub
Contractor/Consultant
- View Details)

27-Dec-2017
19:17

Pay Order 4500000.00 Bank: Social Islami Bank
Limited
Branch: Chandpur Branch
26-Dec-2017 12:56

25-May-2018 27-Apr-2018

2 M/S ISMAIL HOSSAIN 28-Dec-2017
00:11

Bank Guarantee 4500000.00 Bank: Premier Bank
Limited
Branch: Premier Bank
Dilkusha Corporate
26-Dec-2017 15:28

25-May-2018 27-Apr-2018

Official Cost Estimate (In BDT)

158228817.860

Opening Report Header

S.
No Name of Tenderer Quoted Amount (in BDT) Without

Discount
Discount in Percentage

(%)
Discount in

Amount
Quoted Amount (in BDT) with

Discount

1 M/S ISMAIL HOSSAIN 156800193.871 0.000 0.000 156800193.871

2 M.A.H. CONSTRUCTION
LTD.

163767004.195 0.000 0.000 163767004.195

Opening Report Footer

TOC Members
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Committee Members ACE, Mymensingh Zone SE, RHD, Mymensingh Road Circle, Mymensingh.

Committee Role Chairperson Member Secretary

Designation Additional Chief Engineer Superintending Engineer

PE Office Mymensingh Zone Mymensingh Zone

Electronically Signed TOR On 28 Dec 2017 14:56 28 Dec 2017 14:57

Comments Signed. Signed.
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 146320 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief :
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road
(R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

View Notice

Package No Package Description

MZ/e-GP/10/PMPRoad/2017-2018 a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.A.H. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Division -2: Earthwork

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division -
2:
Earthwork

02/05/01 Excavation and Backfill for
Structure Cum 1744.120 300.001 Three Hundred

point Zero Zero One 523237.744
Five Lakh Twenty-Three
Thousand Two Hundred and
Thirty-Seven point Seven Four
Four

2
Division -
2:
Earthwork

02/06/02
Embankment fill from borrow
pit in contractor's Arranged
land.

Cum 18640.870 266.559
Two Hundred and
Sixty-Six point Five
Five Nine

4968891.666
Forty-Nine Lakh Sixty-Eight
Thousand Eight Hundred and
Ninety-One point Six Six Six

3
Division -
2:
Earthwork

02/07/01 Preparation of Sub-grade 300
mm Depth Sqm 10780.000 68.001 Sixty-Eight point

Zero Zero One 733050.780
Seven Lakh Thirty-Three
Thousand AND Fifty point
Seven Eight

4
Division -
2:
Earthwork

02/08/01 Improve Sub-grade. Cum 3234.000 900.001 Nine Hundred point
Zero Zero One 2910603.234

Twenty-Nine Lakh Ten
Thousand Six Hundred and
Three point Two Three Four

5
Division -
2:
Earthwork

02/10/01 Construction of soil earthen
shoulder Cum 1368.000 239.001

Two Hundred and
Thirty-Nine point
Zero Zero One

326953.368
Three Lakh Twenty-Six
Thousand Nine Hundred and
Fifty-Three point Three Six
Eight

Grand Total: 9462736.792
Ninety-Four Lakh Sixty-Two
Thousand Seven Hundred and
Thirty-Six point Seven Nine
Two

This Division -2: Earthwork is Electronically Signed by Mrs. Anowara Akter Moni on behalf of M.A.H. CONSTRUCTION LTD.

M/S ISMAIL HOSSAIN

Division -2: Earthwork

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division -
2:
Earthwork

02/05/01 Excavation and Backfill for
Structure Cum 1744.120 362.877

Three Hundred and
Sixty-Two point Eight
Seven Seven

632901.033
Six Lakh Thirty-Two Thousand
Nine Hundred and One point
Zero Three Three

Forty-Six Lakh Seventy-Seven
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2
Division -
2:
Earthwork

02/06/02
Embankment fill from borrow
pit in contractor's Arranged
land.

Cum 18640.870 250.911
Two Hundred and
Fifty point Nine One
One

4677199.333
Forty-Six Lakh Seventy-Seven
Thousand One Hundred and
Ninety-Nine point Three Three
Three

3
Division -
2:
Earthwork

02/07/01 Preparation of Sub-grade
300 mm Depth Sqm 10780.000 68.642 Sixty-Eight point Six

Four Two 739960.760
Seven Lakh Thirty-Nine
Thousand Nine Hundred and
Sixty point Seven Six

4
Division -
2:
Earthwork

02/08/01 Improve Sub-grade. Cum 3234.000 810.641
Eight Hundred and
Ten point Six Four
One

2621612.994
Twenty-Six Lakh Twenty-One
Thousand Six Hundred and
Twelve point Nine Nine Four

5
Division -
2:
Earthwork

02/10/01 Construction of soil earthen
shoulder Cum 1368.000 213.019

Two Hundred and
Thirteen point Zero
One Nine

291409.992
Two Lakh Ninety-One
Thousand Four Hundred and
Nine point Nine Nine Two

Grand Total: 8963084.112
Eighty-Nine Lakh Sixty-Three
Thousand AND Eighty-Four
point One One Two

This Division -2: Earthwork is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 146320 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief :
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road
(R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

View Notice

Package No Package Description

MZ/e-GP/10/PMPRoad/2017-2018 a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.A.H. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Division-1: General & Site Facilities

.

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit
Nominal
Quantity

Unit Price
in Figures

(BDT)
Unit Price in Words (BDT)

Total Price
in Figures

(BDT)
Total Price in Words

(BDT)

1
Division-1:
General &
Site Facilities

01/02/04
Provision,
Maintenance and
Removal of sign
boards

Lump Sum 1 8003.371 Eight Thousand AND Three
point Three Seven One 8003.371

Eight Thousand AND
Three point Three Seven
One

2
Division-1:
General &
Site Facilities

01/02/05
Provision and
Maintenance of
Survey Equipment

month 6 800.001 Eight Hundred point Zero
Zero One 4800.006

Four Thousand Eight
Hundred point Zero Zero
Six

3
Division-1:
General &
Site Facilities

01/02/07 Progress
Photograph month 6 700.001 Seven Hundred point Zero

Zero One 4200.006
Four Thousand Two
Hundred point Zero Zero
Six

4
Division-1:
General &
Site Facilities

01/03/01
Provide and Remove
Site Laboratoy &
Equipment.

Lump Sum 1 324999.996
Three Lakh Twenty-Four
Thousand Nine Hundred and
Ninety-Nine point Nine Nine
Six

324999.996
Three Lakh Twenty-Four
Thousand Nine Hundred
and Ninety-Nine point Nine
Nine Six

5
Division-1:
General &
Site Facilities

01/03/02 Maintain Site
Laboratory month 6 7500.001 Seven Thousand Five

Hundred point Zero Zero One 45000.006 Forty-Five Thousand point
Zero Zero Six

Grand Total: 387003.385
Three Lakh Eighty-Seven
Thousand AND Three
point Three Eight Five

 

This Division-1: General & Site Facilities is Electronically Signed by Mrs. Anowara Akter Moni on behalf of M.A.H. CONSTRUCTION LTD.

M/S ISMAIL HOSSAIN

Division-1: General & Site Facilities

.

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit
Nominal
Quantity

Unit Price
in Figures

(BDT)
Unit Price in Words (BDT)

Total Price
in Figures

(BDT)
Total Price in Words

(BDT)

1
Division-1:
General &
Site Facilities

01/02/04
Provision,
Maintenance and
Removal of sign
boards

Lump Sum 1 8603.349
Eight Thousand Six Hundred
and Three point Three Four
Nine

8603.349
Eight Thousand Six
Hundred and Three point
Three Four Nine

2
Division-1:
General & 01/02/05

Provision and
Maintenance of month 6 860.335 Eight Hundred and Sixty point 5162.010

Five Thousand One
Hundred and Sixty-Two

Individual Report 1/10/2018
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2 General &
Site Facilities

01/02/05 Maintenance of
Survey Equipment

month 6 860.335 Three Three Five 5162.010 Hundred and Sixty-Two
point Zero One

3
Division-1:
General &
Site Facilities

01/02/07 Progress
Photograph month 6 983.241 Nine Hundred and Eighty-

Three point Two Four One 5899.446
Five Thousand Eight
Hundred and Ninety-Nine
point Four Four Six

4
Division-1:
General &
Site Facilities

01/03/01
Provide and Remove
Site Laboratoy &
Equipment.

Lump Sum 1 293732.545
Two Lakh Ninety-Three
Thousand Seven Hundred
and Thirty-Two point Five Four
Five

293732.545
Two Lakh Ninety-Three
Thousand Seven Hundred
and Thirty-Two point Five
Four Five

5
Division-1:
General &
Site Facilities

01/03/02 Maintain Site
Laboratory month 6 7374.299

Seven Thousand Three
Hundred and Seventy-Four
point Two Nine Nine

44245.794
Forty-Four Thousand Two
Hundred and Forty-Five
point Seven Nine Four

Grand Total: 357643.144
Three Lakh Fifty-Seven
Thousand Six Hundred
and Forty-Three point One
Four Four

 

This Division-1: General & Site Facilities is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN
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Tender/Proposal Detail

Tender/Proposal ID : 146320 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief :
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road
(R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

View Notice

Package No Package Description

MZ/e-GP/10/PMPRoad/2017-2018 a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.A.H. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%)[In figure] Discount in Percentage (%) [In word]

0.000 Zero

0.000 Zero

This Unconditional Discount Form is Electronically Signed by Mrs. Anowara Akter Moni on behalf of M.A.H. CONSTRUCTION LTD.
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 146320 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief :
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road
(R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

View Notice

Package No Package Description

MZ/e-GP/10/PMPRoad/2017-2018 a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.A.H. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Division -3: Pavement

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division -
3:
Pavement

03/01/01
Scarify, Mix and
Recompact Existing
Pavement

Sqm 3520.000 48.001 Forty-Eight point Zero
Zero One 168963.520

One Lakh Sixty-Eight
Thousand Nine Hundred
and Sixty-Three point Five
Two

2
Division -
3:
Pavement

03/01/02 Repair of potholes on
the existing pavement Cum 30.500 15733.001

Fifteen Thousand Seven
Hundred and Thirty-
Three point Zero Zero
One

479856.531
Four Lakh Seventy-Nine
Thousand Eight Hundred
and Fifty-Six point Five
Three One

3
Division -
3:
Pavement

03/03/01 Aggregate Base Type-I Cum 528.000 6566.002
Six Thousand Five
Hundred and Sixty-Six
point Zero Zero Two

3466849.056
Thirty-Four Lakh Sixty-Six
Thousand Eight Hundred
and Forty-Nine point Zero
Five Six

4
Division -
3:
Pavement

03/06/01a Bituminous Prime coat
(plant placed) Sqm 3520.000 123.001

One Hundred and
Twenty-Three point Zero
Zero One

432963.520
Four Lakh Thirty-Two
Thousand Nine Hundred
and Sixty-Three point Five
Two

5
Division -
3:
Pavement

03/07/01a Bituminous Tack coat
(plant work) Sqm 60998.500 46.001 Forty-Six point Zero Zero

One 2805991.998
Twenty-Eight Lakh Five
Thousand Nine Hundred
and Ninety-One point Nine
Nine Eight

6
Division -
3:
Pavement

03/08/01 Primer Seal Sqm 11825.000 111.001 One Hundred and Eleven
point Zero Zero One 1312586.825

Thirteen Lakh Twelve
Thousand Five Hundred
and Eighty-Six point Eight
Two Five

7
Division -
3:
Pavement

03/10/02b
DBS-Wearing Course-
(Plant method)
(Bitumen 60/70)

Cum 3225.930 23083.102
Twenty-Three Thousand
AND Eighty-Three point
One Zero Two

74464471.235

Seven Crore Forty-Four
Lakh Sixty-Four Thousand
Four Hundred and
Seventy-One point Two
Three Five

8
Division -
3:
Pavement

03/13/01 Brick on End-edging m 1280.000 103.001 One Hundred and Three
point Zero Zero One 131841.280

One Lakh Thirty-One
Thousand Eight Hundred
and Forty-One point Two
Eight

9
Division -
3:
Pavement

03/14/02a Dry Lean Concrete
(Class-20) Cum 161.500 11929.001

Eleven Thousand Nine
Hundred and Twenty-
Nine point Zero Zero One

1926533.662
Nineteen Lakh Twenty-Six
Thousand Five Hundred
and Thirty-Three point Six
Six Two

10
Division -
3:
Pavement

03/15/02a
Cement Concrete
Pavement (Concrete
Class-30

Cum 2156.000 14107.001
Fourteen Thousand One
Hundred and Seven
point Zero Zero One

30414694.156
Three Crore Four Lakh
Fourteen Thousand Six
Hundred and Ninety-Four
point One Five Six

Seventy Lakh Two

Individual Report 1/10/2018
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11
Division -
3:
Pavement

03/15/03a Cement Concrete
Pavement (Class-35) Cum 484.500 14454.001

Fourteen Thousand Four
Hundred and Fifty-Four
point Zero Zero One

7002963.485
Seventy Lakh Two
Thousand Nine Hundred
and Sixty-Three point Four
Eight Five

Grand Total: 122607715.268
Twelve Crore Twenty-Six
Lakh Seven Thousand
Seven Hundred and
Fifteen point Two Six Eight

This Division -3: Pavement is Electronically Signed by Mrs. Anowara Akter Moni on behalf of M.A.H. CONSTRUCTION LTD.

M/S ISMAIL HOSSAIN

Division -3: Pavement

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division -
3:
Pavement

03/01/01
Scarify, Mix and
Recompact Existing
Pavement

Sqm 3520.000 48.117 Forty-Eight point One One
Seven 169371.840

One Lakh Sixty-Nine
Thousand Three
Hundred and Seventy-
One point Eight Four

2
Division -
3:
Pavement

03/01/02 Repair of potholes on
the existing pavement Cum 30.500 16071.671

Sixteen Thousand AND
Seventy-One point Six
Seven One

490185.966
Four Lakh Ninety
Thousand One Hundred
and Eighty-Five point
Nine Six Six

3
Division -
3:
Pavement

03/03/01 Aggregate Base Type-I Cum 528.000 5339.914
Five Thousand Three
Hundred and Thirty-Nine
point Nine One Four

2819474.592
Twenty-Eight Lakh
Nineteen Thousand Four
Hundred and Seventy-
Four point Five Nine Two

4
Division -
3:
Pavement

03/06/01a Bituminous Prime coat
(plant placed) Sqm 3520.000 119.414

One Hundred and
Nineteen point Four One
Four

420337.280
Four Lakh Twenty
Thousand Three
Hundred and Thirty-
Seven point Two Eight

5
Division -
3:
Pavement

03/07/01a Bituminous Tack coat
(plant work) Sqm 60998.500 46.034 Forty-Six point Zero Three

Four 2808004.949
Twenty-Eight Lakh Eight
Thousand AND Four
point Nine Four Nine

6
Division -
3:
Pavement

03/08/01 Primer Seal Sqm 11825.000 108.046 One Hundred and Eight
point Zero Four Six 1277643.950

Twelve Lakh Seventy-
Seven Thousand Six
Hundred and Forty-Three
point Nine Five

7
Division -
3:
Pavement

03/10/02b
DBS-Wearing Course-
(Plant method) (Bitumen
60/70)

Cum 3225.930 20286.647
Twenty Thousand Two
Hundred and Eighty-Six
point Six Four Seven

65443303.157

Six Crore Fifty-Four Lakh
Forty-Three Thousand
Three Hundred and
Three point One Five
Seven

8
Division -
3:
Pavement

03/13/01 Brick on End-edging m 1280.000 112.458 One Hundred and Twelve
point Four Five Eight 143946.240

One Lakh Forty-Three
Thousand Nine Hundred
and Forty-Six point Two
Four

9
Division -
3:
Pavement

03/14/02a Dry Lean Concrete
(Class-20) Cum 161.500 12072.894

Twelve Thousand AND
Seventy-Two point Eight
Nine Four

1949772.381

Nineteen Lakh Forty-
Nine Thousand Seven
Hundred and Seventy-
Two point Three Eight
One

10
Division -
3:
Pavement

03/15/02a
Cement Concrete
Pavement (Concrete
Class-30

Cum 2156.000 14021.168
Fourteen Thousand AND
Twenty-One point One Six
Eight

30229638.208

Three Crore Two Lakh
Twenty-Nine Thousand
Six Hundred and Thirty-
Eight point Two Zero
Eight

11
Division -
3:
Pavement

03/15/03a Cement Concrete
Pavement (Class-35) Cum 484.500 14425.861

Fourteen Thousand Four
Hundred and Twenty-Five
point Eight Six One

6989329.655
Sixty-Nine Lakh Eighty-
Nine Thousand Three
Hundred and Twenty-
Nine point Six Five Five

Grand Total: 112741008.218
Eleven Crore Twenty-
Seven Lakh Forty-One
Thousand AND Eight
point Two One Eight

This Division -3: Pavement is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 146320 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief :
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road
(R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

View Notice

Package No Package Description

MZ/e-GP/10/PMPRoad/2017-2018 a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.A.H. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Division -5: Structure.

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division
5-
Structures

05/01/01 Single Layer Brick Flat
Soling Sqm 12573.750 468.001 Four Hundred and Sixty-

Eight point Zero Zero One 5884527.574
Fifty-Eight Lakh Eighty-Four
Thousand Five Hundred
and Twenty-Seven point
Five Seven Four

2
Division
5-
Structures

05/01/02a
Concrete Class as
Detailed on Drawings (
Class10)

Cum 974.840 8874.581
Eight Thousand Eight
Hundred and Seventy-
Four point Five Eight One

8651296.542
Eighty-Six Lakh Fifty-One
Thousand Two Hundred
and Ninety-Six point Five
Four Two

3
Division
5-
Structures

05/01/02e Concrete Class-20
(Deck Slab) Cum 52.500 14177.002

Fourteen Thousand One
Hundred and Seventy-
Seven point Zero Zero
Two

744292.605
Seven Lakh Forty-Four
Thousand Two Hundred
and Ninety-Two point Six
Zero Five

4
Division
5-
Structures

05/02/02 High Yield
Reinforcement Bars Tonne 88.515 80000.003 Eighty Thousand point

Zero Zero Three 7081200.266
Seventy Lakh Eighty-One
Thousand Two Hundred
point Two Six Six

5
Division
5-
Structures

05/05/01 New and Extended
Brickwork Cum 755.970 7408.001

Seven Thousand Four
Hundred and Eight point
Zero Zero One

5600226.516
Fifty-Six Lakh Two Hundred
and Twenty-Six point Five
One Six

Grand Total: 27961543.503

Two Crore Seventy-Nine
Lakh Sixty-One Thousand
Five Hundred and Forty-
Three point Five Zero
Three

This Division -5: Structure. is Electronically Signed by Mrs. Anowara Akter Moni on behalf of M.A.H. CONSTRUCTION LTD.

M/S ISMAIL HOSSAIN

Division -5: Structure.

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division
5-
Structures

05/01/01 Single Layer Brick Flat
Soling Sqm 12573.750 526.095 Five Hundred and Twenty-

Six point Zero Nine Five 6614987.006
Sixty-Six Lakh Fourteen
Thousand Nine Hundred
and Eighty-Seven point
Zero Zero Six

Division Concrete Class as Eight Thousand One Seventy-Nine Lakh
Fourteen Thousand Four
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2 5-
Structures

05/01/02a Detailed on Drawings (
Class10)

Cum 974.840 8118.746 Hundred and Eighteen
point Seven Four Six

7914478.351 Fourteen Thousand Four
Hundred and Seventy-
Eight point Three Five One

3
Division
5-
Structures

05/01/02e Concrete Class-20
(Deck Slab) Cum 52.500 14138.521

Fourteen Thousand One
Hundred and Thirty-Eight
point Five Two One

742272.353
Seven Lakh Forty-Two
Thousand Two Hundred
and Seventy-Two point
Three Five Three

4
Division
5-
Structures

05/02/02 High Yield
Reinforcement Bars Tonne 88.515 90707.561

Ninety Thousand Seven
Hundred and Seven point
Five Six One

8028979.762
Eighty Lakh Twenty-Eight
Thousand Nine Hundred
and Seventy-Nine point
Seven Six Two

5
Division
5-
Structures

05/05/01 New and Extended
Brickwork Cum 755.970 7969.812

Seven Thousand Nine
Hundred and Sixty-Nine
point Eight One Two

6024938.778
Sixty Lakh Twenty-Four
Thousand Nine Hundred
and Thirty-Eight point
Seven Seven Eight

Grand Total: 29325656.250

Two Crore Ninety-Three
Lakh Twenty-Five
Thousand Six Hundred
and Fifty-Six point Two
Five

This Division -5: Structure. is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 146320 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief :
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road
(R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

View Notice

Package No Package Description

MZ/e-GP/10/PMPRoad/2017-2018 a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.A.H. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Division -6: Incidental

Bill of Quantities

Item
no. Group Item Code

(if any) Description of Item Measurement
Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words
(BDT)

Total Price

In Figures
(BDT)

Total
Price

In Words
(BDT)

1
Division -
6:
Incidental

06/10/01 Traffic signs Number 25.000 3700.002

Three
Thousand
Seven
Hundred
point Zero
Zero Two

92500.050

Ninety-
Two
Thousand
Five
Hundred
point Zero
Five

2
Division -
6:
Incidental

06/10/02 Sign Post Number 25.000 1800.003

One
Thousand
Eight
Hundred
point Zero
Zero
Three

45000.075

Forty-Five
Thousand
point Zero
Seven
Five

3
Division -
6:
Incidental

06/11/02 Road Marking-Thermoplastic material (spray) Sqm 2836.080 650.001

Six
Hundred
and Fifty
point Zero
Zero One

1843454.836

Eighteen
Lakh
Forty-
Three
Thousand
Four
Hundred
and Fifty-
Four point
Eight
Three Six

4
Division -
6:
Incidental

06/16/01 Concrete Kilometer Post No. 13.000 4600.016

Four
Thousand
Six
Hundred
point Zero
One Six

59800.208

Fifty-Nine
Thousand
Eight
Hundred
point Two
Zero Eight

5
Division -
6:
Incidental

06/17/01b RCC Palasiding (3m post, 150mm x 150mm) Lin.M 240.000 3902.008

Three
Thousand
Nine
Hundred
and Two
point Zero
Zero Eight

936481.920

Nine Lakh
Thirty-Six
Thousand
Four
Hundred
and
Eighty-
One point
Nine Two

Minimum 12 mm thick cement sand (F.M. 1.2) plaster with
neat cement finishing to dado (1:4) with cement up to 150 One

Hundred

Three
Lakh
Thirty-One
Thousand
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6
Division -
6:
Incidental

PWD/2014
(15.2)

mm below ground level with neat cement finishing including
washing of sand, finishing the edges and corners and
curing at least for 7 days, cost of water, electricity and other
charges etc. all complete in all respect as per drawing and
accepted by the Engineer.

Sqm 1781.500 186.001
Hundred
and
Eighty-Six
point Zero
Zero One

331360.782
Thousand
Three
Hundred
and Sixty
point
Seven
Eight Two

7
Division -
6:
Incidental

PWD/2014
'15.7 Flash Pointing to Brick Wall Sqm 437.850 90.002

Ninety
point Zero
Zero Two

39407.376

Thirty-
Nine
Thousand
Four
Hundred
and
Seven
point
Three
Seven Six

Grand
Total: 3348005.247

Thirty-
Three
Lakh
Forty-
Eight
Thousand
AND Five
point Two
Four
Seven

This Division -6: Incidental is Electronically Signed by Mrs. Anowara Akter Moni on behalf of M.A.H. CONSTRUCTION LTD.

M/S ISMAIL HOSSAIN

Division -6: Incidental

Bill of Quantities

Item
no. Group Item Code

(if any) Description of Item Measurement
Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words
(BDT)

Total Price

In Figures
(BDT)

Total
Price

In Words
(BDT)

1
Division -
6:
Incidental

06/10/01 Traffic signs Number 25.000 6901.237

Six
Thousand
Nine
Hundred
and One
point Two
Three
Seven

172530.925

One Lakh
Seventy-
Two
Thousand
Five
Hundred
and Thirty
point Nine
Two Five

2
Division -
6:
Incidental

06/10/02 Sign Post Number 25.000 3072.625

Three
Thousand
AND
Seventy-
Two point
Six Two
Five

76815.625

Seventy-
Six
Thousand
Eight
Hundred
and
Fifteen
point Six
Two Five

3
Division -
6:
Incidental

06/11/02 Road Marking-Thermoplastic material (spray) Sqm 2836.080 1106.145

One
Thousand
One
Hundred
and Six
point One
Four Five

3137115.712

Thirty-One
Lakh
Thirty-
Seven
Thousand
One
Hundred
and
Fifteen
point
Seven
One Two

4
Division -
6:
Incidental

06/16/01 Concrete Kilometer Post No. 13.000 8417.241

Eight
Thousand
Four
Hundred
and
Seventeen
point Two
Four One

109424.133

One Lakh
Nine
Thousand
Four
Hundred
and
Twenty-
Four point
One
Three
Three

5
Division -
6: 06/17/01b RCC Palasiding (3m post, 150mm x 150mm) Lin.M 240.000 6008.251

Six
Thousand
AND Eight 1441980.240

Fourteen
Lakh
Forty-One
Thousand
Nine
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5 6:
Incidental

06/17/01b RCC Palasiding (3m post, 150mm x 150mm) Lin.M 240.000 6008.251 AND Eight
point Two
Five One

1441980.240 Hundred
and
Eighty
point Two
Four

6
Division -
6:
Incidental

PWD/2014
(15.2)

Minimum 12 mm thick cement sand (F.M. 1.2) plaster with
neat cement finishing to dado (1:4) with cement up to 150
mm below ground level with neat cement finishing
including washing of sand, finishing the edges and corners
and curing at least for 7 days, cost of water, electricity and
other charges etc. all complete in all respect as per drawing
and accepted by the Engineer.

Sqm 1781.500 239.001

Two
Hundred
and Thirty-
Nine point
Zero Zero
One

425780.282

Four Lakh
Twenty-
Five
Thousand
Seven
Hundred
and
Eighty
point Two
Eight Two

7
Division -
6:
Incidental

PWD/2014
'15.7 Flash Pointing to Brick Wall Sqm 437.850 112.265

One
Hundred
and
Twelve
point Two
Six Five

49155.230

Forty-Nine
Thousand
One
Hundred
and Fifty-
Five point
Two
Three

Grand
Total: 5412802.147

Fifty-Four
Lakh
Twelve
Thousand
Eight
Hundred
and Two
point One
Four
Seven

This Division -6: Incidental is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 146320 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief :
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road
(R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

View Notice

 

 

Tenderer/Consultant Name :  M/S ISMAIL HOSSAIN

S. No. Form Name Amount (in BDT)

1 Division -2: Earthwork 8963084.112

2 Division-1: General & Site Facilities 357643.144

3 Division -3: Pavement 112741008.218

4 Division -5: Structure. 29325656.250

5 Division -6: Incidental 5412802.147

 Grand Total 156800193.871

Tenderer/Consultant Name :  M.A.H. CONSTRUCTION LTD.

S. No. Form Name Amount (in BDT)

1 Division -2: Earthwork 9462736.792

2 Division-1: General & Site Facilities 387003.385

3 Unconditional Discount Form 0.000

4 Division -3: Pavement 122607715.268

5 Division -5: Structure. 27961543.503

6 Division -6: Incidental 3348005.247

 Grand Total 163767004.195
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Comparative Report

Tender/Proposal Detail

Tender/Proposal ID : 146320 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief :
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road
(R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

View Notice

 

 

Form Name M/S ISMAIL HOSSAIN 
Amount in (BDT)

M.A.H. CONSTRUCTION LTD. 
Amount in (BDT)

Division -2: Earthwork 8963084.112 9462736.792

Division-1: General & Site Facilities 357643.144 387003.385

Unconditional Discount Form 0 0.000

Division -3: Pavement 112741008.218 122607715.268

Division -5: Structure. 29325656.250 27961543.503

Division -6: Incidental 5412802.147 3348005.247

Grand Total 156800193.871 163767004.195
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 146320 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief :
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road
(R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

View Notice

Package No Package Description

MZ/e-GP/10/PMPRoad/2017-2018 a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.A.H. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 37.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 0.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date Never bankrupt

9 Total Turnover of last five (5) years (In BDT) 1805693745.05

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ?4? I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mrs. Anowara Akter Moni on behalf of M.A.H. CONSTRUCTION LTD.

M/S ISMAIL HOSSAIN

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

Individual Report 1/10/2018
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1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 41.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 0.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date Never bankrupt

9 Total Turnover of last five (5) years (In BDT) 2419235328.60

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ?4? I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

Home  |  About e-GP  |  Contact Us  |  RSS Feed  |  Terms and Conditions  |  Service Level  |  Disclaimer and Privacy Policy  |  New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved. 
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Individual Report 1/10/2018

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderId=146320&formId=856401&frm=eval 31 / 19



Home Message Box APP Tender Workflow Evaluation Debarment Complaint Mgmt My Account Help

Print   Save As PDF    Go Back To Dashboard

Last Login : Thursday, 11 Jan, 2018 10:12:05 Welcome, MD. Nazrul Islam  |   Logout

View All Notifications    

Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 146320 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief :
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road
(R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

View Notice

Package No Package Description

MZ/e-GP/10/PMPRoad/2017-2018 a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.A.H. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

Computerized Auto Batch Mix Asphalt Plant (40-60 ton/ hour) Good Owned Owned

Asphalt Paver Good Owned Owned

Motor Grader 120 HP Good Owned Owned

Vibratory Roller 10 Tonne Good Owned Owned

Pneumatic Tyre Roller 10 Tonne Good Owned Owned

Smooth Wheel Steel Roller 8-10 Tonne Good Owned Owned

Pay Loader Good Owned Owned

Air Compressor Good Owned Owned

Dump Trucks 6-10 Tonne Good Owned Owned

Water Tanker 3000 Litres Good Owned Owned

Bitumen Pressure Sprayer (Truck Mounted) Good Owned Owned

Bitumen Pressure Sprayer (Hand Operated) Good Owned Owned

Sit-on Type Thermoplastic Road Marking Machine Good Owned Owned

Excavator Min. 0.9 Cum Good Owned Owned

Concrete Mixture Machine with hopper. Good Owned Owned

Vibrator machine for concreting. Good Owned Owned

Core cutter Good Owned Owned

5.

Elements of Activity Brief description of Activity

All Elements is Activities is goods All Elements is Activities is goods

Individual Report 1/10/2018
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This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mrs. Anowara Akter Moni on behalf of M.A.H. CONSTRUCTION LTD.
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) Tender ID - 146320 Work Program.pdf 29.71 Download

M/S ISMAIL HOSSAIN

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

as per equipment list Good Owned Owned

5.

Elements of Activity Brief description of Activity

N/A N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) BAR Chart ID- 146320.pdf 94.25 Download
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Home Message Box APP Tender Workflow Evaluation Debarment Complaint Mgmt My Account Help

Print   Save As PDF    Go Back To Dashboard

Last Login : Thursday, 11 Jan, 2018 10:12:05 Welcome, MD. Nazrul Islam  |   Logout

View All Notifications    

Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 146320 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of
123525)

Closing Date and Time : 28-Dec-2017 14:00 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief :
a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road
(R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

View Notice

Package No Package Description

MZ/e-GP/10/PMPRoad/2017-2018 a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi
Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under
Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.A.H. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: M.A.H CONSTRUCTION LTD.

2. Registered e-mail ID of the Tenderer / JVCA Partner: mah.constructionltd2015@yahoo.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 25 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring
Entity's
Name

Address
Tel / Fax
e-mail

Brief
description

with
justifications

of the
similarity

compared to
the PE's

requirements

DZ(e-GP)-
09/PMP(Road)/2014-
2015.

Periodic Maintenance (PMP) of Itakhola-Motkhola-Katiadi
Road(R-211) (Ch. 16+000m to 32+700m) and remaining
portion of Tongi-Kaligonj-Ghorashal-Panchdona Road(R-301)
(Ch. 24-360 m to 25+762m) with DBS wearing course under
Narsingdi Road Division.

Prime
Contractor

16
April
2015

17
December
2015

144155403.670

Executive
Engineer
RHD
Narsingdi
Road
Division,
Narsingdi.

Copy
Enclosed

Memo No-03

Re-Construction of Road by RCC from Amirabad Bus Stand to
Shitalakhya River along with RCC road side drain, (Ch: 0.00 to
800m) and Adjacent links L I (Ch.0- 410m), L2 (Ch.0-175m),
L3(Ch.0-420m), L4(Ch.0- 720). L5(Ch.0-125m), L6(Ch.0-
920m) & L7(Ch.0- 165m) under Narayanganj City Corporation
in the FY 2014-2015.

Prime
Contractor

07/09/
2015 31/07/2017 82603363.760

Executive
Engineer 
Narayangonj
City
Corporation
Narayangonj.

Copy
Enclosed

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

2012-2013 199447749.470

2013-2014 307570038.810

2014-2015 348714549.480

2015-2016 453443464.080

2016-2017 496517943.210

This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mrs. Anowara Akter Moni on behalf of M.A.H. CONSTRUCTION LTD.
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S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) MAHCL Road Laxmipur 10 Years Experience.jpg 436.80 Download

2 General Experience Certificates (ITT 15.1(a)) Eastern Bangladesh Bridge Improvment Project 2011-
2012.jpg

320.53 Download

3 General Experience Certificates (ITT 15.1(a)) MAHNBCEBE Munshigonj Bridge.pdf 1011.79 Download

4 General Experience Certificates (ITT 15.1(a)) with IPC Khagrachari(7).pdf 2756.01 Download

5 General Experience Certificates (ITT 15.1(a)) with IPC Khagrachari(8).pdf 2756.01 Download

6 General Experience Certificates (ITT 15.1(a)) MAHCL- Certificate Gazipur New(4).zip 1056.92 Download

7 General Experience Certificates (ITT 15.1(a)) MAHCL- Gopalganj WC- Page-03.jpg 465.03 Download

8 General Experience Certificates (ITT 15.1(a)) MAHCL-Certificate LGED Netrokona(1).jpg 267.03 Download

9 General Experience Certificates (ITT 15.1(a)) MAHCL-Certificate LGED Netrokona(2).jpg 267.03 Download

10 General Experience Certificates (ITT 15.1(a)) MAHCL-LGED Netrakona.jpg 266.72 Download

11 General Experience Certificates (ITT 15.1(a)) MAHCL-Noakhali.jpg 283.11 Download

12 General Experience Certificates (ITT 15.1(a)) Certificate Dhaka City Corporation.jpg 370.46 Download

13 General Experience Certificates (ITT 15.1(a)) Certificate Food.jpg 748.75 Download

14 General Experience Certificates (ITT 15.1(a)) Certificate RHD Laxmipur.jpg 331.76 Download

15 General Experience Certificates (ITT 15.1(a)) M.A.H Comilla City Corporation Certificate(3).pdf 584.59 Download

16 General Experience Certificates (ITT 15.1(a)) M.A.H LGED Natroikona.jpg 154.08 Download

17 General Experience Certificates (ITT 15.1(a)) MAH- RHD Gopalgonj(1).pdf 2246.65 Download

18 General Experience Certificates (ITT 15.1(a)) Certificate RHD-Chandpur(1).pdf 726.29 Download

19 General Experience Certificates (ITT 15.1(a)) Comilla City Corporation Work Order-1.jpg 167.78 Download

20 General Experience Certificates (ITT 15.1(a)) Comilla City Corporation Work Order-2.jpg 164.96 Download

21 General Experience Certificates (ITT 15.1(a)) M.A.H Experience Certificate 10 Years 1-3.pdf 873.65 Download

22 General Experience Certificates (ITT 15.1(a)) MAHCL- Work Certificate 2015-2016 Part-01.zip 1324.95 Download

23 General Experience Certificates (ITT 15.1(a)) MAHCL- Work Certificate 2015-2016 Part-02.zip 1923.22 Download

24 General Experience Certificates (ITT 15.1(a)) MAHCL- Work Certificate 2015-2016 Part-03.zip 1914.74 Download

25 General Experience Certificates (ITT 15.1(a)) MAHCL- Work Certificate 2014-2015.zip 1222.47 Download

26 General Experience Certificates (ITT 15.1(a)) MAHCL- Work Certificate 2011-2012.zip 1497.65 Download

27 General Experience Certificates (ITT 15.1(a)) MAHCL- Work Certificate 2012-2013.zip 2401.38 Download

28 General Experience Certificates (ITT 15.1(a)) MAHCL- Work Certificate 2013-2014.zip 1757.12 Download

29 General Experience Certificates (ITT 15.1(a)) Work Certificate RHD Sylhet.jpg 538.91 Download

30 General Experience Certificates (ITT 15.1(a)) MAH-New Page-207 Work Certificate Chittagong.jpg 522.99 Download

31 General Experience Certificates (ITT 15.1(a)) MAHCL-New Page-209 RHD Work Certificate Bhola.jpg 539.57 Download

32 General Experience Certificates (ITT 15.1(a)) MAHCL-New Page-202 Food Godown.jpg 207.63 Download

33 General Experience Certificates (ITT 15.1(a)) MAHCL-New Page-131 Chittagong .jpg 176.45 Download

34 General Experience Certificates (ITT 15.1(a)) MAH-Page-210 RHD Work Certificate Sirajganj.jpg 577.76 Download

35 General Experience Certificates (ITT 15.1(a)) MAHCL-New General Work Certificate RHD.zip 2693.67 Download

36 General Experience Certificates (ITT 15.1(a)) MAHCL-New Work Certificate CMS.zip 1319.08 Download

37 General Experience Certificates (ITT 15.1(a)) MAHCL-New Page-113 Chandpur Pourashava.jpg 425.68 Download

38 General Experience Certificates (ITT 15.1(a)) MAHCL- New Dhaka City Corporation Certificate.zip 640.30 Download

Individual Report 1/10/2018

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderId=146320&formId=856395&frm=eval 35 / 19



39 General Experience Certificates (ITT 15.1(a)) MAHCL- New General Work Certificate BWDB.zip 1313.95 Download

40 General Experience Certificates (ITT 15.1(a)) MAHCL-New General Work Certificate LGED.zip 1265.81 Download

41 General Experience Certificates (ITT 15.1(a)) MAHCL-Page-209 RHD Work Certificate Bhola.jpg 539.57 Download

42 General Experience Certificates (ITT 15.1(a)) MAHCL-RHD Laxmipur.jpg 331.76 Download

43 General Experience Certificates (ITT 15.1(a)) MAHCL- General Work Certificate CMS.zip 1319.08 Download

44 General Experience Certificates (ITT 15.1(a)) MAHCL- General Work Certificate BWDB.zip 1313.95 Download

45 General Experience Certificates (ITT 15.1(a)) MAHCL- Dhaka City Corporation Certificate.zip 640.30 Download

46 General Experience Certificates (ITT 15.1(a)) MAHCL- General Work Certificate RHD.zip 2321.05 Download

47 General Experience Certificates (ITT 15.1(a)) MAHCL-General Work Certificate LGED.zip 1265.81 Download

48 General Experience Certificates (ITT 15.1(a)) MAHCL-Page-202 Food Godown.jpg 207.63 Download

49 General Experience Certificates (ITT 15.1(a)) MAHCL-Page-113 Chandpur Pourashava.jpg 168.01 Download

50 Valid Trade License (ITT 25.1.(f)) M.A.H Trader Licence 2017-2018.pdf 867.59 Download

51 TIN Certificate (ITT 25.1(g)) MAHCL-New TIN-16-17.zip 1378.17 Download

52 VAT Certificate (ITT 25.1(g)) MAHCL-New VAT.zip 911.97 Download

53 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

M.A.H Last 5 Year Tender Turn Over.pdf 167.40 Download

54 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL- Payment Certificate 2016-2017.pdf 1697.92 Download

55 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL- List of On-going Works (Tender Capacity).pdf 60.54 Download

56 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL- Payment Certificate 2011-12 New....zip 1170.99 Download

57 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL- Payment Certificate 2012-2013 New....zip 1360.50 Download

58 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL- Payment Certificate 2013-14 New....zip 2191.18 Download

59 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL- Payment Certificate 2014-2015 New....zip 1726.30 Download

60 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL- Payment Certificate 2015-2016 New....zip 1651.72 Download

61 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL New- Audit Report 2015 New.zip 1902.27 Download

62 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL- New Audit Report 2016 New.zip 2140.27 Download

63 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL- New Audit Report 2014.zip 925.78 Download

64 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL- New Audit Report 2011.zip 1207.19 Download

65 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL- New Audit Report 2012.zip 1045.16 Download

66 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL- New Audit Report 2013.zip 1525.15 Download

67 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL- New Audit Report 2010.zip 1120.89 Download

68 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL-Payment Certificate 2009-10.zip 2292.61 Download

69 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL-Payment Certificate 2010-11 File-1.zip 1239.16 Download

70 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL-Payment Certificate 2010-11 File-2.zip 1239.09 Download

71 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL-Payment Certificate 2011-12.zip 1646.51 Download

72 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL- Audit Report 2011.zip 1207.19 Download

73 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL- Audit Report 2010.zip 1120.89 Download

74 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MAHCL Audit 2016-2017.pdf 1838.86 Download
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75 - MAHCL-Declaration Page-01.jpg 1426.30 Download

76 - MAHCL-Declaration Page-02.jpg 1421.88 Download

77 - MAHCL-LC Document.zip 2084.40 Download

78 - MAHCL- Major Work New.zip 2144.05 Download

79 - MAHCL-Organization Chart Page-1.jpg 506.03 Download

80 - MAHCL- Bio-Data Doc- 02.zip 2252.84 Download

81 - MAHCL- Bio-Data Doc- 03.zip 2302.58 Download

82 - MAHCL- Bio-Data Doc- 01.zip 2305.66 Download

83 - MAHCL--List of Equipment Page-1 (5 files merged).pdf 1365.00 Download

84 - New List of Equipment.zip 1792.51 Download

85 - Organization Chart Page-1.jpg 519.78 Download

86 - Organization Chart Page-2.jpg 549.09 Download

87 - MAHCL-New Major Work.zip 2065.86 Download

88 - MAHCL New Bio-Data File-1.zip 2376.29 Download

89 - MAHCL New Bio-Data File-2.zip 2224.78 Download

90 - MAHCL-New Bio-Data File-3.zip 1843.10 Download

91 - MAHCL Bio-Data File-1.zip 2376.29 Download

92 - MAHCL Bio-Data File-2.zip 2224.78 Download

93 - Project Manager(CV).pdf 570.07 Download

94 Specific Experience Certificates (ITT 15.1(b)) MAHCL- Specific Certificate (Narsingdi).pdf 2667.74 Download

95 Financial Capacity Certificates (ITT 16) Tender ID No 146320 Bank Certificate.pdf 497.43 Download

96 Specific Experience Certificates (ITT 15.1(b)) Narayangonj City Corporation Certificate.pdf 401.40 Download

M/S ISMAIL HOSSAIN

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: M/S. Ismail Hossain

2. Registered e-mail ID of the Tenderer / JVCA Partner: msismailhossain@gmail.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 40 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring
Entity's
Name

Address
Tel / Fax
e-mail

Brief
description

with
justifications

of the
similarity

compared to
the PE's

requirements

MZ(e-GP)-
06/PMP(Road)/2016-2017

Rehabilitation work by Providing DBS wearing
Course of Aricha-Ghiour-Doulatpur-Nagarpur-
Tangail Road (R-506) at Location Ch: 20+000 to
23+500, Ch: 27+500 to 45+000 & Ch: 47+000 to
51+000 =25 Km respectively under Tangail Road
Division during the year 2016-2017

Prime
Contractor 29.12.2016 25.04.2017 135429513.264

ACE, RHD,
Mymensingh
Zone,
Mymensingh.

Road Work

EDDRP/OFID/CMZ/COM/Z-
02.

Name of Project : Emergency Disaster Damage
Rehabilitation (sector) Project, 2007 (EDDRP), Road
Name/Location : Eliotganj-Muradnagar-
Ramchandrapur Road (4.680 km to 8.650 km)

Prime
Contractor 17.08.2009 15.12.2010 55755093.120 EE, RHD,

Comilla

RCC
Retaining
Wall

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]
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4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

2012-2013 399219302.000

2013-2014 501454980.380

2014-2015 665594453.700

2015-2016 380900819.770

2016-2017 472065772.750

This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Financial Capacity Certificates (ITT 16) Bank Credit Committment ID-146320.pdf 1152.01 Download

2 Specific Experience Certificates (ITT 15.1(b)) Work Certificatr, RHD, Comilla1.pdf 1246.57 Download

3 Specific Experience Certificates (ITT 15.1(b)) Work Certificate, RHD, Tangail 13.53.pdf 1993.84 Download

4 Valid Trade License (ITT 25.1.(f)) Trade Licence-2017-18.pdf 1574.38 Download

5 TIN Certificate (ITT 25.1(g)) TIN new.pdf 812.59 Download

6 VAT Certificate (ITT 25.1(g)) VAT..pdf 1205.91 Download

7 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Joint Venture Agreement Ismail-Swandhi.pdf 2376.73 Download

8 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Summary of Turn Over .pdf 2737.10 Download

9 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate (2015-2016).pdf 1145.00 Download

10 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate (2016-2017).pdf 2189.51 Download

11 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate (2013-2014).pdf 1526.00 Download

12 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate (2014-2015).pdf 2738.67 Download

13 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate (2012-2013).pdf 1645.74 Download

14 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

JOINT VENTURE AGREEMENT IH-SHEHA JV.pdf 1253.13 Download

15 General Experience Certificates (ITT 15.1(a)) General Experience (Work Certificate).pdf 2053.45 Download
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