



Last Login : Thursday, 11 Jan, 2018 10:12:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 146320 **Invitation Reference No. :** MZ/e-GP/10/PMPRoad/2017-2018(Retender of 123525)

Closing Date and Time : 28-Dec-2017 14:00 **Opening Date and Time :** 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZ/e-GP/10/PMPRoad/2017-2018

Lot No. and Description : 1 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b) Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M.A.H. CONSTRUCTION LTD.	M/S ISMAIL HOSSAIN
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	NA
Joint Venture Agreement	NA	NA
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	Yes	Yes
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 1 On	28 Dec 2017 16:11	28 Dec 2017 16:12	28 Dec 2017 16:34
Comments	Signed.	Signed.	Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোরামার
 নতুন পরিদপ্তর ও মহাপ্রকল্প বিভাগ
 নতুন পরিদপ্তর ও পোষ্ট অফিস
 বাংলাদেশ সরকার



Last Login : Thursday, 11 Jan, 2018 10:12:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 146320 **Invitation Reference No. :** MZ/e-GP/10/PMPRoad/2017-2018(Retender of 123525)

Closing Date and Time : 28-Dec-2017 14:00 **Opening Date and Time :** 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZ/e-GP/10/PMPRoad/2017-2018 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b) Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Lot No. and Description : 1 & a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MAH. CONSTRUCTION LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MIS ISMAIL HOSSAIN	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
DE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, L

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহালয়
 বাংলাদেশ সরকার

FE Office			Mymensingh
Signed Tender Evaluation Report 2 On	28 Dec 2017 16:11	28 Dec 2017 16:12	28 Dec 2017 16:34
Comments	Signed.	Signed.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 11 Jan, 2018 10:12:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 146320 **Invitation Reference No. :** MZ/e-GP/10/PMPRoad/2017-2018(Retender of 123525)

Closing Date and Time : 28-Dec-2017 14:00 **Opening Date and Time :** 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZ/e-GP/10/PMPRoad/2017-2018 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Lot No. and Description : 1 & a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	M/S ISMAIL HOSSAIN (Winner)	158228817.860	156800193.871	1428623.989	0.903
L2	MA.H. CONSTRUCTION LTD.	158228817.860	163767004.195	-5538186.335	-3.501

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
M/S ISMAIL HOSSAIN	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতিগত ও মূল্যায়ন বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 3 On	28 Dec 2017 17:25	28 Dec 2017 17:26	31 Dec 2017 21:20
Comments	Signed.	Signed.	Signed.

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 11 Jan, 2018 10:12:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 146320 **Invitation Reference No. :** MZ/e-GP/10/PMPRoad/2017-2018(Retender of 123525)

Closing Date and Time : 28-Dec-2017 14:00 **Opening Date and Time :** 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZ/e-GP/10/PMPRoad/2017-2018 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b) Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Lot No. and Description : 1 & a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

M/S ISMAIL HOSSAIN

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mbsarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 4 On	01 Jan 2018 09:41	01 Jan 2018 09:32	31 Dec 2017 21:20
Comments	Signed.	Signed.	Signed.

Signed
AAM

কাজী আব্দুল আল-মামুন
আব্দুল মামুন
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যোগাযোগ বিভাগ
স্বাক্ষর পরিচালনা ও স্টাফ অফিস
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 146320
 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of 123525)

Closing Date and Time : 28-Dec-2017 14:00
 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	MAH. CONSTRUCTION LTD. (Sub Contractor/Consultant - View Details)	-	View Evaluation Status
2	M/S ISMAIL HOSSAIN	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	146320	Invitation Reference No. :	MZ/e-GP/10/PMPRoad/2017-2018(Retender of 123525)
Closing Date and Time :	28-Dec-2017 14:00	Opening Date and Time :	28-Dec-2017 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		
View Notice			

Package No. :	MZ/e-GP/10/PMPRoad/2017-2018		
Package Description :	a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		
TOR1	View		
TOR2	View		
Form Name		Action	
Division -2: Earthwork		Individual Report Comparative Report	
Division-1: General & Site Facilities		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Division -3: Pavement		Individual Report Comparative Report	
Division -5: Structure.		Individual Report Comparative Report	
Division -6: Incidental		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

AAM

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকৃতি
 নতুন পরিষদ ও সোহা মহাপ্রকৃতি




Last Login : Thursday, 11 Jan, 2018 10:12:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	146320	Invitation Reference No. :	MZ/e-GP/10/PMPRoad/2017-2018(Retender of 123525)
Closing Date and Time :	28-Dec-2017 14:00	Opening Date and Time :	28-Dec-2017 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		
			<div>View Notice</div>

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Mymensingh Zone
Tender/Proposal Package No. and Description :	MZ/e-GP/10/PMPRoad/2017-2018 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch:16890 to Ch:18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		
Lot No. and Description :	1 & a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: ACE, Mymensingh Zone Designation: Additional Chief Engineer Role: PE Office Name: Mymensingh Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The New Nation	14-Dec-2017		
The Daily Inqilab	14-Dec-2017		
The Daily Bhorer Kagoj	14-Dec-2017		
The Daily Ajker Sangbad.	14-Dec-2017		
The Daily Swadeh Sangbad	14-Dec-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
12-Dec-2017 23:30	28-Dec-2017 14:00

Opening Date and Time	
Original Date and Time	
28-Dec-2017 14:00	

Tender/Proposal Document	

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	0

TOC Members		
Committee Members	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Mymensingh Zone	Mymensingh Zone
Electronically Signed TOR On	28 Dec 2017 14:58	28 Dec 2017 14:22
Comments	Signed.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 11 Jan, 2018 10:12:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 146320 **Invitation Reference No. :** MZ/e-GP/10/PMPRoad/2017-2018(Retender of 123525)

Closing Date and Time : 28-Dec-2017 14:00 **Opening Date and Time :** 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZ/e-GP/10/PMPRoad/2017-2018 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch:16890 to Ch:18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Lot No. and Description : 1 & a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
12-Dec-2017 23:30	28-Dec-2017 14:00	28-Dec-2017 14:00	27-Apr-2018	25-May-2018

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	MAH. CONSTRUCTION LTD. (Sub Contractor/Consultant - View Details)	27-Dec-2017 19:17	Pay Order	4500000.00	Bank: Social Islami Bank Limited Branch: Chandpur Branch 26-Dec-2017 12:56	25-May-2018	27-Apr-2018
2	MS ISMAIL HOSSAIN	28-Dec-2017 00:11	Bank Guarantee	4500000.00	Bank: Premier Bank Limited Branch: Premier Bank Dilkusha Corporate 26-Dec-2017 15:28	25-May-2018	27-Apr-2018

Official Cost Estimate (In BDT)

158228817.860

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	MS ISMAIL HOSSAIN	156800193.871	0.000	0.000	156800193.871
2	MAH. CONSTRUCTION LTD.	163767004.195	0.000	0.000	

Opening Report Footer

TOC Members

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Committee Members	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Mymensingh Zone	Mymensingh Zone
Electronically Signed TOR On	28 Dec 2017 14:56	28 Dec 2017 14:57
Comments	Signed.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	146320	Invitation Reference No. :	MZ/e-GP/10/PMPRoad/2017-2018(Retender of 123525)
Closing Date and Time :	28-Dec-2017 14:00	Opening Date and Time :	28-Dec-2017 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		
<div> View Notice</div>			

Package No	Package Description
MZ/e-GP/10/PMPRoad/2017-2018	a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.A.H. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Division -2: Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 2: Earthwork	02/05/01	Excavation and Backfill for Structure	Cum	1744.120	300.001	Three Hundred point Zero Zero One	523237.744	Five Lakh Twenty-Three Thousand Two Hundred and Thirty-Seven point Seven Four Four
2	Division - 2: Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land.	Cum	18640.870	266.559	Two Hundred and Sixty-Six point Five Five Nine	4968891.666	Forty-Nine Lakh Sixty-Eight Thousand Eight Hundred and Ninety-One point Six Six Six
3	Division - 2: Earthwork	02/07/01	Preparation of Sub-grade 300 mm Depth	Sqm	10780.000	68.001	Sixty-Eight point Zero Zero One	733050.780	Seven Lakh Thirty-Three Thousand AND Fifty point Seven Eight
4	Division - 2: Earthwork	02/08/01	Improve Sub-grade.	Cum	3234.000	900.001	Nine Hundred point Zero Zero One	2910603.234	Twenty-Nine Lakh Ten Thousand Six Hundred and Three point Two Three Four
5	Division - 2: Earthwork	02/10/01	Construction of soil earthen shoulder	Cum	1368.000	239.001	Two Hundred and Thirty-Nine point Zero Zero One	326953.368	Three Lakh Twenty-Six Thousand Nine Hundred and Fifty-Three point Three Six Eight
Grand Total:								9462736.792	Ninety-Four Lakh Sixty-Two Thousand Seven Hundred and Thirty-Six point Seven Nine Two

This Division -2: Earthwork is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

M/S ISMAIL HOSSAIN

Division -2: Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 2: Earthwork	02/05/01	Excavation and Backfill for Structure	Cum	1744.120	362.877	Three Hundred and Sixty-Two point Eight Seven Seven	632901.033	Six Lakh Thir Nine Hundre Zero Three T

Signed
A.A.H.

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকায় ও সেই স্বাক্ষর
পত্রিকায় স্বাক্ষরিত স্বাক্ষর

2	Division - 2: Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land.	Cum	18640.870	250.911	Two Hundred and Fifty point Nine One One	4677199.333	Forty-Six Lakh Seventy-Seven Thousand One Hundred and Ninety-Nine point Three Three Three
3	Division - 2: Earthwork	02/07/01	Preparation of Sub-grade 300 mm Depth	Sqm	10780.000	68.642	Sixty-Eight point Six Four Two	739960.760	Seven Lakh Thirty-Nine Thousand Nine Hundred and Sixty point Seven Six
4	Division - 2: Earthwork	02/08/01	Improve Sub-grade.	Cum	3234.000	810.641	Eight Hundred and Ten point Six Four One	2621612.994	Twenty-Six Lakh Twenty-One Thousand Six Hundred and Twelve point Nine Nine Four
5	Division - 2: Earthwork	02/10/01	Construction of soil earthen shoulder	Cum	1368.000	213.019	Two Hundred and Thirteen point Zero One Nine	291409.992	Two Lakh Ninety-One Thousand Four Hundred and Nine point Nine Nine Two
							Grand Total:	8963084.112	Eighty-Nine Lakh Sixty-Three Thousand AND Eighty-Four point One One Two

This Division -2: Earthwork is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পতন পরিদর্শন ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	146320	Invitation Reference No. :	MZ/e-GP/10/PMPRoad/2017-2018(Retender of 123525)
Closing Date and Time :	28-Dec-2017 14:00	Opening Date and Time :	28-Dec-2017 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		
<div>View Notice</div>			

Package No	Package Description
MZ/e-GP/10/PMPRoad/2017-2018	a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b) Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.A.H. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Division-1: General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division-1: General & Site Facilities	01/02/04	Provision, Maintenance and Removal of sign boards	Lump Sum	1	8003.371	Eight Thousand AND Three point Three Seven One	8003.371	Eight Thousand AND Three point Three Seven One
2	Division-1: General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	month	6	800.001	Eight Hundred point Zero Zero One	4800.006	Four Thousand Eight Hundred point Zero Zero Six
3	Division-1: General & Site Facilities	01/02/07	Progress Photograph	month	6	700.001	Seven Hundred point Zero Zero One	4200.006	Four Thousand Two Hundred point Zero Zero Six
4	Division-1: General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1	324999.996	Three Lakh Twenty-Four Thousand Nine Hundred and Ninety-Nine point Nine Nine Six	324999.996	Three Lakh Twenty-Four Thousand Nine Hundred and Ninety-Nine point Nine Nine Six
5	Division-1: General & Site Facilities	01/03/02	Maintain Site Laboratory	month	6	7500.001	Seven Thousand Five Hundred point Zero Zero One	45000.006	Forty-Five Thousand point Zero Zero Six
Grand Total:								387003.385	Three Lakh Eighty-Seven Thousand AND Three point Three Eight Five

This Division-1: General & Site Facilities is Electronically Signed by Mrs. Anowara Akter Momi on behalf of MAH. CONSTRUCTION LTD.

M/S ISMAIL HOSSAIN

Division-1: General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words
1	Division-1: General & Site Facilities	01/02/04	Provision, Maintenance and Removal of sign boards	Lump Sum	1	8603.349	Eight Thousand Six Hundred and Three point Three Four Nine	8603.349	Eight Thousand Three Hundred and Three point Three Four Nine
2	Division-1: General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	month	6	860.325	Eight Hundred and Sixty point Three Two Five	5162.010	Five Thousand One Hundred and Sixty point Two One Zero

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
মোঃ আমানুল হক
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

2	General & Site Facilities	01/02/03	Maintenance of Survey Equipment	month	0	000.333	Three Three Five	3102.010	hundred and sixty-two point Zero One
3	Division-1: General & Site Facilities	01/02/07	Progress Photograph	month	6	983.241	Nine Hundred and Eighty-Three point Two Four One	5899.446	Five Thousand Eight Hundred and Ninety-Nine point Four Four Six
4	Division-1: General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1	293732.545	Two Lakh Ninety-Three Thousand Seven Hundred and Thirty-Two point Five Four Five	293732.545	Two Lakh Ninety-Three Thousand Seven Hundred and Thirty-Two point Five Four Five
5	Division-1: General & Site Facilities	01/03/02	Maintain Site Laboratory	month	6	7374.299	Seven Thousand Three Hundred and Seventy-Four point Two Nine Nine	44245.794	Forty-Four Thousand Two Hundred and Forty-Five point Seven Nine Four
							Grand Total:	357643.144	Three Lakh Fifty-Seven Thousand Six Hundred and Forty-Three point One Four Four

This Division-1: General & Site Facilities is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 মোরাদপুর
 পল্লী পরিদপ্তর ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 146320
 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of 123525)

Closing Date and Time : 28-Dec-2017 14:00
 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
MZ/e-GP/10/PMPRoad/2017-2018	a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b) Construction of Rigid Pavement from Ch:16890 to Ch:18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.A.H. CONSTRUCTION LTD.
 (Sub Contractor/Consultant - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

Signed
 AAM

কাজী আব্দুল্লাহ আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	146320	Invitation Reference No. :	MZ/e-GP/10/PMPRoad/2017-2018(Retender of 123525)
Closing Date and Time :	28-Dec-2017 14:00	Opening Date and Time :	28-Dec-2017 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		
			View Notice

Package No	Package Description
MZ/e-GP/10/PMPRoad/2017-2018	a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.A.H. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Division -3: Pavement

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 3: Pavement	03/01/01	Scarify, Mix and Recompact Existing Pavement	Sqm	3520.000	48.001	Forty-Eight point Zero Zero One	168963.520	One Lakh Sixty-Eight Thousand Nine Hundred and Sixty-Three point Five Two
2	Division - 3: Pavement	03/01/02	Repair of potholes on the existing pavement	Cum	30.500	15733.001	Fifteen Thousand Seven Hundred and Thirty-Three point Zero Zero One	479856.531	Four Lakh Seventy-Nine Thousand Eight Hundred and Fifty-Six point Five Three One
3	Division - 3: Pavement	03/03/01	Aggregate Base Type-I	Cum	528.000	6566.002	Six Thousand Five Hundred and Sixty-Six point Zero Zero Two	3466849.056	Thirty-Four Lakh Sixty-Six Thousand Eight Hundred and Forty-Nine point Zero Five Six
4	Division - 3: Pavement	03/06/01a	Bituminous Prime coat (plant placed)	Sqm	3520.000	123.001	One Hundred and Twenty-Three point Zero Zero One	432963.520	Four Lakh Thirty-Two Thousand Nine Hundred and Sixty-Three point Five Two
5	Division - 3: Pavement	03/07/01a	Bituminous Tack coat (plant work)	Sqm	60998.500	46.001	Forty-Six point Zero Zero One	2805991.998	Twenty-Eight Lakh Five Thousand Nine Hundred and Ninety-One point Nine Nine Eight
6	Division - 3: Pavement	03/08/01	Primer Seal	Sqm	11825.000	111.001	One Hundred and Eleven point Zero Zero One	1312586.825	Thirteen Lakh Twelve Thousand Five Hundred and Eighty-Six point Eight Two Five
7	Division - 3: Pavement	03/10/02b	DBS-Wearing Course- (Plant method) (Bitumen 60/70)	Cum	3225.930	23083.102	Twenty-Three Thousand AND Eighty-Three point One Zero Two	74464471.235	Seven Crore Forty-Four Lakh Sixty-Four Thousand Four Hundred and Seventy-One point Two Three Five
8	Division - 3: Pavement	03/13/01	Brick on End-edging	m	1280.000	103.001	One Hundred and Three point Zero Zero One	131841.280	One Lakh Thirty-One Thousand Eight Hundred and Forty-One point Two Eight
9	Division - 3: Pavement	03/14/02a	Dry Lean Concrete (Class-20)	Cum	161.500	11929.001	Eleven Thousand Nine Hundred and Twenty-Nine point Zero Zero One	1926533.662	Nineteen Lakh Twenty-Six Thousand and Five Hundred and Thirty-Six point Two
10	Division - 3: Pavement	03/15/02a	Cement Concrete Pavement (Concrete Class-30)	Cum	2156.000	14107.001	Fourteen Thousand One Hundred and Seven point Zero Zero One	30414694.156	Three C Fourteen Hundred point Or

Signed


 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

11	Division - 3: Pavement	03/15/03a	Cement Concrete Pavement (Class-35)	Cum	484.500	14454.001	Fourteen Thousand Four Hundred and Fifty-Four point Zero Zero One	7002963.485	Seventy Lakh Two Thousand Nine Hundred and Sixty-Three point Four Eight Five
Grand Total:								122607715.268	Twelve Crore Twenty-Six Lakh Seven Thousand Seven Hundred and Fifteen point Two Six Eight

This Division -3: Pavement is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

M/S ISMAIL HOSSAIN									
Division -3: Pavement									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 3: Pavement	03/01/01	Scarify, Mx and Recompact Existing Pavement	Sqm	3520.000	48.117	Forty-Eight point One One Seven	169371.840	One Lakh Sixty-Nine Thousand Three Hundred and Seventy-One point Eight Four
2	Division - 3: Pavement	03/01/02	Repair of potholes on the existing pavement	Cum	30.500	16071.671	Sixteen Thousand AND Seventy-One point Six Seven One	490185.966	Four Lakh Ninety Thousand One Hundred and Eighty-Five point Nine Six Six
3	Division - 3: Pavement	03/03/01	Aggregate Base Type-I	Cum	528.000	5339.914	Five Thousand Three Hundred and Thirty-Nine point Nine One Four	2819474.592	Twenty-Eight Lakh Nineteen Thousand Four Hundred and Seventy-Four point Five Nine Two
4	Division - 3: Pavement	03/06/01a	Bituminous Prime coat (plant placed)	Sqm	3520.000	119.414	One Hundred and Nineteen point Four One Four	420337.280	Four Lakh Twenty Thousand Three Hundred and Thirty-Seven point Two Eight
5	Division - 3: Pavement	03/07/01a	Bituminous Tack coat (plant work)	Sqm	60998.500	46.034	Forty-Six point Zero Three Four	2808004.949	Twenty-Eight Lakh Eight Thousand AND Four point Nine Four Nine
6	Division - 3: Pavement	03/08/01	Primer Seal	Sqm	11825.000	108.046	One Hundred and Eight point Zero Four Six	1277643.950	Twelve Lakh Seventy-Seven Thousand Six Hundred and Forty-Three point Nine Five
7	Division - 3: Pavement	03/10/02b	DBS-Wearing Course- (Plant method) (Bitumen 60/70)	Cum	3225.930	20286.647	Twenty Thousand Two Hundred and Eighty-Six point Six Four Seven	65443303.157	Six Crore Fifty-Four Lakh Forty-Three Thousand Three Hundred and Three point One Five Seven
8	Division - 3: Pavement	03/13/01	Brick on End-edging	m	1280.000	112.458	One Hundred and Twelve point Four Five Eight	143946.240	One Lakh Forty-Three Thousand Nine Hundred and Forty-Six point Two Four
9	Division - 3: Pavement	03/14/02a	Dry Lean Concrete (Class-20)	Cum	161.500	12072.894	Twelve Thousand AND Seventy-Two point Eight Nine Four	1949772.381	Nineteen Lakh Forty-Nine Thousand Seven Hundred and Seventy-Two point Three Eight One
10	Division - 3: Pavement	03/15/02a	Cement Concrete Pavement (Concrete Class-30)	Cum	2156.000	14021.168	Fourteen Thousand AND Twenty-One point One Six Eight	30229638.208	Three Crore Two Lakh Twenty-Nine Thousand Six Hundred and Thirty-Eight point Two Zero Eight
11	Division - 3: Pavement	03/15/03a	Cement Concrete Pavement (Class-35)	Cum	484.500	14425.861	Fourteen Thousand Four Hundred and Twenty-Five point Eight Six One	6989329.655	Sixty-Nine Lakh Eighty-Nine Thousand Three Hundred and Twenty-Nine point Six Five Five
Grand Total:								112741008.218	Eleven Crore Twenty-Seven Lakh Forty-One Thousand AND Eight point Two One Eight

This Division -3: Pavement is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালনা ও ব্যবস্থাপনা বিভাগ
 নতুন পরিচালনা ও সফটওয়্যার
 পরিচালনা বিভাগ
 বাংলাদেশ সরকার


Signed
AAM

কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক
স্বাক্ষর পরিচালক ও মহাপরিচালক
স্বাক্ষর পরিচালক ও মহাপরিচালক

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	146320	Invitation Reference No. :	MZ/e-GP/10/PMPRoad/2017-2018(Retender of 123525)
Closing Date and Time :	28-Dec-2017 14:00	Opening Date and Time :	28-Dec-2017 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		
<div>View Notice</div>			

Package No	Package Description
MZ/e-GP/10/PMPRoad/2017-2018	a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b) Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.A.H. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Division -5: Structure.

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5- Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	12573.750	468.001	Four Hundred and Sixty-Eight point Zero Zero One	5884527.574	Fifty-Eight Lakh Eighty-Four Thousand Five Hundred and Twenty-Seven point Five Seven Four
2	Division 5- Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class 10)	Cum	974.840	8874.581	Eight Thousand Eight Hundred and Seventy-Four point Five Eight One	8651296.542	Eighty-Six Lakh Fifty-One Thousand Two Hundred and Ninety-Six point Five Four Two
3	Division 5- Structures	05/01/02e	Concrete Class-20 (Deck Slab)	Cum	52.500	14177.002	Fourteen Thousand One Hundred and Seventy-Seven point Zero Zero Two	744292.605	Seven Lakh Forty-Four Thousand Two Hundred and Ninety-Two point Six Zero Five
4	Division 5- Structures	05/02/02	High Yield Reinforcement Bars	Tonne	88.515	80000.003	Eighty Thousand point Zero Zero Three	7081200.266	Seventy Lakh Eighty-One Thousand Two Hundred point Two Six Six
5	Division 5- Structures	05/05/01	New and Extended Brickwork	Cum	755.970	7408.001	Seven Thousand Four Hundred and Eight point Zero Zero One	5600226.516	Fifty-Six Lakh Two Hundred and Twenty-Six point Five One Six
Grand Total:								27961543.503	Two Crore Seventy-Nine Lakh Sixty-One Thousand Five Hundred and Forty-Three point Five Zero Three

This Division -5: Structure. is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

M/S ISMAIL HOSSAIN

Division -5: Structure.

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5- Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	12573.750	526.095	Five Hundred and Twenty-Six point Zero Nine Five	6614987.006	Sixty-Six Thousand and Eight Zero Zero
	Division		Concrete Class as				Eight Thousand One		Seventy

Signed
A.A.H.

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2	5-Structures	05/01/02a	Detailed on Drawings (Class10)	Cum	974.840	8118.746	Hundred and Eighteen point Seven Four Six	7914478.351	Fourteen Thousand Four Hundred and Seventy-Eight point Three Five One
3	Division 5-Structures	05/01/02e	Concrete Class-20 (Deck Slab)	Cum	52.500	14138.521	Fourteen Thousand One Hundred and Thirty-Eight point Five Two One	742272.353	Seven Lakh Forty-Two Thousand Two Hundred and Seventy-Two point Three Five Three
4	Division 5-Structures	05/02/02	High Yield Reinforcement Bars	Tonne	88.515	90707.561	Ninety Thousand Seven Hundred and Seven point Five Six One	8028979.762	Eighty Lakh Twenty-Eight Thousand Nine Hundred and Seventy-Nine point Seven Six Two
5	Division 5-Structures	05/05/01	New and Extended Brickwork	Cum	755.970	7969.812	Seven Thousand Nine Hundred and Sixty-Nine point Eight One Two	6024938.778	Sixty Lakh Twenty-Four Thousand Nine Hundred and Thirty-Eight point Seven Seven Eight
							Grand Total:	29325656.250	Two Crore Ninety-Three Lakh Twenty-Five Thousand Six Hundred and Fifty-Six point Two Five

This Division -5: Structure. is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	146320	Invitation Reference No. :	MZ/e-GP/10/PMPRoad/2017-2018(Retender of 123525)
Closing Date and Time :	28-Dec-2017 14:00	Opening Date and Time :	28-Dec-2017 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		
			View Notice


Package No	Package Description
MZ/e-GP/10/PMPRoad/2017-2018	a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.A.H. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Division -6: Incidental

Bill of Quantities


Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 6: Incidental	06/10/01	Traffic signs	Number	25.000	3700.002	Three Thousand Seven Hundred point Zero Zero Two	92500.050	Ninety-Two Thousand Five Hundred point Zero Five
2	Division - 6: Incidental	06/10/02	Sign Post	Number	25.000	1800.003	One Thousand Eight Hundred point Zero Zero Three	45000.075	Forty-Five Thousand point Zero Seven Five
3	Division - 6: Incidental	06/11/02	Road Marking-Thermoplastic material (spray)	Sqm	2836.080	650.001	Six Hundred and Fifty point Zero Zero One	1843454.836	Eighteen Lakh Forty-Three Thousand Four Hundred and Fifty-Four point Eight Three Six
4	Division - 6: Incidental	06/16/01	Concrete Kilometer Post	No.	13.000	4600.016	Four Thousand Six Hundred point Zero One Six	59800.208	Fifty-Nine Thousand Eight Hundred point Two Zero Eight
5	Division - 6: Incidental	06/17/01b	RCC Palasiding (3m post, 150mm x 150mm)	Lin.M	240.000	3902.008	Three Thousand Nine Hundred and Two point Zero Zero Eight	936481.920	Nine Lakh Thirty-Six Thousand Four Hundred point Two Zero Eight
			Minimum 12 mm thick cement sand (F.M 1.2) plaster with neat cement finishing to dado (1:4) with cement up to 150				One Hundred		

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাংশ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

6	Division - 6: Incidental	PWD/2014 (15.2)	mm below ground level with neat cement finishing including washing of sand, finishing the edges and corners and curing at least for 7 days, cost of water, electricity and other charges etc. all complete in all respect as per drawing and accepted by the Engineer.	Sqm	1781.500	186.001	hundred and Eighty-Six point Zero Zero One	331360.782	thousand Three Hundred and Sixty point Seven Eight Two
7	Division - 6: Incidental	PWD/2014 '15.7	Flash Pointing to Brick Wall	Sqm	437.850	90.002	Ninety point Zero Zero Two	39407.376	Thirty-Nine Thousand Four Hundred and Seven point Three Seven Six
							Grand Total:	3348005.247	Thirty-Three Lakh Forty-Eight Thousand AND Five point Two Four Seven

This Division -6: Incidental is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

M/S ISMAIL HOSSAIN									
Division -6: Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 6: Incidental	06/10/01	Traffic signs	Number	25.000	6901.237	Six Thousand Nine Hundred and One point Two Three Seven	172530.925	One Lakh Seventy-Two Thousand Five Hundred and Thirty point Nine Two Five
2	Division - 6: Incidental	06/10/02	Sign Post	Number	25.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	76815.625	Seventy-Six Thousand Eight Hundred and Fifteen point Six Two Five
3	Division - 6: Incidental	06/11/02	Road Marking-Thermoplastic material (spray)	Sqm	2836.080	1106.145	One Thousand One Hundred and Six point One Four Five	3137115.712	Thirty-One Lakh Thirty-Seven Thousand One Hundred and Fifteen point Seven One Two
4	Division - 6: Incidental	06/16/01	Concrete Kilometer Post	No.	13.000	8417.241	Eight Thousand Four Hundred and Seventeen point Two Four One	109424.133	One Lakh Nine Thousand Four Hundred and Twenty-Four point
5	Division - 6:	06/17/01b	RCC Palasiding (3m post 150mm x 150mm)	l in M	240.000	6008.251	Six Thousand AND Eight	1441980.24	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাংশিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

5	Division - 6: Incidental	PWD/2014 (15.2)	Minimum 12 mm thick cement sand (F.M. 1.2) plaster with neat cement finishing to dado (1:4) with cement up to 150 mm below ground level with neat cement finishing including washing of sand, finishing the edges and corners and curing at least for 7 days, cost of water, electricity and other charges etc. all complete in all respect as per drawing and accepted by the Engineer.	Sqm	240.000	0000.231	Two Hundred and Thirty-Nine point Two Five One	1441300.240	Hundred and Eighty point Two Four
6	Division - 6: Incidental	PWD/2014 (15.2)	Minimum 12 mm thick cement sand (F.M. 1.2) plaster with neat cement finishing to dado (1:4) with cement up to 150 mm below ground level with neat cement finishing including washing of sand, finishing the edges and corners and curing at least for 7 days, cost of water, electricity and other charges etc. all complete in all respect as per drawing and accepted by the Engineer.	Sqm	1781.500	239.001	Two Hundred and Thirty-Nine point Zero Zero One	425780.282	Four Lakh Twenty-Five Thousand Seven Hundred and Eighty point Two Eight Two
7	Division - 6: Incidental	PWD/2014 '15.7	Flash Pointing to Brick Wall	Sqm	437.850	112.265	One Hundred and Twelve point Two Six Five	49155.230	Forty-Nine Thousand One Hundred and Fifty-Five point Two Three
							Grand Total:	5412802.147	Fifty-Four Lakh Twelve Thousand Eight Hundred and Two point One Four Seven

This Division -6: Incidental is Electronically Signed by Mr. MD Rony on behalf of MS ISMAIL HOSSAIN


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 146320
 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of 123525)

Closing Date and Time : 28-Dec-2017 14:00
 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : M/S ISMAIL HOSSAIN

S. No.	Form Name	Amount (in BDT)
1	Division -2: Earthwork	8963084.112
2	Division-1: General & Site Facilities	357643.144
3	Division -3: Pavement	112741008.218
4	Division -5: Structure.	29325656.250
5	Division -6: Incidental	5412802.147
	Grand Total	156800193.871

Tenderer/Consultant Name : M.A.H. CONSTRUCTION LTD.

S. No.	Form Name	Amount (in BDT)
1	Division -2: Earthwork	9462736.792
2	Division-1: General & Site Facilities	387003.385
3	Unconditional Discount Form	0.000
4	Division -3: Pavement	122607715.268
5	Division -5: Structure.	27961543.503
6	Division -6: Incidental	3348005.247
	Grand Total	163767004.195

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকল্প
 বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 146320
 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of 123525)

Closing Date and Time : 28-Dec-2017 14:00
 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)
[Save As PDF](#) | [Print](#)


Form Name	M/S ISMAIL HOSSAIN Amount in (BDT)	M.A.H. CONSTRUCTION LTD. Amount in (BDT)
Division -2: Earthwork	8963084.112	9462736.792
Division-1: General & Site Facilities	357643.144	387003.385
Unconditional Discount Form	0	0.000
Division -3: Pavement	112741008.218	122607715.268
Division -5: Structure.	29325656.250	27961543.503
Division -6: Incidental	5412802.147	3348005.247
Grand Total	156800193.871	163767004.195

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক বিকাশ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 146320 **Invitation Reference No. :** MZ/e-GP/10/PMPRoad/2017-2018(Retender of 123525)
Closing Date and Time : 28-Dec-2017 14:00 **Opening Date and Time :** 28-Dec-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
MZ/e-GP/10/PMPRoad/2017-2018	a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.A.H. CONSTRUCTION LTD.

(Sub Contractor/Consultant - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	37.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	1805693745.05

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

M/S ISMAIL HOSSAIN

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed

MAH

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পরিচালক ও মর্যাদাপূর্ণ বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	41.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2419235328.60

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD Rony on behalf of MS ISMAIL HOSSAIN

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষরিত ও সত্যায়িত
স্বাক্ষরিত ও সত্যায়িত
স্বাক্ষরিত ও সত্যায়িত
স্বাক্ষরিত ও সত্যায়িত

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 146320
 Invitation Reference No. : MZ/e-GP/10/PMPRoad/2017-2018(Retender of 123525)

Closing Date and Time : 28-Dec-2017 14:00
 Opening Date and Time : 28-Dec-2017 14:00

Procuring Entity : Mymensingh Zone

Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
MZ/e-GP/10/PMPRoad/2017-2018	a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b) Construction of Rigid Pavement from Ch:16890 to Ch:18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.A.H. CONSTRUCTION LTD.
 (Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mix Asphalt Plant (40-60 ton/ hour)	Good	Owned	Owned
Asphalt Paver	Good	Owned	Owned
Motor Grader 120 HP	Good	Owned	Owned
Vibratory Roller 10 Tonne	Good	Owned	Owned
Pneumatic Tyre Roller 10 Tonne	Good	Owned	Owned
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Dump Trucks 6-10 Tonne	Good	Owned	Owned
Water Tanker 3000 Litres	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	Owned
Bitumen Pressure Sprayer (Hand Operated)	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	Owned
Excavator Min. 0.9 Cum	Good	Owned	Owned
Concrete Mixture Machine with hopper.	Good	Owned	Owned
Vibrator machine for concreting.	Good	Owned	Owned
Core cutter	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
All Elements is Activities is goods	All Elements is Activities is goods

Signed
 A.A.H.
 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Tender ID - 146320 Work Program.pdf	29.71	 Download

M/S ISMAIL HOSSAIN

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
as per equipment list	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	BAR Chart ID- 146320.pdf	94.25	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
স্বতন্ত্র পরিচালক ও সচিব মহাপ্রকল্প
পল্লীকল্যাণী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	146320
Invitation Reference No. :	MZ/e-GP/10/PMPRoad/2017-2018(Retender of 123525)
Closing Date and Time :	28-Dec-2017 14:00
Opening Date and Time :	28-Dec-2017 14:00
Procuring Entity :	Mymensingh Zone
Brief :	a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018
View Notice	

Package No	Package Description
MZ/e-GP/10/PMPRoad/2017-2018	a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M.A.H. CONSTRUCTION LTD.
(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer							
Description						Tenderer's Response	
1. Name of the Tenderer / JVCA Partner:						MAH CONSTRUCTION LTD.	
2. Registered e-mail ID of the Tenderer / JVCA Partner:						mah.constructionltd2015@yahoo.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						25 Years	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DZ(e-GP)-09/PMP(Road)/2014-2015.	Periodic Maintenance (PMP) of Itakhola-Motkhola-Katiadi Road(R-211) (Ch. 16+000m to 32+700m) and remaining portion of Tongi-Kaligonj-Ghorashal-Panchdona Road(R-301) (Ch. 24-360 m to 25+762m) with DBS wearing course under Narsingdi Road Division.	Prime Contractor	16 April 2015	17 December 2015	144155403.670	Executive Engineer RHD Narsingdi Road Division, Narsingdi.	Copy Enclosed
Memo No-03	Re-Construction of Road by RCC from Amirabad Bus Stand to Shitalakhya River along with RCC road side drain, (Ch: 0.00 to 800m) and Adjacent links L I (Ch.0- 410m), L2 (Ch.0-175m), L3(Ch.0-420m), L4(Ch.0- 720). L5(Ch.0-125m), L6(Ch.0-920m) & L7(Ch.0- 165m) under Narayanganj City Corporation in the FY 2014-2015.	Prime Contractor	07/09/ 2015	31/07/2017	82603363.760	Executive Engineer Narayanganj City Corporation Narayanganj.	Copy Enclosed
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2012-2013		199447749.470					
2013-2014		307570038.810					
2014-2015							
2015-2016							
2016-2017							


This Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.




















Signed
A.A.M.

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও মোবাইল
নং ১৩৩৩৩৩৩৩ বাংলাদেশ সরকার

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	MAHCL Road Laxmipur 10 Years Experience.jpg	436.80	 Download
2	General Experience Certificates (ITT 15.1(a))	Eastern Bangladesh Bridge Improvement Project 2011-2012.jpg	320.53	 Download
3	General Experience Certificates (ITT 15.1(a))	MAHNBCEBE Munshigonj Bridge.pdf	1011.79	 Download
4	General Experience Certificates (ITT 15.1(a))	with IPC Khagrachari(7).pdf	2756.01	 Download
5	General Experience Certificates (ITT 15.1(a))	with IPC Khagrachari(8).pdf	2756.01	 Download
6	General Experience Certificates (ITT 15.1(a))	MAHCL- Certificate Gazipur New(4).zip	1056.92	 Download
7	General Experience Certificates (ITT 15.1(a))	MAHCL- Gopalganj WC- Page-03.jpg	465.03	 Download
8	General Experience Certificates (ITT 15.1(a))	MAHCL-Certificate LGED Netrokona(1).jpg	267.03	 Download
9	General Experience Certificates (ITT 15.1(a))	MAHCL-Certificate LGED Netrokona(2).jpg	267.03	 Download
10	General Experience Certificates (ITT 15.1(a))	MAHCL-LGED Netrakona.jpg	266.72	 Download
11	General Experience Certificates (ITT 15.1(a))	MAHCL-Noakhali.jpg	283.11	 Download
12	General Experience Certificates (ITT 15.1(a))	Certificate Dhaka City Corporation.jpg	370.46	 Download
13	General Experience Certificates (ITT 15.1(a))	Certificate Food.jpg	748.75	 Download
14	General Experience Certificates (ITT 15.1(a))	Certificate RHD Laxmipur.jpg	331.76	 Download
15	General Experience Certificates (ITT 15.1(a))	MAH Comilla City Corporation Certificate(3).pdf	584.59	 Download
16	General Experience Certificates (ITT 15.1(a))	MAH LGED Natroikona.jpg	154.08	 Download
17	General Experience Certificates (ITT 15.1(a))	MAH- RHD Gopalganj(1).pdf	2246.65	 Download
18	General Experience Certificates (ITT 15.1(a))	Certificate RHD-Chandpur(1).pdf	726.29	 Download
19	General Experience Certificates (ITT 15.1(a))	Comilla City Corporation Work Order-1.jpg	167.78	 Download
20	General Experience Certificates (ITT 15.1(a))	Comilla City Corporation Work Order-2.jpg	164.96	 Download
21	General Experience Certificates (ITT 15.1(a))	MAH Experience Certificate 10 Years 1-3.pdf	873.65	 Download
22	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-01.zip	1324.95	 Download
23	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-02.zip	1923.22	 Download
24	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-03.zip	1914.74	 Download
25	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2014-2015.zip	1222.47	 Download
26	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2011-2012.zip	1497.65	 Download
27	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2012-2013.zip	2401.38	 Download
28	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2013-2014.zip	1757.12	 Download
29	General Experience Certificates (ITT 15.1(a))	Work Certificate RHD Sylhet.jpg	538.91	 Download
30	General Experience Certificates (ITT 15.1(a))	MAH-New Page-207 Work Certificate Chittagong.jpg	522.99	 Download
31	General Experience Certificates (ITT 15.1(a))	MAHCL-New Page-209 RHD Work Certificate Bhola.jpg	539.57	 Download
32	General Experience Certificates (ITT 15.1(a))	MAHCL-New Page-202 Food Godown.jpg	207.63	 Download
33	General Experience Certificates (ITT 15.1(a))	MAHCL-New Page-131 Chittagong .jpg	176.45	 Download
34	General Experience Certificates (ITT 15.1(a))	MAH-Page-210 RHD Work Certificate Sirajganj.jpg	577.76	 Download
35	General Experience Certificates (ITT 15.1(a))	MAHCL-New General Work Certificate RHD.zip	2693.67	 Download
36	General Experience Certificates (ITT 15.1(a))	MAHCL-New Work Certificate CMS.zip	1319.08	 <p>স্বাক্ষরিত আ.আ.খান কাজী আব্দুল আল-মামুন প্রোগ্রামার পল্লী পরিদপ্তর ও মহাপ্রকল্প বিভাগ পল্লী পরিদপ্তর ও পল্লী মহাপ্রকল্প পল্লী পরিদপ্তর ও পল্লী মহাপ্রকল্প</p>
37	General Experience Certificates (ITT 15.1(a))	MAHCL-New Page-113 Chandpur Pourashava.jpg	425.68	
38	General Experience Certificates (ITT 15.1(a))	MAHCL- New Dhaka City Corporation Certificate.zip	640.30	

39	General Experience Certificates (ITT 15.1(a))	MAHCL- New General Work Certificate BWDB.zip	1313.95	 Download
40	General Experience Certificates (ITT 15.1(a))	MAHCL-New General Work Certificate LGED.zip	1265.81	 Download
41	General Experience Certificates (ITT 15.1(a))	MAHCL-Page-209 RHD Work Certificate Bhola.jpg	539.57	 Download
42	General Experience Certificates (ITT 15.1(a))	MAHCL-RHD Laxmipur.jpg	331.76	 Download
43	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate CMS.zip	1319.08	 Download
44	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate BWDB.zip	1313.95	 Download
45	General Experience Certificates (ITT 15.1(a))	MAHCL- Dhaka City Corporation Certificate.zip	640.30	 Download
46	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate RHD.zip	2321.05	 Download
47	General Experience Certificates (ITT 15.1(a))	MAHCL-General Work Certificate LGED.zip	1265.81	 Download
48	General Experience Certificates (ITT 15.1(a))	MAHCL-Page-202 Food Godown.jpg	207.63	 Download
49	General Experience Certificates (ITT 15.1(a))	MAHCL-Page-113 Chandpur Pourashava.jpg	168.01	 Download
50	Valid Trade License (ITT 25.1.(f))	MAH Trader Licence 2017-2018.pdf	867.59	 Download
51	TIN Certificate (ITT 25.1(g))	MAHCL-New TIN-16-17.zip	1378.17	 Download
52	VAT Certificate (ITT 25.1(g))	MAHCL-New VAT.zip	911.97	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAH Last 5 Year Tender Turn Over.pdf	167.40	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2016-2017.pdf	1697.92	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- List of On-going Works (Tender Capacity).pdf	60.54	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2011-12 New....zip	1170.99	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2012-2013 New....zip	1360.50	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2013-14 New....zip	2191.18	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2014-2015 New....zip	1726.30	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2015-2016 New....zip	1651.72	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL New- Audit Report 2015 New.zip	1902.27	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2016 New.zip	2140.27	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2014.zip	925.78	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2011.zip	1207.19	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2012.zip	1045.16	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2013.zip	1525.15	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2010.zip	1120.89	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL-Payment Certificate 2009-10.zip	2292.61	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL-Payment Certificate 2010-11 File-1.zip	1239.16	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL-Payment Certificate 2010-11 File-2.zip	1239.09	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL-Payment Certificate 2011-12.zip	1646.51	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Audit Report 2011.zip	1207.19	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Audit Report 2010.zip	1120.89	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL Audit 2016-2017.pdf	1838.86	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও সেবা মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

75	-	MAHCL-Declaration Page-01.jpg	1426.30	 Download
76	-	MAHCL-Declaration Page-02.jpg	1421.88	 Download
77	-	MAHCL-LC Document.zip	2084.40	 Download
78	-	MAHCL- Major Work New.zip	2144.05	 Download
79	-	MAHCL-Organization Chart Page-1.jpg	506.03	 Download
80	-	MAHCL- Bio-Data Doc- 02.zip	2252.84	 Download
81	-	MAHCL- Bio-Data Doc- 03.zip	2302.58	 Download
82	-	MAHCL- Bio-Data Doc- 01.zip	2305.66	 Download
83	-	MAHCL--List of Equipment Page-1 (5 files merged).pdf	1365.00	 Download
84	-	New List of Equipment.zip	1792.51	 Download
85	-	Organization Chart Page-1.jpg	519.78	 Download
86	-	Organization Chart Page-2.jpg	549.09	 Download
87	-	MAHCL-New Major Work.zip	2065.86	 Download
88	-	MAHCL New Bio-Data File-1.zip	2376.29	 Download
89	-	MAHCL New Bio-Data File-2.zip	2224.78	 Download
90	-	MAHCL-New Bio-Data File-3.zip	1843.10	 Download
91	-	MAHCL Bio-Data File-1.zip	2376.29	 Download
92	-	MAHCL Bio-Data File-2.zip	2224.78	 Download
93	-	Project Manager(CV).pdf	570.07	 Download
94	Specific Experience Certificates (ITT 15.1(b))	MAHCL- Specific Certificate (Narsingdi).pdf	2667.74	 Download
95	Financial Capacity Certificates (ITT 16)	Tender ID No 146320 Bank Certificate.pdf	497.43	 Download
96	Specific Experience Certificates (ITT 15.1(b))	Narayangonj City Corporation Certificate.pdf	401.40	 Download

M/S ISMAIL HOSSAIN

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S. Ismail Hossain
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msismailhossain@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	40 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
MZ(e-GP)-06/PMP(Road)/2016-2017	Rehabilitation work by Providing DBS wearing Course of Aricha-Ghiour-Doulatpur-Nagarpur-Tangail Road (R-506) at Location Ch: 20+000 to 23+500, Ch: 27+500 to 45+000 & Ch: 47+000 to 51+000 =25 Km respectively under Tangail Road Division during the year 2016-2017	Prime Contractor	29.12.2016	25.04.2017	135429513.264	ACE, RHD, Mymensingh Zone, Mymensingh	Road Work
EDDRP/OFID/CMZ/COMZ-02.	Name of Project : Emergency Disaster Damage Rehabilitation (sector) Project, 2007 (EDDRP), Road Name/Location : Eliotganj-Muradnagar-Ramchandrapur Road (4.680 km to 8.650 km)	Prime Contractor	17.08.2009	15.12.2010	55755093.120	EE, RHD, Comilla	

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Signed

 কাজী আব্দুল আল-মামুন
 ম্যানেজার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	399219302.000
2013-2014	501454980.380
2014-2015	665594453.700
2015-2016	380900819.770
2016-2017	472065772.750

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	Bank Credit Commitment ID-146320.pdf	1152.01	 Download
2	Specific Experience Certificates (ITT 15.1(b))	Work Certificatr, RHD, Comilla1.pdf	1246.57	 Download
3	Specific Experience Certificates (ITT 15.1(b))	Work Certificate, RHD, Tangail 13.53.pdf	1993.84	 Download
4	Valid Trade License (ITT 25.1.(f))	Trade Licence-2017-18.pdf	1574.38	 Download
5	TIN Certificate (ITT 25.1(g))	TIN new.pdf	812.59	 Download
6	VAT Certificate (ITT 25.1(g))	VAT..pdf	1205.91	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Joint Venture Agreement Ismail-Swandhi.pdf	2376.73	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turn Over .pdf	2737.10	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2015-2016).pdf	1145.00	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2016-2017).pdf	2189.51	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2013-2014).pdf	1526.00	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2014-2015).pdf	2738.67	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-2013).pdf	1645.74	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JOINT VENTURE AGREEMENT IH-SHEHA JV.pdf	1253.13	 Download
15	General Experience Certificates (ITT 15.1(a))	General Experience (Work Certificate).pdf	2053.45	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার