Evaluation Summary

1 |Tender ID 196791
2 |Package No. e-GP/37/ACE Khu/2017-2018
3 |Name or Work Strengthening of flexible pavement and Dense Bituminous Surfacing work
from Ch.135600 km to 135675 km Ch. 135875 to 135950 Ch. 137400 to
137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to
Shantola of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-
Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura
to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of
Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-805 under Road
Division Jessore during the year 2017-2018.
4 |Procuring Entity Khulna Zone
5 |Budget Revenue (PMP-Road)
6 |Procurement Method OTM-NCT
7 |Invitation and Opening Dates Invitation 16-May-18 Opening 20-Jun-18 35
8 |Tender Validity Period (date/day) Original 18-Oct-18 Extended - 120
; : Date of ER Time for
9 |Time for Evaluation submission 2-Aug-18 Evaluation 43 Days
10 |Number of Tender Submission 2
11 |Technical Responsiveness No. of Technically Responsive Tenders 2
No. of Technically Nonresponsive Tenders 0
12 |Price Comparison of Lowest 03 Quioted Value PPERM
Tenderers Name Point
(BDT)
[Turnover]
Mozahar Enterprise (Pvt.) Ltd.-Rana 1,000
& Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV 1SsN G0 208 2.230.51
L2|MD. MOYENUDDIN (BASHI) 159,960,608.586 61‘1022
L3 - -
) Mozahar Enterprise (Pvt) Ltd.-Rana Builders (Pvt.) Ltd.-Taher
13 |Name of Winner Brothers Ltd.-JV
Name of Lead Partner (if JV) Mozahar Enterprise (Pvt.) Ltd.
14 |Recommended Contract Value BDT 159,960,608.586
15 |Official Cost Estimate and Cost Est. BDT 177,734,009.540 10.000% Less
% above / less
16 |Comment of TEC Chairperson

The Tender Evaluation Report forwarded for kind necessary action.

[* PPERM - Past Performance Evaluation and Ra
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