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Tender/Proposal Detail

Tender/Proposal ID : 196791 Invitation Reference No. : e-GP/37/ACE Khu/2017-2018
Closing Date and Time : 20-Jun-2018 13:00 Opening Date and Time : 20-Jun-2018 13:00
Procuring Entity : Khulna Zone

Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700,
Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla

Brief: (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-
Narail-Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.
Tender/Proposal Status : Being evaluated View Notice
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PAST PERFORMANCE EVALUATION AND RATING MATRIX FOR DIFFERENT ASPECTS TO BE USED IN ASSESSING THE BIDDERS QUALITY

Aspects of Evaluation

2

(a) Number of Court Cases filed against PE(s) during last 5 years
Points Allocated

Points Awarded

(b) Number of Court Cases won against PE(s) during last 5 years

Points Allocated
Points Awarded

Debarred by PE(s) during last 5 years from IFT Publication Date

Points Allocated
Points Awarded

Termination of contract as a result of incomplete implementation for poor performance by
PE(s) during last 5 years

Points Allocated
Points Awarded

Extension of Time beyond original contract period by PE(s) during last 5 years (% of
number of Completed Contract)

Points Allocated
Points Awarded

Imposition of Liquidated Damage (LD) by PE(s) during last 5 years (% of number of
Completed Contract)

Points Allocated
Points Awarded

Extension of Defect Liability Period by PE(s) during last 5 years (% of number of
Completed Contract)

Points Allocated
Points Awarded

Declared Insolvent or Bankrupt within last 5 years from IFT Publication Date

Points Allocated
Points Awarded
Total Points Allocated

Total Points Awarded (Col.9)

NOTE:

Measure of Rating
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No. of Court Cases

No. of Court Cases

No. of Years

No. of Contracts

Percentage of Contract
Number

Percentage of Contract
Number

Percentage of Contract
Number

No. of Years

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

e-PW3

Past Performance Rating

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

Termination of Imposition of
contract as a Extension of Liquidated
Number of Number of result of Time beyond = Damage (LD)
court cases Debarred by incomplete original by PEs during
Name of court cases N . . N
) . won against | PE during last | implementation contract last 5 years
Tenderer/Consultant | filed during A N
\ PE during last 5years for poor period by PE | (% of number
ast 5years "
S5years performance during last 5 of
by PE during years Implemented
last 5 years Contract)
MD. MOYENUDDIN 100 100 100 150 150 150
(BASHI)
Mozahar Enterprise 100 100 100 150 150 150

(Pvt.) Ltd.-Rana
Builders (Pvt.)
Ltd.-Taher Brothers
Ltd.-JV

4 5 6 7 8
Above 5 4-5 2-3 1 No Case filed
0 25 50 75 100
No Casewon |1 2-3 4-5 | Above 5 or No Case
filed
0 25 50 75 100
>5yrs <5but>3yrs <3but>1 <1 none
yrs yrs
0 25 50 75 100
Above 5 4-5 2-3 1 none
0 50 75 100 150
>50 % <50%but> | <30%but> | <10%  none
30% 10%
0 50 75 100 150
>50 % <50%but> | <30%but> | <10%  none
30% 10%
0 50 75 100 150
>50 % <50%but> | <30%but> | <10%  none
30% 10%
0 50 75 100 150
More than Thrice Twice Once | Never bankrupt
Thrice
0 25 50 75 100
1000
Extension of
Defect
Liability
Period by In case of multiple
PE(s) during | . Declared EQUALSs, Total tha]
insolvent/bankrupt Points
last 5 since last 5 years Turnover of last five (5) Awarded
years(% of y years (In BDT)
number of
Implemented
Contract)
150 100 6416655000 ' 1000.0
150 100 22305099000 ' 1000.0
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